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PW19SUBPCCREPSubdivision PCC Panel Replacements

July 23rd, 2019CDST

The proposed work includes the removal and replacement of failed concrete panels in the following subdivisions: Pine View Acres
and Capetown Village South. The project includes, but is not limited to, the following construction activities: removal of existing
concrete panels and poor subgrade material, placement of Type 5 Aggregate for base, furnishing and placing new concrete, and
setting up traffic control devices to handle vehicle traffic and parking within and around the construction work zone.

2018

CalendarOne Hundred Twenty 120

June 28th

State of Missouri's Annual Wage Order that is currently in
effect at least 10 calendar days prior to bid opening.

2018

.
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Subdivision PCC Panel Replacements

PW19SUBPCCREP ROAD/BRIDGE

VARIOUS JESSE MESEY,PE

N/A 636.797.5428
JMESEY@JEFFCOMO.ORG

July 23rd, 2019 CDST
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PW19SUBPCCREP
Subdivision PCC Panel Replacements

July 23rd, 2019 CDST
4,667 SY
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and signed.
this space intentionally left blank
this space intentionally left blank
this space intentionally left blank
this space intentionally left blank

project number on the outside of the envelope.

this space intentionally left blank for non-federal jobs

JESSE MESEY,PE

636.797.5428 JMESEY@JEFFCOMO.ORG
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CDST July 23rd, 2019

The proposed work includes the removal and replacement of failed concrete panels in the following subdivisions: Pine View Acres
and Capetown Village South. The project includes, but is not limited to, the following construction activities: removal of existing
concrete panels and poor subgrade material, placement of Type 5 Aggregate for base, furnishing and placing new concrete, and
setting up traffic control devices to handle vehicle traffic and parking within and around the construction work zone.

2018
2018
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120

Seven Hundred Dollars per Day$ 700.00

One Hundred Twenty Calendar
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(15)

(16)

(17)

(18) MISSOURI DOMESTIC PRODUCT PROCUREMENT ACT:______________________________________________________
Bidder represents that the goods provided comply with Sections 34.350 to 34.359, RSMo, known as the Domestic Product
Procurement Act. The Act encourages the purchase of products manufactured or produced in the United States, State of Missouri,
and Jefferson County, Missouri. Bidder shall include proof of compliance with the Act with the bid, when requested.

(19) PREVAILING WAGE:____________________
This contract requires payment of the prevailing hourly rate of wages for each craft or type of work requiredto execute the contract
as determined by the Missouri Department of Labor and Industrial Relations. For work performed anywhere within this contract,
the contractor, and their subcontractors, shall pay their employees the applicable state wages as detailed in the Missouri “Annual
Wage Order” that is included within these specifications. The contractor will forfeit a penalty to the contracting public body of
$100 per day (or portion of a day) for each worker that is paid less than the prevailing rate for any work done under the contract by
the contractor or by any subcontractor. These supplemental bidding documents have important legal consequences. It shall be
conclusively presumed PREVAILING WAGE: This contract requires payment of the prevailing hourly rate of wages for each craft
or type of work requiredthat they are in the bidder's possession, and they have been reviewed and used by the bidder in the
preparation of any bid submitted on this project.
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(21)
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(22)

(23)

Per Section 130.060; Part A(3) of the Jefferson County Code of Ordinances, the County Council reserves the right to give
preference and award the contract to a contractor based within Jefferson County when the difference in the delivered price is
negligible. The Department of Public Works interprets the term ‘negligible’ in this section of the Code of Ordinance to mean less
that a one-percent (1%) difference in the total bidding quantity. The County may consider the qualifications and experience of
Subcontractors and other persons and organizations (including those who are to furnish the principal items of material or
equipment) proposed for those portions of the work as to which the identity of Subcontractors and other persons and
organizations must be submitted as provided. Operating costs, maintenance considerations, performance data and guarantees of
materials and equipment may also be considered by the County. The County may conduct such investigations as they deem
necessary to assist in the evaluation of whether any Bid is responsive in accordance with the Contract Documents to the County's
satisfaction within the prescribed time. If the contract is to be awarded, the County will give the Successful Bidder a Notice of
Award within sixty days after the date of the Bid opening. Section 39 of the General Provisions set forth the County’s
requirements as to performance and other Bonds. When the Successful Bidder delivers the executed Agreement to the County it
shall be accompanied by the required Contract Security. When the County gives a Notice of Award to the Successful Bidder, it
will be accompanied by at least four unsigned counterparts of the Agreement and all other Contract Documents. Within fifteen
days thereafter Contractor shall sign and deliver at least four counterparts of the Agreement to the County with all other Contract
Documents attached. The County will return one executed Contract Agreement to the Contractor.

(24)

(25)

Page 12 of 60PW19SUBPCCREP



Subdivision PCC Panel Replacements
PW19SUBPCCREP

Bidder will complete the project for the following quantity and contract price. It is understood that the quantities given for the
following bid items are not guaranteed by the Jefferson County Department of Public Works and are used solely for the purpose
of comparing bids and awarding the contract, and may or may not represent the actual quantities encountered on the job. It is
understood that Jefferson County reserves the right to make adjustments to the final contract amount and to renegotiate the final
quantity installed.

(THIS SPACE INTENTIONALLY LEFT BLANK)

Page 13 of 60PW19SUBPCCREP

Unit Quantity:



BID ITEM
Project Title: Subdivision PCC Panel Replacements
Project Number: PW19SUBPCCPANELS

This bid shall be awarded based on the largest quantity of full depth concrete removal and
replacement. All items within the JSP and job specifications shall be considered when
determining the quantity of full depth replacement. Any items not mentioned within the
contract documents shall be considered by the bidder.

Contract Amount: $250,000.00

The contract amount is based on a yearly budget and cannot be exceeded.

Quantity of Full Depth Concrete Removal and 
Replacement for the Contract Amount:

Note: Round to the Nearest Whole Square Yard

SY
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5.

2018

One Hundred Twenty 120 Calendar
$ 700.00 Seven Hundred Dollars per Day

6.

7.

8.
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Subdivision PCC Panel Replacements PW19SUBPCCREP

The proposed work includes the removal and replacement of failed concrete panels in the following subdivisions:
Pine View Acres and Capetown Village South. The project includes, but is not limited to, the following construction
activities: removal of existing concrete panels and poor subgrade material, placement of Type 5 Aggregate for base,
furnishing and placing new concrete, and setting up traffic control devices to handle vehicle traffic and parking
within and around the construction work zone.

PW19SUBPCCREP

2018

120One Hundred Twenty Calendar

$ 700.00

Calendar

Seven Hundred Dollars per Day



BID ITEM
Project Title: Subdivision PCC Panel Replacements
Project Number: PW19SUBPCCPANELS

This bid shall be awarded based on the largest quantity of full depth concrete removal and
replacement. All items within the JSP and job specifications shall be considered when
determining the quantity of full depth replacement. Any items not mentioned within the
contract documents shall be considered by the bidder.

Contract Amount:  $250,000.00

The contract amount is based on a yearly budget and cannot be exceeded.  

Note: Round to the Nearest Whole Square Yard

SY
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Quantity of Full Depth Concrete Removal and
Replacement for the Contract Amount:
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Before award, the lowest bidder shall prove that delinquent property taxes are not owed to Jefferson County,
MO, by submitting receipt of payment for last 3 years, or a notarized affidavit, on company letterhead, stating
that the bidder does not own any real estate or personal property in Jefferson County.
Past receipts can be obtained from http://jeffersonmo.devnetwedge.com. The engineer may require proof that any or all
tax liabilities of the contractor are not in a state of delinquency.
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The Contractor shall guarantee the quality and craftmanship of all work performed and materials installed for a period of no
less than One (1) year following the date of contract termination. After contract termination, the Contractor shall be exempt
from this guarantee for all instances of damages by other persons or acts of god. Routine warranties or guarantees provided
by a manufacturer are valid.



Page 33 of 60PW19SUBPCCREP

2018
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The engineer reserves the right to, at any time, enact payment retainage, up to 10% of the payment total. Any additional
retainage shall be as stated in General Provision 35.
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Modifications to the Missouri Standard Specifications for Highway Construction shall be as listed herein.

SECTION 102 BIDDING REQUIREMENTS AND CONDITIONS
All references to submitting electronic bids in Section 102 shall be deleted. Please refer to the “Bid Notice” for directions to
submit bids on County projects.
Delete Section 102.3 Bidding – in its entirety and replace it with the following:

102.3 Bidding Documents. Upon request, the County will furnish the bidding documents to the prospective bidder. These 
documents will generally be available on the County’s website for download and viewing. All prospective bidders must 
complete the registration form titled “PLAN HOLDER CONTACT INFORMATION” to be eligible to bid on the project and 
in order to receive updated notices. The documents will state the location, description and requirements of the 
contemplated construction and will show the estimate of the various quantities and kinds of work to be performed or material 
to be furnished, and will have a schedule of items for which unit bid prices are invited. The bidding documents will state the 
time in which the work shall be completed, the amount of the bid guaranty, and the date, time and place of the opening of bids. 
102.3.1 All papers bound with or attached to or referenced in the bidding documents are considered a part thereof and must
not be detached or altered when the bid is submitted.

102.3.2 If applicable, the prospective bidder will be required to pay the Commission the sum stated in the notice of bid 
opening for each copy of a project's bidding documents. The Missouri Standard Specifications for Highway Construction, 
Missouri Standard Plans for Highway Construction, including all revisions of these documents, and other items 
referenced in the bidding documents, whether attached or not, will be considered a part of the bid. A prospective bidder will 
be expected to separately purchase or have access to the current edition of the Missouri Standard Specifications for Highway 
Construction and the Missouri Standard Plans for Highway Construction, including all revisions of these documents. 
102.3.3 It will be conclusively presumed that all of the bidding documents are in the bidder’s possession and that these 
documents have been reviewed and used by the bidder in the preparation of any bid submitted. The effective dates of the 
General Provision & Supplemental Specifications and the Supplemental Plans for Highway Construction will be specified in the 
contract documents. A copy of the latest version of these documents is available on MoDOT’s web site. 
Delete Section 102.7 Preparation of Bidding Documents – in its entirety and replace it with the following:

102.7 Preparation of Bidding Documents. All bids shall be properly signed, sealed and submitted in accordance with Sec 
102.10. Each bidder shall specify in the bid, in figures, a . All entries in the bid shall be in ink 
or typewritten. If, in the sole discretion of the engineer, an obvious and apparent clerical error exists in the  listed for

 due to a misplaced decimal, but the extension appears to be correct and as intended in all respects, the engineer may
correct the  in accordance with the extension listed. All errors in extensions or totals will be corrected by the engineer
and such corrected extensions and totals will be used in comparing bids.

102.7.1 A bidder may alter or correct a , lump sum bid or extension entered on the paper bid form or the 
computer-generated itemized paper bid form by crossing out the figure with ink and entering a new above or below in 
ink, with the bidder’s initials.
102.7.2 A bidder may submit a separate bid on any or all projects, except that bids shall be submitted for all projects in a 
required combination. Bidders not having the ability to simultaneously execute all contracts for bids submitted during a bid 
opening may state, in one of the bids, the maximum total value of contract awards the bidder is willing to accept for that 
bid opening. Only one

2018
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Delete Section 102.10 in its entirety. 
Delete Section 102.11 in its entirety. 

SECTION 105 CONTROL OF WORK
Delete Section 105.1- Authority and Duties of Commission in Contract Administration - items (a) through (h) that pertain 
exclusively to MoDOT and not to the County of Jefferson. 
Revise 105.4 - Coordination of Contract Documents. - such that the governing ranking will be as follows:

(a)
(b)
(c)
(d)
(e)
(f)
(g)
(h)
(i)

Job Special Provisions
Project Specific Drawings
General Provisions 
Revisions to MoDOT Standard
Specifications General Special Provisions 
Supplemental Specifications
Standard Specifications 
Standard Drawings 
Bid Items or Quantities 

In case of discrepancies, calculated dimensions will govern over scaled dimensions. 

SECTION 107 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
If a Corps of Engineers 404 Permit or Department of Natural Resources Section 401 permit is applicable for a project, then
the permit requirements and conditions will prevail over Section 107.10. 

Page 40 of 60PW19SUBPCCREP
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SECTION 407 TACK COAT
Add Section 407.4.1.3  Tack coat shall not be applied when either the air temperature or the
temperature of the surface to be tacked is below 40 F. Temperatures are to be obtained in accordance with MoDOT Test
Method TM20.

SECTION 408 PRIME COAT
Add Section 408.4.1.1 Weather Limitations. Bituminous material shall not be applied (1) when either the air temperature 
or the temperature of the surface to be primed is below 60 F or (2) when weather conditions prevent the proper construction of 
the prime coat. Temperatures are to be obtained in accordance with MoDOT Test Method TM20. 

SECTION 413 SURFACE TREATMENTS
Replace “Construction and Materials” in Section 413.30.3 with “the Engineer”.

“Construction and Materials” in Section 413.30.3.1 with “the Engineer”.
Revise Section 413.30.6.1 as follows:
Quality Control Operations. Quality control shall be conducted in accordance with Sec 403.17 as modified herein by 
the “REVISIONS TO MODOT STANDARD SPECIFICATIONS”, except as follows. 

SECTION 501 CONCRETE
Section 501.3 Mix Design. – Change the last sentence to read:
“The Contractor may be required to submit representative samples of each ingredient to the Engineer for laboratory 
testing.”

Revise Section 501.8.10 to delete the Type 1 field laboratory at the proportioning plant. 

Revise the first sentence in Section 502.11.1 to read
“Prior to approval of concrete mix designs by the engineer, the contractor shall submit a QCP to the County.” 

Table I shall be revised so that “Percent of Contract Price” does not exceed 100. 
Delete Section 502.15.3  Width  in entirety.

Revise Section 501.8.2 (f)
“The Engineer may allow the use of the test concrete for appropriate incidental

SECTION 502 PORTLAND CEMENT CONCRETE BASE AND PAVEMENT
Delete Section 502.3.7 - in its entirety. 

Delete Section 502.15.4  Pay Factors n entirety.
Delete Section 502.15.8 PWL Determination Table in entirety.

SECTION 601 FIELD LABORATORIES
Delete this Section in its entirety. 

SECTION 603 WATER LINE INSTALLATION
Revise Section 603.2 - Material. To include the following sentence after the table: 
Materials other than those shown may be specified by the Engineer and shall meet AWWA, ASTM, ANSI and NSF 
specifications.
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SECTION 703 CONCRETE MASONRY CONSTRUCTION
Add a sentence to the end of Section 703.3.8 - – that reads: “Surface sealing shall not be
applied until after all defects in the bridge deck surface have been patched per the Engineer’s requirements.”
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SECTION 706 REINFORCING STEEL FOR CONCRETE STRUCTURES
Delete the last sentence in Section 706.2.2 that allows flame cutting of uncoated reinforcement. Reinforcement shall be
saw cut or sheared.
Delete the sentences in Section 706.3.1 that reads: “For bridge decks and top slabs of culverts, bars in the top mat shall be 
tied at all intersections except where spacing is less than or equal to 12 inches in each direction, in which case alternate 
intersections shall be tied. At other locations, the bars shall be firmly tied at alternate crossings or closer.” Replace this 
sentence with: “All reinforcement, including superstructure and substructure, shall be tied at 100% of crossing locations.” 

SECTION 712 STRUCTURAL STEEL CONSTRUCTION
Delete the sentence in Section 712.3 that reads: “Any material that has become bent shall be straightened before being 
assembled or shall be replaced, if necessary.” Replace it with the following: “Any material that has become bent from the 
intended shape shall be replaced at no cost to the County.” 

SECTION 720 MECHANICALLY STABILIZED EARTH WALL SYSTEMS
Delete Section 720.3.1 - in its entirety and replace with the following: 
The Contractor shall submit product information on the type of mechanically stabilized earth wall system he is proposing. The 
wall shall be in conformance with the Plans and Job Special Provisions. Shop drawings and design calculations shall be 
submitted and shall be signed and sealed by a Professional Engineer registered in the state of Missouri. 

SECTION 724 PIPE CULVERTS
Revise Section 724.3.1 to read: 
Inspection of pipe and pipe placement will be performed visually by the County during construction.

724.3.2, 724.3.3, 724.3.4, 724.3.4.1, 724.3.5, 724.3.6, 724.3.7, 724.3.8, and 724.3.9.

Revise Section 724.4.1 to read: 
Final measurements of pipe culverts of the type specified will be based on actual field measurements to the nearest lineal foot
along the geometric center of the pipe. Revisions or corrections will be computed and added or deducted from the contract
quantity.
SECTION 725 METAL PIPE AND PIPE ARCH CULVERTS 
Revise Section 725.4 to read:

Backfill material for metal culverts shall consist of crushed stone.

725.4.1 to read:

Crushed stone shall consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B. For all pipe 
culverts under roadways or sidewalks crushed stone backfill shall be used for full depth of the trench, and to the subgrade of 
the road, and to a point two feet on either side of the pavement width. For backfill under grass areas, the granular backfill 
shall be brought to one foot above the top of the pipe, then completed with earthen backfill to the required grade. Bedding 
material shall be the same as that specified above for backfill.

SECTION 726 RIGID PIPE CULVERTS
Delete Section 726.1.2.
Modify the sixth sentence in Section 726.3.1 to read: 
All joints shall be sealed with an approved plastic compound, tubular joint seal, an external wrap, cement mortar or other 
approved methods to create a soil tight condition.

Modify 726.3.2 Bedding to read:
Bedding for reinforced concrete pipe shall consist of a mixture of stone in accordance with Section 1009, Grade 4,
Gradation B.

Section 726.3.4 - Insert the following after the second sentence:
For all pipe culverts under roadways or sidewalks crushed stone backfill, meeting the requirements of Section 1009, Grade 4, 
Gradation B, shall be used for full depth of the trench, and to the subgrade of the road, and to a point two feet on either side 
of the pavement width. For backfill under grass areas, the granular backfill shall be brought to one foot above the top of the 
pipe, then completed with earthen backfill to the required grade. 
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SECTION 727 STRUCTURAL PLATE PIPE AND STRUCTURAL PLATE PIPE-ARCH CULVERTS

Delete 727.3.3 Bedding and Backfill material and replace with the following: 
727.3.3 Bedding and Backfill Material. Bedding for structural plate pipe and structural plate pipe-arch culverts shall 
consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B, except if rock is encountered, the
trench shall be excavated to a minimum depth of 8 inches below the bottom of the culvert. 
Delete Section 727.3.4.1 and Section 727.3.4.2 and replace with the following: 
Backfill shall be with crushed stone consisting of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B.
Stone backfill shall be used for full depth of the trench, and to the subgrade of the road, and to a point two feet on either side
of the pavement width. Layers of backfill shall be carefully tamped in place and shall be kept at approximately the same
elevation on opposite sides of the structure at all times during the progress of work in order to equalize the loading. 
SECTION 731 PRECAST REINFORCED CONCRETE MANHOLES AND DROP INLETS
Revise Section 731.4.1 to read: 
Final measurements of precast concrete manholes and drop inlets will be based on actual field measurements to the nearest 
lineal foot along the geometric center of the manhole/drop inlet. Revisions or corrections will be computed and added or 
deducted from the contract quantity. The depth of the structure will be the vertical distance from the top of the uppermost 
precast section to the invert flowline.

SECTION 732 FLARED END SECTIONS
Delete the second sentence in Section 732.5 that reads:

When two different diameters of pipe are shown on the plans for a given location for Group B or Group C pipe, the 
contract unit price for the flared end section or safety slope end section that would be required for the larger diameter pipe will 
be used for payment purposes.
SECTION 801 LIME AND FERTILIZER
Revise the third sentence in Section 801.4.1 to read:
The soil shall be thoroughly broken up, worked, tilled and loosened to a minimum depth of 4 inches. Revise the 
second sentence of 801.4.2 to read:
After application, the lime and fertilizer shall be thoroughly mixed into the soil to a minimum depth of 4 inches, except 
when applied hydraulically on slopes steeper than 2:1. 

SECTION 802 MULCHING
Add the following to Section 802.1 Description.:
If a specified stabilization covering is not indicated in the contract, mulch overspray shall be applied over rocky type soils. In
all other cases the contractor shall have the options of mulch overspray, embedment, or other methods as approved by the
engineer.

SECTION 803 SODDING
Add the following to Section 803.3 Construction Requirements:
Sodding placed at the downstream end of a flared end section or the downstream end of a pipe without a flared end section 
shall be securely fastened with metal clips. The sod shall be placed slightly lower than the flowline of the flared end section 
or the flowline of the culvert. Sod washed away by flows through the culvert shall be cleaned up, disposed of and replaced by 
the Contractor at no additional charge to the County. 

SECTION 804 TOPSOIL
Add Section 804.3.3 The Contractor shall be responsible for obtaining all necessary permits for removal of topsoil from an
area. This shall include but not be limited to land disturbance, stormwater discharge, endangered species, farmland
protection, wetlands, hazardous waste and cultural resources. Contact agencies for most of these are listed on MoDOT’s
website under Local Public Agency Manual. 
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SECTION 805 SEEDING
Revised the following under Section 805.3 Construction Requirements:

(pure live seed per acre) (based on pure nutrients, no filler)
Tall Fescue 60% 120 lbs per acre Nitrogen 80 lbs per acre
Orchard Grass 20% 40 lbs per acre Phosphoric Acid 80 lbs per acre
Annual Rye 20% 40 lbs per acre Potash 80 lbs per acre
Total 200 lbs per acre Total 240 lbs per acre

Revise 805.3.2 to read:
805.3.2 Disturbed areas outside of authorized construction limits shall be seeded at the contractor’s expense, unless such 
disturbed areas are adjacent to the construction limits and caused by utility relocation/adjustment work. Disturbed areas 
caused by such utility work shall be prepared and seeded as directed by the Engineer. 
Add Section 805.3.4:

Revise Section 805.4 to read:

805.3.1 The seedbed shall be prepared in accordance with Sec 801. Seeding shall be done before the seedbed becomes
eroded. Seed shall be uniformly applied at no less than the rates specified in the contract provisions. If no seeding rates are
shown in the contract documents, the following seeding and fertilizing rates shall be used: 

Drop seeding shall only be allowed in small disturbed areas as approved by the engineer; Drill seeding shall be allowed for
flat areas and slopes up to 3(H):1(V); and Hydro seeding shall be required on slopes 3(H):1(V) or steeper.

805.4 Acceptance. Acceptance of permanent seeding will be made when seeded disturbed areas meet the requirements
for final

SECTION 806 POLLUTION, EROSION AND SEDIMENT CONTROL
Revise 806.4.4 to read as follows: 
Erosion control features shall be in place prior to any clearing and grubbing of the construction site. Additional erosion
control features may need to be installed as the project continues and problem areas become exposed. Until the site is
stabilized, all erosion and sedimentation control BMPs must be maintained properly. Maintenance must include inspections
of all erosion and sedimentation control BMPs after each rainfall event and on a weekly basis. A written inspection report by
the contractor shall be submitted to the engineer after every inspection. The report shall state a summary of the site conditions,
status of the erosion and sediment control BMPs, date, time and name of inspector. The Contractor shall maintain all erosion
control features by removing silt buildup so that the erosion control feature is fully effective. Any erosion control features
knocked down during construction shall be reinstalled at no additional cost to the County.
Add a paragraph to 806.80.3 as follows: 
The Contractor shall maintain the temporary pipes throughout the length of the project. Pipes, backfill and road surface
washed out shall be replaced at no additional cost to the County.
Add the following sentence to 806.100.2.2:

END OF “REVISIONS TO MODOT STANDARD SPECIFICATIONS”

The Contractor shall maintain the temporary stream crossing throughout the length of the project. Pipes, backfill and road
surface washed out shall be replaced at no additional cost to the County. 
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A) Scope of Work

These Job Special Provisions include, but are not limited to, expected construction methods and tasks
required for the full depth replacement of concrete slabs in subdivisions mentions below. This project
shall be bid based on how many square yards of concrete the contractor estimates can be replaced with
the budgeted funds.

Subdivision Street Length of Roadway

Cape Town Village South Belmont Drive 0.454 miles
Cape Town Village South Braintree Drive 0.213 miles
Cape Town Village South Cambridge Road 0.125 miles
Cape Town Village South Somerville Drive 0.376 miles
Cape Town Village South Somerville Spur 0.025 miles
Cape Town Village South Winthrop Drive 0.265 miles
Pine View Acres Great Plains Drive 0.211 miles

Distribution of Funding

Cape Town Village South – 75%
Pine View Acres – 25%

Method of Measurement – All Items Mentioned Below

A. No measurement shall be made with these items but shall be considered when determining
the square yardage of concrete that can be replaced as part of this project.

Basis of Payment – All Items Mentioned Below

A. No payment shall be made with these items but shall be considered when determining the
square yardage of concrete that can be replaced as part of this project.

Contract Amount

This contract shall be for $250,000.00. Bidders shall provide the square yardage of concrete that can be
removed and replaced with the allotted funds.

B) 2022010 Removal of Improvements

Description

A. This work shall include removal and relocation of mailboxes within construction limits and
removal of any joint filler material and foreign dirt and debris.

B. Haul and disposal of joint filler, debris, and damaged mailbox posts are included in this item.
C. Existing mailboxes and posts shall be re used. If required due to damage during removal or

storage throughout the progress of the work, the mailboxes and posts shall be replaced in
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kind by the Contractor. For mailbox posts that are not reusable, and due to no fault of the
contractor, the county will supply new mailbox posts to the contractor.

D. The Contractor shall be responsible for any temporary measures such as temporary
relocation or shoring, required to ensure mail service to the property remains unimpeded
and uninterrupted during the progress of construction.

E. Includes the removal of any asphalt patching that has been placed previously. Asphalt
patches to be removed shall be designated by the inspector or engineer.

C) 2035000 – Unclassified Excavation

Description

A. The scope of work for this item is the excavation of the existing subgrade when it is
determined by the engineer to be unstable. This will allow for the addition of base rock prior
to the new slab placement.

B. This item includes excavating, hauling, and disposing of the subgrade.
C. County inspector or engineer to determine the extent of excavation required to any given

subgrade found beneath a concrete slab.

D) 3040506 – Type 5 Aggregate for Base (4in Thick)

Description

A. This item includes hauling, placing, and compacting of base rock prior to the placement of
the new concrete slab.

B. Prior to placement of the Type 5 Aggregate Base, the contractor shall compact the subgrade
as directed by the County inspector or engineer.

E) 6131010 – Furnishing and Placing Concrete Material for Full Depth Pavement Repair

Description

A. Full depth pavement repairs shall consist of removing specified areas of existing variable
thickness Portland cement concrete pavement and replacing the removed materials with
non reinforced Portland cement concrete.

Materials

A. Portland Cement Concrete Pavement is required for this specification. Reference Section
501 and Section 1000 in the “Missouri Standard Specifications for Highway Construction” for
material requirements.

Construction Methods

A. Only full slabs shall be replaced during this project. No partial slabs or patches will be
replaced.

B. Specific slabs to be replaced will be marked prior to construction with survey paint by
County engineer or inspector.

C. Any saw cutting required to remove and replace slabs shall be included within this item.
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D. Newly placed concrete slabs shall be the same thickness of the adjacent slabs, or a minimum
thickness of 6”, whichever is greater.

E. Rolled/mountable and vertical curb replacement shall be included with full slab
replacement, where applicable to existing conditions. Rolled/mountable and vertical curb
dimensions to match existing. See typical provided for estimated dimensions.

F. Inlet curb dimensions to match existing prior to removal.
G. Transverse contraction joints shall be spaced to match existing roadway joints where the

entire surface is to be replaced
a. Transverse contraction joints will be grooved with a suitable finishing tool or saw cut

that will produce, at a minimum, a one and one half inch (1 1/2") deep by three
eighths inch (3/8") wide joint. All joints are to be open, straight, continuously
uniform and neatly finished.

H. Curing and sealing new concrete slabs shall be included with this item.
I. Contractor shall be responsible for protecting the slabs from traffic loading until the

concrete has achieved a minimum compressive strength of 2,500 psi or the minimum cure
time as established by the control curve.

J. Traffic shall be re established on the roadway no later than 3 days after the slab is poured.

F) 616812SP Traffic Control

Description

A. Work zone traffic management shall be in accordance with applicable portions of Division
100 and 600 of the Standard Specifications, and specifically as follows.

B. During work hours, flagman shall be provided with two way radios and safety vests.
Stop/slow paddles are preferred over flags.

C. The Contractor shall provide, maintain, and execute adequate traffic control during
operations that interrupt normal traffic flow (including but not limited to: excavation of
existing slab and soil, placement of base rock and concrete, and sealing). Work will consist of
furnishing, maintaining, moving, and removing all construction signs as directed by the
County’s inspector and engineer.

D. The Contractor shall be responsible for keeping residents from parking along streets during
construction.

E. At the end of each work day, traffic must be restored to a minimum of one lane.
F. The Contractor shall be responsible for maintaining the existing traffic flow through the job

site during construction. If disruption of the traffic flow occurs and traffic is backed up in
queues of 15 minute delays or longer, then the contractor shall review the construction
operations which contributed directly to disruption of the traffic flow and adjust the
operations to prevent the queues from occurring again. Contractor shall maintain driveway
access to all property owners. For anticipated delays of more than 15 minutes, the
contractor shall provide alternate parking options for property owners. Any property owner
requiring functional assistance due to a disability or other impairment shall be given priority
access to their property over the needs of the contractor or county.

G) Utilities

Description
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A. It is the responsibility of the contractor to confirm and verify the any existing utilities within
the project limits. Such verification includes initiating the Missouri one call process.

B. The contractor agrees that any effects of the presence of the utilities, their relocation,
contractor’s coordination of work with the utilities and any delay in utility relocation shall
not be compensable as a suspension of work, extra work, a change in the work, as a
differing site condition or otherwise including but, without limitation, delay, impact,
incidental or consequential damages. The contractor’s sole remedy for the effects of the
presence of utilities, delay in their relocation or any other effects shall be an excusable delay
as provided in Section 105.7.3. The contractor waives, for itself, its subcontractors and
suppliers the compensability of the presence of utilities, delay in their relocation and any
cost to the contractor, its subcontractors and suppliers in any claim or action arising out of
or in relation to the work under the contract.

C. The contractor shall be solely responsible and liable for incidental and consequential
damage to any utility facilities or interruption of the service caused by it or its
subcontractors’ operation. The contractor shall hold and save harmless Jefferson County
from damages to any utility facilities interruption of service by it or its subcontractor’s
operation.
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ACTIVITY
AREA

ONE LANE
ROAD
AHEAD

ROAD
WORK
AHEAD

A

B

C

100'

SUBDIVISION STREET LANE CLOLSURE

ONE LANE
ROAD
AHEAD

ROAD
WORK
AHEAD

NOT TO SCALE

A

B

C

1

CHKD. BY:

DATE:

DRAWN BY:

PAGE:

CWE

6/10/19

PUBLIC WORKS DEPT.
JEFFERSON COUNTY, MO.

TYPICAL - LANE CLOSURE PLAN

JMM

NOTES:
1. DISTANCES A, B, & C SHALL BE EQUAL TO 100' IN CAPETOWN VILLAGE SOUTH AND PINE

VIEW ACRES.
2. ANY CHANGES TO LANE CLOSURE PLAN MUST BE APPROVED BY THE COUNTY.
3. ALL SINGS AND CONES/BARRICADES MUST COMPLY WITH SECTION 600 OF THE LATEST

EDITION OF THE MUTCD.
4. NO PARKING ON STREET SIGNS SHALL BE PLACED PRIOR TO WORK BEGINNING.
5. CONTRACTOR SHALL BE RESPONSIBLE FOR KEEPING PARKED CARS OFF THE WORK

AREA PRIOR TO STARTING CONSTRUCTION.
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4" TYPE 5 AGGREGATE BASE

NEW PCC PAVEMENT
(DEPTH VARIES, 6" MIN.)

ROLLED CURB (SEE TYPICAL)

EXISTING SUBGRADE

PCC PANEL REPLACEMENT
TYPICAL SECTION

NOT TO SCALE

MATCH EXISTING MATCH EXISTING

TRAVELED WAY (WIDTH VARIES) TRAVELED WAY (WIDTH VARIES)

1

CHKD. BY:

DATE:

DRAWN BY:

PAGE:

CWE

6/10/19

PUBLIC WORKS DEPT.
JEFFERSON COUNTY, MO.

TYPICAL - PCC PANEL REPLACEMENT

JMM

NOTES:
1. NEWLY PLACED CONCRETE SLABS SHALL BE THE SAME THICKNESS OF THE ADJACENT SLABS, UP TO 8

INCHES, OR A MINIMUM OF 6".
2. ROLLED CURBS/MOUNTABLE AND VERTICAL CURB REPLACEMENT SHALL BE INCLUDED WITH FULL SLAB

REPLACEMENT, WHERE APPLICABLE TO EXISTING CONDITIONS. ROLLED/MOUNTABLE AND VERTICAL CURB
DIMENSIONS TO MATCH EXISTING. SEE TYPICAL PROVIDED FOR ESTIMATED DIMENSIONS.

3. CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING SLABS FROM TRAFFIC LOADING UNTIL THE
CONCRETE HAS ACHIEVED A MINIMUM COMPRESSIVE STRENGTH OF 2,500 PSI OR THE MINIMUM TIME AS
ESTABLISHED BY THE CONTROL CURVE.

4. PRIOR TO PLACEMENT OF TYPE 5 AGGREGATE BASE, THE CONTRACTOR SHALL COMPACT THE SUBGRADE
AS DIRECTED BY THE COUNTY INSPECTOR OR ENGINEER.
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3
4" R.

X

2' -6"

2" 10" 12"

SLOPE
0.02'/FT

ROLLED CURB DIMENSIONS
NOT TO SCALE

1

CHKD. BY:

DATE:

DRAWN BY:

PAGE:

CWE

6/10/19

PUBLIC WORKS DEPT.
JEFFERSON COUNTY, MO.

TYPICAL - CONCRETE ROLLED CURB

JMM

NOTES:
1. DIMENSION "X" SHALL EQUAL THE DEPTH OF EXISTING SLAB OR 6", WHICHEVER IS GREATER, PLUS 3 INCHES
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