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BILL NO.: 18-0901 ORDINANCE NO.: 18-%

INTRODUCED BY: COUNCIL MEMBER(s) %I@u)ﬁ(ﬁ P

AN ORDINANCE TO AUTHORIZE THE COUNTY EXECUTIVE TO
AWARD THE ENGINEERING SERVICES CONTRACT AND TO EXECUTE
THE AGREEMENT BETWEEN JEFFERSON COUNTY, MISSOURI AND ABNA
ENGINEERING, INC. FOR THE ROUGGLY KIEPE ROAD BRIDGE OVER A
TRIBUTARY OF SALINE CREEK REPLACEMENT PROJECT DESIGNATED
AS PROJECT STP-5403 (685) IN COUNCIL DISTRICT 5.

WHEREAS, Jefferson County, Missouri, issued a Request for Qualifications for
design, right-of-way and construction services for the Rouggly Kiepe Road Bridge over a
Tributary of Saline Creek Replacement designated as project STP-5403 (685); and

WHEREAS, Jefferson County, Missouri in response to a certain Request for
Qualifications issued by the County, received proposals for design, right of way and

construction services for the Rouggly Kiepe Road Bridge over a Tributary of Saline

. Creek Replacement designated as project STP-5403 (685); and

WHEREAS, after reviewing the proposals, the County selected three qualified
engineering firms to interview for the Rouggly Kiepe Road Bridge over a Tributary of
Saline Creek Replacement Project. Those firms were ABNA Engineering, Inc., CDG

Engineers, Inc., and Structures, Inc.; and
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WHEREAS, after interviewing the three qualified engineering firms, the County
has determined that a certain engineering firm, ABNA Engineering, Inc., represents the
best qualified proposal for the project and meets the Request for Qualifications by the
County; and

WHEREAS, Jefferson County, Missouri finds it now necessary and in the best
interest of the County to award the Rouggly Kiepe Road Bridge over a Tributary of
Saline Creek Replacement Project to ABNA Engineering, Inc., as the best qualified firm
and to execute an agreement for the design, right-of-way and construction services
contract not to exceed one hundred forty-seven thousand four hundred seventy-three
dollars and fourteen cents ($147,473.14), subject to budgetary limitations and conditional
on the concurrence of the Missouri Department of Transportation and the Federal
Highway Administration. A c.opy of said agreement is attached hereto as Exhibit A.

BE IT ENACTED BY THE JEFFERSON COUNTY, MISSOURI,
COUNCIL, AS FOLLOWS:

Section 1. The County awards the design, right-of-way, and construction
services contract for the Rouggly Kiepe Road Bridge over a Tributary of Saline Creek
Replacement Project to the best qualified firm for the project, being ABNA Engineering,
Inc., in an amount not to exceed one hundred forty-seven thousand four hundred seventy-
three dollars and fourteen cents ($147,473.14), subject to budgetary limitations and
conditional on the concurrence of the Missouri Department of Transportation and the

Federal Highway Administration.
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Section 2. The Jefferson County, Missouri, Council authorizes the County -
Executive to execute any agreement or document necessary to effectuate the award of the
contract set forth in the Ordinance. A copy of said agreement is attached hereto as Exhibit
A and incorporated by reference.

Section 3. Copies of all Request for Qualifications, responses thereto, any
coniract agreements and change orders shall be maintained by the Department of the
County Clerk consistent with the rules and procedures for the maintenance and retention
of records as promulgated by the Secretary of State.

Section 4. This Ordinance shall be in full force and effect from and after its date
of approval. If any part of this Ordinance is invalid for any reason, such invalidity shall
not affect the remainder of this Ordinance.

THIS BILL BEING DULY INTRODUCED, THE MEMBERS OF THE
JEFFERSON COUNTY, MISSOURI, COUNCIL VOTED AS FOLLOWS:

Council Member District 1, Don Bickowski /%gf.
Council Member District 2, Renee Reuter 4
Council Member District 3, Phil Hendrickson ‘/ié}z
Council Member District 4, Charles Groeteke [é!i
Council Member District 5, Daniel Darian )
Council Member District 6, Daniel Stallman 7

[

Council Member District 7, James Terry ’i
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THE ABOVE BILL ON THIS _/0 DAY OF _Se p1° , 2018:

"‘/PASSED FAILED

=

Do?fBickW)%d, County Council Chair

Pat Schlette, Council Administrative Assistant

THIS BILL WAS /APPROVED BY THE JEFFERSON COUNTY
EXECUTIVE AND ENACTED AS AN ORDINANCE OF JEFFERSON COUNTY,
MISSOURL, THIS [ZT! DAY OF S£PEmMEEL, 2018.

THIS BILL WAS VETOED AND RETURNED TO THE
JEFFERSON COUNTY, MISSOURI, COUNCIL WITH WRITTEN
OBJECTIONS BY THE JEFFERSON COUNTY EXECUTIVE, THIS DAY
OF »2018.

Vonnstin®. 0ablles

Kenneth B. Waller, Jefferson County, Missouri, Executive

ATTEST:

M&ﬂ/bm/

Reading Date: (09-10-2018
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Exhibit A

JEFFERSON COUNTY
FEDERAL PROJECT NO. STP-5403(685)

Rouggly Kiepe Road over a Tributary of Saline Creek
ENGINEERING SERVICES CONTRACT

THIS CONTRACT 1is between the County of Jefferson, .Missouri, hereinafter referred to as the
"Local Agency", and ABNA Engineering, Inc. with offices located at 4140 Lindell Blvd, St. Louis,
MO 63108, hereinafter referred to as the "Engineer”.

INASMUCH as funds have been made available by the Federal Highway Administration through its
STP program, coordinated through the Missouri Department of Transportation, the Local
Agency intends to remove and replace the Rouggly Kiepe over a Tributary of Saline Creek
Road Bridge and requires professional engineering services. The BEngineer will provide the
Local Agency with professional services hereinafter detailed for the planning, surveying,
professional and construction engineering design of the desired improvements and the Local
Agency will pay the Engineer as provided in this contract, It is mutually agreed as follows:

ARTICLE I-SCOPE OF SERVICES

See Attachment A.

ARTICLE 11 - DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS:

A DBE Goal: The following DBE goal has been established for this Agreement. The dollar
value of services and related equipment, supplies, and materials used in furtherance thereof
which is credited toward this goal will be based on the amount actually paid to DBE firms.
The goal for the percentage of services to be awarded to DBE firms is 14% of the total
Agreement dollar value.
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B. DBE Participation Obtained by Engineer: The Engineer has obtained DBE participation, and
agrees to use DBE firms to complete, 100% of the total services to be performed under this
Agreement, by dollar value. The DBE firms which the Engineer shall use, and the type and

. dollar value of the services each DBE will perform, is as follows:
DBE Firm Name, Type of DBE Service | Total § Value | Contract § Percentage of
Street and complete of the DBE Amount to Subcontract
mailing address Subcontract | Apply to dollar value
' Total DBE applicable to
Goal total goal
ABNA Engineering Inc | Design, Prime $144,973.14 | 98%
4140 Lindell Blvd Geotechnical, and
St. Louis, MO 63108 Survey
Archaeological Cultural resource $2500 $2500 100%
Research Center of St. | Survey
Louis, Inc.

ARTICLE IIT-ADDITIONAL SERVICES

The Local Agency reserves the right to request additional work, and changed or unforeseen
conditions may require changes and work beyond the scope of this contract. In this event, a
supplement to this agreement shall be executed and submitted for the approval of MoDOT prior to
performing the additional or changed work or incurring any additional cost thereof. Any change in
compensation will be covered in the supplement.

ARTICLE IV - RESPONSIBILITIES OF LOCAL AGENCY

The Local Agency will cooperate fully with the Engineer in the development of the project, including
the following:

A. Make available all information pertaining to the project which may be in the possession of the
Local Agency;
B. Provide the Engineer with the Local Agency's requirements for the project;

C. Make provisions for the Engineer to enter upon property at the project site for the
performance of his duties;

D. Examine all studies and layouts developed by the Engineer, obtain reviews by MoDOT, and
render decisions thereon in a prompt manner so as not to delay the Engineer;

E. Designate a Local Agency's employee to act as Local Agency's Person in Responsible Charge
under this contract, such person shall have authority to transmit instructions, interpret the
Local Agency's policies and render decisions with respect to matters covered by this
agreement (see EPG 136.3);
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Perform appraisals and appraisal review, negotiate with property owners and otherwise
provide all services in connection with acquiring all right-of-way needed to construct this
project.

All right-of-way services beyond approval of right-of-way plans.
Furnish an inspector to observe the contractor's day-to-day operations.

Local Agency . agrees to comply with the “Hazard Communication Standard” of the
Occupatlonal Safety and Health Administration.

if Local Agency prowdes a budget for the Project, it shall include contingencies for bidding,
changes in the work during construction and other costs which are the responsibility of the
Local Agency. Local Agency shall, at the request of (Engineer), provide a statement of funds
available for the Project and their source.

Local Agency shall furnish to (Engineer) as required for performance of (Engineer’s) services
(except to the extent provided otherwise in the Scope of Work), data prepared by or services
of others, including, without limitation, soil borings, probings and subsurface explorations,
hydrographic surveys, laboratory tests and inspections of samples, materials and equipment;
appropriate professional interpretation of all the foregoing; environmental assessment and
impact statements; property, boundary, easement, right-of-way topographic and utility
surveys; property descriptions; zoning, deed and other land use restriction; and other special
data or consultation; all of which (Engineer) may use and rely upon in performing its services.

Local Agency shall furnish its cost approvals and permits from all governmental authorities
having jurisdiction over the Project and such approvals and consents from others as may be
necessary for completion of the Project.

ARTICLE V - PERIOD OF SERVICE

The Engineer will commence work w1th1n two weeks aﬁer receiving notice to proceed from the Local
Agency. The general phases of work Wlll be completed in accordance with the following schedule:

A

B.

C.

Survey Acquisition — Within 60 calendar days after receiving notice to proceed.
Preliminary Design Phase — Within 90 calendar days after receipt of completed survey.

Right of Way Phase — Within 60 calendar days after receipt of final approval of preliminary
plans by MoDOT. .

. Final Design Phase — Wltlun 180 calendar days after completion of review of preliminary

plans by Local Agency and MoDOT.
PS&E Approval by MODOT shall be completed on or before 11/30/2020.

Construction Engineering Phase — 30 calendar days after County’s acceptance of project form
Contractor.
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The Local Agency will grant time extensions for delays due to unforeseeable causes beyond the
conirol of and without fault or negligence of the Engineer, Requests for extensions of time shall be
made in writing by the Engineer, before that phase of work is scheduled to be completed, stating fully
the events giving rise to the request and justification for the time extension requested.

ARTICLE VI - STANDARDS

The Engineer shall be responsible for working with the Local Agency in determining the appropriate
design parameters and construction specifications for the project using good engineering judgment
based on the specific site conditions, Local Agency needs, and guidance provided in the most current
version of EPG 136 LPA Policy. If the project is on the state highway system or is a bridge project,
then the latest version of MoDOT’s Engineering Policy Guide (EPG) and Missouri Standard
Specifications for Highway Construction shall be used (see EPG 136.7). The project plans must aIso
be in compliance with the latest ADA (Americans with Disabilities Act) Regulations.
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ARTICLE VII - COMPENSATION

For services provided under this contract, the Local Agency will compensate the Engineer as follows:

A

For design services, including work through the construction contract award stage, the Local
Agency will pay the Engineer the actual costs incurred plus a predetermined fixed fee of
$16,779.68, with a ceiling established for said design services in the amount of $142,507 06
which amount shall not be exceeded.

* For construction engineering services, the Local Public Agency will pay the Engineer the

actual cost incurred plus a predetermined fixed fee of $609.87, with a ceiling established for
said engineering services in the amount of $4.966.08, which amount shall not be exceeded.

The compensation outlined above has been derived from estimates of cost which are detailed
in Attachment B. Any major changes in work, extra work, exceeding of the contract ceiling,
or change in the predetermined fixed fee will require a supplement to this contract, as covered
in Article III - ADDITIONAL SERVICES.

Actual costs in Section A &B above are defined as:

L. Actual p_ayrbﬂ ‘'salaries paid to employees for time that they are productively
engaged in work covered by this contract, plus

2. An amount estimated at 51.47% of actual salaries in Item 1 above for payroll
additives, including payroll taxes, holiday and vacation pay, sick leave pay,
insurance benefits, retirement and incentive pay, plus

3. An amount estimated at 101.68 % of actual salaries in Item 1 above for general
administrative overhead, based on the Engineer's system for allocating indirect
costs in accordance with sound accounting principles and business practice,
plus

4. Other costs directly atiributable to the project but not included in the above
overhead, such as vehicle mileage, meals and lodging, printing, surveying
e_xpendables, and computer time, plus

5. Project costs incurred by others on a subcontract basis, said costs to be passed
through the Engineer on the basis of reasonable and actual cost as invoiced by
the subcontractors

The rates shown for addltlves and overhead in Sections VII. D.2 and VII. D.3 above are the

~ established Engineer overhead rate accepted at the time of contract execution and shall be

utilized throughout the life of the this contract for billing purposes.

The payment of costs under this contract will be limited to costs which are allowable under 23
CFR 172 and 48 CFR 31.
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G. METHOD OF PAYMENT - Partial payments for work satisfactorily completed will be
made to the Engineer upon receipt of itemized invoices by the Local Agency. Invoices will
be submitted no more frequently than once monthly and must be submitted monthly for
invoices greater than $10,000. A pro-rated portion of the fixed fee will be paid with each
invoice. Upon receipt of the invoice and progress report, the Local Agency will, as soon as
practical, but not later than 45 days from receipt, pay the Engineer for the services rendered,
including the proportion of the fixed fee earned as reflected by the estimate of the portion of
the services completed as shown by the progress report, less partial payments previously
made. The Local Agency will not be liable for the late payment charge on any invoice which
requests payment for costs which exceed the proportion -of the maximum amount payable
earned as reflected by the estimate of the portion of the services completed, as shown by the
progress report (refer to the payment milestones below). The payment, other than the fixed
fee, will be subject to final audit of actual expenses duxing the period of the Agreement.

H. PAYMENT MILESTONES — The following are the maximum percentage limits for the
engineering service contract compensation that will be paid for the stated phase of work

performed: :

L. Survey Completed = maximum of 15%
2. Preliminary Plans Submitted to MoDOT = maximum of 35%
3. Preliminary Plans Approved by MoDOT = maximum of 45%
4, Right of Way Plans Submitted to MoDOT = maximum of 55%
5. Right of Way Plans Approved by MoDOT = maximum of 65%
6. PS&E Submitted to MoDOT = maximum of 90%
7. PS&E Approved by MoDOT - = maximum of 100%
8. Completion of Construction Engineering = 100%

I PROPERTY ACCOUNTABILITY -If it becomes necessary to acquire any specialized
equipment for the performance of this contract, appropriate credit will be given for any
residual value of said equipment after completion of usage of the equipment.

Jefferson County/ABNA - Contract . Fig. 136.4.1 Contract— Revised 05/27/16




ARTICLE VIII - COVENANT AGAINST CONTINGENT FEES

The Engineer warrants that he has not employed or retained any company or person, other than a
bona fide employee working for the Engineer, to solicit or secure this agreement, and that he has not
paid or agreed to pay any company or person, other than a bona fide employee, any fee, commission,
percentage, brokerage fee, gifts, or any other consideration, contingent upon or resulting from the
award or making of this contract. For breach or violation of this warranty, the Local Agency shall
have the right to ammul this agreement without liability, or in its discretion to deduct from the contract
price or consideration, or otherwise recover, the full amount of such fee, commission, percentage,
" brokerage fee, gift, or contingent fee plus reasonable attorney's fees.

| ARTICLE IX SUBLETTING, ASSIGNMENT OR TRANSFER

No portion of - the work. covered by this contract, except as provided herein, shall be sublet or
transferred without the written consent of the Local Agency. The subletting of the work shall in no
‘way relieve the Engineer of his primary responsibility for the quality and performance of the work. It
is the intention of the Engineer to engage subcontractors for the purposes of:

‘Sub-Consultant Name - ' Address Services
Archaeological Research 2812 Woodson Read Cultural Resource Survey
Center .of St. Louis, Inc. St. Louis, MO 63114

ARTICLE X - PROFESSIONAL ENDORSEMENT

All plans, specifications and other documents shall be endorsed by the Engineer and shall reflect the
name and seal of the Professional Engineer endorsing the work. By signing and sealing the PS&E
submiftals the Engineer of Record will be representing to MoDOT that the design is meeting the
intent of the federal aid programs.

ARTICLE XI - RETENTION OF RECORDS

" The Engineer shall maintain all records, survey notes, design documents, cost and accounting
records, construction records and other records pertaining to this contract and to the project covered
by this contract, for a period of not less than three years following final payment by FHWA. Said
records shall be made available for inspection by authorized representatives of the Local Agency,
MoDOT or the federal government during regular working hours at the Engineer's place of business.

ARTICLE XII - OWNERSHIP OF DOCUMENTS

Plans, tracings, maps and specifications prepared under this contract shall be delivered to and become’
the property of the Local Agency upon termination or completion of work. Basic survey notes,

design computations and other data prepared under this contract shall be made available to the Local
Agency upon request. All such information produced under this contract shall be available for use by -
the Local Agency without restriction or limitation on its use. If the Local Agency incorporates any
portion of the work into a project other than that for which it was performed, the Local Agency shall
save the Engineer harmless from any claims and liabilities resulting from such use.
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ARTICLE XIII ~ SUSPENSION OR TERMINATION OF AGREEMENT

A

The Local Agency may, without being in breach hereof, suspend or terminate the Engineer's
services under this Agreement, or any part of them, for cause or for the convenience of the
Local Agency, upon giving to the Engineer at least fifieen (15) days' prior written notice of
the effective date thereof. The Engineer shall not accelerate performance of services during
the ﬁfteen (15) day period without the express written request of the Local Agency.

Should the A_g_reement be suspended or terminated for the convenience of the Local Agency,
the Local Agency will pay to the Engineer its costs as set forth in Attachment B including
actual hours expended pl’iOI‘ to such suspension or termination and direct costs as defined in
this Agreement for services performed by the Engineer, a proportional amount of the fixed fee
based upon an estimated percentage of Agreement completion, plus reasonable costs incurred
by the Engineer in suspending or terminating the services. The payment will make no other
allowances for damages or anticipated fees or profits. In the event of a suspension of the
services, the Engineer's compensation and schedule for performance of services hereunder
shall be equitably adjusted upon resumption of performance of the services.

The Engineer shall remain liable to the Local Agency for any claims or damages occasioned
by any failure, default, or negligent errors and/or omission in carrying out the provisions of
this Agreement during its life, including those giving rise to a termination for non-
performance or breach by Engineer. This liability shall survive and shall not be waived, or
estopped by final payment under this Agreement. -

The Engineer shall not be liable for any errors or omissions contained in deliverables which
are incomplete as a result of a suspension or termination where’ the Engineer is deprived of the
opportunity to complete the Engineer's services. o

Upon the occurrence of any of the following events, the Engineer may suspend performance
hereunder by giving the Local Agency 30 days advance written notice and may continue such
suspension until the condition is satisfactorily remedied by the Local Agency. In the event
the condition is not remedied within 120 days of the Englneer s original notice, the Engineer
may terminate this agreement :

1. Receipt of written notice from the Local Agency that funds are no longer available to
continue performance.

2. The Local Agency's persistent failure fo make payment to the Engineer in a timely
manner. '

3. Any material contract breach by the Local Agency.

ARTICLE XIV - DECISIONS UNDER THIS CONTRACT

The Local Agency will determine the acceptabil'i.ty of work performed under this contract, and will
decide all questions which may arise concermng the prolect The Local Agency's decision shall be
final and concluswe
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ARTICLE XV - SUCCESSORS AND ASSIGNS

The Local Agency and the Engineer agree that this contract and all contracts entered into under the
provisions of this contract shall be binding upon the parties hereto and their successors and assigns.

ARTICLE XVI - COMPLIANCE WITH LAWS

The Engineer shall comply with all federal, state, and local laws, ordinances, and regulations
applicable to the work, including but not limited to Title VI and Title VII of the Civil Rights Act of
1964, as amended (42 U.S.C. 2000d, 2000¢), as well as with any applicable titles of the Americans
with Disabilities Act (42 U.S.C. 12101, et seq.) and non-discrimination clauses incorporated herein,
and shall procure all licenses and permits necessary for the fulﬁllment of obligations under this
contract. :

ARTICLE XVII - RESPONSIBILITY FOR CLAIMS AND LIABILITY

The Engineer agrees to save harmless the Local Agency, MoDOT and FHWA from all claims and
liability due to his negligent acts or the negligent acts of his employees, agents or subcontractors.

ARTICLE XVIII - NONDISCRIMINATION

The Engineer, with regard to the work performed by it after award and prior to completion of the
contract work, will not discriminate on the ground of race, color or national origin in the selection
and retention of subcontractors. The Engineer will comply Wwith state and federal related to
nondiscrimination, including but not limited to Title VI and Title VII of the Civil Rights Act of 1964,
as amended (42 U.S.C. 2000d, 2000¢), as well as with any applicable titles of the Americans with
Disabilities Act (42 U.S.C. 12101, et seq.). More specifically, the Engineer will comply with the
regulations of the Department of Transportatlon relative to nondiscrimination in federally assisted
programs of the Department of Transportation, as contained in 49 CFR 21 through Appendix H and
23 CFR 710.405 which are herein incorporated by reference and made 4 part of this contract. In all
solicitations either by competitive bidding or negotiation made by the Engineer for work to be
performed under a subcontract, including procurements of materials or equipment, each potential
subcontractor or supplier shall be notified by the Engineer's obligations under this contract and the
regulations relative to non-discrimination on the ground of color, race or national origin.

ARTICLE XIX - LOBBY CERTIFICATION

CERTIFICATION ON LOBBYING: Since federal funds are bemg used for this agreement, the
Engineer's signature on this agreement constitutes the execution of all certifications on lobbying
which are required by 49 C.F.R. Part 20 including Appendix A and B to Part 20. Engineer agrees to
abide by all certification or disclosure requirements in 49 C.F.R. Part 20 which are incorporated
herein by reference. ' '

ARTICLE XX ~ INSURANCE
A The Engineer shall maintain commercial genera! liability, automobile liability, and worker’s

compensation and employer’s liability insurance in full force and effect to protect the
Engineer from claims under Worker’s Compensation Acts, claims for damages for personal
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injury or death, and for damages to property arising from the negligent acts, errors, or
omiissions of the Engineer and its employees, agents, and Subconsultants in the performance
of the services covered by this Agreement, including, without limitation, risks insured against
in commercial general liability policies.

B The Engineer shall also maintain professional liability insurance to protect the Engineer
against the negligent acts, errors, or omissions of the Engineer and those for whom it is

legally responsible, arising out of the performance of professional services under this
Agreement. '

C The Engineer's insurance coverage shail be for not less than the following limits of liability:
1. -  Commercial General Liability: $500,000 per person up to $3,000,000 per occurrence;
2. Automobile Liability: $500,000 per person up to $3,000,000 per occutrence;

3. Worker's Compensation in accordance with the statutory limits; and Employer’s
' Liability: $1,000,000; and : R

4, Professional {“Errors and Omissions”) Liability: $1, 000, 000 each claim and in the
annual aggregate.

D The Engineer shall, upon request at any time, provide the Local Agency with certificates of
insurance evidencing the Engineer’s commercial general or professional liability (“Errors and

Omissions™) policies and evidencing that they and all other required insurance are in effect as
to the services under this Agreement. '

E Any insurance policy required as specified in (ARTICLE XX) shall be written by a company
' which is 1ncorporated in the United States of America or is based in the United States of
America. Each insurance policy must be issued by a company authorized to 1ssue such
insurance in the State of Missouri.
ARTICLE XXI - ATTACHMENTS

The followmg exhibits are attached hereto and are hereby made part of this contract:
Attachment A — Scope of Service

Attachment B - Estimate of Cost

Attachment C Certification Regardmg Debarment, Suspension, and Other
Respons1b1hty Matters - Primary Covered Transactions.

Attachment D - Certification Regarding Debarment, Suspension, and Ineligibility and
Voluntary Exclusion - Lower Tier Covered Transactions.

Attachment E — DBE Contract Provisions

Attachment F — Fig. 136.4.15 Conflict of Interest Disclosure Form

Jefferson County/ABNA - Contract Fig. 136.4.1 Contract - Revised 05/27/16
10




) h '
Executed by the Engineer this 30™ dayof -l ,2018.
d <

Executed by the County this day of , 2018.

FOR: JEFFERSON COUNTY, MISSOURI

_ Weoweti Wollbe

COUNTY EXECUTIVE

ATTEST:

XMM&WUMCM

v Deputy Clerk g

FOR ABNA Engmeer}n ;’;_. .
LA_M?‘"' "

_-:BY:'

PRINCIPAL &

ATTEST: K /éﬁQ /)Q

I hereby cér_ti_-fy under Section 5_0.660_ RSMO there is either: (1) a balance of funds, otherwise
unencumbered, to the credit of the appropriation to which the obligation contained herein is
chargeable, and a cash balance otherwise unencumbered, in the Treasury, to the credit of the fund
from which payment is to be made, each sufficient to meet the obligation contained herein; or (2)
bonds or taxes have been authorized by vote of the people and there is a sufficient unencumbered
amount of the bonds yet to be sold or of the taxes levied and vet to be collected to meet the obligation

in case there is not a sufficient unencumbered cash balance in the treasury

APPROVED AS TO FORM

cb\UszY AUDITOR
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ATTACHMENT A

Scopé of Services

L Programming Phase

A Provide information and complete a Programming Data FIG I1I-1 LPA along with a
county location map. The submittal letter should include a statement requesting that
the project be classified as a categorical exclusion under the criteria in 23 CFR771.

B. Additional Forms and information that will be required to be submitted include
the following:

1.

Jefferson County/ABNA - Contract Fig. 136.4.1 Contract - Revised 05/27/16

“Cultural Resources Assessment Questionnaire Form™” and “Bridge Inventory
Survey Form” to be submitted to the Missouri Department of Natural

Resources. It is anticipated that an archaeological survey will be required by

the Department of Natural Resources and a-Phase | survey of the area will be

included.

Complete the required information for the State Historic Preservation Officer
assuming a new alignment and a construction cost over $150,000.00.

Compléte “Form AD-1006" to be submitted to the Soil Conservation Services.
A sketch showing the location of the project on a USGS map shall be included.
A letter shall be completed with the form to address the requirements of the
Farmland Protection Policy Act. '

Complete and submit a U.S. Army Corps of Engineers “404 Permit application
form. An application for Section 401 Water Quality Certification Permit shall
be completed.and submitted to the Missouri Department of Natural Resources.
A letter shall also be submitted to the Missouri Department of Conservatlon
requestmg their review of the project area. :

- C_omplete a limited asbestos survey meeting the requirements per section

136.6.4.10.1 (Renovation and Demolition of Structures) of MoDOTs EPG
manual. The survey shall provide sufficient information to complete MDNRs

_ Asbestos Project Notification form (MO 780 1226).

Complete testing for regulated heavy-metal-based (lead) paint that meets the
requirements per section 136.6.4.10.2 (Painting Bridges and Dernolltlon of

" Painted Structures) of MoDOTs EPG manual.



I, Field Surveys and Data Collection Phase

A. Existing right-of-way and property lines shall be located.

B. A survey baseline (and/or construction centerline) shall be established and be tied to
the nearest section corner. The land surveyor shall provide a centerline description
for the proposed alignment.

C. Creek profiles 'infonnation, a minimum of 1,000 feet upstream and downstream of
the bridge, shall be surveyed. 3

D. Topography survey covering area sufficient for replacement of the bridge, approach

roadway, intersecting streets, drives and field entrances.

E. Roadway cross-section shall be obtained at 50 foot intervals, a sufficient distance
beyond the construction limits shall be used to determine drainage patterns and any
other necessary cross-section.

F.  Existing utilities shall be located.

G. Véftical Control: a project bench mark shall be established and tied to nearest
USGS bench mark. Project elevations shall be issued on this newly established
bench mark. '

H. Horizontal Control: at least three horizontal control points shall be established.

L Discuss geometric alignment options with the County before proceeding with
Preliminary Design Phase. The Engineer shall limit the number of options to two or
three. '

HIL.  Preliminary Design Phase

After all field survey data has been obtained and platted, the Engineer shall provide drawings on
22" x 34" plan sheets containing the following information. -

A, A hydraulic study for the 25 and 100 year floods and the applicable waterway
opening requirements, Complete a FEMA No-Rise Certificate based on the 100-
year hydraulic study performed and the existing FEMA DATA, certifying that the
proposed improvement will not increase the FEMA calculated base flood elevation
(if required). '

B. Typical structure section and roadway section Showing the roadway width and
side slopes.

C. Preliminary plan and profile at a scale that shows the plé;n clearly. Said plan to
include the following: '

1. Field Survey Data, including detailed measurements of the existing bridge.
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2. Topographic information of the existing roadway and the creek.

3. Existing property lines and easements (based on existing documents and field
Surveys).

4, Existing utilities,:.including any known wells and individual waste systems.
5. Proposed improvements.
6. Creek channel modifications, if any.
7. Preliminary roadway profile and creek flow line changes, if any.
8. Roadway _and channel cross-sections. |
D. Perform a scour ﬁnalysis according to FHWA criteria for an off-system bridge.
E. Apply to MoI_jOT for any required design variances.

F. ‘Submit preliminary drawings to Jefferson County and MoDOT for review and
comment. 3 '

Geotechnical investigation as required to determine foundation/footing requirements.
Provide County with preliminary estimate of construction cost.

L Discuss the right of way needs and requirements of the Coﬁnty before proceeding with
the Right of Way plan development phase. -

IV. Right-of-way and TCE Acquisition

A. Right-of-way plans shall be completed and submitted after approval of preliminary
 plans. They shall include all items required per the “Local Public Agency Right-of-
Way Manual”. This shall include obtaining approval from the MoDOT to proceed

with right-of-way activities. Right-of-way acquisition may involve Federal Funds.

B. Prepare all permanent and temporary easements and new right-of-way plats, as
required, for each parcel, complete with legal descriptions for each and a legal
description for the centerline of the road.’ Acquisitions documents shall be prepared
in accordance with Jefferson County standards and shall be suitable for recording
with the Jefferson County Recorder of Deeds. Right of Way plats shall be handled as
Warranty Deeds. -

C. Stake right-of-way, permanent, and temporary easements (one time only).
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V. Final Design Phase

_After receipt of approval of the preliminary plans from Jefferson County and MoDOT, the Engineer
shall prepare the final design in accordance with the expectations of the County Project Engineer in
terms of constructability and material preference. The final design shall include the following
" information.

A. Cover Sheet with location map, sheet index, and legend of symbols.

B. Plan and profile sheet at a scale of 1" = 20' horizontally and 1" = §' vertically,
showing existing topography, the proposed improvements including roadway
reconnection, all existing and proposed easements, existing utilities and relocations,
if required, creek channel modifications, construction limits, profile grade and creek
flow line, and incorporate all review comments from Jefferson County, Army Corps
of Engineers, and Missouri Department of Transportation.

C.  Typical creek channel sections (if modifications are required).

D. Complete structure plans per AASHTO bridge design criteria, for HL-93 Live
Loading, using LRFD. Also check the bridge for commercial zone loadings even if
the structure lies beyond the Commercial Zone boundaries. The structure will be
designed for Seismic Loadings also per AASHTO.

E. All permanent and temporary easements and new right-of-way are to be shown on
the plans.
F. Final cross-sections of the proposed improvetnents at a scale of 1" = 10" horizontally

and vertically at 50 foot intervals.
Traffic staging plans or Detour Signing..

Provide technical specifications including tabulations of bid quantities. Signed
and sealed by a Professional Engineer.

L Submit final P,S&E, (Plans, Technical Specifications and Estimates) to Jefferson
County and MoDOT for review and approval.

L Provide a complete structural inventory data sheet and rating of the new structure
with the PS&E, including load rating calculations, and new Plate 14.

K. Incorporate final comments from MoDOT and Jefferson County into the plans
and technical specifications.

L. Utilities: The Engineer shall contact all utilities that may be affected by this project,
and shall make arrangements as necessary (temporary or permanent), that said utilities
will not impede the contractor when he begins the project. This item shall be
completed prior to advertising for construction bids. - '
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R.

Discuss with adjoining property owners the locations of any wells or individual
waste systems that might affect this project. Show on plans.

An estimate of construction costs.
Plans to include “B” Sheet showing the breakdown of quantity locations.
Provide an electronic copy of the Final Plans and Specifications to the Local Agency.

Copies of plans, specifications, and bid documents for bidding shall be provided
as a reimbursable expense. Plans shall be made available as full size (227 x 34”)
and half size.

Provide Local Agency with an Elevation Certificate.

V1.  Construction Engineering Phase

A

B.

Cl

Stake new right of way corners, and set iron pins after construction.

Review shop drawings when submitted for compliance with the drawings and
specifications. Review material certifications submitted by the contractor.

Make revisions (if any) to the drawings shown on markups provided by the Contractor.
Submit reproducible copy of the record drawings to Jefferson County.
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Attachment B

Standard Rates

ABNA
2018 Projects

Fee Proposat for:

Jefferson County, Rouggly
Kiepe Road Bridge No.
360008, STP-5403(685),

Proposal to:

Labor Category Abbrev Hourly Billing Rate

PROFESSIONAL ENGINEER
Professional 1 Prof 1 $ 26.60
Professional 2 Prof 2 $ 34.60
Professional 3 Prof 3 $ 37.10
Professional 4 Prof 4 $ 48.70
Professional 5 Prof 5 $ 62.00
Professional 6 Prof 6 $ 72.90
"Professional 7 Prof 7 $ -
Professional 8 Prof 8 $ -

CADD DESIGNERS & SURVEY TECHNICIANS

Technician 1 Tech1 $ 19.00
Technician 2 Tech2 $ 24.60
Technician 3 Tech3 § 28.70
Technician 4 Tech4 § 35.30
Technician 5 Techs % 39.60
Techniciané .= Tech6 $  43.70
ADMINISTRATIVE
Admin 1 . Admin1 $ 20.70
$ 24.00

Admin 2 Admin 2

7/30/2018



Archacological Research Center
of 8t. Louis, Inc.

May 8, 2018

Mr. Stephen Alsbury

ABNA

4140 Lindell Blvd.
St. Louis, Missouri - 63108

Dear Ms. Alsbury,

We can perform a cultural resource survey of the proposed replacement of the Rouggly
Keipe bridge over Saline Creek in southern Jefferson County, Missouri, for a cost of $2,500,00.
The cultural resource survey will be conducted according to current federal and state guidelines,
and consist of the following steps: '

1)

2)

An archival search will be performed in order to identify any previously recorded
cultural resources (prehistoric or historic archaeological sites, historic architecture
or bridges, and cemeteries) within the project area and one mile around it.
Research will include a brief review of the local prehistory and history, with more
detailed site specific information, if necessary. Information will be obtained from
the Missouri Department of Natural Resources, State Historic Preservation
(SHPO) in Jefferson City, and at other local historical archives or libraries, as
needed. -

A field survey will be conducted in order to determine the present condition of
any previously recorded sites and to identify any new cultural resources within the
proposed bridge replacement corridor. If surface visibility is greater than 30%,
the ground will be directly observed for cultural materials. If surface visibility is
less than 30%, shovel tests measuring approximately 40 x 40 ¢cm will be
excavated. The excavated soil will be examined for cultural materials and
replaced. If an archaeological site is identified, its boundaries will be determined
and a collection of artifacts will be taken in order to determine site function and
temporal affiliation. The archaeological site will be marked using GPS units and
incorporated into an ArcGIS 10.4.1 map.



3) I archaeological materials are collected, they will be returned to the ARC lab for
analysis. As required by federal guidelines, materials will be packaged and sent,
along with notes and photographs to a curation facility. Curation is a one-time
fee to be paid by ABNA. Most materials in Missouri are sent to the Museum
Support Center in Columbia, which meets federal standards. They charge a fee of
$340 per box of artifacts and $20 per site. It is anticipated that only one curation
box may be needed for this project.

4.) The present condition of any archaeological resources and the bridge will be
determined as well as their potential significance. Cultural resources are only
considered significant if they are associated with an important person or event in
our history, are of architectural importance, or if they provide unique information
on past human behavior. Marked and unmarked human remains also are
protected according to state statutes and federal NAGPRA legislation.

5)  Areport will be prepared detailing our findings and recommendations according
to guidelines established by SHPO. Copies of the report will be submitted to
ABNA for review. It will then be sent to SHPO and any other approprlate
agencies for their review.

The archival search, survey, and report preparation should take approximately ten to fifteen
business days to complete, weather permitting. '

The Archaeological Research Center of St. Louis, Inc. (ARC) was formed in 1994 from
the staff of the University of Missouri-St. Louis, Archaeological Services, as a result we have
been conducting cultural resource investigations since 1978. ARC has extensive experience in
cultural resource management studies across Missouri and Illinois, including Phase I surveys,
Phase II testings, Phase III data recovery investigations, archival research, architectural
evaluations, and the removal of human remains.

Predominately women owned, our firm has Disadvantaged Business Enterprise status
with various agencies, We carry all necessary insurance, including Errors and Omissions
required for many federally funded projects. We employ only trained professionals, not students
or volunteers, insuring that projects are conducted accurately, efficiently, and in accordance with
state and federal standards.

We understand construction schedules frequently depend upon completlon of preliminary
investigations and ARC is committed to completmg work in a timely manner. With several
members of our staff having over 30 years of experience; we have: established a good working
relationship with the Missouri State Historic Preservation Office that enables us to assist our
clients throughout the Section 106. process.



Should you accept this proposal, we can schedule the survey as soon as a contract has
been executed. We appreciate the opportunity to bid on this project and look forward to working
with you. If you have any questions, please do not hesitate to contact us either via phone at
(314) 426-2577 or via e-mail at arc@arcstl.com.

Sincerely,

}m fat

Joe Harl



LETTER OF AGREEMENT

With the signature and concurrence of you or your authorized representative, this letter
serves as a memorandum of agreement between ABNA and the Archaeological Research Center
of St. Louis, Inc. (ARC) whereby ARC will provide staff and supervision to perform a cultural
resource survey of the proposed replacement of the Rouggly Kiepe Creek bridge over Saline
Creek in Jefferson County, Missouri. A report on these investigations along with
recommendations will be prepared and submitted to ABNA, Missouri State Historic Preservation
Office, and to any other appropriate agencies for review. :

ARC will provide all personnel, facilities, equipment, insurance, and professional
expertise necessary to accomplish this investigation according to current federal and state
guidelines. The fee for these services is $2,500.00. If any artifacts are found during the survey,
ABNA will be responsible for their permanent curation as required by current federal guidelines.
Payment will be made within thirty (30) days afier submission of the draft report.

Archaeological Research Center ABNA
of St. Louis, Inc.

}M Harl

Joe Harl Signature
Vice President

Title Name &Title
Mav 8. 2018

Date Date



ATTACHMENT C

CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, AND OTHER RESPONSIBILITY MATTERS -
PRIMARY COVERED TRANSACTIONS

INSTRUCTIONS FOR CERTIFICATION

L.

By signing and submitting this proposal, the prospective primary participant is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily result in denial
of participation in this covered transaction. The prospective participant shall submit an explanation of
why it cannot provide the certification set out below. The certification or explanation will be
considered in connection with the department or agency's determination whether to enter into this
transaction. However, failure of the prospective primary participant to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was placed
when the department or agency determined to enter into this transaction. If it is later determined that
the prospective primary.participant knowingly rendered an erroneous certification in addition to other
remedies- available to the Federal Government, the department or agency may terminate this
transaction for cause of default.

The prospective primary participant shall provide immediate written notice to the department or
agency to whom this proposal is submitted if at any time the prospective primary participant learns
that its certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction," "debarred," "suspended," Mineligible," "lower tier covered
transaction," "participant,” "person," "primary covered transaction," "principal," "proposal,” and
“voluntarily excluded," "proposal" ‘and "voluntarily excluded," as used in this clause, have the

- meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order
- 12549. You may contact the department or- agency to which. this proposal is being submitted for

assistance in obtaining a copy of those regulations,

The prospective primary participant agrees by submitting this proposal that, should the proposed
covered transaction be entered into, it shall not knowingly enter info any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency entering into
this transaction. '

The prospective primary participant further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--
Lower Tier Covered Transaction” provided by the department or agency catering into this covered
transaction, without modification, in all lower tier covered transactions and in all solicitations for
lower tier covered transactions. :

A participant in a covered transaction may rely upon a certification of a prospective participant in a
lower tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded
from the covered transaction, unless it knows that the certification is erroncous. A participant may

Jefferson County/ABNA - Contract * Fig. 136.4.1 Contract - Revised 05/27/16



10.

decide the method and frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to check the Nonprocurement List at the Excluded Parties List
System. B
https://www.epls.gov/epls/search.do‘?page=A&'s_tatus=current&agency=69#A.

Nothing contained in the foregoing shall be construed to require cstablishment of a system of records
in order to render in good faith the certification required by this clause. The knowledge and
information of a participant is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings. ' -

Except for transactions authorized under paragraph 6 of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency may terminate this
transaction for cause or default.

Certification Regarding Debarment, Suspenéion, and Other Responsibility Matters -Primary Covered
Transactions '

L.

Jefferson County/ABNA - Contract

The prospective primary participant certifies to the best of its knowledge and belief, that it and its
p_fincipals: =

a. .Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal depariment or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain or performing a public (F ederal, State or local) transaction
or contract under a public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

c Are not presen‘fly indicted for or otherwise criminally or civilly charged by a governmental

entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph (1)(b) of this ccrtiﬁcation; and -

d. Have not within a threc-year period preceding this _application?proposai had one or more
public transactions (Federal, State or local) terminated for cause or default.

Where the prospective primary participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

Fig. 136.4.1 Contract - Revised 5/27/16



ATTACHMENT D

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION--LOWER TIER COVERED TRANSACTIONS

INSTRUCTIONS FOR CERTIFICATION

1.

By signing and submitting this proposal the prospective lower tier part1c1pant is providing the
certification set out below.

The certification in this clause is a material representation of fact upon which reliance was placed
when this transaction was entered into. If it is later determined that the prospective lower tier
participant knowingly réndered an erroneous certification, in addition to' other remedies available to
the Federal Government, the department or agency ‘with which this transaction originated may pursue
available remedies, including suspension and/or debarment, ©

The prospective lower tier participant shall provide immediate written notice to the person to which
this proposal is submitted if at any.time the prospective lower tier participant learns that its
certification was erroncous when submitied or has become erroncous by reason of changed
circumstances. : :

The terms "covered transaction,” "debarred,” suSpended " "ineligible," “"lower tier covered
transaction," "participant,” "person " “primary covered transaction,” “pnncxpal " "proposal," and
"voluntarily exchuded," as used in this clause, have the meanings set out in the Definitions and
Coverage sections of rules 1mplementmg Exccutive Order 12549, You may contact the person to

which this propasal is submitted for assistance in obtaining a copy of those regulations.

The prospective lower tier participant agrees by submitting this proposal that, should the proposed
covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or agency
with which thls transaction originated.

The prospective lowrer tier participant further agrees by submitting this proposal that it will include
this clause titled “Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion--Lower Tier Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transa'ctions.

A participant in a covered transaction may rely upon a certification of a prospective participant in a
lower tier covered transaction that it is not debarred, suspended, 1nehg1ble or voluntarily excluded
from the covered transaction, unless it knows that the certification is crroncous. A participant may
decide the method and frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the _Nonprocurement List at the Excluded Parties List
System, ' '
https://www.epls.gov/epls/search.do?page=A&status=current&agency=69#A.

Nothmg contained in the foregoing shall be construed to require establishment of a system of records
in order to render in good faith the certification required by this clause. The knowledge and
information of a participant is not required to exceed that which normally possessed by a prudent
person in the ordinary course of business dealings. :
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9. Except for transactions authorized under paragraph 5 of these instructions, if a pamclpant in a covered
* transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedics available to the Federal Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

Certification Regarding Debarment, Suspension, Inehgnhlhty and Voluntary Exclusmn-—Lower Tier
Covered Transactions

1. The prospectwe lower tier participant certifies, by submission of this proposai that neither it nor its
principals is presently debarred, suspended, proposed for debarment, declared incligible, or voluntarﬂy
excluded from partlclpat1|on in this transaction by any Federal depariment or agency. :

2. Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.
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Attachment E
Dlsadvantage Business Enterpnse Coniract Provisions

1. Policy: Itis the policy of the US. Depariment of Transportation and the Local Agency that businesses
owned by socially and économically disadvantaged individuals (DBE's) as defined in 49 C.F.R. Part
26 have the maximum opportunity o participate in the performance of contracts financed in whole or
in part with federal funds. Thus, the requirements of 49 C.F.R. Part 26 and Section 1101(b) of the
Transportation Equity Act for the 21st Century (TEA-21) apply to this Agreement,

2. Obligation of the Engineer to DBE's: The Engineer agrees to assure that DBEs have the maximum
opporturiity to participate in the performance of this Agreement and any subconsultant agreement
financed in whole or in part with federal funds. In this regard the Engineer shall take all necessary and
reasonable steps to assure that DBEs have the maximum opportunity to compete for and perform
‘services. The Engineer shall not discriminate on the ‘basis of race, color, religion, creed, disability,
sex, age, or national origin in the performance of this Agreement or in the award of any subsequent
subconsultant agreement.

3. Geographic Area for Solicitation of DBEs: The Engineer shall seek DBEs in the same geographic
arca in which the solicitation for other subconsultants is made. If the Engineer cannot meet the DBE
goal using DBEs from that geographic area, the Engineer shall, as a part of the effort to meet the goal,
expand the search (o a reasonably wider geographic area.

4, Determination of Participation Toward Meeting the DBE Goal: DBE participation shall be counted
toward meeting the goal as follows:

A, Once a firm is determined to be a certified DBE, the total dollar value of the subconsultant
agreement awarded to that DBE is counted toward the DBE goal set forth above,

B. The Engineer may count toward the DBE goal a portion of the total dollar value of a
subconsultant agreement with a joint venture eligible under the DBE standards, equal to the
percentage of the ownership and control of the DBE partner in the joint venture.

C. The Engincer may count toward the DBE goal expenditures to DBEs who perform a

commercially useful fanction in the completion of services required in this Agreement. A

- DBE is considered to perform a commercially useful function when the DBE is responsible

for the execution of a distinct element of the services specified in the Agreement and the

carrying out of those responsibilities by actually performing, managing and supervising the
services involved and providing the desired product.

D. A Engineér may count toward the DBE goal its expenditures to DBE firms consisting of fees
or commissions charged for providing a bona fide service, such as professional, technical,
~ :Engineer, or managerial services and assistance in the procurement of essential personnel,
.- facilities, equipment, materials or supplies required for the performance of this Agreement,
provided that the fee or commission is determined by MoeDOT’s Exfernal Civil Rights
Division to be reasonable and not excessive as compared with fees customarily allowed for

. similar services.

E.  The E'ﬁgin:eer. is encouraged to use the services of banks owned and controlled by sacially and
‘economically disadvantaged individuals.
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5. Replacement of DBE Subconsultants: The Engineer shall make good faith efforts to replace 8 DBE
Subconsultant, who is unable to perform satisfactorily, with another DBE Subconsultant.
Replacement firms must be approved by MoDOT’s External Civil Rights Division.

6. 'Verification of DBE Participation: Prior to final payment by the Local Agency, the Engineer shall file
a list with the Local Agency showing the DBEs used and the services performed. The list shall show
the actual dollar amount paid to each DBE that is applicable to the percentage participation established
in this Agreement. Failure on the part of the Engineer to achieve the DBE participation specified in
this Agreement may result in sanctions being imposed on the Commission for noncompliance with 49
'C.F.R. Part 26 and/or Section 1101(b) of TEA-21. If the total DBE participation is less than the goal
amount stated by the MoDOQOT’s External Civil Rights Division, liquidated damages may be assessed
to the Engineer.

Therefore, in order to liquidate such damages, the monetary difference between the amount of the
DBE goal dollar amount and the amount actually paid to the DBEs for performing a commercially
useful function will be deducted from the Engineer's payments as liquidated damages. If this
Agreement is awarded with less than the goal amount stated above by MoDOT’s External Civil Rights
Division, that lesser amount shall become the goal amount and shall be used to determine liquidated
damages. No such deduction will be made when, for reasons beyond the control of the Engineer, the
DBE goal amount is not met.

7. Documentation of Good Faith Efforts to Meet the DBE Goal: The Agreement goal established by
MoDOT’s External Civil Rights Division. The Engineer must document the good faith efforts it made
to achieve that DBE goal, if the agreed percentage specified is less than the percentage stated. Good
faith efforts to meet this DBE goal amount may include such items as, but are not limited to, the

Tollowing:

A Attended a meetmg scheduled by the Department to mform DBEs of contracting or consulting
opportumt:es

B, Advertised in general circulation trade association and socially and economically

disadvantaged business directed media concerning DBE subcontracting opportunities.

C. Provided written notices to a reasonable number of specific DBEs that their interest in a
subconsultant agreement is sohclted in sufficient time to allow the DBEs to participate
effectively. .

D. Followed up on initial solicitations of interest by contacting DBEs to determine with certainty

whether the DBEs were interested in subconsulting work for this Agreement.

E. Selected portions of the services fo be performed by DBEs in order to increase the Iikelihood
of meeting the DBE goal (including, where appropriate, breaking down subconsultant
-agreements info economically feasible unitS-to faeilitate DBE participation).

F. '.Prowded interested DBEs with adequate mformatlon about plans, specnﬁcatlons and
- requirements of this Agreement.

G. iNegotlated in good faith with mterested DBEs .and not rejecting DBEs as unquahﬁed without
sound reasons, based on a thorough investigation of their capabilities.
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~ Attachment F - Fig. 136.4.15
Conflict of Interest Disclosure Form for LPA/Engineers

Local Federal-aid Transportat_ion Proj_c_cts’
Firm Name (Engineer): ABNA |
Project Owner (LPA): J efferébn Countjz
Project Name: Rouggly Klepe wer‘g)&ilcb ]Creek

Project Number: STP-S403_(685)

As the LPA and/or Engineer for the above local federal-aid transportation project, I have:

1. Reviewed the conflict of interest information found in Missouri’s Local Public Agency Manual
(EPG 136.4)
2. Reviewed the Conflict of Interest laws, including 23 CFR § 1.33, 49 CFR 18.36.

And, to the best of my knowledge, determined that, for myself, any owner, partner or employee, with my
firm or any of my sub-consulting firms providing services for this project, including family members and
personal interests of the above persons, there are:

4 No real or potential conflicts of interest
If no conflicts have been identified; complete and sign this form and submit to LPA

[] . Real conflicts of interest or the potential for conflicts of interest

If a real or potential conflict has been identified, describe on an attached sheet the nature of the
conflict, and prov:de a detailed description of Engineer’s proposed mitigation measures (if possible).
Complete and sign this form and send it, along with all attachments, to the approprlate MoDOT District
Representative, along with the executed engineering services contract.

LPA ' ‘ Engmeer _

Printed Name; ] ’a . 152! Mﬂ'! { &F Qi Printed Name: Nlco BAdewale
Signature: 1  Signature:

Date: g ‘\%Oi\ta L3 Date:  _07/30/2018
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H. Made efforts to assist interested DBEs in obtaining any bonding, lines of credit or insurance
required by the Commiission or by the Engineer.

L Made effective use of the services of available disadvantaged business organizations, minority
contractors' groups, disadvantaged business assistance offices, and other organizations that
provide assistance in the recruitment and placement of DBE firms.

8. Good Faith Efforts to Obtain DBE Participation: If the Engineer's agreed DBE goal amount as
specified is less than the established DBE goal given, then the Engineer certifies that the following
good faith efforis were taken by Engineer in an attempt to obtain the level of DBE participation set by
MoDOT’s External Civil Rights.
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