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BID NOTICE

Sealed bids for WHITEHEAD RD BRIDGE REPLACEMENT STP 5403 (675)

will be received at the office of The Department of the County Clerk, Jefferson County Administration Center, 729
Maple Street, Hillsboro, Missouri until 2:00 o'clock P.M. (CDT) on, May 5th, 2020 , and at that time will be publicly
opened and read. All bids shall be submitted in triplicate in an opaque sealed envelope, marked with the Project title, name and
address of the Bidder, and accompanied by the other required documents. Bids submitted electronically will be rejected. Late Bids
will not be accepted and will be returned to the sender, unopened.

The proposed work includes: The removal and replacement of the bridge structure and associated roadway approaches on Whitehead
Road. The work in general will consist of removal of existing structure, new bridge abutments, new box beams, concrete deck
panels, reinforced concrete decking, guardrail installation, and rock blanket installation. The project length is 260'".

Work shall be in accordance with the provided Specifications, Job Special Provisions, and Plans. Where not specifically covered
by the Specifications, or Job Special Provisions or Plans, the Contractor shall adhere to the currently effective 2019 Edition of
the “Missouri Standard Specifications for Highway Construction”, and the currently effective “MoDOT Standard Plans for Highway
Construction.” The contractor shall have a maximum of Fifty Five Days (55) Working days to
complete the project.

Plans and specifications for this project will be available, at no cost, downloadable files from the Jefferson County website
(http://www.jeffcomo.org/PublicWorksProjects.aspx?nodeID=Purchasing), beginning Friday, April 10, 2020

The bidder will be responsible to check the County’s website for addendum(s) regarding this project prior to bid opening. All
potential bidders must complete the “Plan Holder Contact Information” form and submit this form to Public Works
at pwprojects@jeffcomo.org and request placement on the bidder’s list.

All labor used in the construction of this public improvement shall be paid a wage no less than the prevailing hourly rate of wages of
work, of a similar character in this locality, as established by the Department of Labor and Industrial Relations (Federal Wage
Rate) or state wage rate, whichever is higher.

Jefferson County, Missouri hereby notifies all bidders that it will affirmatively ensure that in any contract entered into
pursuant to this advertisement, businesses owned and controlled by socially and economically disadvantaged individuals will
be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds
of race, color, religion, creed, sex, age, ancestry, or national origin in consideration for an award.

All bidders must be on MoDOT’s Qualified Contractor List per Section 102.2 of the Missouri Standard Specifications for
Highway Construction, 2019 Edition. The contractor questionnaire must be on file 7 days prior to bid opening.

Contractors and sub-contractors who sign a contract to work on any public works project must provide a minimum 10-
Hour OSHA construction safety program, or similar program approved by the Department of Labor and Industrial Relations,
to be completed by their on-site employees within sixty (60) days of beginning work on the construction project.

A cashier’s check or bid bond in the amount of 5% shall be submitted with each proposal. A certificate of insurance shall
be submitted with each proposal.

All bids shall be made on the forms provided. Three (3) copies of the bid must be submitted, one (1) being original inked.
Jefferson County, Missouri reserves the right to reject any or all bids, to waive any informality in the bids received, and to award
the contract to the lowest, responsive, responsible bidder,with MoDOT concurrence.

The DBE goal for this project is 16%.

No 2nd tier subcontracting will be allowed on this project.

END BID NOTICE .
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Dennis Gannon

County Executive

DEPARTMENT OF PUBLIC WORKS
Jason Jonas, P.E. - Director

Telephone: 636-797-5340 - Fax:
636-797-5565 Web Address:
www.jeffcomo.org

BID SUBMITTAL

WHITEHEAD RD BRIDGE REPLACEMENT

PROJECT NUMBER: STP 5403 (675) FUNDING SOURCE: FHWA STP
. WHITEHEAD ROAD
ROUTE PROJECT MICHAEL CHRISTOPHER
MANAGER:

STRUCTURE NO.: 26400141 636.797.5480
MCHRISTOPHER@JEFFCOMO.
ORG

BID SUBMITTAL DEADLINE: May 5th, 2020 (CDT)

BIDDER’S NAME:

COMMUNICATIONS CONCERNING THIS BID SHALL BE ADDRESSED TO THE FOLLOWING:

Name: Title: Phone ( ) -

Email: Address:

IN ORDER TO BE CONSIDERED A RESPONSIVE, RESPONSIBLE BIDDER, THE
CONTRACTOR MUST READ, UNDERSTAND, COMPLETE AND SUBMIT 3 COPIES (1
ORIGINAL) OF ALL FORMS WITHIN THIS BID SUBMITTAL PACKAGE (THIS COVER AND ALL
SHEETS WITH THE BID SUBMITTAL BORDER), ALONG WITH OTHER SUBMITTAL
REQUIREMENTS AS STATED ON THE BIDDER CHECKLIST.

Jefferson County, Missouri does not assume any responsibility for errors or misinterpretations
resulting from the use of incomplete sets of Bidding Documents.

STP 5403 (675) Page 4 of 213




PLAN HOLDER CONTACT INFORMATION

All potential bidders must complete this form and submit it to Jefferson County email address listed
below in order to provide contact information as required. All other plan holders may submit this form
at their own option. Addendums will be posted on the county website. In the event of disruption of -
website services, all such information will be communicated to all registered plan holders.

PROJECT NAME: WHITEHEAD RD BRIDGE REPLACEMENT

PROJECT NO.: STP 5403 (675)

PLANS AND SPECIFICATIONS: http://www.jeffcomo.org/PublicWorksProjects.aspx?nodeID=Purchasing COST
FOR PLANS/SPECS: Free download (Click above link or copy and paste into browser)

BID OPENING DATE / TIME: May 5th, 2020 2:00 P.M. (CDT)

Contact Information: (All Information is Required)

Company Name (If Applicable):

Plan Holder Name / Contact:

Address:

City, State, Zip:

Phone: Email:

Email this completed form to: pwprojects@jeffcomo.org

STP 5403 (675) Page 5 of 213
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BIDDER'S CHECKLIST

Complete and Submit Plan Holder Contact Information Form prior to bid submittal (email before bid opening)

Submit completed Contractor Questionnaire and/or Contractor Prequalification Questionnaire with attachments not
later than seven (7) days prior to the date and hour of the bid opening. See Secs 101-103 of the Standard
Specifications, and Rule 7 CSR 10-15.900, "Prequalification to Bid of Certain Contractors". Questionnaire and
Contact information are provided on MoDOT's website (required on all county road and bridge projects)

A complete bid package includes all of the following items. Bidder shall submit 3 copies of the complete set of bid
I:' documents. One (1) copy shall be original inked or typed, with proper signatures, no white out, and no initialed
changes. The other two (2) copies may be exact legible duplicates of the original inked copy:

|:| a) Bid Submittal Cover Sheet with bidder’s name printed or typed :
|:| b) Instructions and Notices to Contractors initialed on each page, all spaces filled, signed, and including the following: -
O 1. Certification Regarding Anti-collusion (see notice 15)
[0 2. Certification Regarding Use of Contract Funds for Lobbying (see notice 15)
[0 3. Certification Regarding Debarment and Suspension (see notice 15)
O 4. Certification Regarding Affirmative Action and Equal Opportunity (see notice 15)
|:| ¢) Balanced Bid Form, complete, signed, and embossed (if corporation) Including:

O 1. Addenda (or no addenda) acknowledged (Place temporary removable tab on this sheet for reference)
O 2. Staple cover letter of all addenda to the back side of the Bid submittal Cover Sheet (If Applicable)
O 3. Place a noted temporary removable tab on the last bid items sheet for reference during bid opening
[0 4. Acceptance or decline of acceptance for asphalt index pricing option (If applicable)

|:| d) Bid Bond (Assurance Company form is a valid substitute to generic form herein) or
Bid Guaranty - attach cashier's check to the included bid bond form.
Place a noted temporary removable tab on the bid guaranty/bond sheet for reference during bid opening

|:| e) Bidder's Acknowledgment completed and signed
I:l f) Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit)
I:l 8) Enclose Certificate of Insurance

Bids may be submitted in person, or by mail. Bids must be marked received by the Office of the Department of
County Clerk prior to the bid opening deadline. The bid package shall be completed, executed, and submitted in a
sealed envelope addressed to Jefferson County, Missouri. Provide the vendor name, vendor address, vendor
number, county, route and project number on the outside of the envelope.

Disadvantaged Business Enterprise (DBE) Identification Forms shall be submitted to the county within 3 business days
of the bid opening. YOU MUST SUBMIT THESE FORMS EVEN IF DBE GOAL NOT SPECIFIED. Forms shall be
complete with correct calculations, signed, and submitted to the following email address or fax number:

DBE Form Submittal Email : mchristopher@jeffcomo.org DBE Form Submittal Fax: 636.797.5565 Attn. Michael Christopher

a)  Not signing the bid e)  Using pencil to fill out the bid
b) Not incorporating j[he adden.dum into the bidding . f) Using white out to make corrections
Common documents, including attaching the letter to the bid to the itemized bid sheets
Mistakes: €)  Not providing a bid bond or guaranty check g)  Not initialing changes made
d)  Using an unacceptable bid bond form h)  Not including certificate of Insurance
MICHAEL CHRISTOPHER

All questions concerning this bid can be directed to the Project Manager: .
636.797.5480 MCHRISTOPHER@JEFFCOMO.ORG .

If you have special needs addressed by the Americans with Disabilities Act, please notify the Human Resources
Division of the Jefferson County Department of Administration, at 636-797-5071 or through the Missouri
Needs: Relay System, TDD 1-800-735-2966, at least five (5) working days prior to the bid opening.
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INSTRUCTIONS AND NOTICES TO CONTRACTORS
BIDDER SHALL INITIAL EACH SHEET ACKNOWLEDGING UNDERSTANDING AND ACCEPTANCE

Sealed bids for the proposed work will be addressed and delivered to the office of The County Clerk, 729 Maple Street,
Jefferson County Administration Center, Hillsboro, Missouri until 2:00 o’clock P.M.(CDT) ,May 5th, 2020 and at that time will be
publicly opened. All bids shall be submitted in triplicate in an opaque sealed envelope, marked with the Project title, name and address
of the Bidder, and accompanied by the other required documents. Bids submitted via fax or electronic will be rejected. Late Bids will
not be accepted and will be returned to the sender, unopened. The prime contractor must be on MoDOT’s approved contractor listing

at least 7 days before the day of the bid opening in order for Jefferson County to concur with the award of this project. Jefferson
County will only concur with awarding the contract to a responsible bidder who has submitted the lowest, responsive bid.
A responsive bid is one that meets all requirements of the advertisement and proposal, and “responsible” is defined as one .
who is physically organized and equipped with the financial wherewithal to undertake and complete the contract.

(1) PROPOSED WORK:

The proposed work includes: The removal and replacement of the bridge structure and associated roadway approaches on
Whitehead Road. The work in general will consist of removal of existing structure, new bridge abutments, new box beams,
concrete deck panels, reinforced concrete decking, guardrail installation, and rock blanket installation. The project length is 260",

(2) PLANS AND SPECIFICATIONS: Plans (if applicable) and specifications for this project are available through the Jefferson
County, Missouri Government website (Jeffcomo.org) under the “Invitation for Bids/Request for Proposals” tab in the “Quick
Links” box in the upper right corner of the homepage. It is the bidder’s responsibility to obtain these documents from the provided -
source, including copies for use in construction. Paper copies of any documents will require advance notice and are subject to
administrative fees for labor and material costs. Plans, specifications, and any other project documents are made available only for
the purposes of obtaining bids, and as a resource to the awarded contractor. These documents do not confer a license or grant for

. any other use.

© (3) CONTRACT DOCUMENTS AND SITE CONDITIONS: Before submitting a Bid, each Bidder must (a) examine the Contract

. Documents thoroughly, (b) visit the site to familiarize himself with local conditions that may in any manner affect cost, progress or
performance of the Work, (c) familiarize himself with federal, state and local laws, ordinances, rules and regulations that may in any
manner affect cost, progress or performance of the Work; and (d) study and carefully correlate Bidder's observations with the
Contract Documents. Each bidder will, at his own expense, make such investigations and tests as the bidder may deem necessary to
determine his Bid for performance of the Work in accordance with the time, price and other terms and conditions of the Contract
Documents. On request, the County will provide each bidder access to the site to conduct such investigations and tests, as each
bidder deems necessary for submission of his Bid. The lands upon which the Work is to be performed rights - of - way for access
thereto and other lands designated for use by the Contractor in performing the work are identified in the projects specifications or

. plans.

© (4) COMPLIANCE WITH CONTRACT PROVISIONS: The bidder, having examined and being familiar with the local conditions

. affecting the work, and with the contract, contract documents, including the Missouri Highways and Transportation Commission's
"Missouri Standard Specifications for Highway Construction, 2019 " and "Missouri Standard Plans for Highway Construction,
2019 " and Supplemental Revisions (if applicable), their revisions, and the request for bid, including appendices, special
provisions and plans, hereby proposes to furnish all labor, materials, equipment, services, etc., required for the performance and
completion of the work. All specifications published by Missouri Department of Transportation may be obtained from the
webpage www.modot.org. By submitting this bid, the contractor acknowledges that all specifications, including those that are
referenced in the bid documents, shall be specifications of the contract. It shall be conclusively presumed that they are in the
bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project. All
questions about the meaning or intent of the Contract Documents shall be submitted to the county project manager as stated on the
“Bidder Checklist.” Replies will be issued by Addenda, mailed, or electronically delivered to all parties recorded by the County
Engineer as having received the Bidding Documents. Oral and other interpretations or clarifications will be without legal effect. The
bidder must have completed and submitted the Plan Holder’s Contact form to be recorded as having received the Bidding
Documents. In all documents published by others, the term “Commission” shall be replaced with the term, “Jefferson County”, and -
the term “Engineer” shall be replaced with “Public Works Director/County Engineer.” The contracting authority for this contract is
Jefferson County, Missouri Department of Public Works.

(5) PRIME CONTRACTOR REQUIREMENTS: The prime contractor must be on MoDOT’s approved contractor listing at least 7
days before the day of the bid opening in order for MoDOT to concur with the award of this project. The limitation in Sec 108.1.1
of the Missouri Standard Specifications for Highway Construction that "the contractor's organization shall perform work
amounting to not less than 40 percent of the total contract cost" is waived for this contract. Instead, the less restrictive terms of the
Federal Highway Administration's rule at Title 23 Code of Federal Regulations (CFR) § 635.116(a) shall apply, so that the
contractor must perform project work with its own organization equal to and not less than 30 percent of the total original contract
price. Second-tier subcontracting will not be permitted on this contract. All other provisions in Sec 108.1.1 et seq. of the Missouri
Standard Specifications for Highway Construction shall remain in full force and effect, and shall continue to govern the contractor
and its subcontractors, in accordance with the provisions of Title 23 CFR § 635.116.

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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(6) SUBCONTRACTORS: No subcontract may be awarded by the prime contractor under this contract to anyone without approval of
the County. In order for such approval to be obtained the Contractor shall submit a request to subcontract. This is not required for .
bid submittal. The proposed subcontractor must also submit, through the Contractor, the following documents in an acceptable form:

a. Copy of any subcontracts, if requested e. Subcontractor shall have certificate of insurance with the same limits as

the prime contractor listing Jefferson County, Missouri Department of |
Public Works as Additional Insured and as a certified holder. The -
endorsement is also required. .

b. Certification by proposed subcontractor
regarding equal employment opportunity

c. Certification by proposed subcontractor concerning
labor standards and prevailing wage requirements; ¢ Affidavit of Federal Employment Authorization to be completed and

d. Any such other documents and evidence as the  turned in by proposed subcontractors.
County may reasonably request to show that the g. E-verify MOU in its entirety.
subcontractor has fully complied with any reporting
requirements to which it is or was subject.

(7) SUBCONTRACTOR DISCLOSURE: Requirements contained within Sec 102.7.12 of the Missouri Standard Specification for
Highway Construction shall be waived for this contract. The documents by proposed subcontractors are not required to be
attached to the Contractor’s Bid.

(8) SALES AND USE TAX EXEMPTION: Jefferson County, a tax exempt entity, will furnish a Missouri Project Exemption
Certificate as described in Section 144.062 RSMo to the awarded contractor who in turn may use the certificate to purchase
materials for a specific project performed for the tax exempt entity. Only the materials and supplies incorporated or consumed
during the construction of the project are exempt. The certificate will be issued to the contractor for a specific project for a defined

period of time.
(9)PERIOD OF PERFORMANCE: If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such rate in
such manner as, in the judgment of the engineer, is necessary for the completion of the work within the time specified as follows in

accordance with Sec 108: Fifty Five Days ( 55 )  Working Days

(10)LIQUIDATION DAMAGES: The bidder agrees that, should the bidder fail to complete the work in the time specified or such
additional time as may be allowed by the engineer under the contract, the amount of liquidated damages to be recovered in
accordance with Sec 108 shall be as follows:

Liquidated Damages: $ 700.00 or Seven Hundred Dollars per Day

(11) BID GUARANTY: The bidder shall submit a Bid Guaranty. The project bid bond form is included in the bid book. The
bidder shall mark the box here to identify the type of Bid Guaranty. I:l Paper Bid Bond
D Cashier’s Check

Bid Guaranty shall be made payable to the Owner, in the amount of five percent of the Bidder's maximum Bid price and in the
form of a certified or bank check or a Bid Bond (on the form attached, if a form is prescribed) issued by a Surety. The Bid
security of the Successful Bidder will be retained until such Bidder has executed the Agreement and furnished the required
Contract Security within 15 days of the Notice of Award. Failure to do so may result in the annulment of the Notice of Award
and forfeiture of the Bid Security. The Bid Security of any Bidder whom the Owner believes to have a reasonable chance of
receiving the award may be retained by the Owner until the earlier of the seventh day after the "Effective date of the
Agreement" (which is the date the agreement has been executed by all parties) by Owner to Contractor and the required Contract
Security is furnished or the sixty-first day after the Bid opening. Bid securites by other bidders, in the form of a check or other
collateral, will be returned within seven days of the Bid opening.

(12)SUBSTITUTE MATERIALS, EQUIPMENT., AND VALUE ENGINEERING: The Contract, if awarded, will be on the basis
of material and equipment specified in the Drawings or Supplemental Specifications without consideration of possible substitute
"or-equal” items. Whenever it is indicated in the Drawings or Supplemental Specifications that a substitute or "or-equal" item of
material or equipment may be furnished or used by a Contractor, it must first be proven to be acceptable by the county. Proposals
to alter the project design or specifications, otherwise known as “Value Engineering” must also be proposed and accepted.
Application for such acceptance will not be considered by County Engineer until after the "effective date of the Agreement".
Bidders should assume that no modifications to the contract or design will be allowed for it is not guaranteed that a modification
will be allowed. Bid on the plans and Specifications “As-Is”, including any issued addendum during the bidding phase.

(13)MATERIALS INSPECTION: All technicians who perform, or are required by the FHWA to witness, such sampling and
testing shall be deemed as qualified by virtue of successfully completing the requirements of EPG 106.18 Technician
Certification Program, for that specific technical area.

(14) ANTIDISCRIMINATION: The Contracting Authority hereby notifies all bidders that it will affirmatively insure that in
contract entered into pursuant to this advertisement, businesses owned and controlled by socially and economically disadvantaged
individuals will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on
the grounds of race, color, religion, creed, sex, age, ancestry, or national origin in consideration for an award.

. BIDDER'’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE .
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(15) CERTIFICATIONS FOR FEDERAL JOBS: By signing and submitting this bid, the bidder makes the certifications
appearing in Sec. 102.18.1 (regarding affirmative action and equal opportunity), Sec. 102.18.2 (regarding disbarment, eligibility,
indictments, convictions, or civil judgments), Sec. 102.18.3 (regarding anti-collusion), and Sec. 102.18.4 (regarding lobbying
activities). Any necessary documentation is to accompany the bid submission, as required by these sections. As provided in Sec.
108.13, the contracting authority may terminate the contract for acts of misconduct, which includes but is not limited to fraud,
dishonesty, and material misrepresentation or omission of fact within the bid submission.

(16)BUY AMERICA REQUIREMENTS:

106.9 Buy America Requirement. On all federal-aid projects, the contractor's attention is directed to Title 23 CFR 635.410 Buy America
Requirements. Where steel or iron products are to be permanently incorporated into the contract work, steel and iron material shall be
manufactured in the USA except for "minor usage" as described herein. Furthermore, any coating process of the steel or iron shall be
performed in the USA. The use of pig iron and processed, pelletized and reduced iron ore manufactured outside of the USA will be
permitted in the domestic manufacturing process for steel or iron material.

106.9.1 Any sources other than the USA as defined will be considered foreign. The required domestic manufacturing process shall include |
formation of ingots and any subsequent process. Coatings shall include any surface finish that protects or adds value to the product.

106.9.2 “Minor usage” of foreign steel, iron or coating processes will be permitted, provided the cost of such products does not exceed
1/10 of one percent of the total contract cost or $2,500.00, whichever is greater. If foreign steel, iron or coating processes are used,
invoices to document the cost of the foreign portion, as delivered to the project, shall be provided and the engineer’s written approval
obtained prior to placing the material in any work.

106.9.3 Buy America requirements include a step certification for all fabrication processes of all steel or iron materials that are accepted
per Sec 1000.

106.9.3.1 Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel installed on site. Category 1 items
require supporting documentation prior to incorporation into the project showing all steps of manufacturing, including coating, as being
completed in the United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements. This includes the Mill
Test Report from the original producing steel mill and certifications documenting the manufacturing process for all subsequent
fabrication, including coatings. The certification shall include language that certifies the following. That all steel and iron materials
permanently incorporated in this project was procured and processed domestically and all manufacturing processes, including coating, as
being completed in the United States and in accordance with CFR Title 23 Section 635.410.

106.9.3.2 Items designated as Category 2 will include all other steel or iron products not in Category 1 and permanently incorporated in
the project. Category 2 items shall consist of, but not be limited to items such as fencing, guardrail, signing, lighting and signal supports. -
The prime contractor is required to submit a material of origin form certification prior to incorporation into the project from the fabricator .
for each item that the product is domestic. The Certificate of Materials Origin form (link to certificate form) from the fabricator must
show all steps of manufacturing, including coating, as being completed in the United States and in accordance with CFR Title 23 Section
635.410 Buy America Requirements and be signed by a fabricator representative. The Engineer reserves the right to request additional
information and documentation to verify that all Buy America requirements have been satisfied. These documents shall be submitted
upon request by the Engineer and retained for a period of 3 years after the last reimbursement of the material.

106.9.3.3 Any minor miscellaneous steel or iron items that are not included in the materials specifications shall be certified by the prime |
contractor as being procured domestically. Examples of these items would be bolts for sign posts, anchorage inserts, etc. The certification -
shall read “I certify that all steel and iron materials permanently incorporated in this project during all manufacturing processes, including .
coating, as being completed in the United States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements
procured and processed domestically in accordance with CFR Title 23 Section 635.410 Buy America Requirements. Any foreign steel
used was submitted and accepted under minor usage”. The certification shall be signed by an authorized representative of the prime
contractor.

106.9.4 When permitted in the contract, alternate bids may be submitted for foreign steel and iron products. The award of the contract
when alternate bids are permitted will be based on the lowest total bid of the contract based on furnishing domestic steel or iron products
or 125 percent of the lowest total bid based on furnishing foreign steel or iron products. If foreign steel or iron products are awarded the
contract, domestic steel or iron products may be used; however, payment will be at the contract unit price for foreign steel or iron
products.

BIDDER’S INITTALS INDICATING UNDERSTANDING AND ACCEPTANCE
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(17)FEDERAL AND STATE INSPECTION: The Federal Government is participating in the cost of construction of this
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the contractor, and
the work will be subject to the inspection of the appropriate State or Federal Agency in the same manner as provided in Sec
105.10 of the Missouri Standard Specifications for Highway Construction with all revisions applicable to this bid and contract.

(18) PREVAILING WAGE (FEDERAL AND STATE): This contract requires the payment of no less than the prevailing
hourly rate of wages for each craft or type of work required to execute the contract as determined by the Missouri Department
of Labor and Industrial Relations, and requires adherence to a schedule of minimum wages as determined by the United States
Department of Labor. For work performed anywhere on this project, the contractor and the contractor’s subcontractors shall
pay the higher of these two applicable wage rates. The applicable state wage rates for this contract are detailed in “Annual
Wage Order No. 257, that is attached to this bidding document. The applicable federal wage rates for this contract are the
effective Davis-Bacon federal wage rates posted the tenth day before the bid opening date and are attached herein. The
contractor will forfeit a penalty to the contracting public body of $100 per day (or portion of a day) for each worker that is
paid less than the prevailing rate for any work done under the contract by the contractor or by any subcontractor. These
supplemental bidding documents have important legal consequences. It shall be conclusively presumed that they are in the
bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this
project.

(19) DBE (DISADVANTAGED BUSINESS ENTERPRISE) PROGRAM:

The DBE goal for this projectis 16 %. Even if a DBE goal is not established, the bidder shall complete and return the
included DBE submittal forms (Sheets 20 - 22 ) by 4pm on the third (3'¢) business day following the bid opening date.
Instructions for submittal are at the top of the Second(2"¢) DBE Submittal Form.

If the bidder does not meet the established project DBE goal, award of contract can only be made if the bidder can document
and demonstrate good faith effort to meet the goal. MoDOT will review and make a determination of the good faith effort.

Only those DBE firms listed on the MRCC DBE Directory will be allowed to count for participation toward the established
DBE goal. DBE’s must be listed on the MRCC DBE Directory at the time of the bid opening.

(20) TRAINEES: By submitting this bid, the bidder certifies that the bidder is familiar with the Training Provision in the Missouri
Highways and Transportation Commission’s “General Provisions and Supplement Specifications” which are available on the
Missouri Department of Transportation web page at www.modot.mo.gov under "Business with MoDOT" “Standards and :
Specifications”. The number of trainee hours provided under this contract will be slot(s) at 1000 hours per slot or hours. -

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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: (21) OSHA TEN HOUR TRAINING REQUIREMENTS: Missouri Law, 292.675 RSMO, requires any awarded contractor and its
. subcontractor(s) to provide a ten-hour Occupational Safety and Health Administration (OSHA) Construction Safety Program (or a

similar program approved by the Missouri Department of Labor and Industrial Relations as a qualified substitute) for their on-site
employees (laborers, workmen, drivers, equipment operators, and craftsmen) who have not previously completed such a program
and are directly engaged in actual construction of the improvement (or working at a nearby or adjacent facility used for
construction of the improvement). The awarded contractor and its subcontractor(s) shall require all such employees to complete
this ten-hour program, pursuant to 292.675 RSMO, unless they hold documentation on their prior completion of said program.
Penalties, for Non-Compliance include contractor forfeiture to the Contracting Authority in the amount of $2,500, plus $100 per
contractor and subcontractor employee for each calendar day such employee is employed beyond the elapsed time period for
required program completion under 292.675 RSMO. See General Provision 43 for further details.

* (22) ADDENDUM ACKNOWLEDGEMENT: An addendum, if issued, will be posted on the County’s website (Jeffcomo.org in

: same location as these specifications), and will be emailed to the provided contact on the “Plan Holder Information Request” form.
Bidder must submit the plan holder contact form, with a valid email contact, to receive any addenda notifications. By submitting a
bid, the bidder acknowledges he or she was afforded equal opportunity to gain access and knowledge of any addenda. The County
shall not be held liable for a bidder’s failure to provide proper contact information leading to the failure of acknowledging any
contract modifications. The undersigned states that all addenda (if applicable) have been received, acknowledged and incorporated
into their bid, prior to submittal. Acknowledgement of addenda shall be completed in the appropriate section of the “Bid Form”,
after the bid line items. Bidder shall also staple the first sheet (cover page that has the engineer’s seal) of the addendum to the back
side of the first sheet of the bid submittal package. If no addendum issued, bidder shall note this within the same section of the
“Bid Form”

*(23) WORKER ELIGIBILITY REQUIREMENTS: Execution of the construction contract for this project is dependent

. upon the awarded bidder providing an Affidavit of Compliance AND E-Verify Memorandum-of-Understanding (MOU)
between the bidder and Department of Homeland Security to the Contracting Authority as required by section 285.530 RSMo.
The cover page and signature page of the E-Verify MOU and the Affidavit must be submitted with the bid. A sample
Affidavit of Compliance can be found at the Missouri Attorney General’s website at the following link:

https://www.e-verify.qov/sites/default/files/everify/memos/MOUforEVerifyEmployer.pdf

All bidders must also be enrolled in the E-Verify Program, and include their MOU prior to contract execution. Bidders who are
not enrolled will need to go to the following website link and select “Enroll in the Program” to get started. After completing the
program, they will receive their E-Verify MOU with Department of Homeland Security. This document will need to be printed
out and kept on file so that a copy can be attached to the Affidavit of Compliance.

http://ago.mo.qgov/docs/default-source/forms/affidavit of compliance.pdf?sfvrsn=2

This requirement also applies to subcontractors and contract labor, but this contract only requires submittal of the verification
documents for the prime contractor. It is the prime contractor’s responsibility to verify the worker eligibility of their
subcontractors in order to protect their own company from liability as required by section 285.530 RSMo.

(THIS SPACE INTENTIONALLY LEFT BLANK)

. BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE .
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" (24) SIGNATURE AND IDENTITY OF BIDDER: The undersigned states that the following provided information is correct and that
(if not signing with the intention to bind themselves to become the responsible and sole bidder) they are the agent of, and they are
signing and executing this, as the bid of

, which is the correct

LEGAL NAME as stated on the contractor questionnaire (if applicable).

a) The organization submitting this bid is a(n) (1) individual bidder, (2) partnership, (3) joint venture (whether individuals or :
corporations, and whether doing business under a fictitious name), or (4) corporation. Indicate by marking the appropriate box below.

[] sole individual [] partnership [] joint venture

[lcorporation, incorporated under laws of state of

b) If the bidder is doing business under a fictitious name, indicate below by filling in the fictitious name

Executed by bidder this day of 20

THE BIDDER CERTIFIES THAT THE BIDDER AND ITS OFFICIALS, AGENTS, AND EMPLOYEES HAVE NEITHER DIRECTLY NOR
INDIRECTLY ENTERED INTO ANY AGREEMENT, PARTICIPATED IN ANY COLLUSION, OR OTHERWISE TAKEN ANY ACTION IN
RESTRAINT OF FREE COMPETITIVE BIDDING IN CONNECTION WITH THIS BID, AND THAT THE BIDDER INTENDS TO PERFORM
THE WORK WITH ITS OWN BONAFIDE EMPLOYEES AND SUBCONTRACTORS, AND DID NOT BID FOR THE BENEFIT OF
ANOTHER CONTRACTOR.

THE BIDDER ACKNOWLEDGES THAT THIS IS AN UNSWORN DECLARATION, EXECUTED UNDER PENALTY OF PERJURY UNDER
THE LAWS OF THE UNITED STATES AND/OR FALSE DECLARATION UNDER THE LAWS OF MISSOURI, AND ANY OTHER
APPLICABLE STATE OR FEDERAL LAWS. THE FAILURE TO PROVIDE THIS CERTIFICATION IN THIS BID MAY MAKE THIS BID
NON-RESPONSIVE, AND CAUSE IT TO BE REJECTED.

THE BIDDER CERTIFIES THAT THE BIDDER'S COMPANY KNOWINGLY EMPLOYS ONLY INDIVIDUALS WHO ARE AUTHORIZED
TO WORK IN THE UNITED STATES IN ACCORDANCE WITH APPLICABLE FEDERAL AND STATE LAWS AND ALL PROVISIONS OF
MISSOURI EXECUTIVE ORDER NO. 07-13 FOR CONTRACTS WITH THE CONTRACTING AUTHORITY.

O Check this box ONLY if the bidder REFUSES to make any or all of these certifications. The bidder may provide an
explanation for the refusal(s) with this submittal.

Signature of Bidder’s Owner, Officer, Partner or Authorized Agent

Please print or type name and title of person signing here

Attest:

Secretary of Corporation if Bidder is a Corporation
Affix Corporate Seal (If Bidder is a Corporation)

NOTE: If bidder is doing business under a fictitious name, the bid shall be executed in the legal name of the individual, partners, joint
ventures, or corporation, and registration of fictitious name filed with the secretary of state, as required by sections 417.200 to 417.230
RSMo. If the bidder is a corporation not organized under the laws of Missouri, it shall procure a certificate of authority to do business
in Missouri, as required by section 351.572 et seq RSMo. A certified copy of such registration of fictitious name or certificate of
authority to do business in Missouri shall be filed with the Missouri Highways and Transportation Commission, as required by the
standard specifications.

" (25) MODIFICATION AND WITHDRAWAL OF BIDS: Bids may be modified or withdrawn by an appropriate document duly

. executed (in the manner that a Bid must be executed) and delivered to the place where Bids are to be submitted at any time prior
to the opening of Bids. If, within twenty-four hours after Bids are opened, any Bidder files a duly signed written notice with the
County and promptly thereafter demonstrates, to the reasonable satisfaction of the County, that there was a material and
substantial mistake in the preparation of his or her Bid, that Bidder may withdraw their bid. Thereafter, that Bidder will be
disqualified from further bidding on the proposed contract, or any future contracts related to the original.
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(26) OPENING OF BIDS: Bids will be opened publicly. All Bids shall remain open for sixty days after the day of the Bid opening.
The County may, at their sole discretion, release any Bid, and return the Bid Security prior to that date. The County reserves the
right to reject any and all bids, to waive any or all informalities, and to reject any non-responsive bids. In evaluating Bids, the
County shall require Bidders to be on MoDOT’s approved contractor list at least 7 days before the day of the bid opening. The
County retains sole authority to determine whether the Bid meets all requirements of the advertisement and proposal, and any
alternates, and all unit prices requested in the Bid forms are provided in an acceptable manner.

(27) AWARD OF CONTRACT: This project will be awarded to the lowest, responsive, responsible bidder.
The County may consider the qualifications and experience of Subcontractors and other persons and organizations (including
those who are to furnish the principal items of material or equipment) proposed for those portions of the work as to which the
identity of Subcontractors and other persons and organizations must be submitted as provided. Operating costs, maintenance
considerations, performance data and guarantees of materials and equipment may also be considered by the County. The County
may conduct such investigations as they deem necessary to assist in the evaluation of whether any Bid is responsive in
accordance with the Contract Documents to the County's satisfaction within the prescribed time. If the contract is to be awarded,
the County will give the Successful Bidder a Notice of Award within sixty days after the date of the Bid opening.
Section 39 of the General Provisions set forth the County’s requirements as to performance and other Bonds. When the
Successful Bidder delivers the executed Agreement to the County it shall be accompanied by the required Contract Security.
When the County gives a Notice of Award to the Successful Bidder, it will be accompanied by at least three unsigned
counterparts of the Agreement and all other Contract Documents. Within fifteen days thereafter Contractor shall sign and deliver
at least four counterparts of the Agreement to the County with all other Contract Documents attached. The County will return one
executed Contract Agreement to the Contractor.

(28) FAILURE TO EXECUTE AGREEMENT: Failure to execute the agreement and to file the acceptable contract bonds within 15
days after the unexecuted agreement has been mailed to the bidder, shall be just cause for the cancellation of the award and the
forfeiture of the bid guaranty. A bidder failing to file an acceptable bid or contract bond from an approved surety, or failing to
execute the agreement within the time provided, shall result in a cancellation of the award to that bidder, and disqualify that
bidder, and any other firm having common ownership or control with that bidder, from performing any work on the county
project or projects which are the subject of that bid, as a prime contractor, a subcontractor, or a supplier.

(29) ITEMIZED BID: The Bidder shall indicate, in U.S. Dollar figures, a unit price for each item on the form, the product of the
respective quantities and unit prices in the column provided, the subtotal for each item group, and the gross sum (Total Bid). In
case of discrepancy between the gross sum shown on the bid and that obtained by adding the products of the quantities of work
and the unit prices, the bidder agrees that the unit prices shall govern, and any errors found in said products and gross sum may be
corrected by the County. Bids by corporations must be executed in the corporate name by the president or a vice-president (or
other corporate officer accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the
secretary or an assistant secretary. The corporate address and state of incorporation shall be shown below the signature. Bids by
partnerships must be executed in the partnership name and signed by a partner, whose title must appear under the signature and the
official address of the partnership must be shown below the signature. The bid shall also satisfy all of the following requirements:

a) Bid Forms must be completed in ink or by typed font. Corrections shall be crossed out and initialed in ink

b) 3 (Three) copies of the entire bid document shall be included with submittal. Only one required to be original ink. .

c) Bids submitted in person shall be enclosed in an opaque, sealed envelope, and the Project Title, Project Number, Name and *
address of the bidder, and contact name and phone number, shall be noted on the outside of the envelope. Bid shall be |
delivered to the office of the County Clerk, 725 Maple Street, Hillsboro, MO 63050. Bids submitted by mail or delivery -
system shall include all of the afore mentioned notation, with the sealed envelope placed within an outer envelope for mailing. *
The outer envelope shall have the notation “BID ENCLOSED”. Bids must be stamped as received by the county clerk’s office .
prior to the deadline stated in the Bid Notice, or as noted in any addenda that modifies the bid submittal deadline.

d) The bid shall contain an acknowledgment of receipt of all or no Addenda (shall be completed on the Bid Form).

e) The address, phone number, and email, to which communications regarding the Bid are to be directed, must be shown.

f)  Failure to submit the following documents prior to bid opening makes the bid non-responsive and ineligible for award:

Complete and Submit Plan Holder’s List Form prior to bid submittal (email before bid opening)

Bid Submittal Cover Sheet with bidder’s name printed or typed

Instructions and Notices to Contractors initialed on each page, all spaces filled, signed.

Balanced Bid Form, complete, signed, and embossed (if corporation), addenda acknowledged and 15¢ sheet attached

Bid Guaranty/Bid Bond (Assurance Company’s form is valid substitute to generic form herein)

Bidder’s Acknowledgement completed and signed

Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit)

Enclose Certificate of Insurance

The County does not assume any responsibility for errors or misinterpretations resulting from the use of incomplete Bidding

Documents. The bidder should complete the following section in accordance with Sec 102.7. The bidder proposes to furnish all labor,

materials, equipment, services, etc. required for the performance and completion of the work, as follows:

FR e a0 o
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BID FORM

TO: JEFFERSON COUNTY, MISSOURI

BID FOR: WHITEHEAD RD BRIDGE REPLACEMENT

PROJECT NO. : STP 5403 (675)

The undersigned BIDDER proposes and agrees, if this BID is accepted, to enter into an Agreement with the County in the form

1.
included in the Contract Documents to complete all Work as specified or indicated in the Contract Documents for the Contract
Price and within the Contract Time indicated in this Bid and in accordance with the Contract Documents.

2. BIDDER accepts all of the terms and conditions of the Instructions to Bidders. This Bid will remain open for sixty days after the

day of Bid opening. BIDDER will sign the Agreement and submit all documents required within fifteen (15) days after the

COUNTY’S Notice of Award.
3. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that:
(a) BIDDER has examined the site and locality where the Work is to be performed, the legal requirements (federal,
state and local laws, ordinances, rules and regulations) and the conditions affecting cost, progress or performance of the
Work and has made such independent investigations as BIDDER deems necessary; and

(b) This Bid is genuine and not made in the interest of or on behalf on any undisclosed person, firm or corporation and
is not submitted in conformity with any agreement or rules of any group, association, organization or corporation;
BIDDER has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid; BIDDER has
not solicited or induced any person, firm or a corporation to refrain from bidding; and BIDDER has not sought by

collusion to obtain for himself any advantage over any other Bidder or over the County.
4. Unit Prices:
Bidder will complete the project for the following unit prices. It is understood that the quantities given for the following bid items
are not guaranteed by the Jefferson County Department of Public Works and are used solely for the purpose of comparing bids
and awarding the contract, and may or may not represent the actual quantities encountered on the job, and that the sum of
quantities listed below, multiplied by the unit price shall constitute the gross sum bid.

(THIS SPACE INTENTIONALLY LEFT BLANK)

(Enter Unit Prices Beginning on Next Sheet)
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. WHITEHEAD ROAD BRIDGE - BID TAB

: NlIJTMEI;VIER DESCRIPTION | UNIT | QUANTITY UNIT PRICE TOTAL
" ROADWAY ITEMS

- 2013000 |Clearing and Grubbing AC 0.3
: 2022010 |Removal of Improvements LS 1
: 2035000 |Unclassified Excavation CY 280
: 2035500 |Embankment in Place CcYy 388
: 2036000 [Compacting Embankment cY 388
" 2051010 |Modified Subgrade SY 20
. 3040504 |Type 5 Aggregate for Base (4" Thick) (Roadway) SY 683
: 3040514 |Type 5 Aggregate for Base (14" Thick) (Shoulders) Sy 151
: 4011209 |Bituminous Pavement Mixture PG64-22, (BP-1) (Roadway & Shoulders, Entrance) TON 59.9
: 4013000 |Bituminous Pavement Mixture PG64-22, (Base) (Roadway & Shoulders, Entrance) TON 258.0
" 4071005 |Tack Coat Gal 20
. 6062100 |Bridge Anchor Section, 6.5 Ft. Posts EA 4
: 6062300A |Transition Section, 6.5 Ft. Posts EA 4
: 6063014 |Type A Crashworthy End Terminal (MASH) (TL-1, 25-9 1/2") EA 4
: 6113020 |Furnishing Type 2 Rock Blanket cY 592
" 6113040 |[Placing Type 2 Rock Blanket cY 592
- 6161005 |[Constructions Signs SF 190
: 6161031 |Type lll Moveable Barricade with Light EA 6
: 6161098A [Changeable Message Sign EA 2
) 6181000  |Mobilization Ls 1
: 6274000 |Contractor Furnished Surveying and Staking (MoDOT Spec.) LS 1
" 7250315A |[15" Corrugated Metal Pipe LF 30
. 8051000A |[Seeding - Cool Season Mixtures AC 0.2
: 8061005 |Rock Ditch Check LF 5
: 8061019 |Silt Fence LF 545
: 8061016 |Sediment Removal CcYy 20
b 8065599 |SWPPP Design, Installation, Maintenance, & Removal LS 1
- SUBTOTAL ROADWAY ITEMS
: BRIDGE ITEMS

: 2061000 Class 1 Excavation CcYy 70
" 2160500 Removal of Bridges LS 1
" 5031011A Bridge Approach Slab (Minor Road) Sy 138
: 7021214 Galvanized Structural Steel Piles (14 in.) LF 136
: 7026000 Pre-Bore for Piling LF 124
: 7027000 Pile Point Reinforcement EA 8
: 7032003 Class B Concrete (Substructure) cYy 30
" 7034215 Safety Barrier Curb LF 138
. 7034222 Slab on Concrete Beam sy 196
: 7056049 21 In., Prestressed Concrete Spread Box Beam LF 209
: 7071000 Conduit System on Structure LS 1
: 7151001 Vertical Drain at End Bents EA 2
" 7161000 Plain Neoprene Bearing Pad EA 8

. STP 5403 (675)
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5. BIDDER agrees that the work will be completed within the time period specified below or the contractor shall pay the county,
not as a penalty but as liquidated damages, a sum equal to the amount specified below for each day, as defined by Sec 108 of the
2019 edition of the “Missouri Standard Specifications for Highway Construction”, elapsing between the expiration of such
time limit, excluding any extentions of time granted by the engineer:
TIME PERIOD: Fifty Five Days ( 55 ) Working Days
LIQUIDATED DAMAGES: $ 700.00 or Seven Hundred Dollars per Day

6. The County reserves the right to negotiate additional terms for the time of completion with the successful bidder.

7. The terms used in this Bid which are defined in the General Provisions of the Construction Contract included as part of the
Contract Documents have the meanings assigned to them in the General Provisions.

8. Bidder has examined all Contract Documents including, but not limited to, the Bidder’s Checklist, Bid Notice, Instructions and
Notices to Contractors, and the following Addenda, if applicable. Bidder must acknowledge all addenda to be considered

responsive:
NO. Date Released Bidder's Initials
1 / /20
2 / /20 * Initial in Above *
Box if
3 / 20___ Acknowledging No
4 / 120 Addenda
COMPLETE BID SUBMITTED on , 20
By
(Corporation Name)
(State of Incorporation) (dba Name, if Applicable)
By X
(Typed Name of Person Authorized to Sign) (Signature of Authorized Person)
(Affix Corporate Seal)
(Title)
Attest
(Typed Name of Secretary)
X Business Address:

(Signature of Secretary)

Business Phone: ( ) -
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BID BOND

KNOW ALL PERSONS BY THESE PRESENTS, that we
as principal and
as surety, are held and firmly bound unto Jefferson County, Missouri, in the penal sum
of Dollars ($ ) to be paid to the county,
the principal and surety binding themselves, their heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents.

Sealed with our seals and dated this

THE CONDITION OF THIS OBLIGATION is such that

WHEREAS the principal is submitting herewith a bid to the County on route(s)

,project (s)

for construction or improvement of County road(s) as set out in said bid;

NOW THEREFORE, if the County shall accept the bid of the principal and if the principal shall properly
execute and deliver to the commission the contract, contract bond, and evidence of insurance coverage in compliance
with the requirements of the bid and the specifications, to the satisfaction of the county, then this obligation shall be
void and of no effect, otherwise to remain in full force and effect.

In the event the said principal shall, in the judgment of the County, fail to comply with any requirement as set
forth in the preceding paragraph, then Jefferson County, Missouri shall immediately and forthwith be entitled to recover
the full penal sum above set out, together with court costs, attorney's fees, and any other expense of recovery.

The principal and surety hereby certify that the document is the original or a verbatim copy of the bid bond
form furnished by the County, in accordance with Sec 102.9 of the Missouri Standard Specifications for Highway

Construction.

Principal
SEAL By

Signature

Surety
SEAL By

Signature of Attorney in Fact

NOTE: This bond must be executed by the principal, and by a corporate surety authorized to conduct surety business in the
state of Missouri.
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BIDDER’S ACKNOWLEDGMENT

(Complete and fill out all parts applicable, and strike out all parts not applicable)

STATE OF )
) SS.
COUNTY OF )
On this day of 20 , before me
appeared to me personally known, who, being by me

first duly sworn, did say that he executed the forgoing Proposal with full knowledge and
understanding of all its terms and provisions and of the plans and specifications; that the correct legal
name and address of the Bidder (including those of all partners or joint ventures) is fully and
correctly set out above; that all statements made therein by or for the Bidder are true; and

(if a sole individual) acknowledged that he executed the same as his free act and deed.

(if a partnership or joint venture) acknowledged that he executed the same, with written
authority from, and as the free act and deed of, all said partners or joint venturers.

(if a corporation) that he is the

(President or other agent)

of ; that the above Proposal was signed and sealed in
behalf of said corporation by authority of its board of directors; and he acknowledged said proposal
to be the free act and deed of said corporation.

Witness my hand and seal at , The day
and year first above written.

(SEAL)

Notary Public

My commission expires 20

. STP 5403 (675) Page 18 of 213 -




ANNUAL WORKER ELIGIBILITY VERIFICATION AFFIDAVIT

(for joint ventures, a separate affidavit is required for each business entity)

STATE OF )
) ss
COUNTY OF )

On the day of ,20 , before me appeared , personally
known to me or proved to me on the basis of satisfactory evidence to be a person whose name is subscribed to this
affidavit, who being by me duly sworn, stated as follows:

o[, the Affiant, am of sound mind, capable of making this affidavit, and personally certify the facts herein stated, as required
by Section 285.530, RSMo, to enter into any contract agreement with the state to perform any job, task, employment,
labor, personal services, or any other activity for which compensation is provided, expected, or due, including but not
limited to all activities conducted by business entities.

e I, the Affiant, am the of , and I am duly authorized, directed,
and/or empowered to act officially and properly on behalf of this business entity.

o, the Affiant, hereby affirm and warrant that the aforementioned business entity is enrolled in a federal work authorization
program operated by the United States Department of Homeland Security, and the aforementioned business entity shall
participate in said program to verify the employment eligibility of newly hired employees working in connection with
any services contracted by Jefferson County, Missouri. [ have attached documentation to this affidavit to evidence
enrollment/participation by the aforementioned business entity in a federal work authorization program, as required by
Section 285.530, RSMo.

* [, the Affiant, also hereby affirm and warrant that the aforementioned business entity does not and shall not knowingly
employ, in connection with any services contracted by Jefferson County, Missouri, any alien who does not have the
legal right or authorization under federal law to work in the United States, as defined in 8 U.S.C. § 1324a(h)(3).

* I, the Affiant, am aware and recognize that, unless certain contract and affidavit conditions are satisfied pursuant to
Section 285.530, RSMo, the aforementioned business entity may be held liable under Sections 285.525 though 285.550,
RSMo, for subcontractors that knowingly employ or continue to employ any unauthorized alien to work within the state
of Missouri.

« [, the Affiant, acknowledge that I am signing this affidavit as a free act and deed of the aforementioned business entity
and not under duress.

Affiant Signature

Subscribed and sworn to before me in , , the day and year first above-written.
city (or county) state

o . Publi
My commission expires: ublic  Notary

[documentation of enrollment/participation in a federal work authorization program attached]
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(6)

DBE Submittal Forms

DBE Submittal Forms: This form must be submitted by 4 p.m. three (3) business days after bid opening.

(A) DBE Contract Goal: By submitting this bid, the bidder certifies that the bidder is familiar
with the DBE Program Requirements in this contract. The contract DBE goal for the amount of work
to be awarded is % of the total federal project price. The bidder shall also complete the DBE
Submittal Form in accordance with the program requirements.

(B) DBE Participation: The bidder certifies that it will utilize DBE's as follows:

16 % OF TOTAL FEDERAL CONTRACT

NOTE: Bidder must fill in the above blank. If no percentage is specified, the bidder
certifies that it agrees to, and will comply with the contract goal. If a percentage below the
contract goal is specified, then the bidder must submit complete documentation of good faith
efforts to meet the DBE contract goal, immediately below.

©) Certification of Good Faith Efforts to Obtain DBE Participation: By submitting its
signed bid, the bidder certifies under penalty of perjury and other provisions of law, that the bidder
took each of the following steps to try to obtain sufficient DBE participation to achieve the
Commission's proposed DBE Contract Goal: (Attach additional sheets if necessary).

STP 5403 (675)
Fig 136.9.9
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DBE Submittal Forms

Identification of Participating DBEs: The information shown on this page must be completed. If this page is submitted but not signed, it will
not be cause for rejection. The apparent low and second low bidder must file this form with the Jefferson County, Missouri Department of
Public Works by 4:00 p.m. on the third working day after the bid opening. Fax or email transmittal is permitted. The fax number is
636.797.5565 and the email address for submittal is jhamilton@jeffcomo.org. The original copy must be mailed by overnight mail to
Jefferson County Department of Public Works the day of the FAX or email transmittal.
for questions or assistance in completion. (Note: Submittal of this form is still required even if the Contract DBE Goal is 0%)

Contact External Civil Rights at (573) 751-7801

The undersigned submits the following list of DBEs to be used in accomplishing the work of this contract. The work, supplies or services,

applicable value and percent of total federal contract each DBE is to perform or furnish is as follows:

(A) (B) © (D) (E) ()
DBE Name & Address Bid Item numbers $ Value of DBE of Work ** % Of $ Value $ Amount Applicable to | % Of Total Contract
(Or Line numbers) Applicable to DBE | DBE Goal for each Amount for each item
(Unit Price x Quantity of Goal ** item
each item in B, or Lump Sum) | (100%, 60%) (E/Total Contract Amount)
(CxD)
1.
Total Total Total
2.
Total Total Total
3.
Total Total Total
4.
Total Total Total
** Cannot exceed contract amount for given item of work.
STP 5403 (675)
Fig 136.9.9 2of3 Jan 2012
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DBE Submittal

(A
DBE Name & Address

(8)
Bid Iltem
numbers

(©)
$ Value of DBE of Work

*%

(Unit Price x Quantity of
each item in B, or Lump
Sum)

(D)
% Of $ Value
Applicable to DBE
Goal **

(100%, 60%)

(B)
$ Amount Applicable to
DBE Goal for each
item

(CxD)

(F)
% Of Total Contract
Amount for each item

(E/Total Contract
Amount)

Trucking Services

Only used if the DBE owns
the trucks or is leasing from
a DBE firm

Trucking Services

Trucks are leased from non-
DBE source

Brokered Services

Totals (Page 1)

Totals (Page 2)

Totals (additional pages if
needed)

Total DBE Participation

** Cannot exceed contract amount for given item of work.

Company:

By:

STP 5403 (675)
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100%

Only Include Fees for
Trucking Services

Only Include Fees for
Brokered Services

Date:

Title:

Jan 2012
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AGREEMENT FORM

THIS AGREEMENT is dated as of , in the year by and between JEFFERSON COUNTY,
MISSOURI (hereinafter called OWNER OR COUNTY) and
(hereinafter called CONTRACTOR).

OWNER and CONTRACTOR, in consideration of the mutual covenants herein after set forth and in the amount of
, agree as follows:

ARTICLE 1. WORK

CONTRACTOR shall complete all work as specified or indicated in the Contract Documents for the
WHITEHEAD RD BRIDGE REPLACEMENT ,Project No. STP 5403 (675)

The proposed work includes:

The proposed work includes: The removal and replacement of the bridge structure and associated roadway
approaches on Whitehead Road. The work in general will consist of removal of existing structure, new bridge
abutments, new box beams, concrete deck panels, reinforced concrete decking, guardrail installation, and rock
blanket installation. The project length is 260'".

ARTICLE 2. ENGINEER

The County has designated the Public Works Director, who is hereinafter called ENGINEER and who has the
authority assigned to OWNER in the Contract Documents in connection with completion of the Work in accordance
with the Contract Documents.

ARTICLE 3. CONTRACT TIME

3.1 The work will be completed and ready for final payment in accordance with Section 30 of the General

Provisions within Fifty Five Days( 55 ) Working days after the date when the Contract Time
commences to run. Allowances will be made for weather conditions and other occurrences beyond the control of the
CONTRACTOR.

If the CONTRACTOR is unable to begin work as required, the ENGINEER shall be notified in writing. Unless the
ENGINEER gives written approval for a delay in beginning the work, Working days will begin to be counted for
liquidated damages. The count will continue until the CONTRACTOR begins full operation. The count will
resume when work is suspended, or full operation is not maintained.

3.2 BIDDER agrees that the work will be completed within the time period specified below or the contractor shall pay
the County, not as a penalty but as liquidated damages, a sum equal to the amount specified below for each day,

as defined by Sec 108 of the 2019 edition of the “Missouri Standard Specifications for Highway Construction”,
elapsing between the expiration of such time limit, excluding any extentions of time granted by the engineer:

LIQUIDATED DAMAGES: $ 700.00 or Seven Hundred Dollars per Day

ARTICLE 4. CONTRACT PRICE

4.1 Owner shall pay Contractor for performance of the work in accordance with the contract documents in current
funds
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WHITEHEAD ROAD BRIDGE - BID TAB
NLIJ-lI:/IIEB’:AER DESCRIPTION ‘ UNIT ‘ QUANTITY UNIT PRICE TOTAL
ROADWAY ITEMS
2013000 |Clearing and Grubbing AC 0.3
2022010 [Removal of Improvements LS 1
2035000 [Unclassified Excavation CcYy 280
2035500 [Embankment in Place CYy 388
2036000 |Compacting Embankment CcY 388
2051010 ([Modified Subgrade Sy 20
3040504 |Type 5 Aggregate for Base (4" Thick) (Roadway) Sy 683
3040514 |Type 5 Aggregate for Base (14" Thick) (Shoulders) Sy 151
4011209 |Bituminous Pavement Mixture PG64-22, (BP-1) (Roadway & Shoulders, Entrance) TON 59.9
4013000 |Bituminous Pavement Mixture PG64-22, (Base) (Roadway & Shoulders, Entrance) TON 258.0
4071005 |Tack Coat Gal 20
6062100 |Bridge Anchor Section, 6.5 Ft. Posts EA 4
6062300A |Transition Section, 6.5 Ft. Posts EA 4
6063014 |Type A Crashworthy End Terminal (MASH) (TL-1, 25'-9 1/2") EA 4
6113020 [Furnishing Type 2 Rock Blanket CYy 592
6113040 |Placing Type 2 Rock Blanket CcY 592
6161005 |Constructions Signs SF 190
6161031 |Type Il Moveable Barricade with Light EA 6
6161098A |Changeable Message Sign EA 2
6181000 |Mobilization LS 1
6274000 |Contractor Furnished Surveying and Staking (MoDOT Spec.) LS 1
7250315A |15" Corrugated Metal Pipe LF 30
8051000A |Seeding - Cool Season Mixtures AC 0.2
8061005 |Rock Ditch Check LF 5
8061019 |Silt Fence LF 545
8061016 |Sediment Removal (4 20
8065599 |SWPPP Design, Installation, Maintenance, & Removal LS 1
SUBTOTAL ROADWAY ITEMS
BRIDGE ITEMS
2061000 Class 1 Excavation CcYy 70
2160500 Removal of Bridges LS 1
5031011A Bridge Approach Slab (Minor Road) Sy 138
7021214 Galvanized Structural Steel Piles (14 in.) LF 136
7026000 Pre-Bore for Piling LF 124
7027000 Pile Point Reinforcement EA 8
7032003 Class B Concrete (Substructure) cY 30
7034215 Safety Barrier Curb LF 138
7034222 Slab on Concrete Beam sy 196
7056049 21 In., Prestressed Concrete Spread Box Beam LF 209
7071000 Conduit System on Structure LS 1
7151001 Vertical Drain at End Bents EA 2
7161000 Plain Neoprene Bearing Pad EA 8
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ARTICLE 5. PAYMENT PROCEDURES

Contractor shall submit Application for Payment in accordance with Section 33 of the General Provisions. The
Engineer as provided in the General Provisions will process application for Payment.

5.1 Progress Payment. Owner will make progress payments per the Contract Bid Price on the basis of the
Contractor’s Application of Payment as recommended by the Engineer, on or about the First day of each
month during the construction as provided below. All progress payments will be on the basis of the Work
measured on the job site according to unit of measurement as shown within the job special provisions or
Missouri Standard Specifications.

5.1.1 The Engineer may initiate withholding of retainage as provided by Section 109.9 of the Missouri Standard
Specifications for Highway Construction. Release of any retained percentage shall be as provided by Section
109.9.

5.1.2 When the Contractor receives any payment from the Engineer, the Contractor shall make prompt payment to
subcontractors and suppliers as provided by Section 109.13 of the Missouri Standard Specifications for
Highway Construction.

5.2 Final Payment. Upon final completion and acceptance of the Work in accordance with Section 33 of the General
Provisions, Owner shall pay the remainder of the Contract Price as recommended by the ENGINEER.

ARTICLE 6. CONTRACTOR'S REPRESENTATIONS
In order to induce the County to enter into this Agreement CONTRACTOR makes the following representations:

6.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract Documents, Work, locality,
and with all local conditions and federal laws, state and local laws, ordinances, rules and regulations that in any
manner may affect cost, progress or performance of the Work.

6.2 CONTRACTOR has studied carefully all reports of investigations and tests of subsurface and latent physical
conditions at the site of otherwise affecting cost, progress or performance of the Work which were relied
upon by the ENGINEER in the preparation of the Drawings and Specifications. When the information is
available it will either be included in the bid documents or made available at the Jefferson County Department
of Public Works for the Contractor’s review.

6.3 CONTRACTOR has made or caused to be made examinations, investigations and tests and studies of such
reports and related data in addition to those referred to in Article 9 as he deems necessary for the
performance of the Work at the Contract Price, within the Contract Time and in accordance with the other
terms and conditions of the Contract documents; and no additional examinations, investigations, tests,
reports or similar data will be required by CONTRACTOR for such purposes.

6.4 CONTRACTOR has correlated the results of all such observations, examinations, investigations, tests,
reports and data with the terms and conditions of the Contract Documents.

6.5 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies that he has

discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable
to CONTRACTOR.
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ARTICLE 7. CONTRACT DOCUMENTS

The Contract Documents which comprise the entire agreement between OWNER and CONTRACTOR
are attached to this Agreement, made a part hereof and consists of the following:

7.1 This Agreement

7.2 Exhibits to this Agreement (if any)

7.3 Contract Performance and Payment and Materials Bonds, consisting of 3 pages.

7.4 Notice of Award

7.5  General Provisions (Pages GP-1 to GP-11, inclusive).

7.6 Specifications bearing the title PROJECT SPECIFICATIONS FOR:

WHITEHEAD RD BRIDGE REPLACEMENT, Project No.: STP 5403 (675)

and consisting of all pages as listed in the table of contents thereof.

7.7 Addenda numbers _ to  , inclusive.

7.8 CONTRACTOR'S Bid and all attachments

7.9  Documentation submitted by CONTRACTOR prior to Notice of Award

7.10 Any Modification, including Change Orders, duly delivered after execution of agreement.

There are no Contract Documents other than those listed above in this Article 7. The Contract Documents may
only be altered, amended or repealed by a Modification (as defined in Section 35 of the General Provisions).

ARTICLE 8. MISCELLANEOUS

8.1 Terms used in this Agreement which are defined in Section 1 of the General Provisions shall have the
meanings indicated in the General Provisions.

8.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding
on another party hereto without the written consent of the party sought to be bound; and specifically but
without limitation, moneys that may become due and moneys that are due may not be assigned without
such consent (except to the extent that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any written consent to an assignment, no assignment will release or
discharge the assignor from any duty or responsibility under the Contract Documents.

8.3 The County and CONTRACTOR each binds himself, his partners, successors, assigns and legal
representatives to the other party hereto, his partners, successors, assigns and legal representatives in

respect to all covenants, agreements and obligations contained in the Contract Documents.

ARTICLE 9. OTHER PROVISIONS
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9.1 Access to records. In connection with this Contract the County shall have access to any books, documents,
papers, and records of the CONTRACTOR, which are directly pertinent to this project for the purpose of
making an audit, examination, excerpts, and transcriptions.

9.2 Applicable Laws and Regulations. The CONTRACTOR expressly agrees to comply with all applicable
rules and regulations as set forth in the Contract Documents or as may be required by law, and further
agrees to submit all certifications, notices, and affirmative action plans as may now or hereafter be
required, and to place such conditions and provisions in any and all subcontracts as may be required.

9.3 Conflict of Interest. The CONTRACTOR covenants that he or she presently has not interest of any kind
and shall not acquire any type of interest, direct or indirect, in the program or any property therein, which
would conflict in any manner or degree with the performance of his or her services and obligation
hereunder. The CONTRACTOR further covenants that in the performance of this contract, no person
known to have any conflicting interest shall be knowingly employed in the performance of this Contract.

ARTICLE 10. VENUE
10.1 It is agreed by the parties that any action at law, suit in equity, or other judicial proceeding to enforce or

construe this Agreement, or regarding its alleged breach, shall be instituted only in the Circuit Court of
Jefferson County, Missouri.

(THIS SPACE INTENTIONALLY LEFT BLANK)
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IN WITNESS WHEREOQF, the parties hereto have signed this agreement in triplicate. All portions
of the Contract Documents have been signed or identified by OWNER and CONTRACTOR or by
ENGINEER on their behalf.

FOR: JEFFERSON COUNTY, MISSOURI

BY: APPROVED AS TO FORM
Dennis J. Gannon, County Executive
DATE:
Carl W. Yates III, County Counselor
ATTEST:

Ken Waller, County Clerk

DEPUTY CLERK

I hereby certify under section 50.660 RSMo there is either: (1) a balance of funds, otherwise
unencumbered, to the credit of the appropriation to which the obligation contained herein is
chargeable, and a cash balance otherwise unencumbered, in the treasury, to the credit of the funds
from which payment is to be made, each sufficient to meet the obligation contained herein; or (2)
bonds or taxes have been authorized by vote of the people and there is a sufficient unencumbered
amount of the bonds yet to be sold or of the taxes levied and yet to be collected to meet the
obligation in case there is not a sufficient unencumbered cash balance in the treasury.

Kristy Apprill, County Auditor

FOR:

BY: Date:
CONTRACTOR

ATTEST: SEAL
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CONTRACT PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the Undersigned

of
(firm)
*a (corporation) duly authorized by law to do business as a construction contractor in the
(partnership)
State of (hereinafter called the “Contractor”), and

(hereinafter called the "Surety"), a corporation duly

authorized to do a Surety business under the laws of the State of Missouri, are held firmly bound

unto Jefferson County, (hereinafter called the "County"), in the penal sum of

Dollars ($ ), lawful money of the United States, for the payment of which to be made
unto said County; we bind ourselves, our heirs, executors, administrators, successors and assigns,

jointly and severally, firmly by these presents as follows:

The conditions of this obligation are such that, whereas on the day

of ,20 , the said Principal entered into a written Agreement, which

Agreement is hereby made a part hereof, with the said County for the construction of

NOW THEREFORE, if the said Principal shall faithfully and properly perform the
foregoing Contract according to all the terms thereof, and shall, as soon as the work
contemplated by said contract is completed, pay to the proper parties all amounts due for all
labor and material required by this contract in the construction work, and all insurance
premiums for both compensation and all other kinds of insurance on said work, and for
all labor performed in such work whether by subcontractor or otherwise, then this obligation shall

be void, otherwise it shall remain in full force and effect, and may be sued on for the
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use and benefit by any person furnishing material or performing labor, either as an individual or as a
subcontractor, for any contractor in the name of said County.
Every Surety on this bond shall be deemed held, any contract on the contrary
notwithstanding, to consent without notice.
a) To the extension of time to the Contractor in which to perform the contract.

b) To changes in the plans, specifications, amount of work or contract.

IN TESTIMONY WHEREOF, the Parties hereunto have caused the execution hereof in

original counterparts as of the day of ,20
(SEAL)
Attest:
By
(SEAL)
Attest:
By

STP 5403 (675) Page 30 of 213



PAYMENT AND MATERIALS BOND

KNOW ALL MEN BY THESE PRESENT, that we,

Principal and Address

, as Principal, and

b

Surety and Address
as Surety, are held and firmly bond unto Jefferson County, Missouri, hereinafter called Obligee,

in the amount of § , for the payment of which we jointly and severally bind ourselves,

our heirs, executors, administrators, successors, trustees, and assigns firmly by these presents.
WHEREAS, the Principal has entered into a contract with Obligee for

;and

describe briefly

WHEREAS, the Obligee requires that the Principal enter into a surety bond satisfying the terms of
Section 107.170 R.S.Mo.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such, that if the Principal shall pay,
or cause to be paid in full, the claims of all persons performing labor upon, or furnishing materials to

be used in, or furnishing appliances, equipment or power contributing to such work under said

contract, then this obligation shall be void; otherwise to remain in full force and effect. The total

amount of surety’s liability under this bond shall in no event exceed the amount hereof, and in no event
shall the undertaking hereby be construed to impose liability on the surety beyond that

required by the terms of Section 107.170 R.S.Mo.

Signed and sealed this day of ,20

PRINCIPAL

By

SURETY

By

(ACKNOWLEDGMENT FOR PRINCIPAL)
(ACKNOWLEDGMENT AND POWER OF ATTORNEY FOR SURETY)
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GENERAL PROVISIONS

1) DEFINITIONS: The following terms as used in these Contract Documents are respectively defined as follows:

a) “Owner” - A person, firm, corporation, municipality or Government agency, by which the Contract will be
awarded. Where ever the Owner is specified, it shall also be construed to mean his authorized representative.

b) “Engineer” — County Engineer, Public Works Director, or any appointed Project Manager.

c) “Consultant” - The Engineering firm responsible for the preparation of construction plans.

d) “Contractor” - The person, firm, or corporation to whom the contract is awarded.

e) “Subcontractor” - A person, firm, or corporation, performing any part of the Contractor’s obligations hereunder
at the site of work excluding, however, the furnishing of standard materials, such as cement, lumber, and other
materials not worked to a special design under the plans and specifications for the work.

f) “Contract Documents” - The agreement subscribed by the parties, the Invitation to Bidders, Information for
Bidders, the Proposal, and the Plans and Specifications.

g) “Work” - The furnishing of all labor, materials, equipment and other incidentals necessary or convenient to
the successful completion and carrying out of all duties and obligations of the Contractor under the
Contract Documents.

h) “Days” - Except where otherwise specifically provided in the Contract Documents, calendar days including
Sundays and Holidays.

2) NOTICE: Unless otherwise specified herein, any notice required under the Contract Documents shall be deemed
given if deposited in the United States mail, first class postage prepaid. Notice may also be given by hand delivery to
the authorized representative

3) INTENT OF THE CONTRACT DOCUMENTS: The intention of the Contract Documents is to include in the
contract price the cost of all labor and materials, water, fuel, tools, plant, equipment, light, transportation and all other
expense as may be necessary for the proper execution of the work.

In interpreting the Contract Documents, words describing materials of work which have a well-known technical or
trade meaning, unless otherwise specifically defined in the Contract Documents, shall be construed in accordance with
such well-known meaning recognized by architects, engineers and the trade.

The work shall be executed in strict conformity with the plans and specifications.

The Contract Documents are complimentary and what is called for by any one shall be as binding as if called for by
all. Anything stated in the specifications and not shown in the drawings, or shown in the drawings and not stated in the
specifications, shall be of like effect as if shown or stated in both.

4) PLANS / PROJECT SPECIFICATIONS: Unless otherwise provided in the Contract Documents, the Plans, Project
Specifications and subsequent addendums are available; free of charge, as a downloadable file from the Jefferson
County website (http:/www.jeffcomo.org/PublicWorksProjects.aspx?nodelD=Purchasing). The Contractor will be
responsible for reproducing the plans necessary to carry out all the work.

In case of discrepancy in the plans, the matter shall be immediately submitted to the Consultant or Owner without whose
decision said discrepancy shall not be adjusted by the Contractor, save only at his own risk and expense.

5) SUPERVISION AND PERSONNEL: The Contractor shall have at the work site at all times a job supervisor. That
individual shall be capable of reading and understanding the project plans and specifications, have authority to order
materials and equipment, and have authority to execute work as directed by the Owner. The Contractor shall provide
the name and phone numbers of the person appointed as job supervisor prior to issuance of notice to proceed.

All workers shall have sufficient skill and experience to properly perform the work assigned to them. The owner may
demand the dismissal of any person employed by the contractor in, about or upon the work who engages in
misconduct, is incompetent or negligent in the due and proper performance of assigned duties, or who neglects or
refuses to comply with any proper directions given. Such person shall not again be employed thereon without the
written consent of the owner. Should the contractor continue to employ or re-employ any such person, the owner may
suspend the work until the contractor complies with such orders.
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6) COMPLIANCE WITH LAWS: The Contractor shall comply with all laws, ordinances, rules and regulations bearing in
the conduct of the work and shall obtain, at his expense, all permits and licenses necessary for the prosecution of the work.
Unless provided for in the contract, or granted a waiver, permits required from other departments of the county shall be
obtained by the contractor.

A sales tax exemption for construction materials is allowed by RSMo Section 144.062 RSMo, which applies to
contractors for the County. If applicable to this contract, Jefferson County will issue an exemption certificate to the
contractors, subcontractors and suppliers for the purchase of materials used in construction.

The Contractor shall be responsible for the payment of all Federal, State, municipal or local taxes, including but not
limited to sales and use taxes, applicable to the performance of the contract, and shall indemnify and hold harmless the
Owner, from the consequences of his failure to pay such taxes.

7) USE OF JOB SITE: The Contractor shall confine his equipment, apparatus, the storage of materials and operations of
his workmen to limits indicated by law, ordinance, permits, easements or plans and shall not encumber the premises
with his materials. The Contractor shall not load or permit any part of any structure to be loaded to the extent that its
safety may be endangered.

8) SANITARY PROVISIONS: The Contractor shall provide and maintain a neat, sanitary jobsite, and accommodations
for the use of his employees as may be necessary to comply with the sanitary requirements of laws or ordinances.

9) SURVEYS: The Contractor shall provide all surveys necessary to the performance of his work. All work shall be done
to the lines, grades and elevations shown on the plans. Any improperly located items, horizontally or vertically, may be
subject to removal and replacement at the Contractor’s expense. The Owner or Consultant may, in his sole discretion,
check from time to time the reference marks, lines, grades and measurements established by the Contractor but his
exercise or failure to exercise such right shall not relieve the Contractor of his obligation as stated herein.

10) CONDITIONS AT THE SITE: The Contractor shall make such investigations of conditions above or below the surface
of the ground, as he may deem necessary for the proper and timely performance of his work, including but not limited to
the making of borings. No oral representations by any persons respecting such conditions shall in any manner be binding
upon the Owner or the Consultant.

The Owner may have, for its own use, made borings at or near the site of the work. The boring data, if collected, will
be made available to the Contractor, for his own convenience, if he desires to examine it.

Any interpretations or conclusions drawn by the Contractor from such data shall be his own and the Owner makes no
representation or guaranty concerning the accuracy or completeness of such data.

11) UTILITIES AND OTHER OBSTRUCTIONS: It shall be the sole responsibility of the Contractor in the performance
of the contract to locate and avoid all utilities, other structures and obstructions whether located below or above the
surface of the ground. For that purpose, he shall employ all necessary precautions and methods to prevent damage to
utilities, other structures and obstructions. In the event such damage does occur, the Contractor shall be solely liable
therefore and he shall notify the affected utility and Owner immediately, make or have made all necessary repairs and
bear the expense thereof and all damage caused thereby.

If the Contractor finds he cannot safely work at a location designated in the plans and specifications, either because of
utilities, other structures or obstructions that may be damaged, he shall notify the Owner immediately.

Certain information relating to piping and underground utilities and structures, such as gas mains, water mains, and electric
duct lines, has been gathered by the Consultant for its purposes and has been shown on the plans for the convenience of
the Contractor and for such use as he may, at his own risk, desire to make of it. Any interpretations or conclusions drawn
by the Contractor from such data on the plans shall be his own and the Owner and the Consultant makes no representations
or guaranty concerning the accuracy or completeness of such data.
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12) STRUCTURES ENCOUNTERED AND PROTECTION OF LIFE AND PROPERTY: The Contractor shall, at his
own expense, support and protect all buildings, bridges, conduits, wires, water pipes, sewers, pavements, curbing,
sidewalks, equipment and fixtures of all kinds and all other public or private property that may be encountered or
endangered in the execution of the work herein contemplated. He shall replace, repair or to otherwise make good any
damage caused to any such property to the satisfaction of the Owner thereof.

In the event the Contractor does not perform his obligations under this provision, the Owner reserves the right, at its
election, to make good any damage to public or private property caused by the work of the Contractor and the cost
thereof shall be borne by the Contractor.

In the event the Contractor refuses or fails to pay bills therefore upon presentation, the Owner may pursue any remedies
available to it or may deduct the amount thereof from any money that may be due the Contractor hereunder from time to
time.

Throughout the performance of the work, the Contractor shall construct and adequately maintain suitable and safe
crossings over the trenches, and such detours as are necessary to care for the public and private traffic. The material
excavated from trenches shall be deposited in such manner as shall give as little inconvenience as possible to the traveling
public, to adjoining property owners, to other contractors or to the Owner.

All disturbed areas, material stockpiles, and equipment staging areas, shall be protected from erosion. All receiving streams
and waterways shall be protected from siltation, pollutants, or any other material considered to be hazardous by any
governmental regulator of streams and waterways. Crossings shall be installed for the passage of equipment across any
stream or waterway, and allow free passage of water and aquatic life beneath the crossing. The crossing type shall be
approved by the engineer prior to installation. Unless otherwise listed as a bid item or incidental to another bid item, the
contractor shall satisfy this requirement at his own expense.

The Contractor at his own expense shall provide the necessary watchmen and sufficient warning lights and barricades and
take such other precautions as are necessary to protect life and property. The Contractor shall provide watchmen or
additional watchmen at any point where they may be requested by the proper official of any municipality or governmental
body affected.

Nothing in this section shall be construed as requiring the Contractor to provide a road patrol.

13) PROTECTION OF WORK: The Contractor shall provide proper facilities, take all necessary precautions and assume the
entire cost for protecting the work against adverse weather conditions and for handling all storm and flood water, sewage,
seepage, ice or snow that may be encountered during the performance of the contract and the manner for providing for
such contingencies and for carrying on the work in freezing weather shall meet with the approval of the Owner. If the
Contractor shall fail to provide such protection or in the event of emergencies, the Owner may provide such protection at
the Contractor’s expense.

The contractor assumes all risk of damage to or destruction of the work covered by this contract until the work is completed
and accepted by the Owner and shall repair or replace at his expense any work damaged or destroyed prior to such
completion and acceptance regardless of cause.

14) ACCIDENT PREVENTION: Precaution shall be exercised at all times for the protection of persons (including
employees) and property. The safety provisions of applicable laws and building and construction codes shall be observed.
All persons on site shall have completed, and have the ability to present proof of, a minimum of 10 hour OSHA
construction safety training, or other comparable program. See General Provision 43

15) BLASTING: The Contractor shall comply with all Federal, State, County and municipal laws, rules and regulations
applicable to the transportation, storage or use of explosives. The Contractor shall assume all responsibility for any injury or
damage that may be done during the transportation, storage or use of any explosives.

16) OTHER CONTRACTS: The Owner may award other contracts for additional work, and the Contractor shall fully cooperate
with such other contractors, and carefully schedule and fit his own work to that work provided under the other contract. The
Contractor shall not commit or permit any act, which will interfere with the performance of work by any other contractor. It
shall be at the sole discretion, and not to be assumed as a guarantee to the contractor, for the engineer to determine if
conflicting, overlapping, or neighboring activities, was the sole cause of an unintended delay in the contractors work
schedule.
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17) CUTTING AND PATCHING: The Contractor shall do all cutting, fitting, or patching of his work that may be required to
make its several parts connect with the work of other contractors shown upon, or reasonably implied by the plans and
specifications. The Contractor shall not endanger any work by cutting, digging, or otherwise, and shall not cut or alter the
work of any other contractor.

18) CLEANING UP: The Contractor shall at all times keep the premises free from accumulation of waste material of rubbish
and at the completion of the work shall remove from and about the site all his rubbish, tools, equipment, scaffolding and
surplus materials and shall leave his work clean and ready for use.

19) SURVEILLANCE AND INSPECTION: The Contractor shall provide safe, sufficient and proper facilities at all times for
the surveillance and inspection of all parts of the work by the Consultant, Jefferson County, MoDOT, FHWA, or any other
agency, contractor for the county, or utility that has the right of entry.

The Contractor shall, within 24 hours after receiving written notice from the Owner, proceed to remove all materials rejected
by the Owner, whether worked or unworked, and take down all portions of the work, which shall be considered as unsound
or improper, or in any way failing to conform to the plans and specifications.

Should it be considered necessary or advisable by the Owner at any time before acceptance of the entire work to make an
examination of work already completed by removing or tearing out same, the Contractor shall, on written request, promptly
furnish all necessary facilities, labor, and material for that purpose. If such work is found to be defective or nonconforming
in any material respect, due to the fault of the Contractor or his subcontractors, he shall defray all the expenses of such
examination and of satisfactory reconstruction. If, however, such work is found to meet the requirements of the contract, an
equitable adjustment shall be made in the contract price to compensate the Contractor for the additional services involved in
such examination and reconstruction and, if completion of the work has been delayed thereby, he shall, in addition, be
granted a suitable extension of time.

Unless otherwise provided in this contract, acceptance by the Owner will be made as promptly as practicable after
completion of all work required by this contract. Acceptance shall be final and conclusive except as regards latent defects,
fraud, or gross mistakes as may amount to fraud, or as regards the Owner’s rights under any warranty or guarantee.
Acceptance by the Owner may be contingent upon the acceptance by other governmental bodies.

20) MATERIALS AND WORKMANSHIP: Unless otherwise stipulated in the specifications, all workmanship, equipment,
materials and articles incorporated in the work covered by this contract are to be new and of the best grade of their
respective kinds for the purpose. When required by the plans and specifications, the Contractor shall furnish the Owner or
Consultant, for approval, certified copies of test results made of the materials or articles, which he contemplates
incorporating in the work. Shop Drawings and/or samples of materials shall be submitted for approval when so directed.
Machinery, equipment, materials and articles installed or used without such approval shall be at the risk of subsequent
rejection. If not otherwise provided, material or work called for in this contract shall be furnished and performed in
accordance with established practice and standards recognized by engineers and state transportation officials.

21) COOPERATION WITH UTILITIES: All utility facilities and appurtenances, within the project limits, shall be
located, or relocated, by the utility owner, unless otherwise specified. Locations of these utilities will be provided by the
utility owners, or their provided third party, and may not be exact, particularly with regard to underground installations. The
contractor shall use the Missouri One-Call System to satisfy this requirement.

The contractor shall lead the efforts to coordinate with utility owners and the engineer in the location and relocation of
utility facilities, to minimize effects upon the contractor's work, interruption to utility service, or duplication of work by the
utility owners. Facilities or appurtenances that are to remain in place during construction shall be accounted for, and
protected by the contractor's work procedures.

In the event utility services are interrupted, and as a result of damage within the project limits, the contractor shall notify the
appropriate utility authorities immediately, and cooperate with the utility owners until service has been restored. Work shall
not begin around fire hydrants until provisions for continued service have been made and approved by the local fire
authority. When the failure of the owners of utility facilities to cooperate and coordinate their work with that of the
contractor results in actual delay to the contractor in the overall completion of the contractor's work, such delay will be
considered in the count of working days or date specified for completion as contractor's sole compensation from the
County, provided the contractor notified the engineer in writing of the delay at the time the delay occurred.

The contractor shall use every precaution to prevent damage to all public and private utilities. Repairs to damaged
utilities caused by negligent or wrongful acts or omissions on the part of the contractor shall be corrected at the
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contractor's expense. Damaged facilities shall be restored to a condition similar or equal to that existing before the damage
occurred. The utility will designate who shall repair the damaged facility and the contractor shall not make repairs without
utility approval.

Should there be located, within the right of way any public or private utility, facilities that are to remain in place, and
which will interfere with the contractor's proposed methods of operation, the contractor, in cooperation with the engineer,
shall make all necessary arrangements with the owner for any temporary or permanent removal or relocation of such
facilities desired for the contractor's convenience. Any cost involved shall be at the contractor’s expense.

If utility facilities or appurtenances are found that are not noted in the contract documents and could not be discovered in
accordance with Sec 102.5 of the Missouri Standard Specifications, the engineer shall be notified in writing as soon as
possible of the conflict and will determine whether relocation of the utility is necessary to accommodate construction. If
relocation is necessary, the contractor will make the necessary arrangements with the utility owner. Compensation for the
relocation of utilities will be worked out between the County and the utility owner prior to the relocation of any utility. No
compensation will be provided to the contractor for coordinating the location and/or relocation of utilities.

22) “OR EQUAL CLAUSE”: Whenever, in these specifications or in any of the Contract Documents, any article, appliance,
device or material is designated by a manufacturer’s or vendor’s or proprietary or trade name and such words are not
followed by the condition “or equal”, it shall be deemed that the words “or equal” do follow such designation unless the
text clearly requires a contrary interpretation. Any article or material equaling the standards fixed may be used in place of
that specifically mentioned by the specifications, provided that the material proposed is first submitted to and approved by
the Owner or Consultant. If by reason of the unavailability of material or equipment, a substitute item of material or
equipment is approved by the Owner or Consultant, the Owner shall receive the benefit of any economy resulting from the
substitution.

23) SUBLETTING OR ASSIGNING THE CONTRACT: The bidder is specifically advised that any person, firm, or other
party, to whom it is proposed to award a subcontract under this contract, must be acceptable to the County. Second tier
subcontracting will not be permitted on this project. It will be the responsibility of the Contractor to insure that his
subcontractors do not, in turn, subcontract any portion of the work.

The Contractor shall furnish to the County a signed copy of all subcontracts at or before the pre-construction meeting.
This applies to Federal and local projects.

The Prime Contractor must be on MoDOT’s approved Contractor Listing unless otherwise stipulated in the contract. The
Prime Contractor must also perform with it’s own organization, contract work amounting to not less than 30% of the total
original contract price. This applies to Federal and local projects.

24) WARRANTIES AND GUARANTEES:
Clauses that require the contractor to guarantee materials and workmanship and otherwise maintain the work for a specified
period after satisfactory completion and final acceptance will not be approved. This is not even permissible as a
non-participating bid item. Routine warranties or guarantees provided by a manufacturer are valid. Contractors’ warranties
or guarantees providing for satisfactory in-service operation of mechanical and electrical equipment and relates
components for a period not to exceed six (6) months following project acceptance are permissible.

25) MATERIAL TESTING: All project sampling and testing of materials shall be performed by the County or by a
consultant employed by the County. The Contractor shall assure that representatives of the County, consultants employed
by the County, or MoDOT, has the opportunity to sample and test materials used on this project. Acceptance testing
specified to be conducted by LPA or Consultant hired by LPA. Inspector must be MoDOT Certified (EPG 136.11.17.1
and EPG 106.18). Costs associated with providing the sample materials shall be incidental to the cost of the project.

26) TRAFFIC CONTROL: All contractor operations, whether within the contract or incidental, shall adhere to the Federal
Highway Administration’s Manual On Uniform Traffic Control Devices (MUTCD 2009 including all revisions prior to the
bid opening of this project). Unless otherwise listed as a bid item or incidental to another bid item, the contractor shall
satisfy this requirement at his own expense.
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27) STORM WATER POLLUTION PREVENTION PLAN (SWPPP): The County’s Storm Water Pollution Prevention
Plan shall be the “Erosion and Sediment Control/Stormwater Management Design Manual” Chapter 505, Jefferson County
Code of Ordinances. The ordinance can be found at the web address http://www.ecode360.com/JE3328.

For projects without a drawing showing erosion and sediment control measures, the Engineer or his representative will
direct what measures are to be used and where they will be placed. Any measures not covered by a pay item or not
specifically addressed on the Plans or Specifications as incidental, will be by negotiated price.
Concrete wash down pits shall be utilized for the washing of all concrete trucks. The pits shall be of adequate size to
handle all wash down water. The pits shall be lined with a plastic liner (10 mil minimum) to prevent the seepage of the
water into the adjoining ground. Berms may be necessary to prevent the migration of any splash water into the streams. The
hardened waste from the wash down pits shall be removed and broken into pieces no larger than one cubic foot. The waste
concrete pieces may be used as revetment, but will not be considered in measurement for payment. The cost of the wash
down pits, berms and disposal shall be incidental to the cost of the concrete.

Contractors shall provide the proper equipment, materials, and labor to perform dewatering measures for all drilling,
saw cutting, or any other activity that can result in the creation of drilling “Slurry.” Contractors shall submit a
dewatering plan at the request of the engineer. Dewatering activity costs shall be incidental to other items in the
contract.

Any spillage of hazardous waste shall be cleaned up by the Contractor at no additional cost to the Owner. Measures shall be
taken to ensure that no hazardous waste reaches a stream or adjoining property.

Any fines assessed for not following the SWPPP, will be the sole responsibility of the Contractor. If the Owner is fined by
a State or Federal agency, liquidated damages in the amount of the fine will be charged to the Contractor by the Owner.
Contractor agrees that it shall remit payment for said liquidated damages immediately upon request by Owner. Failure to
do so may, at the Owner’s option, be considered a breach of contract thereby entitling Owner to such other damages as
may result. These damages shall be in addition to the liquidated damages described in this paragraph.

28) SCHEDULE AND PROGRESS REPORTS: The Contractor shall, within 15 calendar days after date of notice to
proceed, submit to the Owner a project work schedule, covering all major operations in the work, for the County’s review
and approval. At the request of the Owner, the diagram shall be updated for relevancy to actual progress.

29) TIME OF COMPLETION AND LIQUIDATED DAMAGES: The parties recognize that time is of the essence of this
contract and, after the Contractor receives notice to proceed from the Owner, the work to be performed hereunder shall be
commenced and shall be completed within the respective number of days specified in the proposal.

If the Contractor fails to complete the work within the time specified, or any extension thereof granted hereunder, the
Contractor shall pay the Owner the sum specified in the Contract for each day, as defined by Section 108 of the 2019
Edition of the “Missouri Standard Specifications for Highway Construction”, the Contractor is in default. It is agreed that
said daily sum is to be paid, not as a penalty, but as compensation to the Owner as liquidated damages for loss which the
Owner will suffer because of such default through increased administrative and engineering costs and other tangible and
intangible costs. Such damages may be at the Owner’s option, be deducted from any monies held by it which are payable
to the Contractor.

The completion of the work included under this Contract is defined for purposes of determining liquidated damages, as
that time when all of the structures and appurtenances have been completed and tested and are, in the opinion of the
Owner, ready for continuous permanent use and occupancy for the purposes intended, which includes all grading, cleaning
up, or other minor work which is required to provide a completed project in accordance with the plans and specifications.
At the Owner’s discretion, unreasonable response time in the preparation and submittal of any required paperwork may
also justify charging of working days or liquidated damages compensation. The date that liquidated damages are no longer
applicable shall be the date of final acceptance from the Owner to the Contractor.

EXTENSION OF TIME: The Contractor shall not be entitled to any extension of time for completion of the work as
herein above specified unless a request for extension is submitted to the engineer within 10 days of the delay, and proves:

a. That such delay arises from unforeseeable causes beyond the control and without the fault or negligence of the
Contractor, including but not restricted to, acts of God, acts of public enemy, acts of Government in either its
sovereign or contractual capacity, acts of another contractor in the performance of a contract with the Owner,
fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, unusually severe weather, or delays of
subcontractors arising from such unforeseeable causes beyond the control and without the fault or negligence of
both the Contractor and such subcontractors; and
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b. That the Contractor cannot complete the work within the time specified solely by reason of such causes.

The engineer shall make a determination as soon as practicable after the Contractor’s notice is received and shall decide the
amount of additional time, if any, for completion of the work which conditions justify. Any time extensions will require
approval of the Missouri Highway and Transportation Department and the Federal Highway Administration, as well as the
Owner.

31) FORFEITURE OF CONTRACT: Should the Contractor at any time refuse, neglect or fail to supply a sufficient number
of properly skilled workmen or sufficient equipment or materials of the proper quality, or execute the work with diligence
and in accordance with approved schedules, or fail in the performance of any of the covenants herein contained, the Owner
may, after three days written notice to the Contractor and his bonding company, provide any such labor, equipment or
materials and deduct the cost thereof from any money then due or thereafter to become due to the Contractor under this
contract.

Alternatively, the Owner, may after ten days’ written notice to the Contractor and his bonding company, terminate the
employment of the Contractor for said works and enter upon the premises and take possession of all materials, tools and
equipment thereon and finish or contract with others to finish the work. The Owner and such others may use such materials,
tools and equipment to finish the work. The Contractor shall not be entitled to rental or other compensation for the use of his
construction tools and equipment, but shall only be entitled to the return thereof in the condition existing when possession
was taken, ordinary wear and tear excepted. In case of such discontinuance of the employment of the Contractor, the
Contractor shall not be entitled to receive any further payment under this Contract until the said work shall be wholly
finished, at which time, if the unpaid balance of the amount to be paid under this contract shall exceed the expenses incurred
by the Owner to the Contractor, but if such expenses shall exceed such unpaid balance, the Contractor shall pay the
difference from money then due or thereafter to become due to the Contractor under this contact. The expense incurred by
the Owner as here provided for finishing the work and its cost incurred through such default shall be certified by the
Consultant, whose certificate thereof shall be conclusive and binding upon the parties. The remedies of the Owner under this
Article are exclusive of and in addition to any other contained in this contract, the Contractor’s bonds, or provided by law.

32) PAYMENTS: The Contractor, shall receive as full compensation for all accepted work hereunder, a sum equal to the
value of the work done based in his proposal, attached hereto and made a part of this contract.

Payment shall be made to the contractor once per month, upon agreement and approval of the contractor submitted pay
request. By the 15th calendar day of each month, the Contractor shall submit to the Owner, a pay estimate, in AIA standard
format, showing the dollar amount requested for each line item represented in the contract. The engineer may request
additional, or alternate invoicing requirements, depending on the structure of the original bid. The final payment shall be paid
to the Contractor, subject to final acceptance of construction and approval of the final change order, within 30 days after
completion and acceptance of the entire work herein contracted for, and upon receipt by the County, and approval of, all
final documentation. Final documentation shall include, but not be limited to:

Affidavit, compliance with the prevailing wage law (Fig. 136.11.11)

Contractor’s certification regarding settlement of claims (Fig. 136.11.10)

Contractor’s Final Pay Estimate.

Letter from contractor stating the total amount paid (final contract amount) for completion of the project.
Contractor’s Final Lien Waiver and Final Lien Waivers from all subcontractors. The engineer may request proof
of payment to material suppliers, and which point, the contractor shall provide this information.

Any certified payroll forms that had not been previously submitted.

opoow

=

g. Certifications for materials (where required per project documents or MoDOT standard specifications)
h. Contractor DBE Certification (Fig. 136.11.9)

By the 10th calendar day of each month the Contractor shall submit to the Owner an invoice containing an estimate of the
percentage of the total work under the contract accomplished to the end of the previous month. The invoice shall be in such
form and detail as required by the Engineer. Payment will typically be delivered to the contractor by the second week of the
following month. Payment shall be by mailed check unless other arragements are previously made.

The requirements set forth in Section 109 of the Missouri Standard Specifications For Highway Construction for payments,
retained percentage, release of retained percentage, prompt payment to subcontractors and suppliers and final payment shall
apply to this contract.

33) PAYMENTS NO EVIDENCE OF PERFORMANCE: No certificate for payment made under this contract except the
final certificate of final payment, shall be evidence of the performance of this contract, either wholly or in part. No
Payment shall be construed to be an acceptance of defective work or improper materials.
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34) CHANGES: The Owner and/or the Consultant shall have the right to make changes within the scope of the work or change
the quantities of the work to be performed. No such change shall be valid unless made in writing by the Owner or
Consultant, approved by the engineer, and adopted by the county council. In the event such changes cause an increase or
decrease in the Contractor’s cost, or time required for performance of the contract, the contract price and/or period of
performance shall be equitably adjusted; provided, the increase or decrease in the amount of the work for which unit prices
apply under the specifications shall be computed by multiplying the change in quantities (measured as provided in the
contract documents) of such work by such contract prices.

In the absence of a bid price for a given item of work not provided for nor fairly included in the bid prices for other items
of work, a written agreement may be made between the Owner and the Contractor to be included in the written order for
such extra work. New items specifically covered under Section 109 of the Missouri Standard Specification

for Highway Construction, 2019 shall be added to the contract as stated in those specifications. Incidental items,
noted anywhere in the contract documents, shall not be considered for additional compensation.

Whenever the Contractor and the Owner are unable to agree on prices for extra work and the Owner directly or acting
through the Consultant orders the Contractor to proceed with the work by force account, the work will be paid for in the
manner herein described and the compensation thus provided shall constitute full payment for said work. All
additional work provided by force account shall be calculated and compensated per Section 109.5 of the Missouri
Standard Specifications for Highway Construction, 2019 .

35) LIENS AND CLAIMS: In addition to other remedies available the Owner hereunder, in all cases of non-payment by the
Contractor or a subcontractor of any sums of money due for labor, materials, supplies, equipment or other items in
performing in this contract, or if at any time there should be evidence of a lien or claim chargeable to the Contractor or a
subcontractor for which, if established, the Owner might become liable, the Owner is hereby authorized and empowered to
retain out of any payment then due or thereafter to become due to the Contractor, an amount sufficient to indemnify the
Owner against any such lien or claim.

Alternatively, without limiting other remedies and rights of the Owner under the Contract, under the Contractor’s bonds or
under the law, the Owner may withhold, in addition to other retentions, a sufficient amount of payments otherwise due to
the Contractor to cover payments that may be past due and payable by the Contractor or his subcontractors or suppliers for
just claims for labor or materials furnished in and about the performance of the work under this contract and for failure of
the Contractor to make proper payments to his subcontractors. The Owner shall disburse and shall have the right to act as
agent for the Contractor in disbursing such funds as have been withheld pursuant to this paragraph to the party or parties
who are entitled to payment there from. The Owner will render the Contractor a proper accounting of all such funds
disbursed in behalf of the Contractor.

36) RESPONSIBILITY: Nothing in the Contract Documents shall be construed as placing the work under the specific
direction or supervision of the Owner or the Consultant, or relieving the Contractor from his liability as an independent
contractor and, as such, he shall perform his work, including, but not limited to, supervision and control of his own
personnel and scheduling of the work as required to ensure its proper and timely performance, and he shall be solely
responsible for the exercise of due care to prevent bodily injury and damage to property in the execution of the work. The
Owner need not be present to witness installation of materials or performing of a service to deem the product or service
unsatisfactory, and order the removal, replacement, installment, repetition, or depreciation of compensable value of the
defective material or service.

37) INDEMNIFICATIONS AND INSURANCE:

Contractor’s Responsibility for Claims for Damage or Injury: The Contractor and surety shall indemnify and save
harmless the County, and its members, agents and employees from all ~ claims or suits made or brought for personal injury,
death or property damage, caused or contributed to be caused by:

(a) The negligence of the contractor, subcontractors, suppliers or their respective officers, agents or employees;

(b) The creation or maintenance of a dangerous condition of or on the County’s property or right of way, which
condition occurred at least in part due to the acts or omissions of the contractor, subcontractors, suppliers or their
respective officers, agents or employees; or

(c) The failure of the contractor, subcontractors, suppliers of their respective officers, agents or employees, to perform
the work in accordance with the plans and specifications.

Neither the County nor the Contractor, by execution of a contract, shall intend to or create a new or enlarge an existing cause of
action in any third party. This provision shall not be interpreted to create any new liability which does not exist under the
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statutory limited waiver of sovereign immunity, or to waive or extinguish any defense which either party to this contract or their
respective agents and employees may have to an action or suit by a third party.

Contractor's Responsibility for Work: Until the County accepts the work, it shall be in the custody and under the charge and
care of the Contractor. The Contractor shall restore and replace, at the Contractor’s expense, any lost or stolen County-owned
material in the Contractor’s custody or control. Damages to any portion of the work before its completion and acceptance, caused
by the action of the elements or from any other reason, shall be restored or replaced at the Contractor’s expense. Issuance of a
payment estimate on any part of the work done will not be considered as final acceptance of any work completed up to that
time. The County may, in its discretion, make such adjustments as it considers being proper for damage to the work due to
unforeseeable causes beyond the control of, and without fault or negligence on the part of the Contractor.

Liability Insurance Requirements: The Contractor shall procure and maintain at its own expense, until acceptance of the
project by the County, liability insurance for all damages and losses imposed by law and assumed under the contract, of the kinds
and in the amounts specified in the relevant sections shown herein. Before the Contractor commences the work, the Contractor
shall require the insurance company or companies to furnish to the County evidence of such insurance showing compliance with
these specifications. All insurance required herein shall be occurrence policies in a form acceptable to the County, and shall
remain in force until all work required to be performed under the terms of the contract is satisfactorily completed as evidenced by
its formal acceptance by the County.

Each policy or its declaration pages shall provide that the policy shall not be materially changed or canceled until the County has
been given at least 30 days advance notice in writing. If any policy is canceled before the contract work is complete, a
satisfactory replacement policy must be in force, with notice and evidence of insurance submitted to the County, prior to the
effective date of cancellation of the former policy. All evidence of insurance and notices shall be submitted to: Public Works
Director, Jefferson County Department of Public Works, 725 Maple Street, PO Box 100, Hillsboro, Missouri 63050. The
Contractor shall furnish the County with a complete copy of the policy prior to the time the Contractor commences work
on the site of the project. Failure to furnish evidence of proper insurance, or complete insurance policies will result in temporary
suspension of work and may result in other claims or actions for breach of contract or otherwise, as may be recognized at law or

in equity.

Workers' Compensation Liability Insurance: The Contractor shall furnish evidence to the County that, with respect to the
operations it performs, it carries workers’ compensation insurance, or is qualified as self-insured, sufficient to comply with all its
obligations under state laws relating to worker’s compensation. The Contractor shall also require each subcontractor on the project
to furnish the same evidence to the County. This evidence shall be furnished to and approved by the County prior to the time the
Contractor or the subcontractor commences work on the site of the project.

Commercial General Liability Insurance: The Contractor shall obtain one or more occurrence-based policies of commercial
general liability insurance (Form CG 00 01 or equivalent), which provide coverage for the contract work. The minimum limits of
liability for commercial general liability insurance shall be: $1,000,000 each bodily injury or property damage occurrence,
combined single limit, $2,000,000 general aggregate with a per project endorsement and $1,000,000 products/completed
operations aggregate. Each such policy shall be endorsed so as to cover liability arising from blasting if applicable, other
inherently dangerous activities and underground property damage. Each such policy shall be endorsed to include broad form
general liability, contractual liability and completed operations coverage.

Commercial Auto Liability Insurance: The Contractor shall obtain one or more occurrence-based policies of auto liability
insurance, which provide for its owned, non-owned and hired vehicles of every type and description, which are used in the contract
work. The minimum limits of liability for such insurance shall be $1,000,000 combined single limit. Commercial Auto Liability
Insurance shall be submitted with the bid

Additional Insureds: Each such policy of commercial general liability insurance shall name Jefferson County and its employees
as additional insureds. Each commercial general liability insurance policy shall also contain a separation of insureds condition. The
insurance afforded by the Contractor shall be primary insurance.

Subcontractor's Coverage: If any part of the contract is subcontracted, each subcontractor, or the Contractor on behalf of the
subcontractor, shall obtain the same commercial general liability insurance and commercial automobile liability insurance
coverage. The commercial general liability insurance shall name the same entities specified above as additional insureds, and shall
have the same separation of insureds conditions.
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Railroad Protective Liability Insurance: In addition to other required liability insurance, the Contractor shall provide
railroad protective liability insurance if applicable, for and in behalf of the railroad as outlined in provisions for each project.
The insurance policy shall be submitted to the County in original and duplicate for approval. No work will be permitted on the
railroad right of way until such approval is granted.

Insurance with Other Than Missouri Companies: Any insurance policy required as specified above, if written by an
insurance company organized in a state other than Missouri, shall be signed by an agent or broker licensed by the State of
Missouri. In the case of policies written by companies organized in a state other than Missouri, the evidence of insurance
submitted as authorized in the contract shall be signed by an agent or broker licensed by the State of Missouri. Nothing in this
provision limits or waives the requirement that each insurance policy must be issued by a company authorized to issue such
insurance in Missouri.

Third Party Liability: Neither the State of Missouri, Jefferson County, nor the Contractor, by execution of the contract
including these specifications, intend to create a right of action in a third party beneficiary except as specifically set out in these
specifications and the contract. It is not intended by any required contractual liability in the contract or in these specifications
that any third party beneficiary has a cause of action arising out of the condition of the project when completed in accordance
with the plans and accepted by the County.

Personal Liability of Public Officials: There shall be no personal liability upon the County, or any member, employee or agent
of the County in carrying out any of the provisions of the contract or in exercising any power or authority granted to them, it
being understood that in such matters they act as agents and representatives of the County, with official and public duty
doctrine immunity. If any provision of the contract appears to impose a duty on such an individual, the duty remains exclusively
that of the County and is not a personal duty or obligation of the individual.

38) BOND: The Contractor at his expense shall, before commencing work hereunder, procure and deliver to the Owner a
Performance Bond and a Labor and Materials Payment Bond in the amount of 100% of the contract as awarded, as security
for the faithful performance of the contract and the payment of all obligations thereunder by the Contractor and his
subcontractors. The Bonds shall be written in such form as may be satisfactory to the Owner and provided by a guaranty
or surety company listed in the latest issue of U.S. Treasury Circular 570 and the penal sum shall be within the or bonds
shall be as follows:

“The condition of this obligation is such that if the above bound Principal shall in all respects comply with the terms and
conditions of said contract and his obligations thereunder, including the specifications and plans referred to therein, and
such changes and alterations as may be made in said contract, specifications and plans and shall indemnify and save
harmless the Owner against or from all costs, expenses, damages, injuries or losses to which the said Owner may be
subjected by reason of any wrongdoing, misconduct, want of care or skill, negligence of default on the part of said
Principal, his subcontractors, officers, agents or employees, in the execution of performance of said contract and shall
promptly pay all just claims for damages for injury to property and for labor, equipment, materials and supplies
incorporated in the work or consumed in the performance thereof incurred by said Principal, his subcontractors, officers,
agents or employees, in or about the construction or improvement contracted for, then this obligation shall be void;
otherwise, to remain in full force and virtue in law. The Surety hereby waives notice of any changes, alterations or
modifications, including any extensions of the period of performance, in the contract, specifications and plans.”

If any surety upon any bond furnished in connection with this contract becomes unacceptable to the Owner, or if any such
surety fails to furnish reports as to his financial condition from time to time as requested by the Owner, the Contractor shall
promptly furnish such additional security as may be required from time to time to protect the interests of the Owner and of
persons supplying labor or materials in the prosecution of the work contemplated by this contract.

39) ROYALTIES AND PATENTS: The Contractor shall indemnify, defend, and hold harmless, the Owner and Consultant
from all liabilities, decrees, judgments, claims or disbursements, including attorney fees and/or damages and expenses
which may come against or be incurred by the Owner or the Consultant by reason of the use of any patented material,
machinery, devices, equipment or processes furnished or used in the performance of the work under this contract or the use
by the Owner of the completed structure or by reason of the use of patented designs furnished by the Contractor and
accepted by the Owner. In the event any claim, action at law or suit in equity of any kind whatsoever is made or brought
against the Owner, the Owner shall have the right, without impairment of the foregoing indemnification, to retain from the
money due and to become due said Contractor a sufficient amount of money to protect itself against loss.
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40) CONFLICTS IN CONTRACT DOCUMENTS: Where any provision of plans, specifications, or any other document
referred to or incorporated into the Contract Documents is inconsistent or in conflict with the another provision of the
Contract Documents, the order of governance shall be per the revised Section 105.4 of the Missouri Standard
Specifications for Highway Construction, as stated in these General Provisions, Provision 44

41) STANDARDS: Where materials and methods are indicated in the specifications as being in conformance with a standard
specification, references shall be to the most current available standard at time of the opening of bids.

42) FEDERAL EMPLOYMENT AUTHORIZATION: The Contractor shall comply with the requirements of the revised
Statutes of the State of Missouri Chapter sections 285.525 to 285.555. If any part of the contract is subcontracted, each
subcontractor shall comply with the same requirements of this specification.

No Contractor shall knowingly employ, hire for employment, or continue to employ an unauthorized alien to perform
work within the state of Missouri. As a condition for the award of the contract the Contractor shall, by sworn affidavit
and provision of documentation, affirm its enrollment and participation in a federal work authorization program with
respect to the employees working in connection with the contracted services. Every such Contractor shall also sign an
affidavit affirming that it does not knowingly employ any person who is an unauthorized alien in connection with the
contracted services.

A Contractor may enroll and participate in a federal work authorization program and shall verify the employment
eligibility of every employee in the Contractor’s hire whose employment commences after the Contractor enrolls in a
federal work authorization program.

A general contractor or subcontractor of any tier shall not be liable under sections 285.525 to 285.550 when such
general contractor or subcontractor contracts with its direct subcontractor who violates subsection 1 of this section, if the
contract binding the contractor and subcontractor affirmatively states that the direct subcontractor is not knowingly in
violation of subsection 1 of this section and shall not henceforth be in such violation and the contractor or subcontractor
receives a sworn affidavit under the penalty of perjury attesting to the fact that the direct subcontractor’s employees are
lawfully present in the United States.

43) OSHA TRAINING: The Contractor shall comply with the requirements of the revised Statutes of the State of Missouri
Chapter sections 292.675. If any part of the contract is subcontracted, each subcontractor shall comply with the same
requirements of this specification.

Any Contractor signing a contract to work on the construction of public works for the Owner shall provide a ten-hour
Occupational Safety and Health Administration (OSHA) construction safety program for their on-site employees which
includes a course in construction safety and health approved by OSHA or a similar program approved by the
department which is at least as stringent as an approved OS11A program. All employees are required to complete the
program within sixty (60) days of beginning work on such construction project.

Any employee found on a worksite subject to this section without documentation of the successful completion of the
course required under this section shall be afforded twenty (20) days to produce such documentation before being subject
to removal from the project. The contractor shall forfeit as a penalty to the Owner two thousand five hundred dollars
($2,500) plus one hundred dollars ($100) for each employee employed by the contractor or subcontractor, for each
calendar day, or portion thereof, such employee is employed without the required training. The penalty shall not begin to
accrue until the time period in this section has elapsed.

The Owner shall withhold and retain all sums and amounts due and owing as a result of any violation of this section when
making payments to the contractor under the contract. The contractor may withhold from any subcontractor, sufficient
sums to cover any penalties the Owner has withheld from the contractor resulting from the subcontractor’s failure to
comply with the terms of this section. If the payment has been made to the subcontractor without withholding, the
contractor may recover the amount of the penalty resulting from the fault of the subcontractor in an action maintained in
the circuit court in the county in which the public works project is located from the subcontractor.

In determining whether a violation of this section has occurred, and whether the penalty of this section shall be imposed,
the Department of Labor and Industrial Relations shall investigate any claim of violation. Upon completing such
investigation, the Department shall notify the Owner and any party found to be in violation of this section of its findings
and whether a penalty shall be assessed. Determinations under this section may be appealed in the circuit court in the
county in which the public works project is located. The Department may establish rules and regulations for the purpose
of implementing the provisions of this section.
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44) REVISIONS TO MODOT STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION:

Modifications to the 2019 Missouri Standard Specifications for Highway Construction shall be as listed herein.

SECTION 102 - BIDDING REQUIREMENTS AND CONDITIONS

All references to submitting electronic bids in Section 102 shall be deleted. Please refer to the ““Bid Notice” for directions to
submit bids on County projects.

Delete Section 102.3 Bidding — in its entirety and replace it with the following:

102.3 Bidding Documents. Upon request, the County will furnish the bidding documents to the prospective bidder. These
documents will generally be available on the County’s website for download and viewing. All prospective bidders must
complete the registration form titled “PLAN HOLDER CONTACT INFORMATION” to be eligible to bid on the project and
in order to receive updated notices. The documents will state the location, description and requirements of the
contemplated construction and will show the estimate of the various quantities and kinds of work to be performed or material
to be furnished, and will have a schedule of items for which unit bid prices are invited. The bidding documents will state the
time in which the work shall be completed, the amount of the bid guaranty, and the date, time and place of the opening of bids.

102.3.1 All papers bound with or attached to or referenced in the bidding documents are considered a part thereof and must
not be detached or altered when the bid is submitted.

102.3.2 If applicable, the prospective bidder will be required to pay the Commission the sum stated in the notice of bid
opening for each copy of a project's bidding documents. The Missouri Standard Specifications for Highway Construction,
Missouri Standard Plans for Highway Construction, including all revisions of these documents, and other items
referenced in the bidding documents, whether attached or not, will be considered a part of the bid. A prospective bidder will
be expected to separately purchase or have access to the current edition of the Missouri Standard Specifications for Highway
Construction and the Missouri Standard Plans for Highway Construction, including all revisions of these documents.

102.3.3 It will be conclusively presumed that all of the bidding documents are in the bidder’s possession and that these
documents have been reviewed and used by the bidder in the preparation of any bid submitted. The effective dates of the
General Provision & Supplemental Specifications and the Supplemental Plans for Highway Construction will be specified in the
contract documents. A copy of the latest version of these documents is available on MoDOT’s web site.

Delete Section 102.7 Preparation of Bidding Documents — in its entirety and replace it with the following:

102.7 Preparation of Bidding Documents. All bids shall be properly signed, sealed and submitted in accordance with Sec
102.10. Each bidder shall specify in the bid, in figures, a unit price for each of the separate items listed in the bidding documents,
except a unit price entry will not be necessary for those items having a quantity of one and only the amount for that item need
be entered. Zero will be considered a valid bid. The bidder shall not enter zero in any "Unit Price" field unless zero is the
intended bid for that item. A unit price left blank, with or without an extension, other than items having a quantity of one, will be
considered as zero by the Commission. In case of alternate items, unit prices shall be entered for only one alternate, unless
otherwise specified in the bidding documents. A unit price shall not exceed two decimal places. Bids shall not contain
interlineations, alterations or erasures except as noted in Sec 102.7.1. The bidder shall show the products of the respective
unit prices and quantities in the amount column provided for that purpose. The extension of each line item shall be rounded
to the nearest second decimal place value, with half cents rounded up. These extensions shall be totaled and in case of errors or
discrepancies in extensions, the unit prices shall govern. All entries in the bid shall be in ink or typewritten. If, in the sole
discretion of the engineer, an obvious and apparent clerical error exists in the unit price listed for an item due to a misplaced
decimal, but the extension appears to be correct and as intended in all respects, the engineer may correct the unit price bid in
accordance with the extension listed. All errors in extensions or totals will be corrected by the engineer and such corrected
extensions and totals will be used in comparing bids.

102.7.1 A bidder may alter or correct a unit price, lump sum bid or extension entered on the paper bid form or the
computer-generated itemized paper bid form by crossing out the figure with ink and entering a new unit price, lump sum bid or
extension above or below in ink, with the bidder’s initials.

102.7.2 A bidder may submit a separate bid on any or all projects, except that bids shall be submitted for all projects in a
required combination. Bidders not having the ability to simultaneously execute all contracts for bids submitted during a bid
opening may state, in one of the bids, the maximum total value of contract awards the bidder is willing to accept for that
bid opening. Only one statement of “Maximum Monetary Value of Awards Accepted this Bid Opening” shall be
completed per bid opening. In the event a bidder submits multiple statements of maximum award, the lowest value stated
will be used. The Commission reserves the right to select and award the combination of bids, not exceeding this
maximum, that will be to the best interest of the County provided these bids are in conformance with the requests for
bids. Any corrected bid that exceeds the lowest specified maximum award may be declared non-responsive.
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102.7.3 The bid of an individual, including those doing business under a fictitious name, shall include the signature and
address of the individual. The signature shall be exactly the same as that appearing on the contractor questionnaire.

102.7.4 The bid by a partnership or joint venture, including individuals doing business under fictitious names or
corporations, shall be executed by at least one of the partners followed by the title "Partner”" or one of the joint venturers
followed by the title "Joint Venturer" and the business address of the partnership or joint venturer shown. The true legal
name and address of each partner and joint venturer shall also be shown and shall appear exactly the same as that shown on
the contractor questionnaire.

102.7.5 The bid by a corporation, whether acting alone or as a joint venturer, shall show the address and name of the
corporation exactly as shown on the contractor questionnaire, and shall include the signature or digital ID and title of a
person authorized by its board of directors to bind the corporation.

102.7.6 Each bidder shall submit with each bid a sworn statement, executed by or on behalf of the bidder to whom a
contract may be awarded, certifying that the bidder has not, either directly or indirectly, entered into any agreement,
participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with the
bid or any contract that may result from its acceptance.

102.7.7 A bid will not be accepted or considered if the bid is the product of collusion among bidders, if the bidder is
disqualified or determined not responsible or if the bid is irregular in accordance with Sec 102.8.

Delete Section 102.9 Bid Guaranty — in its entirety. (See Section 11 of the “Instructions and Notices to Contractors” in the
bid documents)

Delete Section 102.10 in its entirety.
Delete Section 102.11 in its entirety.

SECTION 105 - CONTROL OF WORK

Delete Section 105.1- Authority and Duties of Commission in Contract Administration - items (a) through (h) that pertain
exclusively to MoDOT and not to the County of Jefferson.

Revise 105.4 - Coordination of Contract Documents. - such that the governing ranking will be as follows:

(@  Job Special Provisions

(b)  Project Specific Drawings

(c)  General Provisions

(d)  Revisions to MoDOT Standard

(e)  Specifications General Special Provisions
(f)  Supplemental Specifications

(g) Standard Specifications

(h)  Standard Drawings

(i)  Bid Items or Quantities

In case of discrepancies, calculated dimensions will govern over scaled dimensions.

SECTION 107 - LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

If a Corps of Engineers 404 Permit or Department of Natural Resources Section 401 permit is applicable for a project, then
the permit requirements and conditions will prevail over Section 107.10.

SECTION 109 - MEASUREMENT AND PAYMENT

Delete Section 109.9.1.2 of Division 109.9 - Retained Percentage - in its entirety.

Delete Section 109.14 — Price Adjustment for Fuel - in its entirety.

SECTION 201 - CLEARING AND GRUBBING

Add the following to Section 201.2.2.1 - Clearing:

(e) All branches hanging lower than 18 feet above the finish roadway surface shall be removed over all lanes of traffic,
including up to 3 feet outside the traveled edge of pavement.

SECTION 203 - ROADWAY AND DRAINAGE EXCAVATION, EMBANKMENT AND COMPACTION
Modify Section 203.3.1 of Section 203.3 — Borrow — as follows:

Replace the first sentence with the following: Borrow will consist of approved material required for the construction of
embankment or for other portions of the work, and shall be obtained either from borrow areas shown on the plans, from areas
designated by the engineer, or from other approved sources.
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Modify Section 203.4 as follows:

Delete the reference in Section 203.4.1 that states, “Finishing by hand methods will not be required,...”: Replace with the
following:

Hand raking or fine grading by mechanical means of the disturbed areas shall be required to remove debris and stones. The
soil shall be tilled to a depth of 4” and graded to a reasonably smooth surface. All brush, weeds, excess mud and silt, or other
debris shall be removed from culverts and channels within the scope of the work in accordance with Sec 104.11.2, even if such
structures are used in place.

Replace Section 203.4.1.1 with the following:

Field Stone. Before final project acceptance, the removal and disposal requirements of all loose field stones shall be
guided by the following table:

Location Limits Maximum Stone Size

Residential and commercial where lawns are maintained ~ All Disturbed Areas Relatively Free of Stones - 1/2" maximum

Foreslopes, roadside ditches and

Right of " i
backslopes outside of maintained lawn areas gt ot way I" Maximum

Rock Cut Sections All Disturbed Areas As directed by the Engineer

SECTION 206 - EXCAVATION FOR STRUCTURES
Replace Section 206.5.2 — with the following:

"Final measurement of Class 3 Excavation for pipe culverts, utilities, retrofit pipe culverts, drop inlets or manholes will be
made to reflect the actual computed quantity established from field measurements. The plan quantities were estimated based
on the random boring data and visual observations of the adjacent existing ditch lines. The revision or correction will be
computed and added to or deducted from the contract quantity. Measurement of Class 3 Excavation will be made to the
nearest cubic yard for each structure of that volume of material actually removed from within the area bounded by vertical
planes of 12 inch minimum to 18 inches maximum outside of the outer walls of the structure. The upper limits of the volume
measured, will be the existing ground line, or the lower limits of the roadway excavation, whichever is lower. The lower
limits of the volume measured will include excavation necessary for pipe bedding."

SECTION 304 - BASES AND AGGREGATE SURFACES
Delete Section 304.3.5 - Substitutions for Aggregate Base - in its entirety.
Modify Section 304.5 — Method of Measurement — as follows:

Final measurement of the completed aggregate base course will be based on actual field measurements to the nearest
square yard.

Replace Section 304.6 - Basis of Payment — with the following:

“The accepted quantities of aggregate base course of the thickness and type specified will be paid for at the contract unit price
for each of the pay items included in the contract. Payment will be considered full compensation for water used in performing
this work.”

SECTION 401 - PLANT MIX BITUMINOUS BASE AND PAVEMENT

Section 401.4 Job Mix Formula — The County may waive submission of representative mixture samples. The Contractor, at
the time he submits his job mix formula, shall request in writing whether samples are required. The County will respond in
writing and if samples are required, they shall be submitted within ten working days of receipt of the County’s letter.

Section 401.4.1 Mixture Design — Modify this paragraph as follows:

The mix design shall be submitted to the County for approval at least seven (7) days prior to mixture production. A mix
design shall be submitted for all County projects. The composition of the mixture shall conform to the following limits by
weight:

Total Mineral Aggregate94.0-96.5
% Asphalt Binder 3.5-6.0 %

Add the following item to Section 401.4.2 — Required Information:

(q) Unit weight of combined mixture.
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Modify Section 401.4.3 Mixture Approval so that “Jefferson County” is substituted where it presently reads
“Construction and Materials”.

Delete Section 401.5.2 Substitutions - in its entirety.
Delete Section 401.6 Field Laboratory — in its entirety.
Delete Section 401.7.1 and replace with the following:

401.7.1 Weather Limitations. Bituminous mixtures shall not be placed (1) when either the air temperature or the temperature
of the surface on which the mixture is to placed is below 40 F (5 C), (2) on any wet or frozen surface, or (3) when weather
conditions prevent the proper handling or finishing of the mixture. Temperatures are to be obtained in accordance with
MoDOT Test Method TM20.

If a rainfall event occurs (with rain duration lasting more than 5 min.) before 10am on any given workday, then paving
operation shall be cancelled for the balance of that workday and the contractor is not charged for the workday. Once a rainfall
event begins the contractor is to immediately shut down plant mix operation. No pavement materials will be accepted at the
construction site until further notice from engineer. At the contractor’s request, the engineer may waive these requirements on
an individual basis.

401.7.5.1 Irregularities. Add a sentence preceding the sentence “The outside edge alignment shall be uniform” as follows: The
outside edges of the pavement shall be constructed to an angle of approximately 45 degrees with the surface of the roadbed
and rolled with a hand roller for a smooth appearance.

Replace Section 401.8 Quality Control with the following:

The Contractor shall maintain equipment and qualified personnel or retain the services of a qualified testing laboratory to
perform QC field inspection, sampling and testing in accordance with applicable portions of Section 403. The testing service
shall be a firm different than the one retained by the County for testing services on that project. The Contractor shall notify the
Engineer at the preconstruction meeting who he intends to use for testing services, the name of a contact person and his or her
telephone number. A proposed third party testing service for dispute resolution shall be included with the mix design
submittal.

Replace the last sentence in Section 401.8.4 Pavement Testing with the following:

The Contractor shall restore the surface from which samples have been taken immediately with the mixture under
production or with a non-shrink concrete grout. A cold patch mixture will not be acceptable.

Replace Section 401.13 Method of Measurement with the following:
Measurement will be in accordance with Sec 403.22 and as modified by the job special provisions.

SECTION 402 - PLANT MIX BITUMINOUS SURFACE LEVELING
Delete Section 402.2.2 — in its entirety.

Add the following sentence to the beginning of Section 402.3 Composition of Mixture:
Mixture shall meet the requirements of the asphalt type specified in the contract and/or bidding documents.
Replace Section 402.4 — with the following:

402.4 Job Mix Formula. The mixture shall be in accordance with Sec 401.4 and shall conform to the following limits by

weight: ) .
Total Mineral Aggregate 92.0-96.5 % Asphalt Binder 3.5-8.0 %

Delete Section 402.9 - in its entirety.

SECTION 403 ASPHALTIC CONCRETE PAVEMENT
Delete Section 403.4.1 — in its entirety.

Replace “Construction and Materials” in Section 403.4.3 with “the Engineer”.

Section 403.6 — Delete the first sentence in its entirety. Revise the fourth sentence to read: “The gyratory compactor shall be
one from MoDOT’s Construction and Materials approved list.”

Delete Section 403.10.2 Substitutions — in its entirety.
Section 403.11.1 Field Mix Redesign — Replace “Central Laboratory” with “Engineer”.

Section 403.11.1.1 Approval — replace “Construction and Materials” with “the Engineer”. Delete the second sentence in this
section.
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Modify the first sentence of 403.17.1 Quality Control Operations — to read:

“The Contractor shall maintain or retain equipment and qualified personnel to perform all QC field inspection, sampling and
testing as required by this specification.” Add the following sentence: “The personnel, if from an independent testing
laboratory, shall be different than the company retained by the County for QC purposes.”

Section 403.17.2 Bituminous Quality Control Plan — Change “Construction and Materials” to “the Engineer”.

Revise the last sentence of 403.22.4.2 Surface Restoration to read: “If bituminous construction has been completed, the
surface from which samples have been taken shall be restored within 48 hours with an approved commercial mixture or with
an approved non-shrink concrete grout. Cold mix is not an acceptable patch.

Delete Sections 403.23.5 through 403.23.7.3 inclusive.

SECTION 407 TACK COAT

Add Section 407.4.1.3 Weather Limitations. Tack coat shall not be applied when either the air temperature or the
temperature of the surface to be tacked is below 40 F. Temperatures are to be obtained in accordance with MoDOT Test
Method TM20.

SECTION 408 PRIME COAT

Add Section 408.4.1.1 Weather Limitations. Bituminous material shall not be applied (1) when either the air temperature
or the temperature of the surface to be primed is below 60 F or (2) when weather conditions prevent the proper construction of
the prime coat. Temperatures are to be obtained in accordance with MoDOT Test Method TM20.

SECTION 413 SURFACE TREATMENTS
Replace “Construction and Materials” in Section 413.30.3 with “the Engineer”.
Replace “Construction and Materials” in Section 413.30.3.1 with “the Engineer”.

Revise Section 413.30.6.1 as follows:

Quality Control Operations. Quality control shall be conducted in accordance with Sec 403.17 as modified herein by
the “REVISIONS TO MODOT STANDARD SPECIFICATIONS”, except as follows.

SECTION 501 CONCRETE

Section 501.3 Mix Design. — Change the last sentence to read:

“The Contractor may be required to submit representative samples of each ingredient to the Engineer for laboratory
testing.”

Revise Section 501.8.2 (f) as follows:

“The Engineer may allow the use of the test concrete for appropriate incidental construction”, shall be deleted. In its
place add the following sentence — “Test concrete shall not be used in construction”.

Revise Section 501.8.10 to delete the Type 1 field laboratory at the proportioning plant.

SECTION 502 - PORTLAND CEMENT CONCRETE BASE AND PAVEMENT
Delete Section 502.3.7 - in its entirety.

Revise the first sentence in Section 502.11.1 to read:
“Prior to approval of concrete mix designs by the engineer, the contractor shall submit a QCP to the County.”

Table I shall be revised so that “Percent of Contract Price” does not exceed 100.
Delete Section 502.15.3, Width, in its entirety.

Delete Section 502.15.4, Pay Factors, in its entirety.
Delete Section 502.15.8, PWL Determination Table, in its entirety.

SECTION 601 FIELD LABORATORIES
Delete this Section in its entirety.

SECTION 603 WATER LINE INSTALLATION

Revise Section 603.2 - Material. To include the following sentence after the table:
Materials other than those shown may be specified by the Engineer and shall meet AWWA, ASTM, ANSI and NSF
specifications.
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Revise Section 603.3.4 - Abandoned Water Mains. To include the following at the end of this section:

8” and larger abandoned water mains remaining under the completed road and or shoulder shall be abandoned by
grout filling the line. Grout shall consist of Mortar for Grout as specified in Section 1066. The cost of the grout, plugs,
labor, fuel and equipment shall be included in the lump sum unit cost for “Removal of Improvements”. Smaller watermains
shall be abandoned as noted above by capping and covering the cap with concrete. PVC watermains may be capped with
caps made of the same material, glued in place.

SECTION 605 UNDERDRAINAGE
Delete Sections 605.10.2.5 through 605.10.2.5.3 in their entirety. Video inspection of edge drains will not be required.

PAVEMENT AND BRIDGE SURFACE REMOVAL AND TEXTURING
Revise Section 622.10.4 to read:

Final measurements of coldmilling of the type specified will be based on actual field measurements to the limits shown on
the plans or as directed by the Engineer, and computed the nearest square yard. Revisions or corrections will be
computed and added or deducted from the contract quantity.

SECTION 627 CONTRACTOR SURVEYING AND STAKING
Add the following to the end of Section 627.2.1:

In addition, the Contractor shall protect and carefully preserve all official survey monuments, property marks,
section markers and Geological Survey Monuments, or other similar monuments. The Contractor shall notify the
Engineer of the presence of any such survey or property monuments as soon as they are discovered.

Revise Section 627.2.3 to read:

The project will generally have set control points with known coordinates provided by the design consultant. The engineer will
furnish all coordinate data to lay out the job and locate benchmarks as shown on the plans. Except as specified herein, the
contractor shall provide all other staking, including but not limited to, centerline stakes, right of way stakes, additional lines,
connections, ramps, slope stakes, grade stakes, construction benchmarks and reference stakes locating all drainage, roadway
and bridge structures, and utilities necessary for the successful prosecution of the work. Centerline staking shall be done before
construction begins and shall be established at all PIs, PCs, PTs and at 100 foot intervals within the proposed project limits,
including any temporary transition lengths outside the projects limits. Right of way staking shall be a maximum of 200 feet
apart on tangents, at angle changes in the right of way and a maximum of 50 feet apart in horizontal curves, on both sides of
the road, at all parcel property lines, and shall be done at the initial start of the project to facilitate relocation of utilities. Right
of way stakes shall indicate cuts and fills to final grade for help in determination of utility placement. The contractor shall
maintain construction stakes for the duration of the project at no additional cost to the County. All alignment control
established by the contractor shall be referenced, and a copy of the references shall be furnished to the engineer.

Revise Section 627.2.4 to read:

Any surveying or measurements necessary for computing pay quantities, except for earthwork pay items which quantities
are based on cross sections measurements, will be performed by the engineer. The contractor shall notify the engineer at
least two working days prior to disturbing any areas used to calculate pay items.

Earthwork pay items which quantities are based on cross section measurements shall have “before” and “after” cross sections
performed by the contractor. The contractor shall notify the engineer prior to surveying the cross sections so that a field

representative, designated by the engineer, can be present to witness and record and/or verify the readings. The contractor shall
cooperate with the designated field representative in coordinating the surveying activities.

Add the following to the end of Section 627.2.1:

Should it be necessary to disturb any survey or property monument (grading, install structure), a Missouri Professional
licensed surveyor shall witness and reference their location, and reset such monument after construction work is completed and
before final acceptance of project. The cost to protect, preserve and provide any surveying work to reset survey or property

monuments will not be paid for separately, but shall be considered as included in the cost of the project, and no additional
compensation shall be allowed.

SECTION 703 CONCRETE MASONRY CONSTRUCTION

Add a sentence to the end of Section 703.3.8 -Surface Sealing for Concrete — that reads: “Surface sealing shall not be
applied until after all defects in the bridge deck surface have been patched per the Engineer’s requirements.”
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SECTION 706 REINFORCING STEEL FOR CONCRETE STRUCTURES

Delete the last sentence in Section 706.2.2 that allows flame cutting of uncoated reinforcement. Reinforcement shall be
saw cut or sheared.

Delete the sentences in Section 706.3.1 that reads: “For bridge decks and top slabs of culverts, bars in the top mat shall be
tied at all intersections except where spacing is less than or equal to 12 inches in each direction, in which case alternate
intersections shall be tied. At other locations, the bars shall be firmly tied at alternate crossings or closer.” Replace this
sentence with: “All reinforcement, including superstructure and substructure, shall be tied at 100% of crossing locations.”
SECTION 712 STRUCTURAL STEEL CONSTRUCTION

Delete the sentence in Section 712.3 that reads: “Any material that has become bent shall be straightened before being
assembled or shall be replaced, if necessary.” Replace it with the following: “Any material that has become bent from the
intended shape shall be replaced at no cost to the County.”

SECTION 720 MECHANICALLY STABILIZED EARTH WALL SYSTEMS

Delete Section 720.3.1 - in its entirety and replace with the following:

The Contractor shall submit product information on the type of mechanically stabilized earth wall system he is proposing. The
wall shall be in conformance with the Plans and Job Special Provisions. Shop drawings and design calculations shall be
submitted and shall be signed and sealed by a Professional Engineer registered in the state of Missouri.

SECTION 724 PIPE CULVERTS

Revise Section 724.3.1 to read:

Inspection of pipe and pipe placement will be performed visually by the County during construction.

Delete Sections724.3.2, 724.3.3, 724.3.4, 724.3.4.1, 724.3.5, 724.3.6, 724.3.7, 724.3.8, and 724.3.9.

Revise Section 724.4.1 to read:

Final measurements of pipe culverts of the type specified will be based on actual field measurements to the nearest lineal foot
along the geometric center of the pipe. Revisions or corrections will be computed and added or deducted from the contract
quantity.

SECTION 725 METAL PIPE AND PIPE ARCH CULVERTS

Revise Section 725.4 to read:

Backfill material for metal culverts shall consist of crushed stone.

Revise Section 725.4.1 to read:

Crushed stone shall consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B. For all pipe
culverts under roadways or sidewalks crushed stone backfill shall be used for full depth of the trench, and to the subgrade of
the road, and to a point two feet on either side of the pavement width. For backfill under grass areas, the granular backfill
shall be brought to one foot above the top of the pipe, then completed with earthen backfill to the required grade. Bedding
material shall be the same as that specified above for backfill.

SECTION 726 RIGID PIPE CULVERTS
Delete Section 726.1.2.
Modify the sixth sentence in Section 726.3.1 to read:

All joints shall be sealed with an approved plastic compound, tubular joint seal, an external wrap, cement mortar or other
approved methods to create a soil tight condition.

Modify 726.3.2 Bedding to read:

Bedding for reinforced concrete pipe shall consist of a mixture of stone in accordance with Section 1009, Grade 4,
Gradation B.

Section 726.3.4 - Insert the following after the second sentence:

For all pipe culverts under roadways or sidewalks crushed stone backfill, meeting the requirements of Section 1009, Grade 4,
Gradation B, shall be used for full depth of the trench, and to the subgrade of the road, and to a point two feet on either side
of the pavement width. For backfill under grass areas, the granular backfill shall be brought to one foot above the top of the
pipe, then completed with earthen backfill to the required grade.
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SECTION 727 STRUCTURAL PLATE PIPE AND STRUCTURAL PLATE PIPE-ARCH CULVERTS

Delete 727.3.3 Bedding and Backfill material and replace with the following:

727.3.3 Bedding and Backfill Material. Bedding for structural plate pipe and structural plate pipe-arch culverts shall
consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B, except if rock is encountered, the
trench shall be excavated to a minimum depth of 8 inches below the bottom of the culvert.

Delete Section 727.3.4.1 and Section 727.3.4.2 and replace with the following:

Backfill shall be with crushed stone consisting of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B.
Stone backfill shall be used for full depth of the trench, and to the subgrade of the road, and to a point two feet on either side
of the pavement width. Layers of backfill shall be carefully tamped in place and shall be kept at approximately the same
elevation on opposite sides of the structure at all times during the progress of work in order to equalize the loading.

SECTION 731 PRECAST REINFORCED CONCRETE MANHOLES AND DROP INLETS
Revise Section 731.4.1 to read:

Final measurements of precast concrete manholes and drop inlets will be based on actual field measurements to the nearest
lineal foot along the geometric center of the manhole/drop inlet. Revisions or corrections will be computed and added or
deducted from the contract quantity. The depth of the structure will be the vertical distance from the top of the uppermost
precast section to the invert flowline.

SECTION 732 FLARED END SECTIONS
Delete the second sentence in Section 732.5 that reads:

When two different diameters of pipe are shown on the plans for a given location for Group B or Group C pipe, the
contract unit price for the flared end section or safety slope end section that would be required for the larger diameter pipe will
be used for payment purposes.

SECTION 801 LIME AND FERTILIZER

Revise the third sentence in Section 801.4.1 to read:

The soil shall be thoroughly broken up, worked, tilled and loosened to a minimum depth of 4 inches. Revise the

second sentence of 801.4.2 to read:

After application, the lime and fertilizer shall be thoroughly mixed into the soil to a minimum depth of 4 inches, except
when applied hydraulically on slopes steeper than 2:1.

SECTION 802 MULCHING

Add the following to Section 802.1 Description.:

If a specified stabilization covering is not indicated in the contract, mulch overspray shall be applied over rocky type soils. In
all other cases the contractor shall have the options of mulch overspray, embedment, or other methods as approved by the
engineer.

SECTION 803 SODDING

Add the following to Section 803.3 Construction Requirements:

Sodding placed at the downstream end of a flared end section or the downstream end of a pipe without a flared end section
shall be securely fastened with metal clips. The sod shall be placed slightly lower than the flowline of the flared end section
or the flowline of the culvert. Sod washed away by flows through the culvert shall be cleaned up, disposed of and replaced by
the Contractor at no additional charge to the County.

SECTION 804 TOPSOIL

Add Section 804.3.3 The Contractor shall be responsible for obtaining all necessary permits for removal of topsoil from an
area. This shall include but not be limited to land disturbance, stormwater discharge, endangered species, farmland
protection, wetlands, hazardous waste and cultural resources. Contact agencies for most of these are listed on MoDOT’s
website under Local Public Agency Manual.
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SECTION 805 SEEDING
Revised the following under Section 805.3 Construction Requirements:

805.3.1 The seedbed shall be prepared in accordance with Sec 801. Seeding shall be done before the seedbed becomes
eroded. Seed shall be uniformly applied at no less than the rates specified in the contract provisions. If no seeding rates are
shown in the contract documents, the following seeding and fertilizing rates shall be used:

(pure live seed per acre) (based on pure nutrients, no filler)
Tall Fescue 60% 120 Ibs per acre Nitrogen 80 Ibs per acre
Orchard Grass  20% 40 Ibs per acre Phosphoric Acid 80 Ibs per acre
Annual Rye 20% 40 Ibs per acre Potash 80 Ibs per acre

Total 200 Ibs per acre Total 240 Ibs per acre
Revise 805.3.2 to read:

805.3.2 Disturbed areas outside of authorized construction limits shall be seeded at the contractor’s expense, unless such
disturbed areas are adjacent to the construction limits and caused by utility relocation/adjustment work. Disturbed areas
caused by such utility work shall be prepared and seeded as directed by the Engineer.

Add Section 805.3.4:

Drop seeding shall only be allowed in small disturbed areas as approved by the engineer; Drill seeding shall be allowed for
flat areas and slopes up to 3(H):1(V); and Hydro seeding shall be required on slopes 3(H):1(V) or steeper.

Revise Section 805.4 to read:

805.4 Acceptance. Acceptance of permanent seeding will be made when seeded disturbed areas meet the requirements
for final stabilization as defined as a minimum uniform 70% perennial vegetative cover over disturbed land areas.
Inspection for acceptance will be made within 60 days after seeding excluding seeding dates that fall between September
30 and March 1. Seeding that occurs between September 30 and March 1 will be inspected no earlier than May 1.

SECTION 806 POLLUTION, EROSION AND SEDIMENT CONTROL
Revise 806.4.4 to read as follows:

Erosion control features shall be in place prior to any clearing and grubbing of the construction site. Additional erosion
control features may need to be installed as the project continues and problem areas become exposed. Until the site is
stabilized, all erosion and sedimentation control BMPs must be maintained properly. Maintenance must include inspections
of all erosion and sedimentation control BMPs after each rainfall event and on a weekly basis. A written inspection report by
the contractor shall be submitted to the engineer after every inspection. The report shall state a summary of the site conditions,
status of the erosion and sediment control BMPs, date, time and name of inspector. The Contractor shall maintain all erosion
control features by removing silt buildup so that the erosion control feature is fully effective. Any erosion control features
knocked down during construction shall be reinstalled at no additional cost to the County.

Add a paragraph to 806.80.3 as follows:

The Contractor shall maintain the temporary pipes throughout the length of the project. Pipes, backfill and road surface
washed out shall be replaced at no additional cost to the County.

Add the following sentence to 806.100.2.2:

The Contractor shall maintain the temporary stream crossing throughout the length of the project. Pipes, backfill and road
surface washed out shall be replaced at no additional cost to the County.

END OF “REVISIONS TO MODOT STANDARD SPECIFICATIONS”

END OF GENERAL PROVISIONS
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DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM REQUIREMENTS
FOR LOCAL PROGRAMS

1.0 Disadvantaged Business Enterprise (DBE) Program Requirements. The subsequent Sections will apply only to
contracts involving U.S. Department of Transportation (USDOT) federal-aid or federal financial participation. Federal-aid
or federal financial participation includes, but is not limited to, any funds directly or indirectly received by MoDOT, or
authorized for distribution to or through MoDOT, by the USDOT or any operating administration within the USDOT. These
provisions will not apply to Commission contracts funded exclusively with state funds, or state and local funds. Any
contractor, subcontractor, supplier, DBE firm, and contract surety involved in the performance of a federal-aid contract shall
be aware of and fully understand the terms and conditions of the USDOT DBE Program, as the terms appear in Title 49 CFR
Part 26 (as amended), the USDOT DBE Program regulations; Title 7 CSR Division 10, Chapter 8 (as amended), the
Commission’s DBE Program rules.

2.0 DBE Program Distinguished From Other Affirmative Action Programs. The USDOT DBE Program established
by the U.S. Congress is not the same as, and does not involve or utilize, any of the elements or authority of other state or
local affirmative action programs, nor does the program rely upon state legislation or gubernatorial executive orders for
implementation or authorization, other than the general authority given the Commission in Section 226.150, RSMo. The
USDOT DBE Program is implemented by the Commission and MoDOT, through and in conjunction with the FHWA, FTA
and FAA, as a “recipient” defined in Title 49 CFR 26.5.

3.0 Policy Regarding DBE Firms. It is the policy of the U. S. Department of Transportation and MoDOT that businesses
owned by socially and economically disadvantaged individuals have an opportunity to participate in the performance of
contracts financed in whole or in part with federal funds. Consequently, the requirements of 49 CFR Part 26 (as amended)
and the Commission's implementing state regulations in Title 7 CSR Division 10, Chapter 8, "Disadvantaged Business
Enterprise Program™, will apply to any contract with federal funds.

4.0 Opportunity for DBEs to Participate. Each contractor, subcontractor and supplier working on a contract financed in
whole or in part with federal funds shall take all necessary and reasonable steps to ensure that DBES have an opportunity to
compete for, and participate in performance on project contracts and subcontracts.

5.0 Required Contract Provision. The federal-aid contract will include the following provision, as mandated by USDOT
at Title 49 CFR 26.13(b):

(a) The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, national origin,
or sex in the performance of the contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of USDOT-assisted contracts. Failure by the contractor to carry out these requirements is a material
breach of the contract, which may result in the termination of the contract or such other remedy, as the recipient deems
appropriate. In this provision, “contractor” will be defined as the contractor on the contract; “subrecipient” will be defined
as any subcontractor performing the work. For the purposes of any federal-aid contract awarded by the Commission, “the
recipient” will be defined as either the Commission, or MoDOT, or both. The contractor shall include this same contract
provision in every supply contract or subcontract the contractor makes or executes with a subrecipient.

6.0 Bank Services. The contractor, and each subrecipient on a federal-aid contract, is encouraged to use the services of
banks owned and controlled by socially and economically disadvantaged individuals. Such banking services, and the fees
charged for services, typically will not be eligible for DBE Program contract goal credit. Any questions on this subject
should be directed to the MoDOT External Civil Rights Director. See Sec 7.0.

7.0 DBE Program Information. DBE Program information may be obtained from the MoDOT External Civil
RightsDirector, P.O. Box 270, Jefferson City, Missouri 65102-0270. Phone (573) 751-4309, Fax (573) 526-0558, E-Mail:
dbe@modot.mo.gov. It will be the duty of each contractor, for the contractor and for the contractor’s subrecipients and
surety, to take the steps necessary to determine the legal obligations and limitations under the DBE Program, as an element
of responsibility. It will be the duty of each certified DBE firm to know, understand and comply with the DBE firm’s legal
obligations and limitations under the DBE Program, as a requirement of program participation. A surety providing a bid or
contract bond will be bound by those bonds to the duties of the surety’s principal.

8.0 DBE Certification, and the Missouri Unified Certification Program. The Missouri Department of Transportation
and other certifying agencies within Missouri have partnered to form the Missouri Regional Certification Committee
(MRCC) and developed a Unified Certification Program (UCP) pursuant to 49 CFR 26.81 and 7 CSR 10-8.061. Only DBE
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firms certified by the MRCC are eligible to perform work on a federal-aid contract for DBE contract goal credit. It is the

contractor’s responsibility to ensure firms identified for participation are approved certified DBE firms.

The MRCC DBE Directory can be found at the following link:
http://www.modot.mo.gov/business/contractor_resources/External_Civil_Rights/DBE_program.htm

9.0 DBE Program-Related Certifications Made By Bidders and Contractors. If the bidder makes a written, express
disclaimer of one or more certifications or assurances in the bid, the bid will be considered non-responsive. By submitting
a bid on any call involving USDOT federal financial participation, and by entering into any contract on the basis of that bid,
the contractor makes each of the following DBE Program-related certifications and assurances to USDOT, to the
Commission, and to MoDOT:

(a) The bidder certifies that management and bidding officers have reviewed and
understand the bidding and project construction and administration obligations of the
SDOT DBE Program regulations at Title 49 CFR Part 26 (as amended), the USDOT DBE
Program regulations; Title 7 CSR Division 10, Chapter 8 (as amended), and the commission’s DBE Program rules. The
bidder further certifies that the contractors management personnel on the project understand and are familiar with the
requirements of these federal and state DBE Program regulations; and if the bidder was not familiar with or did not
understand the requirements of these regulations, they have contacted the External Civil Rights Division of MoDOT and
have been informed as to their duties and obligations under the DBE Program regulations by MoDOT staff and/or by
USDOT DBE Program staff.

(b) The bidder certifies that the bidder has complied with the federal and state DBE Program requirements in
submitting the bid, and will comply fully with these requirements in performing any federal-aid contract awarded on the
basis of that bid.

(c) The bidder agrees to ensure that certified DBE firms have a full and fair opportunity to participate in the
performance of the contract financed in whole or in part with federal funds. The bidder certifies that all necessary and
reasonable steps were taken to ensure that DBE firms have an opportunity to compete for, and perform work on the contract.
The bidder further certifies that the bidder not discriminate on the basis of race, color, age, national origin or sex in the
performance of the contract, or in the award of any subcontract.

(d) The bidder certifies, under penalty of perjury and other applicable penal laws that if awarded the federal-aid
contract, the contractor will make a good faith effort to utilize certified DBE firms to perform DBE work at or above the
amount or percentage of the dollar value specified in the bidding documents. The bidder further certifies the bidder’s
understanding that the bidder may not unilaterally terminate, substitute for, or replace any DBE firm that was designated in
the executed contract, in whole or in any part, with another DBE, any non-DBE firm or with the contractor's own forces or
those of an affiliate of the contractor, without the prior written consent of MoDOT as set out below.

(e) The bidder certifies, under penalty of perjury and other applicable penal laws that a good faith effort was made
to obtain DBE participation in the contract, at or above the DBE participation contract goal. The bidder further certifies,
under penalty of perjury and other applicable penal laws, that if the bidder is not able to meet the Commission’s DBE contract
goal, and if the bidder is not able to meet that DBE contract goal by the time the proposed DBE participation information
must be submitted, within three business days after bid opening, the bidder has submitted with and as a part of the bid, a true,
accurate, complete and detailed written explanation of good faith efforts to meet the DBE Contract Goal.

(f) The bidder understands and agrees that if awarded the contract the contractor is legally responsible to ensure that
the contractor and each DBE subcontractor and supplier, comply fully with all regulatory and contractual requirements of
the USDOT DBE Program, and that each DBE firm participating in the contract fully perform the designated tasks, with the
DBE’s own forces and equipment, under the DBE’s own direct supervision and management. The bidder certifies, under
penalty of perjury and other applicable penal laws, that if it awarded the contract and if MoDOT or the Commission determine
that the contractor, a DBE or any other firm retained by the contractor has failed to comply with the DBE Program
requirements or federal or state DBE Program regulations, the Commission, through MoDOT, shall have the sole authority
and discretion to determine the extent of the monetary value to which the DBE contract goals have not been met, and to
assess against and withhold monetary damages from the contractor in the full amount of that breach. The Commission,
through MoDOT, may impose any other remedies available at law or provided in the contract in the event of a contract
breach. The bidder further understands and agrees that this clause authorizes the Commission, through MoDOT, to determine
and fix the extent of the damages caused by a breach of any contractual or regulatory DBE Program requirement and that the
damage assessment will be enforced in addition to, and not in lieu of, any other general liquidated damages clause in the
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contract. By submitting a bid for a federal-aid contract, and by entering into a contract, the bidder irrevocably agrees to such
an assessment of liquidated damages for DBE Program purposes, and authorizes the Commission and MoDOT to make such
an assessment of liquidated damages against the contractor, and to collect that assessment from any sums due the contractor
under the contract, or any other contract, or by other legal process. The bidder makes this certification, agreement and
authorization on behalf of itself, its subcontractors and suppliers, and the bid bond and contract bond sureties, for each
federal-aid contract.

(9) The surety upon any bid or contract bond acknowledges the surety is held and firmly bound to the Local Agency
for each and every duty of the surety’s principal provided in any bid or contract regarding the DBE program.

10.0 Designation of DBE firms to perform on contract The bidder states and certifies, under penalty of perjury or other
applicable penal laws, that the DBE participation information submitted in the bid or within the stated time thereafter is true,
correct and complete and that the information provided includes the names of all DBE firms that will participate in the
contract, the specific line item (s) that each DBE firm will perform, and the creditable dollar amounts of the participation of
each DBE. The specific line item must reference the MoDOT line number and item number contained in the proposal. The
bidder further states and certifies that the bidder has committed to use each DBE firm listed for the work shown to meet the
DBE contract goal and that each DBE firm listed has clearly confirmed that the DBE firm will participate in and perform the
work, with the DBE’s own forces.  Award of the contract will be conditioned upon meeting these and other listed
requirements of 49 CFR 26.53.

(a) The bidder certifies the bidder’s understanding that as the contractor on a contract funded in whole or in part by
USDOT federal funds, the bidder may not unilaterally terminate, substitute for, or replace any DBE firm that was designated
in the executed contract, in whole or in any part, with another DBE, any non-DBE firm or with the contractor's own forces
or those of an affiliate, without the prior written consent of MoDOT. The bidder understands it must receive approval in
writing from MoDOT for the termination of a DBE firm, or the substitution or replacement of a DBE before any substitute
or replacement firm may begin work on the project in lieu of the DBE firm participation information listed in the executed
contract,

(1) The bidder further certifies understanding, that if a DBE firm listed in the bid or approved in the
executed contract documents ceases to be certified at any time during the performance of the contract work, and a contract
or subcontract with that firm has not yet been executed by the prime and subcontractor, the contractor can not count any
work performed by that firm after the date of the firm’s loss of eligibility toward meeting the DBE contract goal. However,
if the contractor has executed a subcontract with the firm before the DBE lost eligibility and ceased to be a certified DBE,
the contractor may continue to receive credit toward the DBE contract goal for that firm's work.

(2) The bidder further certifies understanding, that if a DBE subcontractor is terminated, or fails, refuses
or is unable to complete the work on the contract for any reason, the contractor must promptly request authority to substitute
or replace that firm. The request shall include written documentation that the DBE firm is unwilling or unable to perform
the specified contract work. The contractor shall make good faith efforts to find another DBE subcontractor to substitute or
replace the dollar amount of the work that was to have been performed by the DBE firm. The good faith efforts shall be
directed at finding another DBE to perform the same, or more, dollar amount of work that the DBE firm that was terminated
was to have performed under the executed contract. The substitute or replacement DBE firm may be retained to perform the
same or different contract work from that which the terminated firm was to have performed. The contractor shall obtain
approval from MoDOT in writing before the replacement or termination of one firm with another before the work will count
toward the project DBE goal.

(3) The bidder further certifies the bidder’s understanding, that the dollar value of any work completed by
a DBE firm prior to approval of the DBE’s substitution or replacement, in writing, by MoDOT will not be credited toward
meeting the DBE contract goal. The contractor will remain subject to appropriate administrative remedies, including but not
limited to, liquidated damages for the full dollar amount that the DBE contract goal is not met. Liquidated damages will also
be assessed against the contractor if the original, substitute or replacement DBE firms perform the required contract work,
but are not paid in full for some or all of that work by the contractor, including back charges. No credit toward the DBE goal
will be given for any amount withheld from payment to the DBE or “back charged” against monies owed to the DBE,
regardless of the purpose or asserted debt.

11.0 Good Faith Effort to Secure DBE Services. The bidder shall make a good faith effort to seek DBEs in a reasonable
geographic area to where the solicitation for subcontracts and material is made. If the bidder cannot meet the goals using
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DBEs from that geographic area, the bidder shall, as a part of the effort to meet the goal, expand the search to a wider
geographic area.

11.1 Bidding Procedure. The following bidding procedure shall apply to the contract, for DBE program compliance
purposes.

11.2 Contract Goal, Good Faith Efforts Specified. The bidder may submit the completed “DBE Identification Submittal”
information in the bid documents at the same time as, and within the sealed bid, at the time the bid is submitted. However,
if that information is not completed and submitted with the initial sealed bid, then as a matter of responsiveness and
responsibility, the apparent low and second low bidder shall file the completed “DBE Identification Submittal” pages to the
Local Agency on or before 4:00 p.m. of the third business day after the bid opening date. The Local Agency may permit
telefax transmittal. The complete and signed original documents shall be mailed to the Local Agency no later than the day
of the telefax transmission. No extension of time will be allowed for any reason. The means of transmittal and the risk of
timely receipt of the information shall be the bidder’s.

The bidder is responsible to ensure that all submittals are checked for accuracy. Any and all omissions, deletions, and/or
errors that may affect the end result of the bid package are the sole liabilities of the bidders. The bid may be found non-
responsive if the submittal is not complete and/or accurate.

11.3 Bid Rejection, Bid Security Disposition. The failure of either the apparent low bidder or the second low bidder to file
the completed and executed “DBE Identification Submittal”, listing actual, committed DBE participation equal to or greater
than the DBE contract goal percentage specified in the bid by 4:00 p.m. on the third business day after the bid opening, will
be cause for rejection of that bid, and the bid surety bond or bid guaranty of that bidder will be forfeited to and become the
property of the Local Agency upon demand.

(d) Any bidder rejected for failure to submit the completed and executed “DBE Identification Submittal”
information in the bidding documents, with full documentation of sufficient DBE participation to satisfy the DBE contract
goal cannot submit a bid on the same, or substantially similar, project, when and if the project is re-advertised for bids. By
submitting a bid on a federal-aid project, the bidder accepts and agrees to this provision, and the disposition of the bidders
bid bond or guaranty, on behalf of the bidder and the bidders bid surety or guaranty.

(b) The surety separately acknowledges the surety to be held and firmly bound to the Local Agency to immediately
upon demand pay the face amount of the bid bond.

11.4 Good Faith Efforts Described. Good faith efforts to meet the DBE contract goal may include, but are not limited to,
the following:

(a) Attending a pre-bid meeting, if any, scheduled by the department to inform DBEs of contracting and
subcontracting opportunities;

(b) Advertising in general circulation trade association and socially and economically disadvantaged business
directed media concerning subcontracting opportunities.

(c) Providing written notice to a reasonable number of specific DBES so that the DBE’s interest in the contract are
solicited in sufficient time to allow the firm to participate effectively;

(d) Following-up on initial written notice or solicitations of interest by contacting DBESs to determine with certainty
whether the DBES were interested.

(e) Maintaining documentation of responses received in the effort to solicit DBE participation.

(f) Selecting portions of work to be performed by DBEs to increase the likelihood of meeting the DBE goal,
including, where appropriate, breaking down contracts into economically feasible units to facilitate DBE participation.

(9) Providing interested DBEs adequate information about plans, specifications and requirements of the contract.

(h) Negotiating in good faith with interested DBES, not rejecting DBEs as unqualified without sound business
reasons based on a thorough investigation of the DBE’s capabilities.
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(i) Making efforts to assist interested DBESs in obtaining bonding, lines of credit or insurance required by the Local
Agency or by the bidder.

(j) Making effective use of available disadvantaged business organizations, minority bidders' groups, local, state
and federal disadvantaged business assistance offices, MoDOT and other organizations that provide assistance in the
recruitment and placement of DBEs.

11.5 Documentation, and Administrative Reconsideration of the Bidder's Good Faith

Efforts. In the bidding documents, the bidder has the opportunity and responsibility to provide certified written
documentation as to whether the bidder made a good faith effort to meet the DBE contract goal as proposed by MoDOT.
Any bidder that has not met the Commission’s proposed DBE contract goal at the time of bid opening must submit the
completed “Certification of Good Faith Efforts to Obtain DBE Participation”. The certification should be included in the
bidding documents, fully and in detail, at the time its sealed bid is submitted, however, if that information is not completed
and submitted with the initial sealed bid, the bidder must submit the documentation to the Local Agency on or before 4:00
p.m. of the third business day after the bid opening date. The Local Agency may permit telefax transmittal. The complete
and signed original documents shall be mailed to the Local Agency no later than the day of the telefax transmission. No
extension of time will be allowed for any reason. The means of transmittal and the risk of timely receipt of the information
shall be the bidder’sresponsibility. The bidder shall attach additional pages to the certification, if necessary, in order to fully
detail specific good faith efforts made to obtain certified DBE firm participation in the proposed contract work. If the
apparent low bidder appears to have failed to adequately document in the bid that the bidder made a good faith effort to
achieve sufficient DBE participation in the contract work, that firm will be offered the opportunity for administrative
reconsideration upon written request, before the Local Agency and MoDOT reject that bid as non-responsive. However,
regardless of the DBE contract goal participation level proposed by the bidder, or the extent of good faith efforts shown, the
apparent low and second low bidders shall each timely and separately file their completed and executed “DBE ldentification
Submittal” or face potential sanctions and the bid bond or guaranty, as specified in Sec 10.0 of these provisions may become
the property of the Local Agency subject to the Local Agency’s demand.

12.0 DBE Participation for Contract Goal Credit. DBE participation on the contract will count toward meeting the DBE
contract goal as follows:

(a) The applicable percentage of the total dollar value of the contract or subcontract awarded to the DBE will be
counted toward meeting the DBE contract goal, only if that firm is certified by the MRCC as a DBE at the time the contract
or subcontract is executed, and only for the value of the work, goods or services that are actually performed, or provided, by
the DBE firm itself.

(b) When a DBE performs work as a participant in a joint venture, the contractor may count toward the DBE goal
only that portion of the total dollar value of the contract equal to the distinct, clearly defined portion of the contract work that
the DBE has performed with the DBE’s own forces. The MoDOT External Civil Rights Director shall be contacted in
advance regarding any joint venture involving both a DBE firm and a non-DBE firm to review and approve the contractor’s
organizational structure and proposed operation. When a DBE subcontracts part of the work of the contract to another firm,
the value of that subcontracted work may be counted toward the DBE contract goal only if the DBE's subcontractor at a
lower tier is a MoDOT certified DBE. Work that a DBE subcontracts to a non-DBE firm will not count toward the DBE
contract goal. The cost of supplies and equipment a DBE subcontractor purchases or leases from the prime contractor or the
prime’s affiliated firms, or from another non-DBE subcontractor, will not count toward the DBE contract goal.

(c) The contractor may count expenditures to a DBE subrecipient toward the DBE contract goal only if the DBE
performs a commercially useful function (CUF) on that contract.

(d) A contractor may not count the participation of a DBE subcontractor toward the contractor's final compliance
with the contractor’s DBE contract goal obligations until the amount being counted has actually been paid to the DBE. A
contractor may count 60 percent of the contractor’s expenditures actually paid for material and supplies obtained from a
DBE certified by MoDOT as a regular dealer, and 100 percent of such expenditures actually paid for materials and supplies
obtained from a certified DBE manufacturer.

(1) A regular dealer will be defined as a firm that owns, operates, or maintains a store, warehouse or other
establishment in which the material, supplies, articles or equipment required and used under the contract are bought, kept in
stock, and regularly sold or leased to the public in the usual course of business. To be a regular dealer, the DBE firm shall
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be an established, regular business that engages, as its principal business and under its own name, in the purchase and sale
or lease of the products in question. Packagers, brokers, manufacturers' representatives, or other persons who arrange or
expedite transactions will not be considered regular dealers.

(2) A DBE firm may be a regular dealer in such bulk items as petroleum products, steel, cement, gravel,
stone or asphalt, without owning, operating or maintaining a place of business where it keeps such items in stock, if the DBE
both owns and operates distribution equipment for the products it sells and provides for the contract work. Any
supplementation of a regular dealer's own distribution equipment shall be by a long-term lease agreement, and not on an ad
hoc or contract-by-contract basis.

(3) If a DBE regular dealer is used for DBE contract goal credit, no additional credit will be given for
hauling or delivery to the project site goods or materials sold by that DBE regular dealer. Those delivery costs shall be
deemed included in the price charged for the goods or materials by the regular dealer, who shall be responsible for their
distribution.

(4) A manufacturer will be defined as a firm that operates or maintains a factory or establishment that
produces on the premises, the material, supplies, articles or equipment required under the contract and of the general character
described by the project specifications. A manufacturer will include firms that produce finished goods or products from raw
or unfinished material, or that purchases and substantially alters goods and materials to make them suitable for construction
use before reselling them.

(e) A contractor may count toward the DBE contract goal the following expenditures to certified DBE firms that
are not "regular dealers™ or "manufacturers” for DBE program purposes:

(1) The contractor may count toward the DBE contract goal the entire amount of fees or commissions
charged by a certified DBE firm for providing a bona fide service, such as professional, technical, consultant or managerial
services, or for providing bonds or insurance specifically required for the performance of the federal-aid contract, if the fee
is reasonable and not excessive, compared with fees customarily charged for similar services.

(2) The contractor may count toward the DBE contract goal the entire amount of that portion of the
construction contract that is performed by the DBE's own forces and equipment, under the DBE's supervision. This includes
the cost of supplies and material ordered and paid for by the DBE for contract work, including supplies purchased or
equipment leased by the DBE except supplies and equipment a DBE subcontractor purchases or leases from the prime
contractor or its affiliates.

(f) A contractor may count toward the DBE contract goal 100 percent of the fees paid to a certified DBE trucker or
hauler for delivery of material and supplies required on a job site, but not for the cost of those materials or supplies
themselves, or for the removal or relocation of excess material from or at the job site, when the DBE certified trucking
company is not also the manufacturer of or a regular dealer in those material and supplies, provided that the trucking or
hauling fee is determined by MoDOT to be reasonable as compared with fees customarily charged by non-DBE firms for
similar services. The certified DBE trucking firm shall also perform a CUF on the project and not operate merely as a pass
through for the purposes of gaining credit toward the contract DBE goal. Prior to submitting a bid, the contractor shall
determine, or contact the MoDOT External Civil Rights Director for assistance in determining, whether a DBE trucking firm
will meet the criteria for performing a CUF on the project.

(9) The contractor will receive DBE contract goal credit for the fees or commissions charged by and paid to a DBE
broker who arranges or expedites sales, leases or other project work or service arrangements, provided that those fees are
determined by MoDOT to be reasonable and not excessive, as compared with fees customarily charged by non-DBE firms
for similar services. A broker will be defined as a person or firm that does not own or operate the delivery equipment
necessary to transport materials, supplies or equipment to or from a job site; a broker typically will not purchase or pay for
the material, supplies or equipment, and if the broker does purchase or pay for those items, those costs will be reimbursed in
full. In most instances, the broker is merely the entity making arrangements for delivery of material, supplies, equipment, or
arranging project services. To receive DBE contract goal credit, MoDOT must determine that the DBE broker has performed
a CUF in providing the contract work or service.

13.0 Performing a Commercially Useful Function (CUF). No credit toward the DBE contract goal will be allowed for
contract payments or expenditures to a DBE firm, if that DBE firm does not perform a CUF on that contract. A DBE performs
a CUF when the DBE is solely responsible for execution of a distinct element of the contract work, and the DBE actually
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performs, manages and supervises the work involved with the firm’s own forces. To perform a CUF, the DBE alone shall
be responsible, and alone must bear the risk, for the material and supplies used on the contract, selecting a supplier or dealer
from those available, negotiating price, determining quality and quantity, ordering the material and supplies, installing those
materials with the DBE’s own forces and equipment and paying for those materials and supplies. The amount the DBE firm
is to be paid under the contract shall be commensurate with the work the DBE actually performs and the DBE credit claimed
for the DBE’s performance.

13.1 Contractor’s Obligation to Monitor CUF Performance. It shall be solely the contractor's responsibility to ensure
that all DBE firms perform a CUF. Further, the contractor is responsible to, and shall ensure that each DBE firm fully
performs the DBE’s designated tasks, with the DBE’s own forces and equipment, under the DBE’s own direct supervision
and management. MoDQOT is under no obligation to warn the contractor that a DBE's participation may not count toward
the goal, other than through official notification with an opportunity for administrative reconsideration at the conclusion of
the contract work.

13.2 DBEs Must Perform a Useful and Necessary Role in Contract Completion. A DBE does not perform a
commercially useful function if the DBE’s role is limited to that of an extra participant in a transaction, contract, or project
through which funds are passed in order to obtain the appearance of DBE participation.

13.3 DBEs Must Perform The Contract Work With Their Own Workforces. If a DBE does not perform and exercise
responsibility for at least 30 percent of the total cost of the DBE’s contract with the DBE’s own work force, or the DBE
subcontracts a greater portion of the work of a contract than would be expected on the basis of normal industry practice for
the type of work involved, MoDOT will presume that the DBE is not performing a commercially useful function.

13.4 Factors Used to Determine if a DBE Trucking Firm is Performing a CUF. The following factors will be used to
determine whether a DBE trucking company is performing a commercially useful function (CUF):

(a) To perform a CUF, the DBE trucking firm shall be completely responsible for the management and supervision
of the entire trucking operation that the DBE is being paid for on the contract work. There shall not be contrived arrangement,
including but not limited to, any arrangement that would not customarily exist under regular construction project
subcontracting practices for the purpose of meeting the DBE contract goal.

(b) The DBE must own and operate at least one fully licensed, insured and operational truck used in performance
of the contract work. This does not include a supervisor’s pickup truck or a similar vehicle that is not suitable for hauling
the necessary materials or supplies.

(c) The DBE receives 100 percent contract goal credit for the total reasonable amount the DBE is paid for the
transportation services provided on the contract using trucks the DBE owns, insures and operates, using drivers that the DBE
employs.

(d) The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a DBE. The
DBE firm that leases trucks from another DBE will receive credit for the total fair market value actually paid for of the
transportation services the lessee DBE firm provides on the contract.

(e) The DBE may also lease trucks from a non-DBE firm, including an owner-operator. However, the DBE who
leases trucks from a non-DBE is entitled to DBE contract goal credit only for the brokerage fee or commission the DBE
receives as a result of the lease arrangement. The DBE will not receive credit for the total value of the transportation services
provided by the non-DBE lessee. Furthermore, no DBE contract goal credit will be allowed, even for brokerage fees or
commissions, where the DBE leases the trucks from the contractor on the project or a firm owned, controlled by, or affiliated
by ownership or control to, the contractor.

(f) For purposes of this section, the lease shall indicate that the DBE firm leasing the truck has exclusive use of and
control over the truck. This will not preclude the leased truck from working for others during the term of the lease with the
consent of the DBE, provided the lease gives the DBE absolute priority for and control over the use of the leased truck.
Leased trucks shall display the name and identification number of the DBE firm that has leased the truck at all times during
the life of that lease.

13.5 MoDOT Makes Final Determination On Whether a CUF Is Performed. MoDOT and the Commission will have
the final authority to determine whether a DBE firm has performed a CUF on a federal-aid contract. To determine whether
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a DBE is performing or has performed a CUF, MoDOT will evaluate the amount of work subcontracted by that DBE firm
or performed by other firms, and the other firms forces and equipment. Any DBE work performed by the contractor, or by
employees or equipment of the contractor will be subject to disallowance under the DBE Program, unless the independent
validity and need is demonstrated.

14.0 Use of Joint Checks

Request for joint checks must be made to MoDOT by the contractor. Prior approval must be given before the use of joint
checks is allowed. Contact External Civil Rights Division at 573-751-4309 or dbe@modot.mo.gov to request a Joint Check
Request Form.

15.0 Verification of DBE Participation, Liquidated Damages.

15.1 Prior to final payment by the Local Agency, the contractor shall file with the Local Agency a detailed list showing each
DBE used on the contract work, and the work performed by each DBE. The list shall show the actual dollar amount paid to
each DBE for the creditable work on the contract, less any rebates, kickbacks, deductions, withholdings or other repayments
made. The list shall be certified under penalty of perjury, or other law, to be accurate and complete. MoDOT and the
Commission will use this certification and other information available to determine if the contractor and the contractor’s
DBEs satisfied the DBE contract goal percentage specified in the contract and the extent to which the DBEs were fully paid
for that work. The contractor shall acknowledge, by the act of filing the detailed list, that the information is supplied to
obtain payment regarding a federal participation contract.

15.2 Failure on the part of the contractor to achieve the DBE participation to which the contractor committed in the contract
may result in liquidated damages being imposed on the contractor by the Commission for breach of contract and for non-
compliance. If the contract was awarded with less than the original DBE contract goal proposed by the Commission, the
revised lower amount shall become the final DBE contract goal, and that goal will be used to determine any liquidated
damages to be assessed. Additionally, the Commission or MoDOT may impose any other administrative sanctions or
remedies available at law or provided by the contract in the event of breach by the contractor by failing to satisfy the
contractor’s DBE contract goal commitment. However, no liquidated damages will be assessed, and no other administrative
sanctions or remedies will be imposed when, for reasons beyond the control of the contractor and despite the good faith
efforts made by the contractor, the final DBE contract goal participation percentage was not achieved. The contractor will
be offered the opportunity for administrative reconsideration of any assessment of liquidated damages, upon written request.
The administrative reconsideration officer may consider all facts presented, including the legitimacy or business reason for
back charges assessed against a DBE firm, in determining the final amount of liquidated damages.

16.0 Prompt Payment Requirements. In accordance with Title 49 CFR 26.29, the contractor shall comply with the prompt
payment requirements of that regulation, Section 34.057, RSMo., the provisions of the Commission’s rule 7 CSR 10-8.111
and the contract. By bidding on a federal-aid contract, and by accepting and executing that contract, the contractor agrees to
assume these contractual obligations, and to bind the contractor’s subrecipients contractually to those prompt payment
requirements at the contractor’s expense.

17.0 Miscellaneous DBE Program Requirements. In accordance with Title 49 CFR Part 26 and the Commission’s DBE
Program rules in Title 7 CSR Division 10, Chapter 8, the contractor, for both the contractor and for the contractor’s
subcontractors and suppliers, whether DBE firms or not, shall commit to comply fully with the auditing, record keeping,
confidentiality, cooperation and anti-intimidation or retaliation provisions contained in those federal and state DBE Program
regulations. By bidding on a federal-aid contract, and by accepting and executing that contract, the contractor agrees to
assume these contractual obligations, and to bind the contractor’s subrecipients contractually, at the contractor’s expense.
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DBE PROGRAM-Monitoring and Enforcement

Commercially Useful Function

One of the key requirements of the DBE Program is that a commercially useful function be
performed. This is defined as:

"Being responsible for execution of a contract or a distinct element of the work by actually
performing, managing, and supervising the work involved."

MoDOT personnel monitor the performance of work to be performed by DBE firms on all federal aid
projects. MoDOT personnel review all elements of the work to be performed, including supervision of
employees, employee payroll, and equipment used by the DBE firm. Contractors, DBES, local public
agencies, and all employees are required to cooperate with MoDOT personnel conducting
investigations.

Failure of a DBE firm to perform a commercially useful function will result in the dollar amount of the
work not being credited toward the DBE goal on the project. This can result in MoDOT withholding
payment from the prime contractor, or agency, for that amount, or could result in removal of eligibility
of the DBE. In cases of deliberate attempts to circumvent the intent of the DBE program, or fraud, these
actions may lead to criminal prosecution of both the prime contractor and the DBE firm.

Red Flag situations which may result in an investigation include, but are not limited to, shared
employees, supervision of DBE employees by another contractor, use of the prime's equipment, use of
other equipment by the DBE without a long-term lease, materials for the DBE ordered, or paid for, by
the prime contractor, or an item of work being done jointly by the DBE firm and another contractor.

Management

The DBE must manage the work that has been contracted. Management includes, but is not limited to,
scheduling work operations, ordering equipment and materials, preparing and submitting certified
payrolls, and hiring and firing employees. The DBE owner must supervise daily operations, either
personally or with a full time, skilled, and knowledgeable superintendent. The superintendent must be
under the DBE owner’s direct supervision. The DBE owner must make all operational and managerial
decisions of the firm. Mere performance of administrative duties is not supervision of daily operations.

Materials

The DBE shall negotiate the cost, arrange delivery, and pay for the materials and supplies for the
project. MoDOT will review invoices to verify billing and payment. The DBE must prepare the estimate,
qguantity of material, and be responsible for the quality of materials.

Two-party checks for payment may be made to the DBE and the supplier only if approved by MoDOT

in advance. No credit toward the DBE goal will be given for the cost of materials or supplies paid directly
by the prime for the DBE firm.
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Employees

In order to be considered an independent business, DBE firms must keep a regular workforce. DBE
firms cannot "share" employees with non-DBE contractors, particularly the prime contractor. All work
must be performed with a workforce the DBE firm controls, with a minimum of 30% of the work to be
performed by the DBE firm’s regular employees, or those hired by the DBE firm for the project from a
source other than the prime contractor.

If a DBE firm does not perform or exercise responsibility for at least thirty (30) percent of the total cost
of its contract or subcontract with its own work force, or the DBE subcontracts a greater portion of the
work of a contract or subcontract than would be expected on the basis of normal industry practice for
the type of work involved, MoDOT shall presume that the DBE is not performing a commercially useful
function.

Sanctions

The failure of a DBE firm to perform a commercially useful function (CUF) will result in the dollar value
of that DBE firm’s work not being credited toward the contractor’'s DBE goal for that contract. This may
result in MoDOT withholding payment from the prime contractor of the entire amount not credited, if
this results in the contractor’s failure to achieve the DBE participation goal for that contract.

Deliberate conduct or indifference to the CUF requirements can also lead to the DBE firm’s removal of
eligibility. In any and all cases of deliberate attempts by the contractor, a DBE firm, or other firms to
circumvent the requirements of the USDOT or MoDOT DBE Program, or their related contract
requirements, or fraud of any kind, these actions may lead to suspension or debarment of the firms and
their affiliates by MoDOT and may result in criminal prosecution and sanctions, plus civil and contractual
liability, of any firm or person involved.

Fraud

MoDOT will notify the USDOT of any suspected false, fraudulent, or dishonest conduct in connection
with the DBE program, in order for the USDOT to take the steps (e.g., referral to the Department of
Justice for criminal prosecution, referral to the USDOT Inspector General, action under suspension and
debarment or Program Fraud and Civil Penalties rules) provided in 826.109. MoDOT will also consider
similar action under Missouri legal authorities, including responsibility determinations in future
contracts.
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Termination, Removal, Or Substitution Of DBE Firm

A contractor cannot terminate, release, or substitute any DBE firm without the written consent of
MoDOT. The contractor must provide documentation to the Resident Engineer that the DBE firm is
unwilling or unable to perform within 5 working days of notice of the inability to perform by the DBE
firm. The Resident Engineer will forward the notice to the External Civil Rights Administrator for
approval. If removal of a DBE firm is approved, or a DBE firm withdraws, the contractor must make a
good faith effort to find a replacement DBE firm. The contractor must make efforts to replace the dollar
value of work to be performed not merely finding a replacement for the work that was to be performed
by the DBE firm being replaced. If substitution of a DBE firm is approved, the prime contractor must
provide the Resident Engineer and External Civil Rights Administrator copies of new or amended
subcontracts.

DBE Participation

DBE credit will count toward the contractual goal only for work actually performed by the DBE firm and
within the Standard Industry Classification (SIC) code approved for that firm. The credit will be counted
in the following manner:

Manufacturer

Credit is given for 100 percent of the value paid for materials furnished which become a permanent part
of the project. A manufacturer is a firm that owns and operates the facilities to produce a product
required by the project and purchased by the contractor.

Supplier

Credit is given for 60 percent of the value paid for materials furnished which becomes a permanent part
of the project. A supplier sells goods to the general public and maintains an inventory at an owned or
leased warehouse or store. Bulk items such as steel, petroleum products, or rock do not have to be
maintained in an on-site inventory. Credit will not be given for the cost of the materials and separate
credit for the hauling of those same materials. Transportation of the materials is deemed part of the
total cost.

Broker

Credit is given for 100 percent of the fees or commission received by the DBE firm for materials
purchased, services provided, or equipment secured and resold to the contractor. Fees or commissions
are defined as the difference between what the DBE firm paid for the materials purchased, services
provided, or equipment secured and the price paid by the contractor to the DBE firm for those items. A
broker does not manufacture or supply on a regular basis.

Trucker

Credit is given for 100 percent of the amount paid to the DBE trucker if the majority of the trucking is
performed by the DBE, with employees of the DBE, using equipment owned or long-term leased by the
DBE. However, if the DBE firm uses leased trucks, at least one truck owned by the firm must be used
on the project.

Full credit will not be given for leased trucks unless they are leased from another DBE firm, DBE owner
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operators, or a recognized commercial leasing operation. Firms licensed by the Missouri Division of
Motor Carrier and Railroad Safety as leasing agents qualify as a recognized leasing operation. Lease
of trucks from the prime contractor will not be credited toward the DBE goal other than the fees and
commissions. This type of relationship will be subject to strict scrutiny.

All trucks used must be labeled clearly and visibly with a sign indicating the firm owning or leasing the
vehicle. MoDOT will require submittal of a truck roster report, including ownership and vehicle
identification information, on a regular basis. MoDOT project office personnel will review the rosters for
verification and will monitor the trucks operating on the project. MoDOT will conduct random verification
and report any irregularities to the External Civil Rights Unit for review.

If the DBE firm uses owner-operators to supplement their owned trucks, the DBE must be responsible
for management and supervision of the entire trucking operation. The trucking arrangement or contract
cannot be a contrived arrangement to meet the DBE goal. The DBE will be considered a broker, and
only fees or commissions received will count toward the goal, if the DBE is not in full control, or does
not have employees or trucks on the project.

In order for the use of a DBE trucker to be credited for the delivered price of materials/ supplies, the
trucker must be certified as a supplier or manufacturer of the material, responsible for the quality
standards of the material, negotiating the material price, payment, and select the source.

Contractor

Credit is given for 100 percent of the amount of paid to a DBE contractor for labor and materials
provided to perform a defined and clearly measurable portion of the contract. 30 percent of the work
must be performed by the DBE's own employees and the DBE must order and pay for all supplies and
materials.

Verification

MoDOT, through Jefferson County, requires submittal of an affidavit of final payment for all DBE firms
prior to release of final payment and retainage to the prime contractor. The final original items to be
performed, change orders, final quantities, and payments are then reviewed to determine if the
contractor has complied with the contractual DBE goal. If the prime does not comply with the goal,
MoDOT withholds the amount the contractor failed to achieve as the administrative remedy for non-
compliance.
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FEDERAL-AID CONSTRUCTION CONTRACTS

l. General

1. Nondiscrimination

. Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in
each construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.
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3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this
contract, the contractor shall not use convict labor for any
purpose within the limits of a construction project on a Federal-
aid highway unless it is labor performed by convicts who are
on parole, supervised release, or probation. The term Federal-
aid highway does not include roadways functionally classified
as local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR
27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to
all of its terms and conditions of employment and in their
review of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

‘It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall
include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selection
for training, including apprenticeship, pre-apprenticeship,
and/or on-the-job training.'

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will
have the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
So.

3. Dissemination of Policy: All members of the
contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such
action, or who are substantially involved in such action, will be
made fully cognizant of, and will implement, the contractor's
EEO policy and contractual responsibilities to provide EEO in
each grade and classification of employment. To ensure that
the above agreement will be met, the following actions will be
taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and
then not less often than once every six months, at which time
the contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.
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4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: 'An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee
referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will
identify sources of potential minority group employees,
and establish with such identified sources procedures
whereby minority and women applicants may be
referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the
contractor's compliance with EEO contract provisions.
Where implementation of such an agreement has the
effect of discriminating against minorities or women, or
obligates the contractor to do the same, such
implementation violates Federal nondiscrimination
provisions.

c. The contractor will encourage its present
employees to refer minorities and women as applicants
for employment. Information and procedures with
regard to referring such applicants will be discussed
with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered,
and personnel actions of every type, including hiring,
upgrading, promotion, transfer, demotion, layoff, and
termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following
procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force
requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training
programs, i.e., apprenticeship, and on-the-job training
programs for the geographical area of contract performance.
In the event a special provision for training is provided under
this contract, this subparagraph will be superseded as
indicated in the special provision. The contracting agency
may reserve training positions for persons who receive
welfare assistance in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants
for employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training
and promotion potential of employees who are minorities
and women and will encourage eligible employees to apply
for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate
an EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the
referral practices and policies of the labor union except that
to the extent such information is within the exclusive
possession of the labor union and such labor union refuses
to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth
what efforts have been made to obtain such information.

d. Inthe event the union is unable to provide the
contractor with a reasonable flow of referrals within the time
limit set forth in the collective bargaining agreement, the
contractor will, through independent recruitment efforts, fill the
employment vacancies without regard to race, color, religion,
sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The
failure of a union to provide sufficient referrals (even though it
is obligated to provide exclusive referrals under the terms of a
collective bargaining agreement) does not relieve the
contractor from the requirements of this paragraph. In the
event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246,
as amended, and these special provisions, such contractor
shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
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with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a.The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b.The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated
by reference.

b.  The contractor or subcontractor shall not discriminate
on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on_Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

IlI. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements
to other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
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of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional
classification and wage rates conformed under paragraph 1.b.
of this section) and the Davis-Bacon poster (WH-1321) shall
be posted at all times by the contractor and its subcontractors
at the site of the work in a prominent and accessible place
where it can be easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(ii) The classification is utilized in the area by
the construction industry; and

(iii) The proposed wage rate, including any bona
fide fringe benefits, bears a reasonable relationship to
the wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or

Page 68 of 213



will notify the contracting officer within the 30-day period
that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c.Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d.If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other
federally-assisted contract subject to Davis-Bacon prevailing
wage requirements, which is held by the same prime
contractor, so much of the accrued payments or advances as
may be considered necessary to pay laborers and
mechanics, including apprentices, trainees, and helpers,
employed by the contractor or any subcontractor the full
amount of wages required by the contract. In the event of
failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the
contract, the contracting agency may, after written notice to
the contractor, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
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Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that
the plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b. (1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 85.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29
CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.

Page 69 of 213



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the
ratio permitted to the contractor as to the entire work force
under the registered program. Any worker listed on a payroll
at an apprentice wage rate, who is not registered or
otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed. Where a
contractor is performing construction on a project in a locality
other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the
journeyman's hourly rate) specified in the contractor's or
subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in
the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms
of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue of
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in
the U.S. Criminal Code, 18 U.S.C. 1001.
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V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As used
in this paragraph, the terms laborers and mechanics include
watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated
damages. The FHWA or the contacting agency shall upon
its own action or upon written request of an authorized
representative of the Department of Labor withhold or cause
to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime
contractor, or any other federally-assisted contract subject to
the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be
determined to be necessary to satisfy any liabilities of such
contractor or subcontractor for unpaid wages and liquidated
damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all
relevant Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the

quality of the work of the leased employees;

(3)the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4)the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set
forth in paragraph (1) of Section VI is computed includes the
cost of material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3.The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4.No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
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evidenced in writing and that it contains all pertinent provisions

and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1)
is not applicable to design-build contracts; however,
contracting agencies may establish their own self-
performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

Thisprovisionisapplicable to all Federal-aid
construction contracts and to all related subcontracts.

1. Inthe performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuantto 29 CFR 1926.3, it is a condition of this
contract that the Secretary of Labor or authorized
representative thereof, shall have right of entry to any site of
contract performance to inspect or investigate the matter of
compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107
of the Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

Thisprovisionisapplicable to all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes
any false statement, false representation, or false report as to
the character, quality, quantity, or cost of the material used or
to be used, or the quantity or quality of the work performed or
to be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted
for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or
to be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving
an award due to a violation of Section 508 of the Clean Water
Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X
in every subcontract, and further agrees to take such action
as the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a.By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b.The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
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covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website_(https://www.epls.gov/), which is
compiled by the General Services Administration.
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i.  Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j.  Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok ok K

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion - First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed
for debarment, declared ineligible, or voluntarily excluded
from participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally
or civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

won nwon won

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website_(https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e
of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* ok ok Kk K

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable
to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok Kk Kk Kk

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a.No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b.If any funds other than Federal appropriated funds
have been paid or will be paid to any person for influencing
or attempting to influence an officer or employee of any
Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form-LLL, "Disclosure Form
to Report Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment
to present or former employees as the result of a lawful
collective bargaining contract, provided that the number of
nonresident persons employed under this subparagraph (1c)
shall not exceed 20 percent of the total number of employees
employed by the contractor on the contract work, except as
provided in subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment

Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job
order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order
by the contractor with the State Employment Service, the
State Employment Service is unable to refer any qualified
job applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by
the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.

FHWA-1273 May 1, 2012
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FEDERAL AID PROVISIONS

December 1980

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

The Offeror’s or Bidders attention is called to the “Equal Opportunity Clause” and the Standard Federal Equal

Employment Opportunity Construction Contract Specifications” set forth therein.

The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor’s

aggregate workforce in each trade on all construction work in the covered area, are as follows:

Construction contractors which are participating in an approved Hometown Plan (see 41 CFR 60-4.5) are required
to comply with the goals of the Hometown Plan with regard to construction work they perform in the area covered
by the Hometown Plan. With regard to all their covered construction work, such contractors are required to comply

with the following goals:
Goals for Female participation for each trade
AREA COVERED
Goals for women apply nationwide

GOALS AND TIMETABLES

Goals
Timetable (Percent)

From April 1, 1978 until March 31, 1979 3.1

From April 1, 1979 until March 31, 1980 5.1

From April 1, 1980 until March 31, 1981 6.9

Goals for Minority Participation for Each Trade

County Goal (Percent) County Goal (Percent)
Adair 4 Linn 4
Andrew 3.2 Livingston 10
Atchison 10 McDonald 2.3
Audrain 4 Macon 4
Barry 2.3 Madison 114
Barton 2.3 Maries 11.4
Bates 10 Marion 3.1
Benton 10 Mercer 10
Bollinger 11.4 Miller 4
Boone 6.3 Mississippi 114
Buchanan 3.2 Moniteau 4
Butler 11.4 Monroe 4
Caldwell 10 Montgomery 114
Callaway 4 Morgan 4
Camden 4 New Madrid 26.5
Cape Girardeau 11.4 Newton 2.3
Carroll 10 Nodaway 10
Carter 114 Oregon 2.3
Cass 12.7 Osage 4

Page 77 of 213



STP 5403 (675)

Cedar 2.3 Ozark 2.3
Chariton 4 Pemiscot 26.5
Christian 2 Perry 114
Clark 3.4 Pettis 10
Clay 12.7 Phelps 114
Clinton 10 Pike 3.1
Cole 4 Platte 12.7
Cooper 4 Polk 2.3
Crawford 114 Pulaski 2.3
Dade 2.3 Putnam 4
Dallas 2.3 Ralls 3.1
Daviess 10 Randolph 4
DeKalb 10 Ray 12.7
Dent 114 Reynolds 114
Douglas 2.3 Ripley 114
Dunklin 26.5 St. Charles 14.7
Franklin 14.7 St. Clair 2.3
Gasconade 114 St. Francois 114
Gentry 10 Ste. Genevieve 114
Greene 2 St. Louis City 14.7
Grundy 10 St. Louis County 14.7
Harrison 10 Saline 10
Henry 10 Schuyler 4
Hickory 2.3 Scotland 4
Holt 10 Scott 11.4
Howard 4 Shannon 2.3
Howell 2.3 Shelby 4
Iron 114 Stoddard 114
Jackson 12.7 Stone 2.3
Jasper 2.3 Sullivan 4
Jefferson 14.7 Taney 2.3
Johnson 10 Texas 2.3
Knox 4 Vernon 2.3
Laclede 2.3 Warren 114
Lafayette 10 Washington 114
Lawrence 2.3 Wayne 114
Lewis 3.1 Webster 2.3
Lincoln 11.4 Worth 10
Wright 2.3

These goals are applicable to all of the contractor’s construction work (whether or not is Federal or federally
assisted) performed in the covered area. If the contractor performs construction work in a geographical area located
outside of the covered area, it shall apply the goals established for such geographical area where the work is actually
performed. With regard to this second area, the contractor also is subject to the goals for both its federally involved
and nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on
Its Implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the
specifications set forth in 41 CFR 60-4.3(a), and its effort to meet the goals. The hours of minority and female
employment and training must be substantially uniform throughout the length of the contract, and in each trade, and
the Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The
transfer of minority, or female employees or trainees from Contractor to Contractor or from project to project for
the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the Executive Order and the
regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work hours
performed.
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4. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance
Programs within 10 working days of award of any construction subcontract in excess of $10,000 at any tier for
construction work under the contract resulting from this solicitation. The notification shall list the name, address
and telephone number of the subcontractor; employer identification number; estimated dollar amount of the
subcontract; estimated starting and completion dates of the subcontract; and the geographical area in which the
subcontract is to be performed.

5. Asused in this Notice, and in the contract resulting from this solicitation, the “covered area” of the county, route
and limits described in the proposal for the work.
July 1986

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246

1. Asused in these specifications:
a. “Covered area” means the geographical area described in the solicitation which this contract resulted.

b. “Director” mean Director, Office of Federal Contract Compliance Programs, United States Department of
labor, or any person to who the Director delegates authority;

c. “Employer Identification Number” means the Federal Social Security number used on the Employer’s quarterly
Federal Tax Return, U.S. Treasury Department Form 941;

d. “Minority” includes;

M Black (all persons having origins in any of the Black African racial groups not of  Hispanic origin):

(i) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish
Culture or origin, regardless of race);

(iii) Asian and pacific islander (all persons having origins in any of the original peoples of the Far East,
southeast Asia, the Indian Subcontinent, or the Pacific Islands; and

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North
American and maintain identifiable affiliations through membership and participation or community
identifications.

2. Whenever the Contractor, or any Subcontractor at any tier, subcontractors a portion of the work involving any
construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and which
is set forth in the solicitations from which this contract resulted.

3. If the Contract is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department
of Labor in the covered area either individually or through the association, its affirmative action obligations on all
work in the Plan area (including goals and timetables) shall be in accordance with the Plan for those trades which
have unions participating in the Plan. Contractors must be able to demonstrate their participation in and compliance
with the provisions of any such Hometown Plan. Each Contractor or Subcontractor participating in an approved
Plan is individually required to comply with its obligation under the EEO clause, and to make a good faith effort to
achieve each goal under the Plan in each trade in which it has employees. The overall good faith performance by
other Contractors or Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor’s or
Subcontractors’ failure to take good faith efforts to achieve the Plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of
these specifications. The goals set forth in the solicitation from which this contact resulted are expressed as
percentages of the total hours of employment and training of minority and female utilization the Contractor should
reasonably be able to achieve in each construction trade in which it has employees in the covered area. Covered
Construction contractors performing construction work in geographical areas where they do not have a Federal or
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federally assisted construction contract shall apply the minority and female goals established for the geographical
area where the work is being performed. Goals are published periodically in the Federal Register in notice form,
and such notices may be obtained from any Office of Federal Contract Compliance Programs office or from Federal
procurement contracting officers. The Contractor is expected to make substantially uniform progress toward its
goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with who the Contractor
has a collective bargaining agreement, to refer either minorities or women shall excuse the Contractor’s obligations
under these specifications, Executive Order 11246, or the regulations promulgated pursuant thereto.

6. In order for the nonworking training hours or apprentices and trainees to be counted in meeting the goal, such
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the
U.S. Department of Labor.

7. The contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of
the Contractor’s compliance with these specifications shall be used its effort to achieve maximum results from its
actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps at least as
extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites,
and all facilities at which the Contractor’s employees are assigned to work. The Contractor shall
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are aware
of and carry out the Contractor’s obligation to maintain such a working environment, with specific
attention to minority or female individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the
organizations’ responses.

¢. Maintain a current file or the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or
community organization and what action was taken with respect to each such individual. If such
individual was sent to the union hiring hall for referral and was not referred back to the Contractor by
the union or, if referred not employed by the contractor, this shall be documented in the file with the
reason therefore, along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with which the
Contractor has as collective bargaining agreement has not referred to the contractor a minority person
or woman sent by the Contractor, or when the Contractor has other information that the union referral
process has impeded the Contractor’s efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and
trainee programs relevant of the contractor’s employment needs, especially those programs funded or
approved by the Department of Labor. The contractor shall provide notice of these programs to the
sources complied under 7b above.

f. Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations;
by including it in any policy manual and collective bargaining agreement by publicizing it in the
company newspaper, annual report, etc., by specific review of the policy with all management
personnel and with all minority and female employees at least one a year; and by posting the company
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EEO policy on bulletin boards accessible to all employees at each location where construction work
is performed.

g. Review, at least annually, the company’s EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination
or other employment decisions including specific review of these items with on-site supervisory
personnel such as superintendents, General foreman, etc., prior to the initiation of construction work
at any job site. A written record shall be made and maintained identifying the time and place of these
meetings, person attending, subject matter discussed, and the disposition of the subject matter.

h. Disseminate the Contractor’s EEO policy externally by including it in any advertising in the news
media, specifically including minority and female news media and providing written notification to
and discussing the contractor’s EEO policy with other Contractors and Subcontractors with who the
Contractor does or anticipates doing business.

i. Direct is a recruitment effort, both oral and written, to minority female and community organizations,
to schools with minority and female students and to minority and female recruitment and training
organizations serving the Contractor’s recruitment area and employment needs. Not later than one
month prior to the date for the acceptance or applicants for apprenticeship or other training by any
recruitment source, the Contractor shall send written notification to organizations such as the above,
describing the openings, screening procedures, and test to be used in the selection process.

j-  Encourage present minority and female employees to recruit other minority persons and women and,
where reasonable, provide after school, summer vacations employment to minority and female youth
both on the site and in other areas or contractor’s workforce.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR
Part 60-3.

I. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to prepare for, through
appropriate training, etc. such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do
not have a discriminatory effect by continually monitoring all personnel and employment related
activities to ensure that the EEO policy and the Contractor’s obligation under these specifications are
being carried out.

n. Ensure that all facilities and company activities are non-segregated except that separate or single-user
toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations or offers for subcontracts from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female
contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisors’ adherence to and performance under the
Contractor’s EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their
affirmative action obligations (7a through 7p). The efforts of a contractor association, joint contractor union,
contractor community, or other similar group of which the contractor is a member and participant, may be asserted
as fulfilling anyone or more of its obligations under 7a through 7p of these specifications provided that the contractor
actively participates in the group, makes every effort to assure that the group has a positive impact on the
employment of minorities and women in the industry, ensures that the concrete benefits of the program are reflected
in the contractor’s minority and female workforce participation, makes a good faith effort to meet its individual
goals and timetables, and can provide access to documentation which demonstrates the effectiveness of actions
taken on behalf of the contractor. The obligation to comply, however, is the Contractor’s and failure of such a group
to fulfill an obligation shall not be a defense for the Contractor’s noncompliance.
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9. A single goal for minorities and a separate single goal for women have been established to provide equal
employment opportunity and to take affirmative action for all minority groups, both male and female, and all
women, both minority and non-minority. Consequently, the group is employed in a substantially disparate manner
(for example, even though the Contractor has achieved its goals for women generally, the Contractor may be in
violation of the executive order if a specific minority group of women is underutilized).

10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any
person because of race, color, religion, sex, or national origin.

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from Government contract
pursuant to Executive Order 11246.

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal
Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be imposed
or ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by the Office of
Federal Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall
be in violation of these specifications and Executive Order 11246, as amended.

13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve
maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to comply with
the requirements of the Executive Order, the implementing regulations, or these specifications, the Direct shall
proceed in accordance with 41 CFR 60-4.8.

14. The Contractor shall designate a responsible official to monitor all employment related activity to ensure that the
company EEO policy is being carried out to submit reports relating to the provisions hereof as may be required by
the Government and to keep records. Records shall at least include for each employee the name, address, telephone
numbers, construction trade, union affiliation if any, employee identification number when assigned, social security
number, race, sex, status, (e.g. mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours
worked per week in the indicated trade, rat of pay, and locations at which the work was performed. Records shall
be maintained in an easily understandable and retrievable form; however, to the degree that existing records satisfy
this requirement, contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be constructed as a limitation upon the application of other laws which establish
different standard of compliance or upon the application of requirements for the hiring of local or other area residents
(e.g. those under the Public Works Employment Action of 1977 and the Community Development Block Grant
Program.

OPERATING POLICY STATEMENT

The contractor shall accept as his operating policy the following statement, or one of equal coverage, which is designed
to further the provision of equal employment opportunity to all persons without regard to their race, color, religion, sex,
or national origin, and to promote the full realization of equal employment opportunity through a positive continuing
program.

“It is the policy of this company to assure that applicants are employed, and that employees are treated during
employment without regard to their race, religion, sex, color, or national origin. Such action shall include: employment,
upgrading, demotion, or transfer, recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or on-the-job
training.”

SUPPLEMENTAL REPORTING REQUIREMENTS
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A. The Contractor will keep such records as are necessary to determine compliance with the contractor’s equal
employment opportunity obligations. The records kept by the contractor will be designed to indicate the number of
minority and non-minority group members and women employed in each work classification on the project.

B. All such records must be retained for a period of three years following completion of the contract work and shall be
available at reasonable times and places for inspection by authorized representatives of the State Highway Agency
and the Federal Highway Administration.

C. The contractor and each covered subcontractor will submit to the State Highway Agency, for the month of July, for
the duration of the project, a report (Form PR-1391) “Federal-Aid Highway Construction Contractors Annual EEO
Report”, indicating the number of minority, women and non-minority group employees currently engaged in each
work classification required by the contract work.

NONDISCRIMINATION IN EMPLOYMENT
July 1990
The following provisions are added by the State to the Required Contract Provisions of Federal-Aid Contracts.

The contractor is advised that the exemptions referred to in the Required Contract Provisions, Federal-Aid contracts
under Section Il, Nondiscrimination, Paragraph 3g, with respect to contracts and subcontracts, are substantial and are to
be found in Chapter 60, Office of Federal Contract Compliance, Equal Employment Opportunity, Department of Labor
(33 Federal Register 7804-7812, May 28, 1968, effective July 1, 1968, Chapter 60, Title 41, Code of Federal
Regulations), by which contracts and subcontracts of $10,000 or less and certain contracts and subcontracts for indefinite
quantities are exempt.

The two pertinent exemption clauses are as follows:
60-1.5 Exemptions

@) General — (1) Transactions of $10,000 or under. Contracts and Subcontractors not exceeding $10,000,
other than Government bills of lading, and other than contract and subcontracts with depositories of Federal
funds in any amount and with financial institutions which are issuing and paying agents for U.S. savings
bonds and savings notes, are exempt from the requirements of the equal opportunity clause. In determining
the applicability of this exemption to any federally assisted construction contract, or subcontract
thereunder, the amount of such contract or subcontract rather than the amount of the Federal financial
assistance shall govern. No agency, contractor, or subcontractor shall procure supplies or services in a
manner so as to avoid applicability of the equal opportunity clause: Provided, that where a contractor has
contracts or subcontracts with the Government in any 12-month period which have an aggregate total value
(or can reasonably be expected to have an aggregate total value) exceeding $10,000, the $10,000 or under
exemption does not apply, and the contracts are subject to the order and the regulation issued pursuant
thereto regardless of whether any single contracts exceeds $10,000.

STP 5403 (675) Page 83 of 213



STP 5403 (675)

NROROZZIIATTHQEEUDOW >

JOB SPECIAL PROVISIONS -

Jefferson County, Missouri
Whitehead Road Bridge over
a Tributary to Cotter Creek
Project No. STP-5403 (675)

TABLE OF CONTENTS

General - Federal

Inspections

Project Contract for Contractor/Bidder Questions
Emergency Provisions and Incident Management
Coordination with Existing Utilities

Work Zone Traffic Management Plan

Contract Liquidated Damages

Removal of Improvements

Required Clearances for Contractor Borrow Sites
Modified Subgrade

Base Traffic Control

Erosion Control

SWPPP Design, Implementation, Maintenance and Removal

Contractor-Furnished Surveying and Staking
Tree Clearing Restriction

Restrictions for Migratory Birds

Acceptance of Precast Concrete Members

Protective Surface Treatment for Concrete — Penetrating Sealers

LPA Buy America Requirements

\\"Lll l”“ ’f/f
\\\\\\\ OF u"S\égf/,

PCLLELT

\\ s (74
T g -u‘ﬁ,,

JEFFERSON COUNTY

DEPARTMENT OF PUBLIC WORKS

729 Maple Street, PO Box 100
Hillsboro, MO 63050
Phone 636-797-5369

S0 TIMOTHY. %

l‘lff{r

S*{ R NUGENT **%E
=i NumBer i E
22, PE-2003001080 ;LS

CDG Engineers, Inc.

One Campbell Plaza

St. Louis, MO 63139

Certificate of Authority: 1271
Consultant Phone: (314) 781-7770

Ay

JOB NUMBER: STP-5403 (675)
Whitehead Road Bridge over
Tributary to Cotter Creek

Jefferson County, Missouri

DATE PREPARED: August 20,2019

Date: August 20, 2019

ADDENDUM DATE:

Only the above Job Special Provisions A thru S are authenticated by this seal:

Page 84 of 213



Jefferson County, Missouri
Whitehead Road Bridge over
a Tributary to Cotter Creek
Project No. STP-5403 (675)

JOB SPECIAL PROVISIONS

A. GENERAL - FEDERAL

1.0 Description. The Federal Government is participating in the cost of construction of this project. All applicable
Federal laws, and the regulations made pursuant to such laws, shall be observed by the contractor, and the work will
be subject to the inspection of the appropriate Federal Agency in the same manner as provided in Sec 105.10 of the
Missouri Standard Specifications for Highway Construction with all revisions applicable to this bid and contract.

1.1 This contract requires payment of the prevailing hourly rate of wages for each craft or type of work required to
execute the contract as determined by the Missouri Department of Labor and Industrial Relations and requires
adherence to a schedule of minimum wages as determined by the United States Department of Labor. For work
performed anywhere on this project, the contractor and the contractor’s subcontractors shall pay the higher of these
two applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions, and the current
Federal Wage Rates are available on the Missouri Department of Transportation web page at www.modot.org under
"Bidding". Effective Wage Rates will be posted 10 days prior to the applicable bid opening. These supplemental
bidding documents have important legal consequences. It shall be conclusively presumed that they are in the
bidder's possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on
this project.

1.2 The following documents are available on the Missouri Department of Transportation web page at
www.modot.org under "Business"; “Standards and Specifications”. The effective version shall be determined by the
letting date of the project.

General Provisions & Supplemental Specifications
Supplemental Plans to July 2019 Missouri Standard Plans For Highway Construction

These supplemental bidding documents contain all current revisions to the published versions and have important
legal consequences. It shall be conclusively presumed that they are in the bidder's possession, and they have been
reviewed and used by the bidder in the preparation of any bid submitted on this project.

Unless stated otherwise, all references to Specifications or Sections refer to the 2019 “Missouri Standard
Specifications for Highway Construction” (Spec Book). The contractor shall interpret that all references in the Spec
Book to the State Operations Engineer, MoDOT, or other MoDOT engineers or personnel shall be replaced with
Jefferson County or the Public Works Director of Jefferson County.

Unless stated otherwise, all references Standard Plans refer to the 2019 version of the “Missouri Standard Plans for
Highway Construction”.

Unless stated otherwise, all references to “plans” refer to the construction plans provided with this contract.

B. INSPECTIONS

1.0 Description. The Contractor shall assure that representatives of the County, MoDOT, and FHWA shall have the
right to inspect and review work done by the Contractor or his subcontractors on this project and shall grant them
access to all parts of the work.
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C. PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS

All questions concerning this project during the bidding process shall be forwarded to the project contact listed
below.

J.R. Hamilton, Project Contact
Jefterson County

P.O. Box 100, 725 Maple Street
Hillsboro, MO 63050

Telephone Number: 636-797-6126
Email: jhamilton@jeffcomo.org

D. EMERGENCY PROVISIONS AND INCIDENT MANAGEMENT

1.0 Description. The contractor shall have communication equipment on the construction site or immediate access
to other communication systems to request assistance from the police or other emergency agencies for incident
management. In case of traffic accidents or the need for police to direct or restore traffic flow through the job site,
the contractor shall notify police or other emergency agencies immediately as needed. The County Engineer shall
also be notified when the contractor requests emergency assistance.

2.0 General. In addition to the 911 emergency telephone number for ambulance, fire or police services, the
following agencies may also be notified for an accident or emergency situation within the project limits.

Jefferson County Sheriff's Office: (636) 797-5000
Hillsboro Fire District: (636) 797-3619

This list is not all inclusive. Notification of the need for wrecker or tow truck services will remain the responsibility
of the appropriate police agency.

The contractor shall notify enforcement and emergency agencies before the start of construction to request their
cooperation and to provide coordination of services when emergencies arise during the construction at the project
site. When the contractor completes this notification with enforcement and emergency agencies, a report shall be
furnished to the County Engineer on the status of incident management.

3.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of the communication,
equipment, labor, materials or time required to fulfill the above provisions.

E. COORDINATION WITH EXISTING UTILITIES

1.0 For informational purposes only, the following is a list of names, addresses, and telephone numbers of the
known utility companies in the area of the work for this improvement:

Utility Name Known Required Adjustment

Ameren Missouri None. No Ameren facilities in conflict with this project.
Don Knotts

6450 Highway MM

House Springs, MO 63051
Phone: 636-671-6112
Email: dknotts@ameren.com
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Utility Name Known Required Adjustment
AT&T Distribution None. No AT&T facilities in conflict with this project.

Jeremiah Kinealy

122 North Second Street
Festus, MO 63028
Phone: 314-810-9468
Email: 1k036T @att.com

1.1 The existence and approximate location of utility facilities known to exist, as shown on the plans, are based
upon the best information available to the County at this time. This information is provided by the County "as-is"
and the County expressly disclaims any representation or warranty as to the completeness, accuracy, or suitability of
the information for any use. Reliance upon this information is done at the risk and peril of the user, and the County
shall not be liable for any damages that may arise from any error in the information. It is, therefore, the
responsibility of the Contractor to verify the above listing information indicating existence, location and status of
any facility. Such verification includes direct contact with the listed utilities.

1.2 The Contractor agrees that any effects of the presence of the utilities, their relocation, Contractor’s coordination
of work with the utilities and any delay in utility relocation shall not be compensable as a suspension of work, extra
work, a change in the work, as a differing site condition or otherwise including but, without limitation, delay,
impact, incidental or consequential damages. The Contractor’s sole remedy for the effects of the presence of
utilities, delay in their relocation or any other effects shall be an excusable delay as provided in Section 105.7.3.
The Contractor waives, for itself, its Subcontractors and suppliers the compensability of the presence of utilities,
delay in their relocation and any cost to the Contractor, its Subcontractors and suppliers in any claim or action
arising out of or in relation to the work under the contract.

1.3 The Contractor shall be solely responsible and liable for incidental and consequential damage to any utility
facilities or interruption of the service caused by it or its Subcontractors operation. The Contractor shall hold and
save harmless the County from damages to any utility facilities interruption of service by it or its Subcontractor’s
operation.

2.0 Prior to beginning work, the Contractor shall request locates from Missouri One Call at 1-800-344-7483 and
shall contact Ameren and AT&T to determine if any adjustments or relocation of their facilities will be required to
accommodate the proposed construction or the contractor’s methods of construction.

F. WORK ZONE TRAFFIC MANAGEMENT PLAN

1.0 Description. Work zone traffic management shall be in accordance with applicable portions of Division 100
and Division 600 of the Standard Specifications, and specifically as follows.

2.0 Traffic Management Schedule.

2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start of work and prior
to any revisions to the traffic management schedule. The traffic management schedule shall include the proposed
traffic control measures, hours traffic control will be in place, and work hours.

2.2 The contractor shall notify the engineer prior to lane closures or shifting traffic onto detours.

2.3 The engineer shall be notified as soon as practical of any postponement due to weather, material or other
circumstances.
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2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures for the absolute
minimum amount of time required to complete the work. Lanes shall not be closed until material is available for
continuous construction and the contractor is prepared to diligently pursue the work until the closed lane is opened
to traffic.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive measures to reduce
traffic congestion in the work zone.

2.5.1 Traffic Delay. The contractor shall be responsible for maintaining the existing traffic flow through the job site
during construction. If disruption of the traffic flow occurs and traffic is backed up in queues of 15-minute delays or
longer, then the contractor shall review the construction operations which contributed directly to disruption of the
traffic flow and adjust the operations to prevent the queues from occurring again.

2.5.2 Traffic Safety.

2.5.2.1 Where traffic queues routinely extend to within 1000 feet of the ROAD WORK AHEAD, or similar, sign on
a divided highway or to within 500 feet of the ROAD WORK AHEAD, or similar, sign on an undivided highway,
the contractor shall extend the advance warning area, as approved by the engineer.

2.5.2.2 When a traffic queue extends to within 1000 feet of the ROAD WORK AHEAD, or similar, sign on a
divided highway or to within 500 feet of the ROAD WORK AHEAD, or similar, sign on an undivided highway due
to non-recurring congestion, the contractor shall deploy a means of providing advance warning of the traffic
congestion, as approved by the engineer. The warning location shall be no less than 1000 feet (300 m) and no more
than 0.5 mile (0.8 km) in advance of the end of the traffic queue on divided highways and no less than 500 feet (150
m) and no more than 0.5 mile (0.8 km) in advance of the end of the traffic queue on undivided highways.

3.0 Work Hour Restrictions.

3.1 There are three major summer holiday periods: Memorial Day, Independence Day, and Labor Day. All
available lanes (excluding the road closure) shall be scheduled to be open to traffic during these holiday periods,
from 12:00 noon on the last working day preceding the holiday until 9:00 a.m. on the first working day subsequent
to the holiday.

3.2 The contractor shall not perform any construction operation on the roadbed, including the hauling of material
within the project limits, during restricted periods, holiday periods or other special events specified in the contract
documents.

3.3 Working hours for evenings and holidays will be determined by the engineer.

3.4 The Contractor shall provide access to all properties at all times. Entrances may only be closed with written
permission from property owners with more than one entrance.

4.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of equipment, labor,
materials or time required to fulfill the above provisions, unless specified elsewhere in the contract document.

G. CONTRACT LIQUIDATED DAMAGES

1.0 Description. Liquidated Damages for failure or delay in completing the work on time for this contract shall be
in accordance with Sec 108.8. The liquidated damages include separate amounts for road user costs and contract
administrative costs incurred by the Commission.

2.0 Period of Performance. Prosecution of work is expected to begin on or before the effective date of the notice
to proceed in accordance with Sec 108.2. Regardless of when the work is begun on this contract, all work shall be
completed within the number of working days specified below. Completion within this time shall be in accordance
with the requirements of Sec 108.7.1.
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2.1 Working Days. The count of working days will begin on the date the contractor starts any construction
operations on the project or the effective date of the notice to proceed, whichever is earlier.

Working Days: 55 Days

3.0 Liquidated Damages. Should the contractor fail to complete the work within the time specified in Section 2.0,
or within the number of working days specified in Section 2.1, whichever occurs first, the contractor will be charged
liquidated damages in accordance with Sec 108.8 in the amount of $700 per working day for each working day, or
partial day thereof, that the work is not fully completed.

H. REMOVAL OF IMPROVEMENTS

1.0 Description. This work shall consist of furnishing all labor, equipment and materials necessary for the safe
removal and disposal of all existing improvements, except those designated or permitted to be left in place or to be
removed under other items of work, within the right-of-way and within the limits of the construction area outside the
right-of-way. Improvements, to be left in place within construction limits, must be adequately protected and remain
in operating condition.

1.1 The work to be performed under this section shall include, but not be limited to, the removal of the following
items:

Any scattered or piled concrete, stones or debris as may be necessary for new construction.

That portion of the existing fencing, roadway and entrances to be replaced, as shown on the plans.
Existing pipes and other miscellaneous items as specified herein or shown on the plans.

All incidental removals as necessary to install detour signs, bridge or roadway improvements as
shown on the plans or specified elsewhere herein.

B =

2.0 Execution. The plans and specifications do not show or list each of the items requiring removal. The Contractor
shall determine the quantity of items to be removed under this item and base his bid accordingly. The Contractor, at
his/her own expense, shall dispose of the debris in such a manner that public or private property will not be damaged
or endangered. Removal of improvements shall be accomplished as indicated in MoDOT Standard Specifications,
Section 202.30, except as hereinafter modified.

Any damage resulting from construction will be repaired to its original state at the Contractor’s expense.

If the Contractor finds that existing conditions vary from the information shown on the plans, it is the intent of these
drawings to have the conflicting items removed to the extent required to facilitate new construction.

2.1 Salvaged materials will be considered the property of the Contractor, unless otherwise indicated. County-owned
items such as traffic signs, etc., will remain the property of the County, and the Contractor shall deliver those items
to the County at a specified location.

3.0 Method of Measurement. Removal of Improvements will not be measured for payment but will be considered
a lump sum.

4.0 Basis of Payment. Payment for all work, including all labor, materials and equipment and any other incidental
work necessary to complete this item will be considered completely covered by the contract lump sum bid for
“Removal of Improvements.”
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L REQUIRED CLEARANCES FOR CONTRACTOR BORROW SITES

The necessary clearances for contractor disturbed areas such as borrow sites shall be obtained prior to using the
borrow area for the project. The Contractor is encouraged to consider using material from previously disturbed
locations (substantial disturbance) or borrow areas that have previously been cleared, precluding the need to address
most, if not all, of the issues described below. Written proof of MoDNR clearance of the contractor selected borrow
area must be provided to the Jefferson County Public Works Department PRIOR to obtaining material. The
contractor should include the Federal Project Number on all correspondence. The following addresses the primary
environmental issues related to clearance of disturbed areas such as borrow sites:

1. The Endangered Species Act

The Federal Endangered Species Act protects rare species and their habitats. The U.S. Fish and Wildlife Service
(USFWS) administers the Act. Violations of this act can result in extensive project delays and severe fines. To
determine if an activity will impact any rare species or their habitats, contact the Missouri Department of
Conservation’s Policy and Coordination Section at (573) 751-4115 to request a query of the MDC Heritage
Database. All queries must be accompanied by a good quality map illustrating the location of the proposed site with
a description of the activity. Allow at least three weeks for a response to all requests.

If there are no known records of rare species or sensitive habitats at the proposed site, and it is unlikely that any will
be impacted by the activity, the contractor will be given clearance to proceed. However, if rare species are known or
likely to occur at the site, or known critical habitat exists, further coordination with MDC and the USFWS will be
necessary. Written clearance from the U.S. Fish and Wildlife Service may be required before the project can
proceed.

Missouri Department of Conservation (MDC)

Planning Division

P.O. Box 180

Jefterson City, MO 65102-0180

Telephone Number (573) 751-4115 or FAX (573) 751-4495

U.S. Fish and Wildlife Service (FWS)

Columbia Field Office

101 Park DeVille Drive - Suite A

Columbia, MO 65203-0007

Telephone Number (573) 234-2131 or Fax (573) 234-2182

Should concerns be expressed regarding any species in this area, it may be advisable to locate another borrow area.

2. Floodplain/Regulatory Floodway

An evaluation of floodplain impacts is mandated by Executive Order 11988, Floodplain Management, and
subsequent federal floodplain management guidelines. When available, flood hazard boundary maps (National
Flood Insurance Program) and flood insurance studies for the project area are used to determine the limits of the
base (100-year) floodplain and the extent of encroachment.

The Federal Emergency Management Agency (FEMA) and Federal Highway Administration (FHWA) guidelines 23
CFR 650 have identified the base (100-year) flood as the flood having a one percent probability of being equaled or
exceeded in any given year. The base floodplain is the area of 100-year flood hazard within a county or community.
The regulatory floodway is the channel of a stream plus any adjacent floodplain areas that must be kept free of
encroachment so that the 100-year flood discharge can be conveyed without increasing the base flood elevation
more than a specified amount. FEMA has mandated that projects can cause no rise in the regulatory floodway, and a
one-foot cumulative rise for all projects in the base (100-year) floodplain. For projects that involve the state of
Missouri, the State Emergency Management Agency (SEMA) issues floodplain development permits. In the case of
projects proposed within regulatory floodways, a "No-Rise" Certification, if applicable, should be obtained prior to
issuance of a permit.
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Questions regarding floodplain and regulatory floodway should be addressed to:

SEMA

P.O. Box 116

Jefterson City MO 65102
(573) 526-9141

Documentation of consultation with SEMA regarding the presence of 100-year floodplain/regulatory floodway
should be included in the final collection of information to be submitted to MoDOT staff.

3. Federal Emergency Management Agency (FEMA) Buyout Lands

The Flood Disaster Protection Act of 1973, as amended by the Disaster Relief and Emergency Assistance Act of
1988 (The Stafford Act), identified the use of disaster relief funds under Section 404 for the Hazard Mitigation
Grand Program (HMGP), including the acquisition and relocation of flood damaged property. The Volkmer Bill
further expanded the use of HMGP funds under Section 404 to “buy out” flood damaged property, which had been
affected by the Great Flood of 1993.

There are numerous restrictions on these FEMA buyout properties. No structures or improvements may be erected
on these properties unless they are open on all sides. The site shall be used only for open space purposes and shall
stay in public ownership. These conditions and restrictions (among others), along with the right to enforce same, are
deemed to be covenants running with the land in perpetuity and are binding on subsequent successors, grantees, or
assigns. Any decision involving these properties should take into consideration that 2-3 years is necessary to process
an exemption from FEMA to utilize this parcel. This exemption would likely be a permanent easement rather than a
transfer of property. If any proposed site is located on a FEMA buyout property, an alternative site should be
chosen.

4. Farmland Protection Policy Act

In order to comply with the Farmland Protection Policy Act, which has the purpose of minimizing Federal programs'
contributions to the unnecessary and irreversible conversion of farmland caused by nonagricultural uses, the Form
AD-1006 will need to be completed. This can be accomplished through coordination with United States Department
of Agricultural (USDA)-Natural Resources Conservation Service (NRCS), and the completion of Form AD-1006.
To receive the Form AD-1006, call the NRCS State office in Columbia at (573) 876-9411. An acrial map of the site
or sites will also be required with the area to be disturbed identified on the map. This aerial map can be obtained
from the local SCS office. In some areas of the state this office may be located in an adjoining county.

The contractor will need to complete Parts I and III of Form AD-1006. The form should then be sent to the NRCS
State Office for completion of Parts II, IV and V. The address for NRCS State Office is:

Mr. Dennis Potter

State Soil Scientist

Natural Resource Conservation Service
601 Business Loop 70 West

Parkade Center, Suite 250

Columbia, MO 65203

1-573-876-9411

After the NRCS office returns the form, the contractor will complete remaining Parts VI and VII. The contractor
will provide a copy of the completed form to the MoDOT district contact to document compliance with the
Farmland Protection Policy Act.

5. Wetlands
Federal executive order has decreed a national policy of "no net loss of wetlands." Under this policy, impacts to

wetlands must be avoided if at all practical. Where wetlands are impacted, these impacts must be mitigated by
construction or
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enhancement of a like quantity and quality of new wetlands. For these reasons, avoiding impacts to wetlands is a
primary goal.

To determine whether wetlands occur on a site, contact the USDA, NRCS. The NRCS has identified and mapped
wetlands as a requirement under the Food Security Act. These maps are available from county NRCS offices,
usually located in the county seat. For all other non-farmland sites, consult the US Fish and Wildlife Service's
Wetlands Map. If wetlands are identified on Food Security Act wetland maps, a site visit may be needed to confirm
the location of wetlands. If there are no wetland impacts, no other action need be taken.

If there are any questions about the extent of wetlands in the event that wetlands cannot be avoided, contact the U.S.
Army Corps of Engineers (COE). If wetlands cannot be avoided, a COE Section 404 permit would be processed
through the appropriate COE district. There are five COE districts in Missouri. Information about COE district
locations, addresses and phone numbers is available on the COE website.

6. Water Quality/Land Disturbance

The National Pollutant Discharge Elimination Systems (NPDES) program regulates construction activities where 1
acre or more of land is disturbed. If the project proponent has a general NPDES permit for all of their construction
activities, this is adequate. If the project proponent does not have a valid general permit and the site to be disturbed
is greater than 1 acre in size, a project-specific NPDES permit from DNR is required. If the project is entirely within
MoDOT right of way, the sponsor may use MoDOT’s general permit. In either case, the sponsor will need to
develop a site-specific stormwater pollution prevention plan for the project. The sponsor shall contact the Missouri
Department of Natural Resources (DNR) NPDES Storm Water Program office at (573) 751-1300 or (800) 361-4827
for further directions. A few cities (Kansas City, Columbia, and others) and counties have obtained their own land
disturbance permits from DNR for generic land disturbance purposes; see additional discussion on stormwater and
erosion control in 136.4 Environmental and Cultural Requirements of the LPA Policy.

7. Hazardous Waste Sites

More than likely, areas to be disturbed will be located in rural areas that have been used for agriculture or similar
purposes. Hazardous wastes are most typically associated with commercial or previous industrial properties.

If the proposed area is basically farmland or pasture and has not been used for any commercial activity or dumping,
hazardous wastes are unlikely. The contractor should simply document the existing and historic land use of the
parcel and tell how this assessment was obtained.

In nonrural, suburban or commercial areas a nonintrusive investigation may be used to "diagnose" the environmental
conditions of a selected site. The following is a list of suggested items, but not inclusive, for a cursory nonintrusive
investigation.

Examine any noticeable contamination in the form of surface staining, oil sheen, odors, stressed vegetation,
spills, leaks, illegal dumping, etc.

Conduct interviews of local citizens and current owners to identify past land use practices and hazardous
waste management practices.

Consult with local and state (Missouri Department of Natural Resources, Hazardous Waste Program, 573-
751-3176) environmental regulatory agencies to identify if any past problems (complaints, citations, etc.)
have occurred at the site, if any permits/licenses have been filed for the site, or if enforcement actions have
occurred.

If the above analyses produce negative results, the contractor should provide documentation to the MoDOT Design
Division-Environmental Section as to who was contacted and the results of the contact. However, if through the
search for information described above, potential problems are identified, it would be wise to locate another site.
The potential to encounter wastes from sites that are unknown should always be a consideration. Any unknown sites
that are found will be handled in accordance with Federal and State Laws and Regulations.
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8. Historic Preservation

All jobs requiring environmental clearance for historic preservation (archaeological sites, buildings, and structures)
must be reviewed and approved by the State Historic Preservation office (SHPO), Department of Natural Resources.
To initiate SHPO's review and clearance of a proposed site for cultural resources, a "Section 106 Project Information
Form" must be completed and submitted to SHPO along with a copy of a United States Geological Survey (USGS)
topographic map indicating the location of the project. In addition, photographs of any structures that will be
impacted must be provided. The "Section 106 Project Information Form" can be obtained from the SHPO website or
requested from the SHPO by telephone, (573) 751-7858, or mail:

Missouri Department of Natural Resources
State Historic Preservation Office

Attn: Section 106 Review

P.O. Box 176

Jefferson City, MO, 65102-0176

Based on the information supplied, SHPO may clear the project at that time or request that the contractor acquire the
services of an archaeological consultant to conduct a historic preservation survey of the proposed area. A listing of
currently acceptable and available archacological consultants who can complete a survey if required can be viewed
at the SHPO’s website. Any questions can be directed to the Design Division-Historic Preservation Section, at (573)
751-0473.

9. Public Land

If borrow sites are proposed on any publicly owned land, contact the MoDOT district representative before
proceeding. Section 4(f) of the Department of Transportation Act of 1966 (now codified as 49 U.S.C. 303 and 23
U.S.C. 138) protects certain public lands. Section 4(f) requires that all U.S. DOT-funded transportation projects
must avoid impacts to public parkland and wildlife refuges (and cultural resources deemed eligible for the National
Register of Historic Places), unless it is successfully demonstrated that no feasible and prudent alternative exists that
avoid “use” or impacts to the park or refuge. It is strongly recommended that public lands not be considered as
potential borrow sites.

10. General

Once the contractor has obtained all the above information, it should be provided to the MoDOT district contact.
The transmittal letter must include county, route and job number of the project, along with a map depicting the
location and limits of the site(s).

11. Basis of Payment.

No direct payment will be made for obtaining the required clearances for borrow areas. An adjustment in contract

time will be considered for any delay caused by receiving the required clearances.

J. MODIFIED SUBGRADE

1.0 Description. During compaction of the prepared subgrade, the Contractor shall record and report all soft or
uncompactable areas to the County.

Where the County deems subgrade material to be unsatisfactory, over-excavation below subgrade will be required to
a depth of one foot below design subgrade. The excavated material shall be disposed of at a Contractor-furnished
offsite disposal site.

2.0 Submittals. Submit manufacturer’s data and a 6" x 6" sample of the geogrid proposed. Submitted literature to
clearly indicate it meets the below listed criteria.
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3.0 Construction Requirements. Backfill the over-excavated areas with subgrade repair material as follows:
3.1 Cover over-excavated area with reinforced Geogrid meeting the following minimum requirements:
3.1.1 Geogrid proposed must meet the following minimum requirements:

1. Aperture Stability Modulus at 20 cm-kg/deg
Kinney — 01 test method, 0.32 m-N/deg

2. Rib Shape
Observation test method, rectangular or square

3. Rib Thickness
Calipered test method, 0.03 in (-0.76 mm)

4. Nominal Aperture Size
I.D. Calipered test method, 1.0-1.5 in (25-33 mm)

5. Junction Efficiency
GRI-GG2-87 test method, 93%

6. Flexural Rigidity
ASTM D1388-96 test method, 250,000 mg-cm

7.  Minimum True Initial Modulus in Use
ASTM D6637-01 test method
— MD, 17,140 1b/ft (250 kN/m)
— CMD, 27,420 Ib/ft (400 kN/m)

3.1.2 Place Type 5 Aggregate on Geogrid in compacted lifts 4 inches in thickness to subgrade.
3.2 If the excavation below subgrade is required because of negligence on the part of the Contractor, the necessary
excavation, backfilling and compaction required to restore the subgrade satisfactorily shall be at the Contactor's sole

expense.

4.0 Method of Measurement. Measurement will include subgrade repair material furnished, placed, and compacted
during subgrade repair (Modified Subgrade) and during proof rolling as specified herein.

4.1 Measurement will be based upon measurement under this item.

5.0 Basis of Payment. Payment for the above described work, including all material, labor, equipment, and any
other incidental work necessary for excavation of designated areas, furnishing materials including rock stabilization
fabric, placing and compaction of materials, re-compaction of the subgrade and the disposal of excavated material
will be considered completely covered by the contract unit price for Modified Subgrade, per Square Yard.

5.2 This item is to provide for the repair of the subgrade in the process of the work and shall be used only under the
direction of the County.

K. BASE TRAFFIC CONTROL

1.0 Description. This work will consist of furnishing, installing and maintaining all traffic control and safety
devices as shown on the plans and as described herein.

2.0 Materials. All materials shall conform to subsection 616.2 of Section 616 (Temporary Traffic Control) of the
Missouri Standard Specifications, 2019 edition, as well as the following:
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Legends, dimensions, and gloss shall be in accordance with the “Manual on Uniform Traffic Control Devices”
published by the Federal Highway Administration, the plans, or as directed by the Engineer and the MoDOT
Standard Specification.

3.0 Construction Requirements. The construction requirements shall conform to Subsection 616.4 of Section 616
(Temporary Traffic Control) of the Missouri Standard Specifications, 2018 edition, as well as the following:

A. The requirements of this Job Special Provision shall not relieve the Contractor of his responsibilities for
protecting both the public and the workers within the project area.

B.  The road at the bridge will be closed to thru traffic during the progress of the work.
C.  Existing entrances and approach streets shall remain accessible at all times during construction.

4.0 Method of Measurement. Base Traffic Control will be measured for payment under the items listed below.

5.0 Basis of Payment. The accepted quantities for the Base Traffic Control will be paid for at the contract bid
prices and shall include the furnishing, installation, and relocation of temporary signage, channelizers, or other
warning devices required during construction. This item shall include the temporary traffic control devices as
shown on the Detour Plan, as required under these provisions, and any and all devices, as necessary to insure the
safety of the public and the Contractor’s employees, which will be incidental to other pay items.

Payment will be made under: “Construction Signs” per square foot.
“Type III Moveable Barricade, with Lights” per each.
“Changeable Message Sign” per each.

L. EROSION CONTROL MEASURES
This is not a bid item.

The Contractor shall provide adequate erosion control features in accordance with any local, state, and federal
regulations and the Grading Plans provided. Erosion control features shall be adequate to stop eroded material from
leaving the site. Additional features may be required as dictated by actual field conditions during construction.
Payment for Erosion Control Measures shall be considered completely covered by the contract unit price for each of
the pay items included in the contract.

M. SWPPP DESIGN, IMPLEMENTATION, MAINTENANCE AND REMOVAL

1.0 Description. Design, implement, maintain and remove a Stormwater Pollution Prevention Plan (SWPPP).
Maintenance of the SWPPP includes adjustments to the SWPPP as deemed necessary by the County and any
adjustments necessary to control stormwater pollution.

2.0 Materials. Provide all equipment and materials, suitable and in adequate quantity, required to accomplish the
work as specified herein.

3.0 Construction Requirements. Design, install and maintain SWPPP BMP’s during construction as necessary to
control and prevent pollution of stormwater. Adjust SWPPP as directed by the County and as necessary to prevent
stormwater pollution. At an appropriate time after project completion, and only after all disturbed areas are fully
vegetated or otherwise protected from erosion in a permanent fashion, remove SWPPP BMP's.

The SWPPP shall meet the requirements as shown on Jefferson County's Stormwater Management Division's
website: www.jeffcomo.org/Stormwater.aspx
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A copy of the approved SWPPP is required to be posted on the project site.

All BMP’s shall be inspected weekly and after rainfall events of 1 inch or more. Inspections must be scheduled at
least once per week and no later than 48 hours after a rainfall that causes stormwater runoff to occur on-site. An
inspection report must be delivered to the County after each inspection.

4.0 Basis of Payment. Payment for this item will be lump sum.

This item shall include the whole expense, including all labor, equipment and materials necessary to design a
SWPPP, obtain all necessary land disturbance/erosion control/grading permits, implement and maintain the SWPPP
as described herein, and remove stormwater BMP's at the appropriate time.

N. CONTRACTOR-FURNISHED SURVEYING AND STAKING

1.0 Description This work includes the project surveying and staking by the Contractor from the bid documents.
Additional detailed engineering drawings or CADD files will not be provided. This work shall be accomplished by
or under the direct supervision of a Missouri Registered Land Surveyor. Proof of registration to be provided to
County upon request.

2.0 Execution Prior to beginning construction, the Contractor shall locate and stake locations of all control points
and benchmarks shown on the plans. The Contractor shall also locate and stake all pipes, structures and any other
appurtenances that may affect the earthwork and/or relocation of utilities.

Provide and maintain stake cuts at 50-foot intervals along the entire project centerline alignment for use in the utility
relocation phase of the project. The payment for this work shall be included in the bid item for Contractor Furnished
Surveying and Staking.

3.0 Method of Measurement. Contractor-Furnished Surveying and Staking will not be measured for payment but
will be considered a lump sum.

4.0 Basis of Payment. Payment for the above described work, including all labor, materials, equipment and any
other incidental work necessary to complete this item will be considered completely covered by the contract lump
sum bid for “Contractor Furnished Surveying and Staking.”

0. TREE CLEARING RESTRICTION

1.0 Description. The project is within the known breeding range of the federally endangered Indiana bat. To avoid
possible impacts to roosting Indiana bats, tree clearing of size 3 inches or smaller and brush clearing will be allowed.
Tree clearing of trees of size 3 inches or greater shall only be done during the allowed time between November 1
and March 31 (contact Central Office Environmental for verification of tree clearing restriction dates).

2.0 Some potential bat habitat trees of size 3 inches or greater located within close proximity of the project are
listed below:

Sta. 4+39, 28’ Left - 24” Locust
Sta. 4+38, 31° Left - 8” Ash

Sta. 4+70, 25° Left - 36” Oak

Sta. 5+50, 82° Left — 10” Elm

Sta. 5+50, 85 Left — 32” Sycamore
Sta. 6+35, 37° Left — 14” Hackberry
Sta. 5+98, 23’ Left — 13” Cedar
Sta. 6+35, 37" Left — 14” Cherry
Sta. 6+74, 26° Left — 12” Maple
Sta. 5+62, 56’ Right — 8” Dead Elm
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Sta. 5+53, 48’ Right — 36” Sycamore
Sta. 5+47, 49’ Right — 12” Walnut

3.0 Basis of Payment. No direct pay shall be provided for any labor, equipment, time, or materials necessary to
complete this work. The contractor shall have no claim, or basis for any claim or suit whatsoever, resulting from
compliance with this provision.

P. RESTRICTIONS FOR MIGRATORY BIRDS

1.0 Description. Swallows or other bird species protected by the Migratory Bird Treaty Act may be nesting under
the bridge or bridges that will be repaired under this contract.

2.0 Restrictions. To comply with the Migratory Bird Treaty Act, nests of protected species cannot be disturbed
when active (eggs or young are present). Generally, nests are active between April 1 and July 31, but active nests
can be present outside of these dates.

3.0 Avoidance Measures. The contractor shall not disturb active nests or destroy adults, eggs or young. In an effort
to comply with the Migratory Bird Treaty Act, the contractor operations will be limited to the options established in
the following sections.

3.1 Inactive or Partially Constructed Nests. If nests are present and MoDOT determines that the nests are inactive
or partially constructed, the contractor may remove the nests provided that the colony's inactive or partially
constructed nests are completely removed by March 15 and the contractor maintains a nest free condition until the
bridge work is complete. Dry removal methods shall be used when practicable. If dry removal is not practicable,
hydro cleaning may be used if approved by the Engineer and only if water is free of blasting grit, chemicals, or
detergents, and applied using pressure less than 5,000 PSI. Clean water such as that from municipal water treatment
plants or wells shall be used. Use of source water from Waters of the State (i.c., streams or lakes), is allowable, if the
appropriate methods to prevent the possible spread of invasive aquatic species are implemented.

3.2 Water and Water Tanks Used for Hydro cleaning. Aquatic invasives such as zebra mussels and some algae
species have infested several bodies of water in the United States and can be transported by vessels (barges, boats,
tugs, tankers, etc.) and equipment that have been used in areas that contain these invasive species. If equipment is
not properly inspected and treated to prevent the spread of invasives, these species can be introduced into areas not
currently known to have a population. These invasive species are detrimental to existing ecosystems and can
outcompete native species. To assist in preventing the introduction and spread of aquatic invasive species through
MoDOT projects in Missouri streams and lakes, the following precautions shall be followed.

3.2.1 Use of Water from Streams, Lakes or Ponds. Contractors shall not use water for nest removal from streams,
lakes, or ponds, unless they have implemented appropriate methods to prevent the possible spread of invasive
aquatic species. Water sources from municipal water treatment plants or wells may be used without following these
measures provided the water hauling equipment has not previously contained waters from streams, lakes, or ponds.
If the water hauling equipment has previously contained waters from other streams or lakes, the following measures
must be implemented prior to use.

3.2.1.1 Tank Washing. Prior to the use or re-use of water hauling equipment following any use with water from
streams, lakes or ponds, all equipment shall be washed and rinsed thoroughly with hard spray (power wash) or HOT
(104° F) water, e.g. at a truck wash facility.

3.2.1.2 Tank Drying or Treating. Tanks shall be dried or treated in one of the following manners.

3.2.1.2.1 The equipment shall be dried thoroughly, 5-7 days, in the sun before using in or transporting between
streams, lakes, and ponds.

3.2.1.2.2 All interior tank surfaces shall be treated with 140° F water for a minimum of 10 seconds contact on all
surfaces.
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3.2.3.2.3 All interior tank surfaces shall be treated with a 10% bleach solution to kill any aquatic nuisance species.
When chlorine treatment is used, all chlorine runoff from equipment washing must be collected and properly treated
and/or disposed of.

3.2.3 Prior to use of a water holding tank, contractors shall provide the MoDOT inspector written documentation of
the tank’s geographic origin (including the water body it was last used in), as well as defining the specified
treatment method used to adequately ensure protection against invasive species. The written documentation will
include a statement indicating that the contractor is aware of these provisions and will also treat the equipment
appropriately after completion of the project.

3.3 Active Nests. The contractor may work on the bridge if active nests are present, as long as the work does not
impact or disturb the birds and nests. At a minimum, work shall not be performed within 10 feet of an active nest;
however, the contractor is responsible for ensuring that their activities do not impact the nests, eggs, or young.

4.0 Additional Responsibilities. If active bird nests remain after all reasonable avoidance measures have been
taken, or if bird nests are observed during project construction, the contractor shall notify the Resident Engineer and
contact MoDOT Environmental (573-526-4778) to determine if there are other allowable options.

Q. ACCEPTANCE OF PRECAST CONCRETE MEMBERS

The following procedures have been established for the acceptance of precast concrete girders. Shop drawings shall
be submitted for review and approval to the engineer of record for the County. The approval is expected to cover
only the general design features, and in no case shall this approval be considered to cover errors or omissions in the
shop drawings. The County or their engineer of record has the option of inspecting the precast units during
fabrication or requiring the fabricator to furnish a certification of contract compliance and substantiating test reports.
In addition, the reports shown below shall be required.

e Certified mill test reports, including results of physical tests on the prestressing strands and
reinforcing steel, as required.
e  Test reports on concrete cylinder breaks.

The County or their engineer of record shall verify and document that the dimensions of the precast units were
checked at the jobsite and found to be in compliance with the shop drawings.

R. PROTECTIVE SURFACE TREATMENT FOR CONCRETE - PENETRATING SEALERS

1.0 Description. This work shall consist of preparing and treating Portland cement concrete bridge deck and bridge
approach slab surfaces with a penetrating sealer meeting this specification. This type of sealer shall be used in lieu
of the normal surface sealing for concrete in accordance with Sec 703.

2.0 Materials. The protective surface treatment shall meet one of the three classes of penetrating sealers in
accordance with this job special provision. The penetrating sealer selected by the contractor shall be submitted to
the engineer for approval 30 days before application and shall be listed on MoDOT’s Pre-Qualified Product List.
The submittal shall include certified test data from an independent test laboratory and the application rate at which
penetrating sealer was tested. The penetrating sealer shall be delivered pre-mixed and ready to use.
Mixing/agitation shall be in accordance with the manufacturer's recommended procedures. The penetrating sealer
shall be stored in tightly sealed containers in a dry location and as recommended by the manufacturer.

2.1 Class 2 Penetrating Concrete Sealer. The sealer shall meet the requirements of this job special provision. The
sealer selected by the contractor shall be submitted to the engineer for approval two weeks before application and
shall be listed on MoDOT’s Pre-Qualified Product List. If the contractor chooses to submit a new product for
MoDOT’s Pre-Qualified Product List, the product shall be submitted to the engineer 30 days prior to application.
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Either submittal shall include certified test data from an independent test laboratory and the concrete mix design and
curing procedure on the test specimens in which sealer was tested.

2.1.1 The sealer shall be a solvent-free 100% solids isobutyltrialkoxysilane, with low oligomer and polymer
compound content. The chemical composition shall meet the following requirements:

Property Specification

Purity 98% minimum monomer by weight
Solvent Less than 0.1% by weight

Siloxan or polymer Residue Less than0.1% by weight

Chloride Ion Content Less than 40 PPM

Density ASTM D2111: 7.2 to 7.4 pounds per gallon
Flashpoint ASTM D93: greater than 145 degrees F
Dry Time ASTM D7539: less than one hour

2.1.2 The sealer shall meet the following performance criteria based on a single application at the manufacturer’s
recommended application rate. All test specimens shall be produced using MoDOT Class B-2 concrete in
accordance with Section 501.

Test Test Method Duration Max Absorption / Cl-

Water Immersion ASTM C 642 48 hours 0.5 percent by weight (mass)
Water Immersion ASTM C 642 50 days 1.5 percent by weight (mass)
Salt Water Ponding AASHTO T 259 | 90 days 0.50 Ibs/cu yd (0.30 kg/m3)
(based on non-abraded Cl- Depth: (1/2 to 17) (13 to
specimen) 25 mm)

2.1.3 Absorption. The absorption of the treated concrete under total immersion shall not exceed 0.5 percent after
48 hours or 1.5 percent after 50 days per ASTM C 642 as modified below for non-air entrained concrete.

2.1.4 In addition to ASTM C 642 section 4.1, one 4-inch diameter by 4-inch long core shall be retrieved from the
surface of a concrete test specimen to which sealer has been applied. No cores shall be taken from the bridge deck.
The core shall be oven dried as designated by ASTM C 642 section 5.1. The core shall be sealed with a rapid setting
two-part epoxy on the sides and bottom. The epoxy shall overlap the top edge of the core 1/8”. The core shall be
weighed to determine the oven dry weight of the core and coating. The weight shall be designated as “A”.

2.1.5 The core, processed in accordance with section 2.1.4 of this job special provision, shall be immersed in a
suitable receptacle and covered with tap water. The procedure as designated by ASTM C 642 section 5.2 shall be
followed to determine the soaked surface dry weight of the core and coating. This weight shall be designated as
‘GB”'

2.1.6 The percent moisture absorption of the core shall be determined by ASTM C 642 section 6.1, equation (1).
ASTM C 642 sections 5.3, 5.4, 6.1 and equations (2) through (7) shall not apply.

2.1.7 Salt water ponding. After 90 days ponding of 3 percent NaCl solution per ASSHTO T 259, the chloride ion
content of the concrete shall not exceed 0.5 pounds per cubic yard (0.30 kg/m3) at % to 1-inch (13 to 25 mm) depth.

2.2 The sealer shall not permanently stain, discolor or darken the concrete. Application of the sealer shall not alter
the surface texture or form a coating on the concrete surfaces. Treated concrete shall be surface dry within 60
minutes after application.

2.3 The sealer shall be tinted with a fugitive dye to enable the coating to be visible on the treated concrete surface
for at least 4 hours after application. The fugitive dye shall not be conspicuous more than 7 days after application
when exposed to direct sunlight.
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2.4 The sealer shall be delivered to the project in unopened containers with the manufacturer’s label identifying the
product and with the seal(s) intact. Each container shall be clearly marked by the manufacturer with the following
information:

* Manufacturer’s name and address

* Product name

* Date of manufacture and expiration date

* Lot identification

* Storage requirements

2.5 Class 3 Penetrating Sealer — High Molecular Weight Methacrylate. The material used shall be a low
viscosity, non-fuming, and high molecular weight methacrylate resin in accordance with the following:

Property Test Method Requirement

Viscosity Brookfield RVT 100 RPM @ 72°F (22°C) 25 cps maximum

Property Test Method Requirement

Pot Life Application life before curing begins [@ 68°F (20°C) air temperature] 15 minutes minimum

Curing Time On site at 50°F (10°C) 6 hours Maximum

3.0 Construction Requirements.

3.1 Equipment. Application equipment shall be as recommended by the manufacturer. The spray equipment,
tanks, hoses, brooms, rollers, coaters, squeegees, etc. shall be thoroughly clean, free of foreign matter, oil residue
and water prior to applying the treatment.

3.2 Cleaning and Surface Preparation. Surfaces, which are to be treated, shall meet the approved product's
requirements for surface condition. Sealing shall not be done until all concrete repairs and any corrective actions
needed have been completed and cured. The contractor shall furnish the engineer with written instructions for
surface preparation requirements and a representative of the manufacturer shall be present to assure that the surface
condition meets the manufacturer's requirements.

3.2.1 Sealing shall be done after the bridge deck and bridge approach slabs have been textured.

3.2.2 At a minimum, the surface shall be thoroughly cleaned to remove dust, dirt, oil, wax, curing components,
efflorescence, laitance, coatings and other foreign materials. The manufacturer or manufacturer's representative
shall approve the use of chemicals and other cleaning compounds to facilitate the removal of these foreign materials
before use. The treatment shall be applied within 48 hours following surface preparation.

3.2.3 Cleaning equipment shall be fitted with suitable traps, filters, drip pans and other devices to prevent oil and
other foreign material from being deposited on the surface.

3.3 Test Application. Prior to final application, the contractor shall treat a measured test coverage area on
horizontal and vertical surfaces of the different components of the structure to be treated for the purpose of
demonstrating the desired physical and visual effect on an application or of obtaining a visual illustration of the
absorption necessary to achieve the specified coverage rate. In the latter case, the applicator shall use at least %2
gallon (1.9 liter) of treatment following the manufacturer's recommended method of application for the total of the
test surfaces. Horizontal test surfaces shall be located on the deck and on the curb or sidewalk, and vertical test
surfaces shall be located on a parapet or safety barrier curb so that the different textures are displayed.

3.4 Application. The concrete treatment shall be applied to concrete surfaces as designated on the plans or per the
manufacturer’s specification. The penetrating sealer shall be applied by thoroughly saturating the concrete surfaces
at an application rate specified by the manufacturer and as shown in the approved certified test data.

3.4.1 The concrete surface temperature shall be above 35°F (2°C).

3.4.2 The treatment shall be spread from puddles to dry areas.
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S. LPA BUY AMERICA REQUIREMENTS

106.9 Buy America Requirement. On all federal-aid projects, the contractor's attention is directed to Title 23 CFR
635.410 Buy America Requirements. Where steel or iron products are to be permanently incorporated into the
contract work, steel and iron material shall be manufactured in the USA except for "minor usage" as described
herein. Furthermore, any coating process of the steel or iron shall be performed in the USA. The use of pig iron and
processed, pelletized and reduced iron ore manufactured outside of the USA will be permitted in the domestic
manufacturing process for steel or iron material.

106.9.1 Any sources other than the USA as defined will be considered foreign. The required domestic
manufacturing process shall include formation of ingots and any subsequent process. Coatings shall include any
surface finish that protects or adds value to the product.

106.9.2 “Minor usage” of foreign steel, iron or coating processes will be permitted, provided the cost of such
products does not exceed 1/10 of one percent of the total contract cost or $2,500.00, whichever is greater. If foreign
steel, iron or coating processes are used, invoices to document the cost of the foreign portion, as delivered to the
project, shall be provided and the engineer’s written approval obtained prior to placing the material in any work.

106.9.3 Buy America requirements include a step certification for all fabrication processes of all steel or iron
materials that are accepted per Sec 1000.

106.9.3.1 Items designated as Category 1 will consist of steel girders, piling, and reinforcing steel installed on site.
Category 1 items require supporting documentation prior to incorporation into the project showing all steps of
manufacturing, including coating, as being completed in the United States and in accordance with CFR Title 23
Section 635.410 Buy America Requirements. This includes the Mill Test Report from the original producing steel
mill and certifications documenting the manufacturing process for all subsequent fabrication, including coatings.
The certification shall include language that certifies the following. That all steel and iron materials permanently
incorporated in this project was procured and processed domestically and all manufacturing processes, including
coating, as being completed in the United States and in accordance with CFR Title 23 Section 635.410.

106.9.3.2 Items designated as Category 2 will include all other steel or iron products not in Category 1 and
permanently incorporated in the project. Category 2 items shall consist of, but not be limited to items such as
fencing, guardrail, signing, lighting and signal supports. The prime contractor is required to submit a material of
origin form certification prior to incorporation into the project from the fabricator for each item that the product is
domestic. The Certificate of Materials Origin form (link to certificate form) from the fabricator must show all steps
of manufacturing, including coating, as being completed in the United States and in accordance with CFR Title 23
Section 635.410 Buy America Requirements and be signed by a fabricator representative. The Engineer reserves the
right to request additional information and documentation to verify that all Buy America requirements have been
satisfied. These documents shall be submitted upon request by the Engineer and retained for a period of 3 years
after the last reimbursement of the material.

106.9.3.3 Any minor miscellaneous steel or iron items that are not included in the materials specifications shall be
certified by the prime contractor as being procured domestically. Examples of these items would be bolts for sign
posts, anchorage inserts, etc. The certification shall read “I certify that all steel and iron materials permanently
incorporated in this project during all manufacturing processes, including coating, as being completed in the United
States and in accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and processed
domestically in accordance with CFR Title 23 Section 635.410 Buy America Requirements. Any foreign steel used
was submitted and accepted under minor usage”. The certification shall be signed by an authorized representative of
the prime contractor.

106.9.4 When permitted in the contract, alternate bids may be submitted for foreign steel and iron products. The
award of the contract when alternate bids are permitted will be based on the lowest total bid of the contract based on
furnishing domestic steel or iron products or 125 percent of the lowest total bid based on furnishing foreign steel or
iron products. If foreign steel or iron products are awarded the contract, domestic steel or iron products may be used;
however, payment will be at the contract unit price for foreign steel or iron products.
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NOTE: STRATIFICATION LINES REPRESENT THE APPROXIMATE BOUNDARIES BETWEEN SOIL TYPES

LOG OF BORING 2002 N/E J029882.01 - WHITEHEAD RD.GPJ 00 CLONE ME.GPJ 4/30/18 AND THE TRANSITION MAY BE GRADUAL. GRAPHIC LOG FOR ILLUSTRATION PURPOSES ONLY.
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ROM THE GROUND UP

Whitehead Road Bridge Replacement
Jefferson County, Missouri

LOG OF BORING: B-1

Project No. J029882.01




NOTE: STRATIFICATION LINES REPRESENT THE APPROXIMATE BOUNDARIES BETWEEN SOIL TYPES

LOG OF BORING 2002 N/E J029882.01 - WHITEHEAD RD.GPJ 00 CLONE ME.GPJ 4/30/18 AND THE TRANSITION MAY BE GRADUAL. GRAPHIC LOG FOR ILLUSTRATION PURPOSES ONLY.
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BORING LOG: TERMS AND SYMBOLS

LEGEND 00 % Plasticity Chart

CS Continuous Sampler ' S~

GB Grab Sample o P

NQ NQ Rock Core 0% & PP
PST  |Three-Inch Diameter Piston Tube Sample S0 AL - E
SS Split-Spoon Sample (Standard Penetration Test) " % - g
ST Three-Inch Diameter Shelby Tube Sample 0% W 2

* Sample Not Recovered o L

PL Plastic Limit (ASTM D4318) 0% e

LL Liquid Limit (ASTM D4318) O 105 I20% 30% 40% 50% 60% 70% 80% 909% 100% 110%
SV Shear Strength from Field Vane (ASTM D2573) Hiauid imit

uu Shear Strength from Unconsolidated-Undrained Triaxial Compression Test (ASTM D2850)

QU Shear Strength from Unconfined Compression Test (ASTM D2166)

SOIL GRAIN SIZE
US STANDARD SIEVE

12" 3" 3/4" 4 10 40 200
GRAVEL SAND
BOULDERS COBBLES COARSE| FINE | COARSE | MEDIUM [ FINE SILT CLAY
300 76.2 19.1 4,76 2.00 0.42 0.074 0.005

SOIL GRAIN SIZE IN MILLIMETERS

UNIFIED SOIL CLASSIFICATION SYSTEM

Major Divisions Symbol Description
X o Gravel Clean Gravels GW  |Well-Graded Gravel, Gravel- Sand Mixture
3 3 and Little or no Fines GP Poorly-Graded Gravel, Gravel-Sand Mixture
s f_—% g T | Gravelly Gravels with GM [Silty Gravel, Gravel-Sand-Silt Mixture
(3 ° = %) Soll Appreciable Fines GC Clayey-Gravel, Gravel-Sand-Clay Mixture
o<t sand and Clean Sands SW |well-Graded Sand, Gravelly Sand
§ = R sand Little or no Fines SP Poorly-Graded Sand, Gravelly Sand
o2 g Soilsy Sands with SM Silty Sand, Sand-Silt Mixture
@ Appreciable Fines SC Clayey-Sand, Sand-Clay Mixture
K% . . . ML Silt, Sandy Silt, Clayey Silt, Slight Plasticity
'8 § % g Sgs;;gd Llé?sullt'jhlz;lrzngo CL Lean (ltlay., Sandy Clay, Silty Clay, Lon t.o Medium Plasticity
§ c 8 o OL O_rgan_lc Silts o_r I__ean Clays, Low Plasticity
85T 8 | sitsand Liquid Limit MH__|Silt, High Plasticity
Q g T g Clays Greater Than 50 CH Fat Cléy’ High Plaét'c'ty _ —
_g = UE) < OH Organic Clay, Medium to High Plasticity
L Highly Organic Soils PT Peat, Humus, Swamp Soil
STRENGTH OF COHESIVE SOILS DENSITY OF GRANULAR SOILS
Consistency Undrained Shear Unconfined Comp. Descriptive Term Approximate
Strength (tsf) Strength (tsf) N ¢ -Value Range
Very Soft less than 0.125 less then 0.25 Very Loose Oto4
Soft 0.125t0 0.25 0.25t0 0.5 Loose 510 10
Medium Stiff 0.25t0 0.5 0.5t01.0 Medium Dense 11 to 30
Stiff 0.5t01.0 1.0t0 2.0 Dense 31 to 50
Very Stiff 1.0t0 2.0 2.0t0 3.0 Very Dense >50
Hard greater than 2.0 greater than 4.0

N-Value (Blow Count) is the last two, 6-inch drive increments (i.e. 4/7/9, N =7 + 9 = 16). Values are shown as a
summation on the grid plot and shown in the Unit Dry Weight/SPT column.

RELATIVE COMPOSITION OTHER TERMS
Trace 0 to 10% Layer - Inclusion greater than 3 inches thick.
Little 10 to 20% Seam - Inclusion 1/8-inch to 3 inches thick
Some 20 to 35% Parting - Inclusion less than 1/8-inch thick
And 35 to 50% Pocket - Inclusion of material that is smaller than sample diameter

E — Relative composition and Unified Soil Classification System (USCS) designations are based on
GEUTEBHN"L"GYE visual descriptions and are approximate only. If laboratory tests were performed to classify the
FROW THE GROUND UP soil, the USCS designation is shown in parenthesis.




The following permits have been acquired and are included herein:

STP 5403 (675)

ENVIRONMENTAL/CULTURAL PERMITS,
LAND DISTURBANCE PERMIT(s),
APPROVAL LETTERS RAILROADS, ETC.

1. Cultrual Resource Assessment - 106

2. Request for Environmental Review — Final Review
3. Floodplain Development Permit

4. 404 - Corps of Engineers Permit

5. Lead & Asbestos Report
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CULTURAL RESOURCE ASSESSMENT
Section 106 Review

CONTACT PERSON/ADDRESS C:
Mr. Timothy R. Nugent, P. E. Ms. Raegan Ball, FHWA
CDG Engineers, Inc. Mr. Michael Meinkoth, MoDOT

One Campbell Plaza, Suite 3A
St. Louis, MO 63139

PROJECT:

[ Whitehead Road Bridge Replacement over Tributary to Cotter Creek, STP-5403 (675) |
FEDERAL AGENCY COUNTY:

| FHWA || | Jefferson B

The State Historic Preservation Office has reviewed the information submitted on the above referenced
project. Based on this review, we have made the following determination:

X After review of initial submission, the project area has a low potential for the occurrence of cultural
resources. A cultural resource survey, therefore, is not warranted.

Adequate documentation has been provided (36 CFR Section 800.11).There will be “no historic
properties affected” by the current project.

An adequate cultural resource survey of the project area has been previously conducted. It has
been determined that for the proposed undertaking there will be “no historic properties affected”.

For the above checked reason, the State Historic Preservation Office has no objection to the initiation of project
‘activities. PLEASE BE ADVISED THAT, IF THE CURRENT PROJECT AREA OR SCOPE OF WORK ARE CHANGED,
A BORROW AREA IS INCLUDED IN THE PROJECT, OR CULTURAL MATERIALS ARE ENCOUNTERED DURING
CONSTRUCTION, APPROPRIATE INFORMATION MUST BE PROVIDED TO THIS OFFICE FOR FURTHER REVIEW
AND COMMENT. Please retain this documentation as evidence of compliance with Section 106 of the National
Historic Preservation Act, as amended.

By: :j:@/i,u, ). @TM May 11, 2018

Toni M. Prawl, Ph.D., Deputy State Historic Preservation Officer Date

MISSOURI DEPARTMENT OF NATURAL RESOURCES
STATE HISTORIC PRESERVATION OFFICE
P.O. Box 176, Jefferson City, Missouri 65102. For additional information, please contact Heather Gibb, (573) 751-
7862. Please be sure to refer to the project number: 027-JE-18 Page 106 of 213
STP 5403 (675)



STP 5403 (675)

This RER has been completed, only administrators may edit this document now, they will contact you if any information changes.

Date Completed: 05/16/2019
Completed By: Matthew Burcham

Request for Environmental Review

Form#:2018-04-00123

¥Project Information
Prefix: STP

District: ~ St. Louis

TIP Number:  6730H
18

MoDOT Job Number:

Location/Stream  WHITEHEAD RD
Crossing :

TMS Project Description  BRIDGE REPLACEMENT ON WHITEHEAD RD OVER TRIBUTARY OF COTTER CREEK

- termini (no stations):

Describe RER project  Replacement of existing Bridge #2640014 with a slightly longer and wider one span bridge. Slightly realigned roadway
improvements in full  and bridge to improve alignment to creek and to remove slight kink in alignment. Minimal roadwork widening and profile

Project Number: 5403675

County:  Jefferson

Rte/Street:  WHITEHEAD RD null

TIGER Grant Funds:

detail:  raise anticipated to accommodate proposed bridge.

District Liason: ~ Cynthia Simmons - 314-453-1833 Contact:

Contact:  None selected

Date Desired:  05/10/2018

Desired A-Date:

Responsible Individual: ~ Tim Nugent - (4/10/2018 11:27:13 AM) -

314-446-3518

Existing Condition
ADT: 287

Number of Travel Lanes: 2
Shoulder Width: 0

Bridge width, measured  24.5'
from guttlerline to
gutterline:

Proposed Design Improvement
ADT: 350

Number of Travel Lanes: 2
Shoulder Width: 3"

Bridge width, measured 30’
from gutterline to
gutterline:

Bridge Length:  55'

Railroad Crossing  No

Program Year:

Preliminary Engineering: 2018

Construction: 2020

Contact:

Submit Date:

Submitted By:

Speed Limit:
Lane Width:
Curb and Gutter:

Sidewalks:

Speed Limit: 30 Design Speed:
Lane Width:
Curb and Gutter:

Sidewalks:

Roadway length:

Drainage District (If
Applicable):

Right of Way:

Bridge Number:

Sponsor:

2640014

Jefferson
County
Deptartment of
Public Works

Is this projecton or  No
adjacent to MoDOT
Right of Way:

None selected

None selected

04/10/2018

Tim Nugent - (4/10/2018 12:00:00 AM) -

314-446-3518

30

300

None

2019
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Has the district
documented that the
project has: 1.
Independent utility, 2.
Logical termini, and 3.
Does not restrict
consideration of
alternatives for other
reasonably foreseeable
transportation
improvements?:

Project breakout from
previous or larger
project?

Yes No

If checked explain:

Acres - From all sources (e.g. donated from public or private entities):

Additional R/W:

ROW may be needed,
but, not yet determined?

Is ANY Federally-owned
land impacted by the
project?

Land Disturbance:

Will project involve 1
acre but less than 5
acres of land
disturbance:

0.18 Acres Temp Easement:  0.41 Acres
Not Specified

Yes No
No Will project involve 5 No

acres or more of land
disturbance:

Number of Displacements(do not include partial takes that do not displace):

Residential:
No. of People:

Public Hearing/Meeting
Information:

Average Daily Traffic:

ADT Construction Year:

Traffic Impacts:

Road Closure Planned:

Detour Info:

Yes No Commercial:
Residences: No. of Employees:

2020 ADT Design Year:
Yes No Bridge Closure Planned:

Days/Months Closed:

Bicycle / Pedestrian Consideration

Pedestrian facilities
considered:

No

Bicycle facilities
considered:

National Flood Insurance Program (NFIP) and Hydraulic Design Data:

~ Projectis in a FEMA-
identified zone "subject
to 100-year flooding":

Project is in a FEMA-
defined "floodway"

If so, what zone?:
Zone A

No

Permanent Easement:

Acres of Tree Clearing:

Yes No
Businesses:
2035
Yes No
No

Project involves land purchased through FEMA Hazard Mitigation Grant Program (Flood buyout property)

If checked, give details:

Is ANY construction taking place on MoDOT owned property under this project?

Yes No

0.0 Acres

0.5 Acres acres



Is highway improvement located within 4 miles of an existing airport?

Known Concerns: Provide information you have about these resources that you have observed in the area.

Parkland:
Wetland/404 Permit:

Stormwater/Water
Quality:

Farmland:

Threatened &
Endangered Species:

Migratory Birds: Are  Unknown,
there birds nesting on
the structure?

Hazardous Waste:
Cultural Resources:

LPA Comments:

Project Attachments:

*NOTE: If making updates to an attach

p

~The combined size of attachment:

please use a different filename than the original.
in one upload must be less than 100MB




Attachments: %2019-05-16 Floodplain
Development Permit
1526.pdf

%2019-04-17 404 Permit
Attachments.pdf

%2019-04-17 Approved
404 Permit Corps Letter.pdf

x
PAConcurrence_verification_LPA_ESAconsult_Jefferson_STP-
5403(675)_WhiteheadRdBr.pdf

R LPA_updatedIPaC_Jefferson_STP-
5403(675)_WhiteheadRdBr_TribCotterCr.pdf

%2018-09-28 T&E Species
Effect Determination
Report.pdf

%2018-09-28 T&E
Assessment Checklist.pdf

%2018-09-07 Farmland
Conversion Impact
Form.pdf

%2018-07-18 STP-
5403(675) ROW Plans
(11x17).pdf

%2018-06-25 Natural
Heritage Review Report.pdf

%2018-06-12 MDC Level 2
Report.pdf

%2018-06-12 USFWS -
Official Species List.pdf

%2018-05-11 Section
106.pdf

%2018-04-27 LBP &
Asbestos Report.pdf

»®
STP5403675USGSMap.pdf

®
STP5403675LocationMap.pdf

Required Inft tion to be attached for each RER stage:
Location map (county map, topographic map or aerial map) showing the project limits, plan sheets, KMZ files showing tree clearing limits and/or
plans, permits/documentation as required(floodplain, farmland form, NWP, asbestos & lead based paint inspection reports, Section 106 Project
Information Form for review, SHPO concurrence letter, USFWS IPac Official Species List, MDC Heritage Review Report, Effects determination).

RER Environmental Screenings

Status Information: Clearance Date:
N/A Pending * Cleared 09/19/2018

Environmental  No farmland soil types covered under the FPPA..
Response:

LPA Action:  No further action is required.

Attachments:

« Farmland Impact Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 9/19/2018 4:02:41 PM



Status Information: Clearance Date:
N/A Pending = Cleared 05/15/2019

Environmental A floodplain development permit and a No-Rise certification has been approved.
Response:

LPA Action:  Follow any requirements set forth in the permit and certification.

Attachments:

« Floodplain/Regulatory Floodway Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 5/16/2019 3:27:53 PM

Status Information: Clearance Date:
= N/A Possible Issues Noted

Environmental  If the project is in a regulated MS4 area, you must adhere to the MS4 requirements as defined in the respective MS4
Response:  permit specific to that municipality. Stormwater routed into MoDOT's drainage system (e.g., ditches and stormwater
conveyance systems) must be treated for water quality and/or quantity before entering the system.

LPA Action:  Contact the MoDOT Environmental Office if any land disturbance on MoDOT property is 1 acre or more.

Attachments:

« Stormwater/Water Quality Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 4/27/2018 12:24:06 PM

Status Information: Clearance Date:

= N/A Pending Cleared

Environmental  According to the TMS FEMA buyout layer, there are no FEMA/SEMA buyout sites in or near the project area.
Response:

LPA Action:  No action required.

Attachments:

< FEMA/SEMA Buyout Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 4/27/2018 12:24:55 PM

Status Information: Clearance Date:
= N/A Possible Issues Noted

Environmental  There will be no significant socioeconomic impacts associated with this project. The project requires new right of way/
Response: temporary easements/permanent easements that are subject to the Uniform Relocation Assistance and Real Property
Acquisition Policies Act of 1970, as amended.

LPA Action:  Conduct the acquisition of affected properties in accordance with the procedures established in the Uniform Relocation
Assistance and Real Property Acquisition Policies Act of 1970, as amended.

Attachments:

+ Socioeconomic Impact Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 4/27/2018 12:25:23 PM



Status Information: Clearance Date:
No Effect Pending = Cleared 10/12/2018

Environmental  Consultation Code: 03E14000-2018-SLI-1837 All, | submitted informal Programmatic Range-wide consultation for the
Response:  removal of suitable IN and NLE bat habitat and received a concurrence verification letter 10/12/18. This project has

completed all the T&E requirements. The consultant/sponsor will include a commitment to clear suitable summer bat
roost trees between Nov 1 and Mar 31, either ahead of the contract with local forces or with a JSP under contract. The
sponsor should instruct the construction contractor to record the tree clearing date in the construction diary, even if it
pre-dates the start of the construction contract to document compliance. | advise the sponsor to send this T&E
information to the USACE for the 404 permit application. Bree K. McMurray Threatened and Endangered Species
Specialist Missouri Dept. of Transportation Consultation code: 03E14000-2018-SLI-1837 Species listed: gray, Indiana,
northern long-eared bat MDC Level 2 issues: Joachim Cr Aquatic Conservation Opportunity Area (?Joachim Cr Special
Bass Management Area?) | have reviewed all submitted T&E documentation for this bridge replacement south of
Hillsboro, MO from CDG Engineers, consultant for the LPA sponsor-Jefferson County, MO. The consultant submitted the
USFWS IPaC official species list, MDC Level 2 (possible state concerns) online Natural Heritage Review and follow-up
review report, project mapping, aerials, description, photos, plans, and complete T&E nents. | also reviewed the
MDC Natural Heritage Database (v.July 2018) and the MO Speleological Survey cave references (v.2017) for additional
natural resource information in the project area. There are no known federally designated critical habitats in or near the
project area. The project is inside the boundaries of a Conservation Opportunity Area. The photos submitted by the
consultant show two existing bird nests under the existing structure. The consultant has been advised to remove these
nests in the non-breeding season which is Aug 1-Mar 31 and include the provided MoDOT MBTA JSP. The consultant
agreed to include the MBTA JSP and | attached a copy of that commitment. The temporary nature of this project and the
resulting replacement bridge should pose no negative impact to the Joachim Cr Aquatic Conservation Opportunity Area.
| can only find references to a Joachim Creek Special Management Area related to bass fishing. The project area is
over 4.0 miles upstream of Joachim Cr and there will be no impacts in Joachim Cr from this project. There are no known
caves within 3.0 miles of the project area and no known listed bat species records within 6.0 miles. MoDOT agrees there
will be No Effect on gray bats. The consultant described and photographed several trees over 3? in diameter which will
be removed for the construction of this project. Some of these trees have suitable summer bat roost characteristics for
IN and NLE bats. Whereas the consultant offered multiple options for conservation measures to protect listed forest
roosting bat species, MoDOT confirmed that they will follow the tree clearing restriction dates and only remove suitable
bat roost trees between Nov 1 and Mar 31. As the designated non-federal representative of FHWA for USFWS Section
7 Endangered Species Act requirements, MoDOT has determined (in agreement with the consultant) that this project
May Affect, but is Not Likely to Adversely Affect Indiana or northern long-eared bats. MoDOT verified this project meets
the parameters for programmatic range-wide consultation for these species and has obtained a concurrence verification
letter based on seasonal tree clearing restrictions on 10/12/18. The consultant and sponsor shall include a tree clearing
JSP or clear suitable bat roost trees with local forces in the appropriate season ahead of the construction contract. T&E
requirements for this project are complete. Bree K. McMurray Threatened and Endangered Species Specialist Missouri
Dept. of Transportation

LPA Action:  The consultant and sponsor shall include a tree clearing JSP or clear suitable bat roost trees with local forces in the
appropriate season ahead of the construction contract.

Attachments:

« Threatened & Endangered Species Submitted - Mark submitted when this review is ready to be sent to district
staff.

Last Updated: Matthew Burcham - 10/12/2018 2:45:15 PM

Status Information: Clearance Date:
N/A Pending = Cleared 10/12/2018
Environmental  The photos submitted by the consultant show two existing bird nests under the existing structure. The consultant has
Response:  been advised to remove these nests in the non-breeding season which is Aug 1-Mar 31 and include the provided
MoDOT MBTA JSP. The consultant agreed to include the MBTA JSP.

LPA Action:  LPA to remove these nests in the non-breeding season which is Aug 1-Mar 31 and include the provided MoDOT MBTA
JSP. The consultant agreed to include the MBTA JSP.

Attachments: ®RE STP-5403(675) -
Jefferson County Whitehead
Road Bridge.msg

« Migratory Birds Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 10/12/2018 12:43:20 PM



Status Information: Clearance Date:
N/A Pending = Cleared 04/23/2018

Environmental ASBESTOS SURVEY RESULTS Laboratory analyses of the submitted samples did not detect the presence of asbestos
Response:  greater than one percent in the samples. Geotechnology will not be able to represent that the site contains no asbestos
beyond that detected or observed by Geotechnology during the survey. Copies of the asbestos laboratory analytical
results are included in Appendix C. LEAD-BASED PAINT SURVEY RESULTS The survey included accessible areas of
the subject structure. A total of six XRF readings and six calibration readings were obtained during the survey. Of the six
XRF readings, one was a proximity button misfire (null) and five were negative for lead-based paint.

LPA Action:  No further action is required.

Attachments:

« Hazardous Waste Impact Submitted - Mark submitted when this review is ready to be sent to district staff.

Last Updated: Matthew Burcham - 5/1/2018 9:32:27 AM

Status Information: Clearance Date:
N/A Pending * Cleared 04/17/2019

Environmental  The Corps of Engineers has determined that this activity is authorized under Section 404 of the Clean Water Act by an
Response:  existing Department of the Army nationwide permit for Linear Transportation Projects, as described in the January 6,

2017 Federal Register, Reissuance of Nationwide Permits; Notice (82 FR 1986), Appendix A (B)(14). This verification is
valid until March 18, 2022, unless the District Engineer modifies, suspends, or revokes the nationwide permit
authorizations in accordance with 33 CFR 330.5(d). If you commence, or are under contract to commence, this activity
before the nationwide permits expire, you will have 12 months after the date the nationwide permits expire or are
modified, suspended, or revoked, to complete the activity under the present terms and conditions of these nationwide
permits. Enclosed is a copy of the Nationwide Permit and conditions and management practices with which you must
comply. In accordance with General Condition number 30 of the Nationwide Permit, a compliance certification

(Attachment A of this package) must be completed within 30 days of project completion or the permit issuance may be
revoked and considered null and void.

LPA Action:  Follow permit conditions outlined in approval letter.

Wetland Permit 404 Permit Number Permit Submitted Permit Received
Information:
Permit Expiration Compliance Certification Sent Compliance Certification Received
Attachments:

+ Wetland Impact Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 4/18/2019 9:27:37 AM

Status Information: Clearance Date:
= N/A Pending Cleared

Environmental  Does not meet criteria for Type I. This is a Type Il project and a noise analysis is not required.
Response:

LPA Action:  No action required.
Attachments:

« Noise Impact Submitted - Mark submitted when this review is ready to be sent to district staff.

Last Updated: Matthew Burcham - 4/27/2018 12:31:53 PM

Status Information: Clearance Date:
Pending * Cleared 05/11/2018

Environmental A Section 106 Review in consultation with the State Historic Preservation Office (SHPO) determined the project area has
Response:  a low potential for the occurrence of cultural resources. A cultural resource survey is not warranted.

LPA Action:  No further action is required.

Attachments:

« Cultural Resources Impact Submitted - Mark submitted when this review is ready to be sent to district staff.

Last Updated: Matthew Burcham - 5/21/2018 1:07:09 PM



Status Information: Clearance Date:
= N/A Pending Cleared

Environmental  According to Google Earth and ArcMap, there are no Section 4(f) or Section 6(f) protected resources in or in the vicinity
Response:  of the project area. The project will have no impact on Section 4(f) or 6(f) protected resources.

LPA Action:  No action is required.
Attachments:

« Based on the review of the project location and description noted above, there are no identified 4(f) or 6(f) resources affected that would
preclude the setting of an A-date.

Checked by: Matt Burcham on 04/27/2018

« Public Land Impact Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 5/21/2018 1:00:52 PM

NEPA Right-Of-Way  Can Proceed to Buy R/W as determined or  MATTHEW.BURCHAM@MODOT.MO.GOV
Permission: approved by:

NEPA Approval/Proceed  10/12/2018
to A-date Request:

NEPA Classification:  PCE

This project qualifies for 17 All Environmental Issues  05/16/2019

the programmatic Cleared:
categorical exclusion

under Item#:

Comments To District: ~ FINAL Environmental Review Completed Please note that if there are any changes in the scope of the project, the
Environmental Section should review those changes. The sponsor is ultimately responsible for complying with all
applicable state and federal laws. The environmental review is now complete.

Attachments:

Last Submitted: 05/16/2019 by Matthew Burcham



United States Department of the Interior
FISH AND WILDLIFE SERVICE

Missouri Ecological Services Field Office
101 Park Deville Drive
Suite A
Columbia, MO 65203-0057
Phone: (573) 234-2132 Fax: (573) 234-2181

In Reply Refer To: June 12, 2018
Consultation Code: 03E14000-2018-SLI-1837

Event Code: 03E14000-2018-E-03933

Project Name: Whitehead Road Bridge Replacement

Subject: List of threatened and endangered species that may occur in your proposed project
location, and/or may be affected by your proposed project

To Whom It May Concern:

This response has been generated by the Information, Planning, and Conservation (IPaC) system
to provide information on natural resources that could be affected by your project. The U.S. Fish
and Wildlife Service (Service) provides this response under the authority of the Endangered
Species Act of 1973 (16 U.S.C. 1531-1543), the Bald and Golden Eagle Protection Act (16
U.S.C. 668-668d), the Migratory Bird Treaty Act (16 U.S.C. 703-712), and the Fish and Wildlife
Coordination Act (16 U.S.C. 661 et seq.).

Threatened and Endangered Species

The enclosed species list identifies threatened, endangered, proposed and candidate species, as
well as proposed and final designated critical habitat, that may occur within the boundary of your
proposed project and may be affected by your proposed project. The species list fulfills the
requirement for obtaining a Technical Assistance Letter from the U.S. Fish and Wildlife Service
(Service) under section 7(c) of the Endangered Species Act (Act) of 1973, as amended (16
U.S.C. 1531 et seq.).

New information based on updated surveys, changes in the abundance and distribution of
species, changed habitat conditions, or other factors could change this list. Note that under 50
CFR 402.12(e) of the regulations implementing section 7 of the Act, the accuracy of this
species list should be verified after 90 days. The Service recommends that verification be
completed by visiting the ECOS-IPaC website at regular intervals during project planning and
implementation for updates to species lists and information. An updated list may be requested
through the ECOS-IPaC system by completing the same process used to receive the enclosed list.
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06/12/2018 Event Code: 03E14000-2018-E-03933

Consultation Technical Assistance

Refer to the Midwest Region S7 Technical Assistance website for step-by-step instructions for
making species determinations and for specific guidance on the following types of projects:
projects in developed areas, HUD, pipelines, buried utilities, telecommunications, and requests
for a Conditional Letter of Map Revision (CLOMR) from FEMA.

Federally Listed Bat Species

Indiana bats, gray bats, and northern long-eared bats occur throughout Missouri and the
information below may help in determining if your project may affect these species.

Gray bats - Gray bats roost in caves or mines year-round and use water features and forested
riparian corridors for foraging and travel. If your project will impact caves, mines, associated
riparian areas, or will involve tree removal around these features particularly within stream
corridors, riparian areas, or associated upland woodlots gray bats could be affected.

Indiana and northern long-eared bats - These species hibernate in caves or mines only during the
winter. In Missouri the hibernation season is considered to be November 1 to March 31. During
the active season in Missouri (April 1 to October 31) they roost in forest and woodland habitats.
Suitable summer habitat for Indiana bats and northern long-eared bats consists of a wide variety
of forested/wooded habitats where they roost, forage, and travel and may also include some
adjacent and interspersed non-forested habitats such as emergent wetlands and adjacent edges of
agricultural fields, old fields and pastures. This includes forests and woodlots containing
potential roosts (i.e., live trees and/or snags 5 inches diameter at breast height (dbh) for Indiana
bat, and 3 inches dbh for northern long-eared bat, that have exfoliating bark, cracks, crevices,
and/or hollows), as well as linear features such as fencerows, riparian forests, and other wooded
corridors. These wooded areas may be dense or loose aggregates of trees with variable amounts
of canopy closure. Tree species often include, but are not limited to, shellbark or shagbark
hickory, white oak, cottonwood, and maple. Individual trees may be considered suitable habitat
when they exhibit the characteristics of a potential roost tree and are located within 1,000 feet
(305 meters) of other forested/wooded habitat. Northern long-eared bats have also been observed
roosting in human-made structures, such as buildings, barns, bridges, and bat houses; therefore,
these structures should also be considered potential summer habitat and evaluated for use by
bats. If your project will impact caves or mines or will involve clearing forest or woodland
habitat containing suitable roosting habitat, Indiana bats or northern long-eared bats could be
affected.

Examples of unsuitable habitat include:

= Individual trees that are greater than 1,000 feet from forested or wooded areas;
* Trees found in highly-developed urban areas (e.g., street trees, downtown areas);
= A pure stand of less than 3-inch dbh trees that are not mixed with larger trees; and

= A stand of eastern red cedar shrubby vegetation with no potential roost trees.
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Using the IPaC Official Species List to Make No Effect and May Affect Determinations for
Listed Species

1. If IPaC returns a result of “There are no listed species found within the vicinity of the project,”
then project proponents can conclude the proposed activities will have no effect on any federally
listed species under Service jurisdiction. Concurrence from the Service is not required for No
Effect determinations. No further consultation or coordination is required. Attach this letter to
the dated IPaC species list report for your records. An example "No Effect" document also can be
found on the S7 Technical Assistance website.

2. If TPaC returns one or more federally listed, proposed, or candidate species as potentially
present in the action area of the proposed project other than bats (see #3 below) then project
proponents can conclude the proposed activities may affect those species. For assistance in
determining if suitable habitat for listed, candidate, or proposed species occurs within your
project area or if species may be affected by project activities, you can obtain Life History
Information for Listed and Candidate Species through the S7 Technical Assistance website.

3. If IPac returns a result that one or more federally listed bat species (Indiana bat, northern long-
eared bat, or gray bat) are potentially present in the action area of the proposed project, project
proponents can conclude the proposed activities may affect these bat species IF one or more of
the following activities are proposed:

Clearing or disturbing suitable roosting habitat, as defined above, at any time of year;
Any activity in or near the entrance to a cave or mine;
Mining, deep excavation, or underground work within 0.25 miles of a cave or mine;

Construction of one or more wind turbines; or

o &0 TP

Demolition or reconstruction of human-made structures that are known to be used by bats
based on observations of roosting bats, bats emerging at dusk, or guano deposits or stains.

If none of the above activities are proposed, project proponents can conclude the proposed
activities will have no effect on listed bat species. Concurrence from the Service is not required
for No Effect determinations. No further consultation or coordination is required. Attach this
letter to the dated IPaC species list report for your records. An example "No Effect" document
also can be found on the S7 Technical Assistance website.

If any of the above activities are proposed in areas where one or more bat species may be
present, project proponents can conclude the proposed activities may affect one or more bat
species. We recommend coordinating with the Service as early as possible during project
planning. If your project will involve removal of over 5 acres of suitable forest or woodland
habitat, we recommend you complete a Summer Habitat Assessment prior to contacting our
office to expedite the consultation process. The Summer Habitat Assessment Form is available in
Appendix A of the most recent version of the Range-wide Indiana Bat Summer Survey
Guidelines.

Other Trust Resources and Activities
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Bald and Golden Eagles - Although the bald eagle has been removed from the endangered
species list, this species and the golden eagle are protected by the Bald and Golden Eagle Act and
the Migratory Bird Treaty Act. Should bald or golden eagles occur within or near the project area
please contact our office for further coordination. For communication and wind energy projects,
please refer to additional guidelines below.

Migratory Birds - The Migratory Bird Treaty Act (MBTA) prohibits the taking, killing,
possession, transportation, and importation of migratory birds, their eggs, parts, and nests, except
when specifically authorized by the Service. The Service has the responsibility under the MBTA
to proactively prevent the mortality of migratory birds whenever possible and we encourage
implementation of recommendations that minimize potential impacts to migratory birds. Such
measures include clearing forested habitat outside the nesting season (generally March 1 to
August 31) or conducting nest surveys prior to clearing to avoid injury to eggs or nestlings.

Communication Towers - Construction of new communications towers (including radio,
television, cellular, and microwave) creates a potentially significant impact on migratory birds,
especially some 350 species of night-migrating birds. However, the Service has developed

voluntary guidelines for minimizing impacts.

Transmission Lines - Migratory birds, especially large species with long wingspans, heavy
bodies, and poor maneuverability can also collide with power lines. In addition, mortality can
occur when birds, particularly hawks, eagles, kites, falcons, and owls, attempt to perch on
uninsulated or unguarded power poles. To minimize these risks, please refer to guidelines
developed by the Avian Power Line Interaction Committee and the Service. Implementation of
these measures is especially important along sections of lines adjacent to wetlands or other areas
that support large numbers of raptors and migratory birds.

Wind Energy - To minimize impacts to migratory birds and bats, wind energy projects should
follow the Service's Wind Energy Guidelines. In addition, please refer to the Service's Eagle
Conservation Plan Guidance, which provides guidance for conserving bald and golden eagles in
the course of siting, constructing, and operating wind energy facilities.

Next Steps

Should you determine that project activities may affect any federally listed species or trust
resources described herein, please contact our office for further coordination. Letters with
requests for consultation or correspondence about your project should include the Consultation
Tracking Number in the header. Electronic submission is preferred.

If you have not already done so, please contact the Missouri Department of Conservation (Policy
Coordination, P. O. Box 180, Jefferson City, MO 65102) for information concerning Missouri
Natural Communities and Species of Conservation Concern.

We appreciate your concern for threatened and endangered species. Please feel free to contact
our office with questions or for additional information.
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Karen Herrington
Attachment(s):

= Official Species List
= USFWS National Wildlife Refuges and Fish Hatcheries
= Wetlands



06/12/2018 Event Code: 03E14000-2018-E-03933

Official Species List

This list is provided pursuant to Section 7 of the Endangered Species Act, and fulfills the
requirement for Federal agencies to "request of the Secretary of the Interior information whether
any species which is listed or proposed to be listed may be present in the area of a proposed
action".

This species list is provided by:

Missouri Ecological Services Field Office
101 Park Deville Drive

Suite A

Columbia, MO 65203-0057

(573) 234-2132



06/12/2018 Event Code: 03E14000-2018-E-03933

Project Summary
Consultation Code: 03E14000-2018-SLI-1837

Event Code: 03E14000-2018-E-03933
Project Name: Whitehead Road Bridge Replacement
Project Type: BRIDGE CONSTRUCTION / MAINTENANCE

Project Description: Lat 38.1950, Long 90.5923
Bridge over Tributary to Cotter Creek
Jefferson County

Project Location:
Approximate location of the project can be viewed in Google Maps: https://
www.google.com/maps/place/38.19499625819025N90.59219961780153W

Counties: Jefferson, MO
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Endangered Species Act Species

There is a total of 3 threatened, endangered, or candidate species on this species list.

Species on this list should be considered in an effects analysis for your project and could include
species that exist in another geographic area. For example, certain fish may appear on the species
list because a project could affect downstream species.

[PaC does not display listed species or critical habitats under the sole jurisdiction of NOAA
Fisheries!, as USEWS does not have the authority to speak on behalf of NOAA and the
Department of Commerce.

See the "Critical habitats" section below for those critical habitats that lie wholly or partially
within your project area under this office's jurisdiction. Please contact the designated FWS office
if you have questions.

1. NOAA Fisheries, also known as the National Marine Fisheries Service (NMFS), is an
office of the National Oceanic and Atmospheric Administration within the Department of

Commerce.
Mammals
NAME STATUS
Gray Bat Myotis grisescens Endangered

No critical habitat has been designated for this species.
Species profile: https://ecos.fws.gov/ecp/species/6329

Indiana Bat Myotis sodalis Endangered
There is final critical habitat for this species. Your location is outside the critical habitat.
Species profile: https://ecos.fws.gov/ecp/species/5949

Northern Long-eared Bat Myotis septentrionalis Threatened
No critical habitat has been designated for this species.
Species profile: https://ecos.fws.gov/ecp/species/9045

Critical habitats

THERE ARE NO CRITICAL HABITATS WITHIN YOUR PROJECT AREA UNDER THIS OFFICE'S
JURISDICTION.
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USFWS National Wildlife Refuge Lands And Fish
Hatcheries

Any activity proposed on lands managed by the National Wildlife Refuge system must undergo a
'Compatibility Determination' conducted by the Refuge. Please contact the individual Refuges to
discuss any questions or concerns.

THERE ARE NO REFUGE LANDS OR FISH HATCHERIES WITHIN YOUR PROJECT AREA.
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Wetlands

Impacts to NWI wetlands and other aquatic habitats may be subject to regulation under Section
404 of the Clean Water Act, or other State/Federal statutes.

For more information please contact the Regulatory Program of the local U.S. Army Corps of
Engineers District.

Please note that the NWI data being shown may be out of date. We are currently working to
update our NWI data set. We recommend you verify these results with a site visit to determine
the actual extent of wetlands on site.

RIVERINE
= R4SBC



Missouri Department of Conservation
Missouri Department of Conservation’s Mission is to
protect and manage the forest, fish, and
wildlife resources of the state and to
facilitate and provide opportunities for all citizens to
use, enjoy and learn about these resources.

Natural Heritage Review Level Two Report: State Listed Endangered Species and/or Missouri
Species/Natural Communities of Conservation Concern

There are records for state-listed Endangered Species, or Missouri Species or Natural Communities of
Conservation Concern within or near the defined Project Area. Please contact Missouri Department of
Conservation for further coordination.

Foreword: Thank you for accessing the Missouri Natural Heritage Review Website developed by the Missouri Department of
Conservation with assistance from the U.S. Fish and Wildlife Service, the U.S. Army Corps of Engineers, Missouri
Department of Transportation and NatureServe. The purpose of this website is to provide information to federal, state and
local agencies, organizations, municipalities, corporations and consultants regarding sensitive fish, wildlife, plants, natural
communities and habitats to assist in planning, designing and permitting stages of projects.

PROJECT INFORMATION

Project Name and ID Number: Whitehead Road Bridge Replacement #4421

User Project Number: Bridge No. 26400141

Project Description: Lat 38.1950, Long 90.5923; Bridge over Tributary to Cotter Creek; Jefferson County

Project Type: Transportation, Structures and Bridges, Bridge Replacement and/or Removal - on existing alignment (within
12 feet up/down stream), Span

Contact Person: David Burdick

Contact Information: DBurdick@cdgengineers.com or 3144463541



Disclaimer: The NATURAL HERITAGE REVIEW REPORT produced by this website identifies if a species tracked by the
Natural Heritage Program is known to occur within or near the area submitted for your project, and shares suggested
recommendations on ways to avoid or minimize project impacts to sensitive species or special habitats. If an occurrence
record is present, or the proposed project might affect federally listed species, the user must contact the Department of
Conservation or U.S. Fish and Wildlife Service for more information. The Natural Heritage Program tracks occurrences of
sensitive species and natural communities where the species or natural community has been found. Lack of an occurrence
record does not mean that a sensitive plant, animal or natural community is not present on or near the project

area. Depending on the project, current habitat conditions, and geographic location in the state, surveys may be
necessary. Additionally, because land use conditions change and animals move, the existence of an occurrence record does
not mean the species/habitat is still present. Therefore, Reports include information about records near but not necessarily
on the project site.

The Natural Heritage Report is not a site clearance letter for the project. It provides an indication of whether or not public
lands and sensitive resources are known to be (or are likely to be) located close to the proposed project. Incorporating

information from the Natural Heritage Program into project plans is an important step that can help reduce unnecessary
impacts to Missouri's sensitive fish, forest and wildlife resources. However, the Natural Heritage Program is only one
reference that should be used to evaluate potential adverse project impacts. Other types of information, such as wetland and
soils maps and on-site inspections or surveys, should be considered. Reviewing current landscape and habitat information,
and species' biological characteristics would additionally ensure that Missouri Species of Conservation Concern are
appropriately identified and addressed in planning efforts.

U.S. Fish and Wildlife Service — Endangered Species Act (ESA) Coordination: Lack of a Natural Heritage Program
occurrence record for federally listed species in your project area does not mean the species is not present, as the area may
never have been surveyed. Presence of a Natural Heritage Program occurrence record does not mean the project will result
in negative impacts. The information within this report is not intended to replace Endangered Species Act consultation with
the U.S. Fish and Wildlife Service (USFWS) for listed species. Direct contact with the USFWS may be necessary to complete
consultation and it is required for actions with a federal connection, such as federal funding or a federal permit; direct contact
is also required if ESA concurrence is necessary. Visit the USFWS Information for Planning and Conservation (IPaC)
website at https://ecos.fws.gov/ipac/ for further information. This site was developed to help streamline the USFWS
environmental review process and is a first step in ESA coordination. The Columbia Missouri Ecological Field Services Office
may be reached at 573-234-2132, or by mail at 101 Park Deville Drive, Suite A, Columbia, MO 65203.

Transportation Projects: If the project involves the use of Federal Highway Administration transportation funds, these
recommendations may not fulfill all contract requirements. Please contact the Missouri Department of Transportation at
573-526-4778 or www.modot.mo.gov/ehpl/index.htm for additional information on recommendations.







Species or Communities of Conservation Concern within the Area:

There are records for state-listed Endangered Species, or Missouri Species or Natural Communities of Conservation Concern
within or near the defined Project Area. Please contact the Missouri Department of Conservation for further coordination.

MDC Natural Heritage Review
Resource Science Division

P.O. Box 180

Jefferson City, MO

65102-0180

Phone: 573-522-4115 ext. 3182
NaturalHeritageReview@mdc.mo.gov

Other Special Search Results:
No results have been identified for this project location.

Project Type Recommendations:

Streams in the area should be protected from soil erosion, water pollution and in-stream activities that modify or diminish
aquatic habitats. See link regarding Management Recommendations for Construction Projects Affecting Missouri Streams
and Rivers.

¢ Avoid disturbance to stream banks and riparian areas. Channel modification, flow interruption or bank modification
should occur only in compliance with conditions established in permits required under the federal Clean Water Act.

¢ Grade and seed disturbed areas as soon as possible to minimize erosion. Native grasses and wildflowers are
recommended for plantings compatible with the local native landscape and wildlife needs. Annuals like ryegrass may
be combined with native perennials for quicker green-up. Avoid aggressive exotic perennials such as crown vetch
and sericea lespedeza.

¢ All temporary in-channel fills that could impound water should be culverted. Culverts should (a) maintain at least six
inches of water and (b) not create water velocities in excess of two feet per second during average annual
discharges. A drop between the downstream end of the culverts and the downstream water surface should not occur
at any time. Conditions provided within the USACE Clean Water Act Section 404 permit, if required
((http://www.nwk.usace.army.mil/Portals/29/docs/regulatory/moregoffices.pdf), should help minimize impacts to the
aguatic organisms within the area.

¢ Avoid work in the channel from March 15 until June 15, a time when many fish are spawning and eggs need minimal
disturbance.

Project Location and/or Species Recommendations:

Endangered Species Act Coordination - Indiana bats (Myotis sodalis, federal- and state-listed endangered) and Northern
long-eared bats (Myotis septentrionalis, federal-listed threatened) may occur near the project area. Both of these species of
bats hibernate during winter months in caves and mines. During the summer months, they roost and raise young under the
bark of trees in wooded areas, often riparian forests and upland forests near perennial streams. During project activities,
avoid degrading stream quality and where possible leave snags standing and preserve mature forest canopy. Do not enter
caves known to harbor Indiana bats or Northern long-eared bats, especially from September to April. If any trees need to be
removed for your project, please contact the U.S. Fish and Wildlife Service (Ecological Services, 101 Park Deville
Drive, Suite A, Columbia, Missouri 65203-0007; Phone 573-234-2132 ext. 100 for Ecological Services) for further
coordination under the Endangered Species Act.



Invasive exotic species are a significant issue for fish, wildlife and agriculture in Missouri. Seeds, eggs, and larvae may be
moved to new sites on boats or construction equipment. Please inspect and clean equipment thoroughly before moving
between project sites. See http://mdc.mo.gov//9633 for more information.

¢ Remove any mud, soil, trash, plants or animals from equipment before leaving any water body or work area.

¢ Drain water from boats and machinery that have operated in water, checking motor cavities, live-well, bilge and
transom wells, tracks, buckets, and any other water reservoirs.

¢ When possible, wash and rinse equipment thoroughly with hard spray or HOT water (?140° F, typically available at
do-it-yourself car wash sites), and dry in the hot sun before using again.

Streams and Wetlands — Clean Water Act Permits: Streams and wetlands in the project area should be protected from
activities that degrade habitat conditions. For example, soil erosion, water pollution, placement of fill, dredging, in-stream
activities, and riparian corridor removal, can modify or diminish aquatic habitats. Streams and wetlands may be protected
under the Clean Water Act and require a permit for any activities that result in fill or other modifications to the site. Conditions
provided within the U.S. Army Corps of Engineers (USACE) Clean Water Act Section 404 permit
(http://www.nwk.usace.army.mil/Missions/RegulatoryBranch.aspx ) and the Missouri Department of Natural Resources
(DNR) issued Clean Water Act Section 401 Water Quality Certification (http://dnr.mo.gov/env/wpp/401/index.html), if required,
should help minimize impacts to the aquatic organisms and aquatic habitat within the area. Depending on your project

type, additional permits may be required by the Missouri Department of Natural Resources, such as permits for stormwater,
wastewater treatment facilities, and confined animal feeding operations. Visit http://dnr.mo.gov/env/wpp/permits/index.html
for more information on DNR permits. Visit both the USACE and DNR for more information on Clean Water Act permitting.

For further coordination with the Missouri Department of Conservation and the U.S. Fish and Wildlife Services, please see the
contact information below.

MDC Natural Heritage Review U.S. Fish and Wildlife Service
Resource Science Division Ecological Service

P.O. Box 180 101 Park Deville Drive
Jefferson City, MO Suite A

65102-0180 Columbia, MO

Phone: 573-522-4115 ext. 3182 65203-0007
NaturalHeritageReview@mdc.mo.gov Phone: 573-234-2132

Miscellaneous Information

FEDERAL Concerns are species/habitats protected under the Federal Endangered Species Act and that have been known
near enough to the project site to warrant consideration. For these, project managers must contact the U.S. Fish and Wildlife
Service Ecological Services (101 Park Deville Drive Suite A, Columbia, Missouri 65203-0007; Phone 573-234-2132; Fax
573-234-2181) for consultation.

STATE Concerns are species/habitats known to exist near enough to the project site to warrant concern and that are
protected under the Wildlife Code of Missouri (RSMo 3 CSR 1 0). "State Endangered Status" is determined by the Missouri
Conservation Commission under constitutional authority, with requirements expressed in the Missouri Wildlife Code, rule
3CSR 1 0-4.111. Species tracked by the Natural Heritage Program have a "State Rank" which is a numeric rank of relative
rarity. Species tracked by this program and all native Missouri wildlife are protected under rule 3CSR 10-4.110 General
Provisions of the Wildlife Code.

Additional information on Missouri's sensitive species may be found at http://mdc.mo.gov/discover-nature/field-
guide/endangered-species . Detailed information about the animals and some plants mentioned may be accessed at
http://mdc4.mdc.mo.gov/applications/mofwis/mofwis_searchl.aspx . If you would like printed copies of best management
practices cited as internet URLS, please contact the Missouri Department of Conservation.




Resource Science Division
Missouri Department of Conservation P. 0. Box 180
. . Jefferson City, MO 65102
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TIMOTHY NUGENT Project type: | BRIDGE
CDG ENGINEERS Location/Scope: | T4A0ON RO4E S16
ONE CAMPBELL PLAZA County: | JEFFERSON
ST. LOUIS, MO 63139 Query reference: | STP-5403(675) TRIB. TO COTTER CREEK
Query received: | 6/25/2018

This NATURAL HERITAGE REVIEW is not a site clearance letter. Rather, it identifies public lands and sensitive resources known to have been
located close to and/or potentially affected by the proposed project. On-site verification is the responsibility of the project. Natural Heritage records
were identified at some date and location. This report considers records near but not necessarily at the project site. Animals move and, over time, so do
plant communities. To say “there is a record” does not mean the species/habitat is still there. To say that “there is no record” does not mean a protected
species will not be encountered. These records only provide one reference and other information (e.g. wetland or soils maps, on-site inspections or surveys)
should be considered. Look for additional information about the biological and habitat needs of records listed in order to avoid or minimize impacts. More
information is at http://mdc.mo.gov/discover-nature/places-go/natural-areas and mdc4.mdc.mo.gov/applications/mofwis/mofwis_searchl.aspx.

Level 3 issues: Records of federal-listed (these are also state-listed) species or critical
habitats near the project site:

Natural Heritage records identify no wildlife preserves, no designated wilderness areas or critical
habitats, and no federal-listed species records within the project area, or in the public land survey
section listed above or sections adjacent.

FEDERAL LIST species/habitats are protected under the Federal Endangered Species Act. Contact the U.S. Fish and Wildlife Service (101 Park Deville Drive Suite A, Columbia,
Missouri 65203-0007; 573-234-2132) for Endangered Species Act coordination and.concurrence information.

Level 2 issues: Records of state-listed (not federal-listed) endangered species AND / OR
state-ranked (not state-listed endangered) species and natural communities of conservation
concern. The Department tracks these species and natural communities due to population
declines and/or apparent vulnerability.

The project is within Joachim Creek Aquatic Conservation Opportunity Area. COAs are key
landscapes that represent the greatest opportunities for sustainable conservation of the Missouri’'s
diverse flora and fauna and the natural communities they depend upon, including: grasslands
(including prairie and savanna), glades, forests and woodlands, wetlands, caves and karst, and rivers
and streams. COAs have been identified based on several factors, including the diversity and rarity of
species and natural communities present, and the comparative likelihood/importance of projects to
maintain them in the area over time. COAs have no regulatory role, but do reflect interest as a
planning tool from multiple government agencies, hon-governmental organizations and citizen groups
to facilitate conservation in the area. Maintenance of high quality natural terrestrial and aquatic
communities will help provide important habitat for the COA'’s biodiversity. Funding might be
available to manage for important habitats within the COA. Please contact Missouri Department of
Conservation for more information.

See https://nature.mdc.mo.gov/sites/default/files/downloads/2017-SOCC.pdf for a complete list of

species and communities of conservation concern.
STATE ENDANGERED species are listed in and protected under the Wildlife Code of Missouri (3CSR10-4.111).

General recommendations related to this project or site, or based on information about
the historic range of species (unrelated to any specific Natural Heritage records):

Prepared July 24, 2018; Nugent_Jefferson_Bridge_NHR Page 1 of 2
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» Indiana bats (Myotis sodalis, federal and state-listed endangered) and Northern long-eared bats
(Myotis septentrionalis, federal-listed threatened) hibernate during winter months in caves and
mines. During the summer months, they roost and raise young under the bark of trees in riparian
forests and upland forests near perennial streams. During project activities, avoid degrading
stream quality and where possible leave snags standing and preserve mature forest canopy. Do
not enter caves known to harbor Indiana bats or Northern long-eared bats, especially from
September to April. If any trees need to be removed by your project, please contact the U.S.
Fish and Wildlife Service (Ecological Services, 101 Park Deville Drive, Suite A, Columbia,
Missouri 65203-0007; Phone 573-234-2132 Ext. 100 for Ecological Services) for further
coordination under the Endangered Species Act.

» Invasive exotic species are a significant issue for fish, wildlife and agriculture in Missouri. Seeds,
eggs, and larvae may be moved to new sites on boats or construction equipment, so inspect and
clean equipment thoroughly before moving between project sites.

+ Remove any mud, soil, trash, plants or animals from equipment before leaving any water body
or work area.

+ Drain water from boats and machinery that have operated in water, checking motor cavities,
live-well, bilge and transom wells, tracks, buckets, and any other water reservoirs.

+ When possible, wash and rinse equipment thoroughly with hard spray or HOT water (2140° F,

typically available at do-it-yourself carwash sites), and dry in the hot sun before using again.

These recommendations are ones project managers might prudently consider based on a general understanding of species needs and landscape conditions. Natural Heritage records
largely reflect sites visited by specialists in the last 30 years. Many privately owned tracts have not been surveyed and could host remnants of species once but no longer common.
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JEFFERSON COUNTY
FLOOD DEVELOPMENT PERMIT

JEFFERSON COUNTY CODE ENFORCEMENT DIVISION
Phone (636) 797-5310
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FLOODPLAIN DEVELOPMENT PERMIT/APPLICATION
Application No.: (')J&O 17 e 3 c/ Date: -6 ; /é) //;

TO THE ADMINISTRATOR: The undersigned hereby makes application for a permit to develop in the Special Flood Hazard Area
(SFHA) or “floodplain.” The work to be performed, including flood protection works, is as described below and in attachments hereto.
The undersigned agrees that all such work shall be in accordance with the requirements of the Floodplain Management Ordinance and
with all other applicable county/city ordinances, federal programs, and the laws and regulations of the State of Missouri.

Jefferson County, Public Works Department 5/10/2019 To Be Determined

Owner or Agent Date Builder

725 Maple Street, Hillsboro, MO 63050

Address Address

636-797-5340

Telephone Number Telephone Number

SITE DATA

1. Location: SW 114; SW 1/4; Section 16 ;5 Township 40N ; Range 4E
Street Address: Yhitehead Road bridge over tributary creek (1000 feet west of Brickyard Road)

2 Type of Development: Filling Grading Execavation Minimum Improvement D
Routine Maintenance ] Substantial Improvement New Construction  [_] oter [

3 Description of Development: Bridge replacement along Whitehead Road over a tributary creek to Coller Creek, creek bank stabilization,
minor channel improvements, and site grading activities.

4, Premises; Structure Size 95-0" fl. By 32-8" ft. Area of Site  0-3 Acres Sq. Ft.
Principal Use:_Roadway transportation Accessory Uses (storage, parking, etc): _Drainage passage

LE Value of Improvement (fair market). $ 440,000 Pre-Improvement/Assessed Value of Structure;  $ N/A

6. Is the Property Located in a Designated FLOODWAY? Yes D No

IF ANSWERED YES, CERTIFICATION MUST BE PROVIDED PRIOR TO THE ISSUANCE OF A PERMIT TO DEVELOP, THAT
THE PROPOSED DEVELOPMENT WILL RESULT IN NO INCREASE IN THE BASE (1%) FLOOD ELEVATIONS.

7. Is the Property Located in a Designated Floodplain FRINGE or a Floodplain (SFHA) without a Designated FLOODWAY? Yes |:] No
559.4' (see "Floodplain Study & 100-Year Hydraulic Study” report) (NAVD 88) NGVD/NAVD

563.5' (crest of bridge surface) / 560.5' (low chord of bridge) (NAVD 88) NGVD/NAVD

10.  Community Ordinance Elevation/Floodproofing Requirement _ No-Rise” Condition NGVD/NAVD
11.  NFIP Flood Insurance Rate Map Pancl(s) Number(s) _Panel 330 of Map #29099C0330E

8. Elevation of the 1% Base Flood (ID source)

9. Elevation of the Proposed Development Site

12, Other Permits Required? Corps of Engineer 404 Pemmit; Yes No Provided []
State Department of Natural Resources 401 Permit: Yes No Provided
Environmental Protection Agency NPDES Permit: Yes [ ] No Provided

All Provisions of Ordinance Number , the “Floodplain Management Ordinance”, shall be in Comphance.

PERMIT APPROVAL/DENIAL

Plans and Specifications Approved/Denied this __19 Day of _May 2019

Sré ture omepert) Owner or Agent Authgrizing Oﬂ'(cy
4 \‘ : ﬂ J‘,HMIL’T{?«) /,)t’ o @ — Covil Engneer Jim Gerdel / Building Official
© Print Name and Title  / Print Name and Title

THIS PERMIT IS ISSUED WITH THE CONDITION THAT THE LOWEST FLOOR (INCLUDING BASEMENT FLOOR) OF ANY
NEW OR SUBSTANTIALLY IMPROVED RESIDENTIAL BUILDING WILL BE ELEVATED __ 3 FOOT/FEET ABOVE THE
BASE FLOOD ELEVATION. IF THE PROPOSED DEVELOPMENT IS A NON-RESIDENTIAL BUILDING, THIS PERMIT IS
ISSUED WITH THE CONDITION THAT THE LOWEST FLOOR (INCLUDING BASEMENT) OF A NEW OR SUBSTANTIALLY
IMPROVED NON-RESIDENTIAL BUILDING WILL BE ELEVATED OR FLOODPROOFED 3 FOOT/FEET ABOVE THE
BASE FLOOD ELEVATION.

THIS PERMIT IS USED WITH THE CONDITION THAT THE DEVELOPER/OWNER WILL PROVIDE CERTIFICATION BY A
REGISTERED ENGINEER, ARCHITECT, OR LAND SURVEYOR OF THE “AS-BUILT” LOWEST FLOOR (INCLUDING
BASEMENT) ELEVATION OF ANY NEW OR SUBSTANTIALLY IMPROVED BUILDING COVERED BY THIS PERMIT.

(MISSOURL)
August 1, 2015
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IState of Missouri Floodplain Development Permit No.#3 U /

7 (—
)

ENGINEERING “NO-RISE” CERTIFICATION

Community: Jefferson Co., Mo and Incorporated Areas County: Jefferson

Applicant; Public Works Department [y;(e: 2/28/2019

Address; 725 Maple Street, Hillshoro, MO 63050

Telephone: 636-797-5340

SITE DATA

I. Location: SW__ 1; SW

State; Mo

Engineer: CDG Engineers, Inc.

Address: One Campbell Plaza, St. Louis, MO 63139

Telephone: 314-781-7770

Y4; Section 16

; Township 40N ; Range 4E

Street Address; Whitehead Road bridge over tributary creek (1000 feet west of Brickyard Road)

2. Panel(s) No. of NFIP map(s) affected: Panel 330 of FIRM Map # 29099C0330E

3. Type of Development: Filling
Substantial Improyv.,

Grading

Excavation
New Construction [:]

Minor Improyv. |:|

Other []

4. Description of Development; Bridge Replacement along Whitehead Road over a tributary to Cotter Creek

and minor channel improvements.

5. Name of Flooding Source: A tributary to Cotter Creek

COMMENTS: See "Floodplain Study and 100-Year Hydraulic Study" report.

This is to certify that  am a duly qualified engineer licensed to practice in the Statc of

Missouri |

is to further certify that the attached technical data supports the fact that the proposed development
described above will not create any increase to the 1% elevations on said flooding source above at
published cross sections in the Flood Insurance Study for the above community dated April 5, 2006

and will not create any increase to the 1% flood elevations at unpublished cross-sections in the vicinity of

the proposed development.

Name: Matthew M Voss

Signature: Mv % ‘ ﬂ/m,

\\\\\\\\\“1 1] HI//////

Title: Civil Engineer, P.E.

R7-No Rise (Converted to Adobe Form by State of Missouri)

. 2/28/2019 S W
. _.-§* ; MATTHEW "2
License No.: 20110158 =™{ < VOGS wE

29, NUMBER 7o S
=A% o Y =
%(’)(\..'P 201101%? R Qg\‘::

&

AT RAE N
’7//@'5’/0 N
w/,,,,mﬁ"h.&\g‘x«m
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DEPARTMENT OF THE ARMY
U.S. ARMY CORPS OF ENGINEERS, ST. LOUIS DISTRICT
1222 SPRUCE STREET
ST. LOUIS, MISSOURI 63103-2833

REPLY TO
ATTENTION OF:

April 17, 2019

Regulatory Branch
File Number: MVS-2019-152

Mr. Chris Ehlen

Jefferson County Department of Public Works
725 Maple St.

PO Box 100

Hillsboro, Missouri 63050

Dear Mr. Ehlen:

We have reviewed the application dated March 5, 2019, regarding the project known as Whitehead
Road Bridge Replacement. Per the submittal, the project proposes to replace the existing bridge that carries
Whitehead Road over a tributary to Cotter Creek with a single span bridge. The total width of the structure
will be 32’-8” and the overall length of the structure will be 55’. The grade of the road will be slightly raised
to accommodate the new bridge design and the channel will be regraded to channelize the flow through
the structure. In addition, the creek banks will be lined with a rock blanket at a 2:1 slope. The purpose of
the project is to replace a deteriorated, structurally deficient and functionally obsolete structure. The
proposed bridge will be widened which will improve flow conditions through the structure.

The project is located where Whitehead Road crosses an unnamed tributary to Cotter Creek,
approximately 1,000 feet west of Brickyard Road. More specifically, the project site occurs in Section 16,
Township 40 North, Range 4 East, Jefferson County, Missouri. The approximate geographic coordinates of
the site are 38.195° north, -90.5922° east. Cotter Creek flows into Joachim Creek, which flows into the
Mississippi River.

The project is receiving funding from the Federal Highways Administration (FHWA), Federal Project
Number: STP-5403(675). Missouri Department of Transportation (MODOT), as the designated non-federal
representative for FHWA, is responsible for the project’s National Environmental Policy Act (NEPA) review.
During the environmental review, the permit area was found to contain potential summer roost tree
habitat for the endangered Indiana Bat and the threatened Northern Long-eared Bat. Per the FHWA'’s
Programmatic Agreement with the U.S. Fish and Wildlife Service for the Indiana Bat and Northern Long-
eared Bat, seasonal tree clearing restrictions are required. Therefore, clearing shall not take place between
April 1 and October 31 so as to avoid any incidental take of these bat species.

The Corps of Engineers has determined that this activity is authorized under Section 404 of the Clean
Water Act by an existing Department of the Army nationwide permit for Linear Transportation Projects, as
described in the January 6, 2017 Federal Register, Reissuance of Nationwide Permits; Notice (82 FR 1986),
Appendix A (B)(14). This verification is valid until March 18, 2022, unless the District Engineer modifies,
suspends, or revokes the nationwide permit authorizations in accordance with 33 CFR 330.5(d). If you
commence, or are under contract to commence, this activity before the nationwide permits expire, you will
have 12 months after the date the nationwide permits expire or are modified, suspended, or revoked, to

Page 135 of 213
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complete the activity under the present terms and conditions of these nationwide permits. Enclosed is a
copy of the Nationwide Permit and conditions and management practices with which you must comply.

In accordance with General Condition number 30 of the Nationwide Permit, a compliance
certification (Attachment A of this package) must be completed within 30 days of project completion or the
permit issuance may be revoked and considered null and void.

The Missouri Department of Natural Resources Water Protection Program (MDNR/WPP) has
conditionally issued general Section 401 Water Quality Certification for all nationwide permits issued to the
Missouri Department of Transportation. These conditions are part of the Corps permit. If you have any
questions regarding the Water Quality Certification conditions, you may call Mr. Mike Irwin, MDNR/WPP, at
(573) 522-1131 or wpsc40l1cert@dnr.mo.gov.

This determination is applicable only to the permit program administered by the Corps of Engineers.
It does not eliminate the need to obtain other federal, state or local approvals before beginning work. In
addition to the Corps requirements, please coordinate with your local floodplain administrator for any
activity within the floodplain. This permit verification does not convey property rights, nor authorize any
injury to property or invasion of other rights.

You are reminded that the permit is based on submitted plans. Variations from these plans shall
constitute a violation of Federal law and may result in the revocation of the permit. If this nationwide
permit is modified, reissued, or revoked during this period, the provisions described at 33 CFR 330.6(b) will

apply.

If you have any questions please contact me at (314) 331-8579. Please refer to file number MVS-
2019-152. | am forwarding a copy of this letter, without enclosures, to Mr. Mike Irwin, MDNR-WPP; Ms.
Amy Rubingh, MDNR-SHPO; Ms. Vona Kuczynska, USFWS; Mr. Jason Daniels, USEPA and Mr. Matt Vitello,
MDC. The St. Louis District Regulatory Branch is committed to providing quality and timely service to our
customers. In an effort to improve customer service, please take a moment to go to our Customer Service
Survey found on our web site at http://corpsmapu.usace.army.mil/cm_apex/f2p=regulatory_survey.

Jennifer L. Skiles
Missouri Section
Regulatory Branch

Enclosures
Nationwide Permit Conditions
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ASBESTOS AND LEAD-BASED PAINT SURVEYS
WHITEHEAD ROAD BRIDGE
HILLSBORO, MISSOURI

Prepared for:

CDG ENGINEERS, INC.
ST. Louis, MISSOURI
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Prepared by:

GEOTECHNOLOGY, INC.
ST. Louis, MISSOURI

Date:
APRIL 23,2018

Geotechnology Project No.:
J029882.01

SAFETY

QUALITY
INTEGRITY
PARTNERSHIP
OPPORTUNITY
RESPONSIVENESS

St. Louis, MO | Erlanger, KY | Memphis, TN | Overland Park, KS | Cincinnati, OH | Fairview Heights, IL
Lexington, KY | Dayton, OH | Oxford, MS | Jonesboro, AR
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= GEOTECHNOLOGYS

FROM THE GROUND UP

April 23, 2018

Mr. Glenn Smith
CDG Engineers, Inc.

1 Campbell Plaza, Suite 3a
St. Louis, Missouri 63139

Re:  Asbestos and Lead-Based Paint Surveys
Whitehead Road Bridge Replacement
Hillsboro, Missouri
Geotechnology Project No. J029882.01

Dear Mr. Smith:

In accordance with our proposal P029882.01, dated May 12, 2017, Geotechnology, Inc.
(Geotechnology) is pleased to provide this asbestos and lead-based paint (LBP) surveys report for
the referenced project. Our scope of services included asbestos and LBP surveys, sampling of
suspect asbestos-containing material (ACM), X-ray fluorescence (XRF) LBP screening, laboratory
analysis of samples, and a letter report.

SITE AND PROJECT DESCRIPTION

The subject structure is a single-span bridge with asphalt deck crossing Cotter Creek, located
on Whitehead Road, northeast of the intersection of Brickyard Road and Whitehead Road in
Hillsboro, Missouri. It is our understanding that the bridge is scheduled to be replaced.

ASBESTOS SURVEY

The objective of the asbestos survey was to identify potential ACM in suspect building materials
located within the subject structure. In general conformance with the National Emission
Standards for Hazardous Air Pollutants (NESHAPs) and the Missouri Department of Natural
Resources (MDNR) requirements, the survey was conducted on April 10, 2018, by Mr. Brad
Lohrum, a Missouri-licensed asbestos inspector. Copies of Mr. Lohrum’s training certificate and
asbestos inspector license are included in Appendix A.

Samples were collected in general conformance with the NESHAPs and MDNR requirements.
The identified suspect ACMs were subdivided into homogeneous areas (an area of surfacing
material, thermal system insulation material or miscellaneous material that is uniform in color
and texture). Samples were collected from each identified homogeneous area, consistent with
industry practice.

11816 Lackland Road, Suite 150 | St. Louis, Missouri 63146
(314) 997-7440 | Fax: (314) 997-2067 | geotechnology.com
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Asbestos and Lead-Based Paint Surveys
Whitehead Road Bridge | Hillsboro, Missouri
April 23, 2018 | Geotechnology Project No. J029882.01

Using standard chain-of-custody procedures, the suspect ACM samples were submitted to
QuanTEM Laboratories of Oklahoma City, Oklahoma, a National Voluntary Laboratory
Accreditation Program (NVLAP)-accredited laboratory, for identification by Polarized Light
Microscopy (PLM) coupled with dispersion staining, according to the test method, “Method for
Determination of Asbestos in Bulk Building Materials” (EPA/600/R-93/116). Separable layered
samples were analyzed by layer. A copy of the asbestos survey summary is included in
Appendix B.

ASBESTOS SURVEY RESULTS

Laboratory analyses of the submitted samples did not detect the presence of asbestos greater
than one percent in the samples.

Geotechnology will not be able to represent that the site contains no asbestos beyond that
detected or observed by Geotechnology during the survey. Copies of the asbestos laboratory
analytical results are included in Appendix C.

LEAD-BASED PAINT SURVEY

An LBP survey of painted surfaces was conducted at the subject structure in general
accordance with the HUD Guidelines for the Evaluation and Control of Lead-Based Paint
Hazards in Housing (HUD Guidelines) of June 1995 (updated July 2012). The LBP survey was
performed by Mr. Brad Lohrum, a Missouri-licensed Lead Risk Assessor, on April 10, 2018.
Copies of Mr. Lohrum’s training certificate and lead risk assessor license are included in
Appendix A. The purpose of the LBP survey was to provide a professional opinion as to the
potential extent of lead-based painted components, which may require future remedial action. A
Niton XRF Spectrum Analyzer, Model XLp 702A, was used to identify the total lead content of
surface coatings (e.g., paints, varnishes, etc.) in units of milligrams of lead per square
centimeter of surface area (mg/cm?).

Lead-based paint is generally defined as a surface coating containing greater than or equal to
1.0 mg/cm? lead. Total lead content should not be confused with Toxicity Characteristic
Leaching Procedure (TCLP) lead content used to determine if lead is present at levels deemed
as hazardous (5 ppm). Geotechnology is not aware of a definitive relationship between total
lead content and TCLP lead content.

LEAD-BASED PAINT SURVEY RESULTS

The survey included accessible areas of the subject structure. A total of six XRF readings and
six calibration readings were obtained during the survey. Of the six XRF readings, one was a
proximity button misfire (null) and five were negative for lead-based paint.

The LBP XRF calibration and survey logs which contain the XRF screening locations and
results collected during the survey are included in Appendix D. The XRF survey data sheets are
included in Appendix E.

FROM THE GROUND UP
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Asbestos and Lead-Based Paint Surveys
Whitehead Road Bridge | Hillsboro, Missouri
April 23, 2018 | Geotechnology Project No. J029882.01

The Niton XRF Spectrum Analyzer 702 Series was calibrated against manufacturer-supplied
standards at the beginning and end of the survey. Calibration data is also included in the
attached field survey data sheets.

ASBESTOS RECOMMENDATIONS

The results of the laboratory analysis did not indicate the presence of asbestos in the materials
sampled during the survey. Our recommendations are summarized below:

e Should additional suspect materials not observed during our asbestos survey be
discovered within inaccessible and unobserved areas during demolition activities, further
testing may be recommended.

LEAD-BASED PAINT RECOMMENDATIONS

The results of the XRF screening did not indicate the presence of LBP on materials and
surfaces tested during the survey. Our recommendations are summarized below:

e Should painted surfaces not observed during our LBP survey be discovered within
inaccessible and unobserved areas during demolition activities, further testing may be
recommended.

* % * * *x *

The following attachments are included in and complete this report:

Appendix A - Certificates and Licenses of Environmental Professional
Appendix B - Asbestos Survey Summary

Appendix C - Asbestos Laboratory Analytical Results

Appendix D - XRF LBP Survey Logs

Appendix E - XRF Survey Data Sheets

Appendix F - Limitations of Report

* * * * *x *
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Asbestos and Lead-Based Paint Surveys
Whitehead Road Bridge | Hillsboro, Missouri
April 23, 2018 | Geotechnology Project No. J029882.01

We appreciate the opportunity to be of service to CDG Engineers, Inc. If you have any questions
or comments, please contact me at (314) 997-7440.

Very truly yours,
GEOTECHNOLOGY, INC.

Brod ey O&OW

Bradley J. Lohrum
Senior Scientist

BJL/MSR/DTK:bjl/jsj
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APPENDIX A

CERTIFICATES AND LICENSES OF ENVIRONMENTAL PROFESSIONAL
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Missouri Department of ..o

$| NATURAL RESOURCES

Eric R. Greitens, Governor Carol S. Comer, Director

|| Q)
85

CERTIFICATION NUMBER: i
7118010518MOIR15873
THIS CERTIFIES

Bradley J Lohrum

HAS COMPLETED THE CERTIFICATION

January 22, 2018

Bradley J Lohrum
817 S Sappington Rd
Crestwood, MO 63126

REQUIREMENTS FOR

Inspector

speroven: 01/22/2018 tramnine oate: 01/05/2018
oemes 012212019 X ypa LA Nerre.

RE: Missouri Asbestos Occupation Certification Card Director of Air Pollution Control Program

Enclosed is your certification card for Asbestos Inspector, as issued by the Asbestos Unit of the
Missouri Department of Natural Resources' Air Pollution Control Program.

Missouri Certification Number: 7118010518MOIR 15873
Course Training Date: January 05, 2018

Missouri Certification Approval Date: January 22, 2018
Missouri Certification Expiration Date: January 22, 2019

Note:
¢ All Missouri-certified asbestos personnel must comply with the following statutes and
regulations:
o Sections 643.225 to 643.225, RSMo;
o 10 CSR 10-6.241 Asbestos Projects-Registration, Abatement, Notification, Inspection,
Demolition, and Performance Requirements; and
o 10 CSR 10-6.250 4sbestos Projects-Certification, Accreditation and Business Exemption
Requirements.

e To keep your occupation certification up-to-date, you must complete an annual refresher course
and submit a renewal application each year.

e In order to be eligible to renew your certification, you must successfully complete a refresher
course with a Missouri-accredited training provider within 12 months of the expiration date of
your current training certificate. If you exceed this grace period, you will be required to retake a
Missouri-accredited initial course in order to be eligible for Missouri certification.

To obtain a copy of the certification renewal application, or review regulations and requirements,
please visit our website at http://dnr.mo.gov/env/apcp/asbestos/index.htm.

If you have any questions please call the Air Pollution Control Program at 573-751-4817.
AIR POLLUTION CONTROL PROGRAM

Director of Air Pollution Control Program

L4 A
‘ L ]
[ 4
Recycled paper
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STATE OF MISSOURI
DEPARTMENT OF HEALTH AND SENIOR SERVICES

LEAD OCCUPATION LICENSE REGISTRATION

Braaley J. Lohrum

'or corporatmn whese name appears on this certificate has fulfilled
lements for hcensure as'set forth in the Missouri Revised Statutes
,;Jvas fong as not suspended or revoked, and is hereby authorized to

engage in the activity listed below

The peré

% . Lead Risk Assessor
‘ : Category of Lwense
N ‘
Issuance Date: 111 9/2016
&‘ ‘Expiration Date: 11/19/2018 -
““Ficense Number: 121119-3000041 10

i

Peter Lyskowski
-~ Director
Department of Health and Senior Services

Lead Licensing Program, PO Box 570, Jefferson City, MO 65102
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APPENDIX C

ASBESTOS LABORATORY ANALYTICAL RESULTS



UANTEM

LABORATORIES

2033 Hertace Park Dr, OkLadoma City, OK 73120 | .800.822.1650

Polarized Light Microscopy Asbestos Analysis Report

QuanTEM Lab No. 293055 Client: Geotechnology, Inc.
Account Number:  C039 11816 Lackland Rd., STE 150
St. Louis, MO 63146
Date Received: 04/12/2018
Received By: Jeff Mlekush
Date Analyzed: 04/19/2018 Project: Whitehead Road Bridge
Analyzed By: Cassie Sanborn Project Location: Hillsboro, Missouri
Methodology: EPA/600/R-93/116 Project Number: J029882.01
QuanTEM Client Color / Non-Asbestos Non Fibrous
Sample ID Sample ID Composition Description Asbestos (%) Fiber (%)
001 1A Homogeneous Gray Asbestos Not Present NA CaCO3
Concrete Sand
002 1B Homogeneous Gray Asbestos Not Present NA CaCO3
Concrete Sand
003 1C Homogeneous Gray Asbestos Not Present NA CaCO3
Concrete Sand
004 2A Homogeneous Black Asbestos Not Present NA CaCO3
Asphalt Tar
Sand
005 2B Homogeneous Black Asbestos Not Present NA CaCO3
Asphalt Tar
Sand
006 2C Homogeneous Black Asbestos Not Present NA CaCO3
Asphalt Tar
Sand

Unless otherwise noted, upon receipt the condition of the sample was acceptable for analysis.

QuanTEM is a NVLAP accredited PLM laboratory (Lab Code: 101959-0). This report relates only to the specific items tested. NVLAP accreditation applies only to
analysis performed utilizing EPA/600/M4-82-020 and EPA/600/R-93/116 methods. This report may not be used to claim product endorsement by NVLAP or any agency
of the US Government. This report may not be reproduced except in full, without the written approval of the laboratory.

Page 1 of 2



LABORATORIES

2033 Hertace Park Dr, OkLadoma City, OK 73120 | .800.822.1650

Polarized Light Microscopy Asbestos Analysis Report

QuanTEM Lab No. 293055 Client: Geotechnology, Inc.
Account Number:  C039 11816 Lackland Rd., STE 150
St. Louis, MO 63146
Date Received: 04/12/2018
Received By: Jeff Mlekush
Date Analyzed: 04/19/2018 Project: Whitehead Road Bridge
Analyzed By: Cassie Sanborn Project Location: Hillsboro, Missouri
Methodology: EPA/600/R-93/116 Project Number: J029882.01
QuanTEM Client Color / Non-Asbestos Non Fibrous
Sample ID Sample ID Composition Description Asbestos (%) Fiber (%)
Cosenniio 4/19/2018
Cassie Sanborn, Analyst Date of Report

Unless otherwise noted, upon receipt the condition of the sample was acceptable for analysis.

QuanTEM is a NVLAP accredited PLM laboratory (Lab Code: 101959-0). This report relates only to the specific items tested. NVLAP accreditation applies only to
analysis performed utilizing EPA/600/M4-82-020 and EPA/600/R-93/116 methods. This report may not be used to claim product endorsement by NVLAP or any agency
of the US Government. This report may not be reproduced except in full, without the written approval of the laboratory.
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APPENDIX D

XRF LBP SURVEY LOGS



Page 1 of 2

GEOTECHNOLOGY INC.
LEAD-BASED PAINT XRF CALIBRATION LOG

Project No.: J029882.01

Surveyed By: Brad Lohrum

Address: Whitehead Road Bridge
Hillsboro, Missouri

Survey Date: April 10, 2018
XRF Serial No.: XLp 702A TR0944-24561

START OF SURVEY

Calibration Check (start of survey)

Sample No. Standard mg/cm’ | + - mg/cm’ XRF mg/cm’ + - mg/cm” Other
851 0.307 0.021 0.30 0.06 Green
852 0.714 0.083 0.7 0.2 Gold
853 3.58 0.39 4.1 1.5 Yellow

END OF SURVEY
Calibration Check (end of survey)

Sample No. Standard mg/cm2 +- mg/cm2 XRF mg/cm2 + - mg/cm2 Other
860 0.307 0.021 0.30 0.15 Green
861 0.714 0.083 0.7 0.2 Gold
862 3.58 0.39 3.2 1.2 Yellow

Comments/Note:

std par/Ibp xrf surv calib log.doc
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GEOTECHNOLOGY INC.
LEAD-BASED PAINT XRF SURVEY LOG
Project No.: J029882.01 Survey Date: April 10, 2018
Surveyed By: Brad Lohrum XRF Serial No.: XLp 702A TR0944-24561

Address: Whitehead Road Bridge
Hillsboro, Missouri

Sample No. Color Substrate Specific Location XRF mg/cm’ | + - mg/cm’
854 Brown Metal Bridge Railing 0.07 0.05
855 Brown Metal Bridge Railing Vertical Bar 0.06 0.10
856 Red Metal Bottom Chord 0.06 0.03
857 Red Metal Bottom Chord 0.06 0.02
858 Null
859 Brown Metal Stringer 0.00 0.02

Comments/Note:

std par/Ibp xrf surv calib log.doc




APPENDIX E

XRF SURVEY DATA SHEETS



Thermo

ELECTRON CORPORATION

Results

NITON Corporation

900 Middlesex Turnpike

Billerica, MA 01821

O o 9 o v & W[

- = =
o= O

Page 1 of 1

851
852
853
854
855
856
857
858
859
860
861
862

2018-04-10 13:04
2018-04-10 13:05
2018-04-10 13:05
2018-04-10 13:07
2018-04-10 13:07
2018-04-10 13:08
2018-04-10 13:08
2018-04-10 13:09
2018-04-10 13:09
2018-04-10 13:14
2018-04-10 13:14
2018-04-10 13:14

mg/cm”2
mg/cm”2
mg/cm "2
mg/cm”2
mg/cm”2
mg/cm”2
mg/cm”2
mg/cm”2
mg/cm”2
mg/cm”2
mg/cm”2

mg/cm "2

Final
Final
Final
Final
Final
Final
Final
Final
Final

Final

Negative
Negative
Positive
Negative
Negative
Negative
Negative
Null

Negative
Negative
Negative

Positive

0.30 +
0.70 +
4.10 =
<LOD
<LOD
0.06 +
<LOD
<LOD
<LOD
0.30 +
0.70 +
320 +

0.06
0.20
1.50
:0.08
1015
0.03
:0.13
:0.03
:0.03
0.15
0.20
1.20

0.30 +
0.70 +
4.10 =
<LOD
<LOD
0.06 +
<LOD
<LOD
<LOD
0.30 +
0.70 +
320 +

0.06
0.20
1.50
:0.08
1015
0.03
:0.13
:0.03
:0.03
0.15
0.20
1.20

<LOD:0.98
<LOD:246
<LOD:5.25
<LOD: 1.50
<LOD:345
<LOD: 1.63
<LOD:3.75
<LOD: 13.05
<LOD:3.90
<LOD:253
<LOD:2.08
<LOD:5.25

04/17/18 11:44:54



APPENDIX F

LIMITATIONS OF REPORT



ASBESTOS AND LEAD-BASED PAINT SURVEYS
LIMITATIONS OF REPORT

This report has been prepared on behalf of and for the exclusive use of the addressee,
solely for use as an asbestos and lead-based paint survey of the site. If this report is
provided to contractors, Client should make it clear that information is provided for data
purposes only and not as a warranty of the asbestos conditions at the site. Unless other
contractual agreements were made, the services described in this report were carried out in
accordance with the Terms for Geotechnology's Services that accompanied the proposal.

The surveys were performed in accordance with generally accepted practices of other
consultants undertaking similar studies at the same time and in the same geographical
area, and Geotechnology endeavored to conduct the services identified herein in a manner
consistent with that level of care and skill ordinarily exercised by other consultants under
similar circumstances and conditions. The findings and conclusions stated herein must be
considered not as scientific certainties, but rather as professional opinions concerning the
significance of the limited data gathered during the course of the survey. Specifically,
Geotechnology does not and cannot represent that the site contains no asbestos and
lead-based paint beyond that observed by Geotechnology during its survey.

The observations described in this Report were made under the conditions stated therein.
The conclusions presented in the Report were based solely upon the services described
therein, and not on scientific tasks or procedure beyond the scope of described services or
the time and budgetary constraints imposed by Client. Furthermore, such conclusions are
based solely on site condition, and rules and regulations, which were in effect at the time of
the study.

In the event that information is developed relative to asbestos or lead-based paint issues at
the site and not contained in this report, such information shall be brought to
Geotechnology's attention. Geotechnology will evaluate such information and, on the basis
of this evaluation, may modify the conclusions stated in this Report.

Observations were made of the site as indicated within the Report. Where access to
portions of the site was unavailable or limited, Geotechnology renders no opinion as to the
presence of potentially hidden asbestos and lead-based paint in that portion of the site. In
addition, Geotechnology renders no opinion as to the presence of potentially hidden
asbestos and lead-based paint where direct observation of the interior walls, floor, roof, or
ceiling of a site was obstructed by objects or coverings on or over these surfaces. These
inaccessible and unobserved areas should be further investigated prior to any
renovation/demolition activity that may disturb them.

Since it is not always possible to acquire a large enough sample of adhesively applied
suspect asbestos-containing material to adequately analyze the underlying mastic without
seriously defacing the surface, prior to renovation/demolition in those indeterminate areas
additional sampling should be accomplished.



7. Except as noted within the text of the Report, no quantitative laboratory testing was
performed as part of the survey. Where such analyses have been conducted by an outside
laboratory, Geotechnology has relied upon the data provided, and has not conducted an
independent evaluation of the reliability of these data.

8. The purpose of the asbestos survey portion of this Report was to assess the physical
characteristics of the subject site with respect to the presence on the building surfaces of
asbestos as defined in 40 CFR Parts 761 and 763, and 29 CFR Part 1926. No specific
attempt was made to check on the compliance of present or past owners or operators of
the site with federal, state, or local laws and regulations, environmental or otherwise.

9. It is recommended that Geotechnology be retained to provide further asbestos consulting
services during construction and/or implementation of any remedial measures
recommended in this report. This is to allow Geotechnology to observe compliance with
the concepts and recommendations contained herein, and to allow the development of
design changes in the event that conditions differ from those anticipated.

10. This survey may address the identification requirements of the Communication of Hazards
Duties of Building and Facility Owners — as described in OSHA 29 CFR 1296.1101(k)
Asbestos (in construction) Standard, Practices and Procedures for removal, prior to
demolition and disposal, should be in accordance with referenced regulations, the OSHA
Asbestos in Construction Standard, and the EPA Interpretive Rule Governing Roof
Removal (40 CFR Part 61, Appendix A to Subpart M).

Revised 03/06/08 STDPARI\Limitations\J029882.01 Whitehead Road Bridge ACM LBP RF.doc



AFFIDAVIT
COMPLIANCE WITH THE PREVAILING WAGE LAW

Before me, the undersigned Notary Public, in and for the County of , State of

, personally came and appeared

(Name)

of

(Title) (Company Name)
(a corporation)(a partnership)(a proprietorship) and after being duly sworn did depose and say that all
provisions and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri
Revised Statutes, pertaining to the payment of wages to workers employed on public works projects have been
fully satisfied and there has been no exception to the full and complete compliance with said provisions and
requirements with Wage Determination No. or Annual Wage Order No._ issued by the Division

of Labor Standards on project ,

(Job Number)

(Route or location, if building construction)

County, Missouri, and completed on the day of ,20
Signature
Subscribed and sworn to me this day of , 20
My commission expires ,20
Notary Public

(Revised 03-23-00)

STP 5403 (675) Page 161 of 213



Missourli

Division of Labor Standards
WAGE AND HOUR SECTION

MICHAEL L. PARSON, Governor

Annual Wage Order No. 26

Section 050
JEFFERSON COUNTY

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of
this Annual Wage Order has been filed with the Secretary of State as indicated below, any person
who may be affected by this Annual Wage Order may object by filing an objection in triplicate
with the Labor and Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-
0599. Such objections must set forth in writing the specific grounds of objection. Each objection
shall certify that a copy has been furnished to the Division of Labor Standards, P.O. Box 449,
Jefferson City, MO 65102-0449 pursuant to 8 CSR 20-5.010(1). A certified copy of the Annual
Wage Order has been filed with the Secretary of State of Missouri.

Original Signed by
Taylor Burks, Director
Division of Labor Standards

Filed With Secretary of State: March 8, 2019

ast Date Objections May Be Filed: April 8, 2019
Prepared by Missouri Department of Labor and Industrial Relations

L
STP 5403 (675)

Page 161 of 213




Building Construction Rates for REPLACEMENT PAGE Section 050
JEFFERSON County

Basic
OCCUPATIONAL TITLE ** Date of Hourly
Increase Rates

Asbestos Worker $60.15
Boilermaker $21.70*
Bricklayer $56.61
Carpenter $54.69

Lather

Linoleum Layer

Millwright

Pile Driver
Cement Mason $51.42

Plasterer
Communications Technician $53.56
Electrician (Inside Wireman) $63.89
Electrician Outside Lineman $63.50

Lineman Operator

Lineman - Tree Trimmer

Groundman

Groundman - Tree Trimmer
Elevator Constructor $21.70*
Glazier $21.70*
Ironworker $60.46
Laborer $44.62

General Laborer
First Semi-Skilled
Second Semi-Skilled
Mason $50.10
Marble Mason
Marble Finisher
Terrazzo Worker
Terrazzo Finisher
Tile Setter
Tile Finisher
Operating Engineer $60.79
Group |
Group Il
Group Il
Group IlI-A
Group IV
Group V
Painter $48.30
Plumber $67.39
Pipe Fitter
Roofer $50.68
Sheet Metal Worker $66.30
Sprinkler Fitter $68.95
Truck Driver $21.70*
Truck Control Service Driver
Group |
Group |l
Group Il

Group IV

*The Division of Labor Standards received less than 1,000 reportable hours as required by RSMo 290.257.4(b).
Public works contracting minimum wage is established for this occupational title using data provided by Missouri
Economic Research and Information Center, in accordance with RSMo 290.257.2.

**Annual Incremental Increase ANNUAL WAGE ORDER NO. 26 3839161 of 213

STP 5403 (675)



Heavy Construction Rates for REPLACEMENT PAGE Section 050

JEFFERSON County

Basic
OCCUPATIONAL TITLE ** Date of Hourly
Increase Rates

Carpenter $57.18

Millwright

Pile Driver

Electrician (Outside Lineman) $63.50

Lineman Operator

Lineman - Tree Trimmer

Groundman

Groundman - Tree Trimmer

Laborer $48.06

General Laborer

Skilled Laborer

Operating Engineer $61.65

Group |

Group I

Group Il

Group IV

Truck Driver $46.73

Truck Control Service Driver

Group |

Group Il

Group Il

Group IV

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of
construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building

Construction Rate Sheet.

*The Division of Labor Standards received less than 1,000 reportable hours as required by RSMo 290.257 .4(b).

Public works contracting minimum wage is established for this occupational title using data provided by Missouri
Economic Research and Information Center, in accordance with RSMo 290.257.2.

**Annual Incremental Increase ANNUAL WAGE ORDER NO. 26

STP 5403 (675)

3/29/19

Page 164 of 213



OVERTIME
and
HOLIDAYS

OVERTIME

For all work performed on a Sunday or a holiday, not less than twice (2x) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work.

For all overtime work performed, not less than one and one-half (17%) the prevailing
hourly rate of wages for work of a similar character in the locality in which the work is
performed or the public works contracting minimum wage, whichever is applicable, shall
be paid to all workers employed by or on behalf of any public body engaged in the
construction of public works, exclusive of maintenance work or contractual obligation.
For purposes of this subdivision, "overtime work" shall include work that exceeds ten
hours in one day and work in excess of forty hours in one calendar week; and

A thirty-minute lunch period on each calendar day shall be allowed for each worker on a
public works project, provided that such time shall not be considered as time worked.

HOLIDAYS

January first;

The last Monday in May;

July fourth;

The first Monday in September;
November eleventh;

The fourth Thursday in November; and
December twenty-fifth;

If any holiday falls on a Sunday, the following Monday shall be considered a holiday.

STP 5403 (675) Page 165 of 213
ANNUAL WAGE ORDER NO. 26 3/19



4/6/2020 beta.SAM.gov
"General Decision Number: M020200001 04/03/2020
Superseded General Decision Number: M020190001
State: Missouri
Construction Types: Heavy and Highway
Counties: Missouri Statewide.
HEAVY AND HIGHWAY CONSTRUCTION PROIJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2020. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
01/03/2020
01/24/2020
02/07/2020
02/14/2020
03/13/2020
04/03/2020

uuhwNnmREo®

CARP0002-002 05/01/2019
ST. LOUIS COUNTY AND CITY

Rates Fringes
CARPOOO5-006 05/03/2015

CASS (Richards-Gebauer AFB ONLY), CLAY, JACKSON, PLATTE AND RAY

COUNTIES
Rates Fringes
Carpenters:
CARPENTERS & LATHERS........ $ 36.34 15.55

https://beta.sam.gov/wage-determination/M020200001/5?index=wd&keywords=_&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad_... 1/30



4/6/2020

MILLWRIGHTS & PILEDRIVERS...$ 36.34

CARP0OO11-001 0©5/01/2019

Carpenter and Piledriver

ADAIR, AUDRAIN (West of
Hwy 19), BOONE, CALLAWAY,
CHARITON, COLE, COOPER,
HOWARD, KNOX,LINN, MACON,
MILLER, MONITEAU,MONROE,
OSAGE, PUTNAM, RANDOLPH,
SCHUYLER, SHELBY AND

SULLIVAN COUNTIES..........

ATCHISON, ANDREW, BATES,
CALDWELL, CARROLL,DAVIESS,
DEKALB,GENTRY, GRUNDY,
HARRISON, HENRY, HOLT,
LIVINGSTON, MERCER,
NODAWAY,ST. CLAIR, SALINE

AND WORTH COUNTIES.........

AUDRAIN (East of Hwy.19),
RALLS, MARION, LEWIS,

CLARK AND SCOTLAND COUNTIES.$ 32.

BARRY, BARTON, CAMDEN,
CEDAR, CHRISTIAN, DADE,
DALLAS, DOUGLAS, GREENE,
HICKORY, JASPER, LACLEDE,
LAWRENCE, MCDONALD,
NEWTON, OZARK, POLK,
STONE, TANEY, VERNON,

WEBSTER AND WRIGHT COUNTIES.$ 30.
BENTON, MORGAN AND PETTIS..

BOLLINGER, BUTLER, CAPE
GIRARDEAU, DUNKLIN,
MISSISSIPPI, NEW MADRID,
PEMISCOT, PERRY, STE.
GENEVIEVE, SCOTT, STODDARD

AND WAYNE COUNTIES.........

BUCHANAN, CLINTON, JOHNSON

AND LAFAYETTE COUNTIES.....

CARTER, HOWELL, OREGON AND

RIPLEY COUNTIES............

CRAWFORD, DENT, GASCONADE,
IRON, MADISON, MARIES,
MONTGOMERY, PHELPS,
PULASKI, REYNOLDS, SHANNON

AND TEXAS COUNTIES.........
FRANKLIN COUNTY............

JEFFERSON AND ST. CHARLES

COUNTIES......ccvvvvvnnnn..
LINCOLN COUNTY........o....

PIKE, ST. FRANCOIS AND

WASHINGTON COUNTIES........
WARREN COUNTY........ovnn..

ELECO001-002 07/14/2019

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN,

IRON,

Rates

$ 32.

$ 30.

.$ 3e.

$ 32.

$ 31

$ 31.

$ 32.
$ 35.

$ 38.
$ 34.

WARREN, WASHINGTON AND WAYNE COUNTIES

https://beta.sam.gov/wage-determination/M0O20200001/5?index=wd&keywords=_&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad_...

28

76

29

36
81

14

.49

09

13
56

02
00

beta.SAM.gov
15.

55

Fringes

17.

17.

17.

17.
17.

17.

17.

17.

17.
17.

17.
17.

77

77

77

77
77

77

77

77

77
77

77
77

FRANKLIN,
JEFFERSON, LINCOLN, MADISON, MISSISSIPPI, NEW MADRID,

PEMISCOT, PERRY,REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS,
ST. LOUIS (City and County), STE. GENEVIEVE, SCOTT, STODDARD,

2/30



4/6/2020 beta.SAM.gov

Rates Fringes

ELEC0002-001 09/01/2018

ADAIR, AUDRAIN, BOONE, CALLAWAY, CAMDEN, CARTER, CHARITON,
CLARK, COLE, COOPER, CRAWFORD, DENT, FRANKLIN, GASCONADE,
HOWARD, HOWELL, IRON, JEFFERSON, KNOX, LEWIS, LINCON, LINN,
MACON, MARIES, MARION, MILLER, MONITEAU, MONROE, MONTGOMERY,
MORGAN, OREGON, OSAGE, PERRY, PHELPS, PIKE, PULASKI, PUTNAM,
RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS,
ST. LOUIS (City and County), STE. GENEVIEVE, SCHUYLER,
SCOTLAND, SHANNON, SHELBY, SULLIVAN, TEXAS, WARREN AND
WASHINGTON COUNTIES

Rates Fringes

Line Construction:
Equipment Operator.......... $ 39.50 19.96
Groundman & Truck Driver....$ 30.36 16.67
Lineman & Cable Splicer..... $ 45.90 22.27

* ELECO053-004 01/01/2020
Rates Fringes

Line Construction: (ANDREW,

ATCHINSON, BARRY, BARTON,

BUCHANAN, CALDWELL, CEDAR,

CHRISTIAN, CLINTON, DADE,

DALLAS, DAVIES,, DEKALB,

DOUGLAS, GENTRY, GREENE,

GRUNDY, HARRISON, HICKORY,

HOLT, JASPER, LACLEDE,

LAWRENCE, LIVINGSTON,

MCDONALD, MERCER, NEWTON,

NODAWAY, OZARK, POLK, ST.

CLAIR, STONE, TANEY, VERNON,

WEBSTER, WORTH AND WRIGHT

COUNTIES)
Groundman Powderman......... $ 32.27 16.09
Groundman. « v oo et eeeeenneenns $ 30.12 15.38
Lineman Operator............ $ 43.40 19.30
Lineman.....oeeeeeeennnnnnnn $ 47.30 20.45

Line Construction; (BATES,

BENTON, CARROLL, CASS, CLAY,

HENRY, JACKSON, JOHNSON,

LAFAYETTE, PETTIS, PLATTE,

RAY AND SALINE COUNTIES)
Groundman Powderman......... $ 32.27 15.52
Groundman. .o veeeeeeeennnnnnn $ 30.12 14.88
Lineman Operator............ $ 43.40 18.80
Lineman.....ooeeeeeennnnnnns $ 47.30 19.95

ELECO095-001 06/01/2019

BARRY, BARTON, CEDAR, DADE, JASPER, LAWRENCE, MCDONALD, NEWTON,

ST CLAIR, AND VERNON COUNTIES

Rates Fringes
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Electricians:
Cable Splicers.............. $ 25.40 12.19
Electricians..........c..o... $ 27.43 14.97

ELECO124-007 08/26/2019

BATES, BENTON, CARROLL, CASS, CLAY, COOPER, HENRY, JACKSON,
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY AND SALINE
COUNTIES:

Rates Fringes

ELEC@257-003 ©03/01/2019

AUDRAIN (Except Cuivre Township), BOONE, CALLAWAY, CAMDEN,
CHARITON, COLE, CRAWFORD, DENT, GASCONADE, HOWARD, MARIES,
MILLER, MONITEAU, OSAGE, PHELPS AND RANDOLPH COUNTIES

Rates Fringes
Electricians:
Cable Splicers.............. $ 30.42 16.085
Electricians.......covvveunn. $ 33.25 18.18

ELECO350-002 12/01/2019

ADAIR, AUDRAIN (East of Highway 19), CLARK, KNOX, LEWIS, LINN,
MACON, MARION, MONROE, MONTGOMERY, PIKE, PUTNAM, RALLS,
SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES

Rates Fringes
Electricians.....coviiiieeennnn.. $ 32.50 17.65
ELEC0453-001 09/01/2019
Rates Fringes
Electricians:
CHRISITAN, DALLAS,
DOUGLAS, GREENE, HICKORY,
HOWELL, LACLEDE, OREGON,
0ZARK, POLK, SHANNON,
WEBSTER and WRIGHT COUNTIES.$ 27.88 14.99
PULASKI and TEXAS COUNTIES..$ 32.53 15.46
STONE and TANEY COUNTIES....$ 23.67 14.17

ELECO545-003 06/01/2019

ANDREW, BUCHANAN, CLINTON, DEKALB, ATCHISON, HOLT, MERCER,
GENTRY, HARRISON, DAVIESS, GRUNDY, WORTH, LIVINGSTON, NODAWAY,
AND CALDWELL COUNTIES

Rates Fringes

ELECO702-004 12/30/2019
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BOLLINGER, BUTLER, CAPE GIRARDEAU, DUNKLIN, MADISON,
MISSISSIPPI, NEW MADRID, PEMISCOT, SCOTT, STODDARD AND WAYNE
COUNTIES

Rates Fringes

Line Construction:
Groundman - Class A......... $ 30.31 29% + 7.75
Groundman-Equipment
Operator Class II (all
other equipment)............ $ 38.46 29% + 7.75
Heavy-Equipment Operator
Class I (all crawler type
equipment D-4 and larger)...$ 43.88 29% + 7.75
Lineman.......covviinennnnn. $ 53.51 29% + 7.75

ENGIO101-001 05/01/2019

ANDREW, ATCHISON, BATES, BENTON, BUCHANAN, CALDWELL, CARROLL,
CHARITON, CLINTON, COOPER, DAVIESS, DEKALB, GENTRY, GRUNDY,
HARRISON, HENRY, HOLT, HOWARD, JOHNSON, LAFAYETTE, LINN,
LIVINGSTON, MERCER, NODAWAY, PETTIS, SALINE, SULLIVAN AND WORTH
COUNITES

Rates Fringes
Power equipment operators:
GROUP 1.....iiiiieennnnnnnnn $ 34.28 17.45
GROUP 2.....iiiiieiinnnnnnn $ 33.88 17.45
GROUP 3. ...ttt $ 31.88 17.45

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt roller operator, finish; asphalt paver and
spreader; asphalt plant operator; auto grader or trimmer or
sub-grader; backhoe; blade operator (all types); boilers -
2; booster pump on dredge; bulldozer operator; boring
machine (truck or crane mounted); clamshell operator;
concrete mixer paver; concrete plant operator; concrete
pump operator; crane operator; derrick or derrick trucks;
ditching machine; dragline operator; dredge engineman;
dredge operator; drill cat with compressor mounted
(self-contained) or similar type self- propelled rotary
drill (not air tract); drilling or boring machine
(rotary-self-propelled); finishing machine operator;
greaser; high loader-fork lift-skid loader (all types);
hoisting engineer (2 active drums); locomotive operator
(standard guage); mechanics and welders (field and plants);
mucking machine operator; pile drive operator; pitman crane
or boom truck (all types); push cat; quad track; scraper
operators (all types); shovel operator; sideboom cats; side
discharge spreader; skimmer scoop operators; slip form
paver operator (CMI, Rex, Gomeco or equal); la tourneau
rooter (all tiller types); tow boat operator; truck crane;
wood and log chippers (all types).

GROUP 2: A-frame truck operator; articulated dump truck;
back filler operator; boilers (1); chip spreader; churn
drill operator; compressor; concrete mixer operator, skip
loader; concrete saws (self-propelled); conveyor operator;
crusher operator; distributor operator; elevating grader
operator; farm tractor (all attachments); fireman rig;
float operator; form grade operator; hoisting engine (one
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drum); maintenance operator; multiple compactor; pavement
breaker, self-propelled hydra-hammer (or similar type);
paymill operator; power shield; pumps; roller operator
(with or without blades); screening and washing plant;
self-propelled street broom or sweeper; siphons and jets;
straw blower; stump cutting machine; siphons and jets; tank
car heater operator (combination boiler and booster);
welding machine; vibrating machine operator (not hand
held); welding machine.
GROUP 3: (a) Oiler;
(b) Oiiler driver
(c) Mechanic.

HOURLY PREMIUMS:
THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .25) ABOVE
GROUP 1 RATE: Dragline operator - 3 yds. & over; shovel
3 yds. & over; clamshell 3 yds. & over; Crane, rigs or
piledrivers, 100' of boom or over (incl. jib.), hoist -
each additional active drum over 2 drums

THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .50) ABOVE
GROUP 1 RATE: Tandem scoop operator; crane, rigs or
piledrivers 150' to 200' of boom (incl. jib.)

THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .75) ABOVE
GROUP 1 RATE: Crane rigs, or piledrivers 200 ft. of boom
or over (including jib.)

ENGIO101-005 04/01/2019

CASS, CLAY, JACKSON,PLATTE AND RAY COUNTIES

Rates Fringes
Power equipment operators:
GROUP 1.....iiiiieeennnnnnnn $ 36.62 18.74
GROUP 2.....iiiiieiinnnnnnn $ 35.58 18.74
GROUP 3. ...ttt $ 31.11 18.74
GROUP 4. ... ittt $ 34.46 18.74

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt roller operator, finish; asphalt paver and
spreader; asphalt plant operator; auto grader or trimmer or
sub-grader; backhoe; blade operator (all types); boilers-2;
booster pump on dredge; boring machine (truck or crane
mounted); bulldozer operator; clamshell operator; concrete
cleaning decontamination machine operator; concrete mixer
paver; concrete plant operator; concrete pump operator;
crane operator; derrick or derrick trucks; ditching
machine; dragline operator; dredge engineman; dredge
operator; drillcat with compressor mounted (self-contained)
or similar type self propelled rotary drill (not air
tract); drilling or boring machine (rotary -
self-propelled); finishing machine operator; greaser; heavy
equipment robotics operator/mechanic; horizontal
directional drill operator; horizontal directional drill
locator; loader-forklift - skid loader (all types);
hoisting engineer (2 active drums); locomotive operator
(standard guage); master environmental maintenance
mechanic; mechanics and welders (field and plants);
mucking machine operator; piledrive operator; pitman crane
or boom truck (all types); push cat; quad-track; scraper
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operators (all types); shovel operator; side discharge
spreader; sideboom cats; skimmer scoop operator; slip-form
paver (CMI, REX, Gomaco or equal); la tourneau rooter (all
tiller types); tow boat operator; truck crane; ultra high
perssure waterjet cutting tool system operator/mechanic;
vacuum blasting machine operator/mechanic; wood and log
chippers (all types)

GROUP 2: ™""A"" Frame truck operator; back filler operator;
boilers (1); chip spreader;churn drill operator; concrete
mixer operator, skip loader; concrete saws
(self-propelled); conveyor operator; crusher operator;
distributor operator; elevating grader operator; farm
tractor (all attachments); fireman rig; float operator;
form grader operator; hoisting engine (1 drum); maintenance
operator; multiple compactor; pavement breaker,
self-propelled hydra- hammer (or similar type); power
shield; paymill operator; pumps; siphons and jets; stump
cutting machine; tank car heater operator (combination
boiler and booster); compressor; roller operator (with or
without blades); screening and washing plant;
self-propelled street broom or sweeper; straw blower; tank
car heater operator (combination boiler and booster);
vibrating machine operator (not hand held)

GROUP 3: Oilers
GROUP 4: Oiler Driver (All Types)

FOOTNOTE:
HOURLY PREMIUMS FOLLOWING CLASSIFICATIONS SHALL RECEIVE
($1.00) ABOVE GROUP 1 RATE:
Clamshells - 3 yd. capacity or over; Cranes or rigs, 80 ft.
of boom or over (including jib); Draglines, 3 yd. capacity
or over;

Piledrivers 80 ft. of boom or over (including jib);

Shovels & backhoes, 3 yd. capacity or over.

ENGIQ101-022 ©5/01/2019

BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS,
GREENE, HICKORY, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON,
OZARK, POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER AND
WRIGHT COUNTIES and CITY OF SPRINGFIELD

Rates Fringes
Power equipment operators:
GROUP 1.....iiiiiiinennnnnns $ 31.72 14.88
GROUP 2. ... iiiiiiiiiinnnnnns $ 31.37 14.88
GROUP 3. ... iiiiiiiiiiinnnnns $ 31.17 14.88
GROUP 4. .. iiiiiiiiiiiinnnns $ 29.12 14.88

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt finishing machine & trench widening
spreader; asphalt plant console operator; autograder;
automatic slipform paver; backhoe; blade operator - all
types; boat operator - tow; boilers-2; central mix concrete
plant operator; clamshell operator; concrete mixer paver;
crane operator; derrick or derrick trucks; ditching
machine; dozer operator; dragline operator; dredge booster
pump; dredge engineman; dredge operator; drill cat with
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compressor mounted on cat; drilling or boring machine
rotary self-propelled; highloader; hoisting engine - 2
active drums; launch hammer wheel; locomotive operator; -
standard guage; mechanic and welders; mucking machine;
off-road trucks; piledriver operator; pitman crane
operator; push cat operator; quad trac; scoop operator -
all types; shovel operator; sideboom cats; skimmer scoop
operators; trenching machine operator; truck crane.

GROUP 2: A-frame; asphalt hot-mix silo; asphalt plant
fireman (drum or boiler); asphalt plant man; asphalt plant
man; asphalt plant mixer operator; asphalt roller operator;
backfiller operator; barber-greene loader; boat operator
(bridges and dams); chip spreader; concrete mixer operator
- skip loader; concrete plant operator; concrete pump
operator; crusher operator; dredge oiler; elevating grader
operator; fork lift; greaser-fleet; hoisting engine - 1;
locomotive operator - narrow gauge; multiple compactor;
pavement breaker; powerbroom - self-propelled; power
shield; rooter; side discharge concrete spreader; slip form
finishing machine; stumpcutter machine; throttle man;
tractor operator (over 50 h.p.); winch truck.

GROUP 3: Boilers - 1; chip spreader (front man); churn drill
operator; clef plane operator; concrete saw operator (self-
propelled); curb finishing machine; distributor operator;
finishing machine operator; flex plane operator; float
operator; form grader operator; pugmill operator; roller
operator, other than high type asphalt; screening & washing
plant operator; siphons & jets; sub-grading machine
operator; spreader box operator, self-propelled (not
asphalt); tank car heater operator (combination boiler &
booster); tractor operator (50 h.p. or less); Ulmac, Ulric
or similar spreader; vibrating machine operator, not hand;

GROUP 4: Grade checker; Oiler; Oiler-Driver
HOURLY PREMIUMS:

The following classifications shall receive $ .25 above GROUP
1 rate:

Clamshells - 3 yds. or over; Cranes - Rigs or Piledrivers,
100 ft. of boom or over (including jib);

Draglines - 3 yds. or over; Hoists - each additional active
drum over 2 drums; Shovels - 3 yds. or over;

The following classifications shall receive $ .50 above GROUP
1 rate:

Tandem scoop operator; Cranes - Rigs or Piledrivers, 150 ft.
to 200 ft. of boom (including jib); Tandem scoop.

The following classifications shall receive $ .75 above GROUP
1 rate:

Cranes - Rigs or Piledrivers, 200 ft. of boom or over
(including jib.).

ENGIO513-004 0©5/06/2019
FRANKLIN, JEFFERSON, LINCOLN, ST CHARLES, AND WARREN COUNTIES
Rates Fringes

Power equipment operators:
GROUP 1....iiiiiiiiinnnnnnns $ 34.36 27.36
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GROUP 2.....iiiiiiininnnnn $ 34.36 27.36
GROUP 3.... . it $ 33.06 27.36
GROUP 4.... .. i $ 32.61 27.36

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Backhoe, Cable; Backhoe, Hydraulic (2 cu yds bucket
and under regardless of attachment, one oiler for 2 or 3,
two oilers for 4 through 6); Backhoe, Hydraulic over 2 cu
yds; Cableway; Crane, Crawler or Truck; Crane, Hydraulic -
Truck or Cruiser mounted, 16 tons and over; Crane,
Locomotive; crane with boom including jib over 100 ft from
pin to pin; Crane using rock socket tool; Derrick, Steam;
Derrick Car and Derrick Boat; Dragline, 7 cu yds and over;
Dredge; Gradall, Crawler or tire mounted; Locomotive, Gas,
Steam & other powers; Pile Driver, Land or Floating; Scoop,
Skimmer; Shovel, Power (Electric, Gas, Steam or other
powers); Shovel, Power (7 cu yds and over); Switch Boat;
Whirley; Air Tugger with air compressor; Anchor Placing
Barge; Asphalt Spreaker; Athey Force Feeder Loader,
self-propelled; Backfilling Machine; Boat Operator - Push
Boat or Tow Boat (job site); Boiler, High Pressure Breaking
in Period; Boom Truck, Placing or Erecting; Boring Machine,
Footing Foundation; Bullfloat; Cherry Picker; Combination
Concrete Hoist and Mixer (such as Mixermobile); Compressor,
Two 125 CFM and under; Compressor, Two through Four over
125 CFM; Compressor when operator runs throttle; Concrete
Breaker (Truck or Tractor mounted); Concrete Pump (such as
Pumpcrete machine); Concrete Saw (self-propelled); Concrete
Spreader; Conveyor, Large (not selfpropelled) hoisting or
moving brick and concrete into, or into and on floor level,
one or both; Crane, Cimbing (such as Linden); Crane,
Hydraulic - Rough Terrain, self-propelled; Crane, Hydraulic
- Truck or Cruiser mounted - under 16 tons; Drilling
machine - Self-powered, used for earth or rock drilling or
boring (wagon drills and any hand drills obtaining power
from other souces including concrete breakers, jackhammers
and Barco equipmnet no engineer required); Elevating
Grader; Engine Man, Dredge; Excavator or Powerbelt Machine;
Finishing Machine, self- propelled oscillating screed;
Forklift; Generators, Two through Six 3@ KW or over;
Grader, Road with power blade; Greaser; Highlift; Hoist,
Concrete and Brick (Brick cages or concrete skips operating
or on tower, Towermobile, or similar equipment); Hoist,
Three or more drums in use; Hoist, Stack; Hydro-Hammer;
Lad-A-Vator, hoisting brick or concrete; Loading Machine
such as Barber-Greene; Mechanic on job site

GROUP 2: Air Tugger with plant air; Boiler (for power or
heating shell of building or temporary enclosures in
connection with construction work); Boiler, Temporary;
Compressor, One over 125 CFM; Compressor, truck mounted;
Conveyor, Large (not self- propelled); Conveyor, Large (not
self- propelled) moving brick and concrete (distributing)
on floor level; Curb Finishing Machine; Ditch Paving
Machine; Elevator (outside); Endless Chain Hoist; Fireman
(as required); Form Grader; Hoist, One Drum regardless of
size (except brick or concrete); Lad-A-Vator, other
hoisting; Manlift; Mixer, Asphalt, over 8 cu ft capacity;
Mixer, one bag capacity or less; Mixer, without side
loader, two bag capacity or more; Mixer, with side loader,
regardless of size, not Paver; Mud Jack (where mud jack is
used in conjenction with an air compressor, operator shall
be paid $ .55 per hour in addition to his basic hourly rate
for covering both operations); Pug Mill operator; Pump,
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Sump - self powered, automatic controlled over 2""; Scissor
Lift (used for hoisting); Skid Steer Loader; Sweeper,
Street; Tractor, small wheel type 50 HP and under with
grader blade and similar equipment; Welding Machine, One
over 400 amp; Winch, operating from truck

GROUP 3: Boat operator - outboard motor, job site; Conveyors
(such as Con-Vay-It) regardless of how used; Elevator
(inside); Heater operator, 2 through 6; Sweeper, Floor

GROUP 4: Crane type
HOURLY PREMIUMS:

Backhoe, Hydraulic 2 cu yds or less without oiler - $2.00;
Crane,climbing (such as Linden) - $.50;
Crane, Pile Driving and Extracting - $ .50
Crane with boom (including job) over

100 ft from pin to pin - add $.01 per foot

to maximum of $4.00);
Crane, using rock socket tool - $ .50;
Derrick, diesel, gas or electric hoisting material

and erecting steel (150 ft or more above ground) - $ .50;
Dragline, 7 cu yds and over - $ .50;
Hoist, Three or more drums in use - $ .50;
Scoop, Tandem - $.50;
Shovel, Power - 7 cu yds and over - $ .50;
Tractor, Tandem Crawler - $ .50;
Tunnel, man assigned to work in tunnel or

tunnel shaft - $ .50;
Wrecking, when machines are working on

second floor or higher - $ .50

ENGIO®513-006 05/01/2019

Rates Fringes
Power equipment operators:
GROUP 1.....ciiiiiniinnnnnnn $ 29.69 27.16
GROUP 2.....tiiiiiiinnnnnnn $ 29.34 27.16
GROUP 3... . .tiiiiiiinnnnnnnn $ 29.14 27.16
GROUP 4..... ..t $ 25.49 27.16

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt finishing machine & trench widening
spreader, asphalt plant console operator; autograder;
automatic slipform paver; back hoe; blade operator - all
types; boat operator tow; boiler two; central mix concrete
plant operator; clam shell operator; concrete mixer paver;
crane operator; derrick or derrick trucks; ditching
machine; dozer operator; dragline operator; dredge booster
pump; dredge engineman; dredge operator; drill cat with
compressor mounted on cat; drilling or boring machine
rotary self-propelled; highloader; hoisting engine 2 active
drums; launchhammer wheel; locomotive operator standrad
guage; mechanics and welders; mucking machine; piledriver
operator; pitman crane operator; push cat operator;
guad-trac; scoop operator; sideboom cats; skimmer scoop
operator; trenching machine operator; truck crane, shovel
operator.

GROUP 2: A-Frame; asphalt hot-mix silo; asphalt roller
operator asphalt plant fireman (drum or boiler); asphalt
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plant man; asphalt plant mixer operator; backfiller
operator; barber-greene loader; boat operator (bridge &
dams); chip spreader; concrete mixer operator skip loader;
concrete plant operator; concrete pump operator; dredge
oiler; elevating graded operator; fork lift; grease fleet;
hoisting engine one; locomotive operator narrow guage;
multiple compactor; pavement breaker; powerbroom
self-propelled; power shield; rooter; slip-form finishing
machine; stumpcutter machine; side discharge concrete
spreader; throttleman; tractor operator (over 50 hp); winch
truck; asphalt roller operator; crusher operator.

GROUP 3: Spreader box operator, self-propelled not asphalt;
tractor operator (50 h.p. or less); boilers one; chip
spreader (front man); churn drill operator; compressor over
105 CFM 2-3 pumps 4"" & over; 2-3 light plant 7.5 KWA or any
combination thereof; clef plane operator; compressor
maintenance operator 2 or 3; concrete saw operator
(self-propelled); curb finishing mancine; distributor
operator; finishing machine operator; flex plane operator;
float operator; form grader operator; pugmill operator;
riller operator other than high type asphalt; screening &
washing plant operator; siphons & jets; subgrading machine
operator; tank car heater (combination boiler & booster);
ulmac, ulric or similar spreader; vibrating machine
operator; hydrobroom.

GROUP 4: Oiler; grout machine; oiler driver; compressor over
105 CFM one; conveyor operator one; maintenance operator;
pump 4"" & over one.

FOOTNOTE: HOURLY PREMIUMS

Backhoe hydraulic, 2 cu. yds. or under Without oiler - $2.00
Certified Crane Operator - $1.50;
Certified Hazardous Material Operator $1.50;
Crane, climbing (such as Linden) - $0.50;
Crane, pile driving and extracting - $0.50;
Crane, with boom (including jib) over 100' from pin to pin
add $0.01 per foot to maximum of $4.00;
Crane, using rock socket tool - $0.50;
Derrick, diesel, gas or electric, hoisting material and
erecting steel (150' or more above the ground) - $0.50;
Dragline, 7 cu. yds, and over - $0.50;
Hoist, three or more drums in use - $0.50; Scoop, Tandem -
$0.50;
Shovel, power - 7 cu. yds. or more - $0.50;
Tractor, tandem crawler - $0.50;
Tunnel, man assigned to work in tunnel or tunnel shaft -
$0.50;
Wrecking, when machine is working on second floor or higher -
$0.50;

ENGI®513-007 ©5/06/2019

ST. LOUIS CITY AND COUNTY

Rates Fringes
Power equipment operators:
GROUP 1.....iiiiiviennnnnnnn $ 34.36 27.36
GROUP 2.... .. iiiiieennnnnnns $ 34.36 27.36
GROUP 3. ...ttt $ 33.06 27.36
GROUP 4. ... ittt $ 32.61 27.36
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POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Backhoe, cable or hydraulic; cableway; crane
crawler or truck; crane, hydraulic-truck or cruiser mounted
16 tons & over; crane locomotive; derrick, steam; derrick
car & derrick boat; dragline; dredge; gradall, crawler or
tire mounted; locomotive, gas, steam & other powers; pile
driver, land or floating; scoop, skimmer; shovel, power
(steam, gas, electric or other powers); switch boat;
whirley.

GROUP 2: Air tugger w/air compressor; anchor-placing barge;
asphalt spreader; athey force feeder loader (self-
propelled); backfilling machine; backhoe-loader; boat
operator-push boat or tow boat (job site); boiler, high
pressure breaking in period; boom truck, placing or
erecting; boring machine, footing foundation; bull- float;
cherry picker; combination concrete hoist & mixer (such as
mixer mobile); compressor (when operator runs throttle);
concrete breaker (truck or tractor mounted); concrete pump,
such as pump-crete machine; concrete saw (self-propelled),
concrete spreader; conveyor, large (not self-propelled),
hoisting or moving brick and concrete into, or into and on
floor level, one or both; crane, hydraulic-rough terrain,
self-propelled; crane hydraulic-truck or cruiser
mounted-under 16 tons; drilling machines, self-powered use
for earth or rock drilling or boring (wagon drills nd any
hand drills obtaining power from other sources including
concrete breakers, jackhammers and barco equipment-no
engineer required); elevating grader; engineman, dredge;
excavator or powerbelt machine; finishing machine,
self-propelled oscillating screed; forklift; grader, road
with power blade; highlift. greaser; hoist, stack,
hydro-hammer; loading machine (such as barber-greene);
machanic, on job site; mixer, pipe wrapping machines; plant
asphalt; plant, concrete producing or ready-mix job site;
plant heating-job site; plant mixing-job site; plant power,
generating-job site; pumps, two through six self-powered
over 2""; pumps, electric submersible, two through six, over
4""; quad-track; roller, asphalt, top or sub-grade; scoop,
tractor drawn; spreader box; sub-grader; tie tamper;
tractor-crawler, or wheel type with or without power unit,
power take-offs and attachments regardless of size;
trenching machine; tunnel boring machine; vibrating machine
automatic, automatic propelled; welding machines (gasoline
or diesel) two through six; well drilling machine

GROUP 3: Conveyor, large (not self-propelled); conveyor,
large (not self-propelled) moving brick and concrete
distributing) on floor level; mixer two or more mixers of
one bag capacity or less; air tugger w/plant air; boiler,
for power or heating on construction projects; boiler,
temporary; compressor (mounted on truck; curb finishing
machine; ditch paving machine; elevator; endless chain
hoist; form grader; hoist, one drum regardless of size;
lad-a-vator; manlift; mixer, asphalt, over 8 cu. ft.
capacity, without side loader, 2 bag capacity or more;
mixer, with side loader, regardless of size; pug mill
operator; pump, sump-self-powered, automatic controlled
over 2"" during use in connection with construction work;
sweeper, street; welding machine, one over 400 amp.; winch
operating from truck; scissor lift (used for hoisting);
tractor, small wheel type 50 h.p. & under with grader blade
& similar equipment; Oiler on dredge and on truck crane.

https://beta.sam.gov/wage-determination/M0O20200001/5?index=wd&keywords=_&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad... 12/30
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GROUP 4: Boat operator-outboard motor (job site); conveyor
(such as con-vay-it) regardless of how used; sweeper, floor

HOURLY PREMIUMS:
Backhoe, hydraulic
2 cu. yds. or under without oiler
Certified Crane Operator
Certified Hazardous Material Operator
Crane, climbing (such as Linden)
Crane, pile driving and extracting
Crane, with boom (including jib) over
100' (from pin to pin) add $.01
per foot to maximum of
Crane, using rock socket tool
Derrick, diesel, gas or electric,
hoisting material and erecting steel
(150" or more above ground)
Dragline, 7 cu. yds. and over
Hoist, three (3) or more drums in use
Scoop, Tandem
Shovel, power - 7 cu. yds. or more
Tractor, tandem crawler

Tunnel, man assigned to work in tunnel

or tunnel shaft
Wrecking, when machine is working on
second floor or higher

IRON0O10-012 04/01/2019
Rates

Ironworkers:
ANDREW, BARTON, BENTON,
CAMDEN, CEDAR, CHARITON,
CHRISTIAN, COOPER, DADE,
DALLAS, DAVIESS, DE KALB,
GENTRY, GREENE, GRUNDY,
HARRISON, HICKORY, HOLT,
HOWARD, LACLEDE, LINN,
LIVINGSTON, MERCER,
MONITEAU, MORGAN, NODAWAY,
PETTIS, POLK, PUTNAM,
RANDLOPH, ST. CLAIR,
SULLIVAN, TANEY, VERNON,
WEBSTER, WRIGHT and WORTH
Counties and portions of
ADAIR, BOONE, MACON,
MILLER and RANDOLPH

Counties. ..o ieeeeennennns $ 30.55

ATCHISON, BATES, BUCHANAN,
CALDWELL, CARROLL, CASS,
CLAY, CLINTON, HENRY,
JACKSON, JOHNSON,
LAFAYETTE, PETTIS, PLATTE,

SALINE, AND RAY COUNTIES....$ 33.55

IRON©321-002 09/01/2019
DOUGLAS, HOWELL and OZARK COUNTIES

Rates

Ironworker. ..o e i ieennnnnns $ 21.10

.50
.50
.50
.50

.00
.50

.50
.50
.50
.50
.50
.50
.50

.50

Fringes

30.44

Fringes

19.01

https://beta.sam.gov/wage-determination/M020200001/5?index=wd&keywords=_&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad...
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IRONO396-004 08/07/2019

ST. LOUIS (City and County), ST. CHARLES, JEFFERSON, IRON,
FRANKLIN, LINCOLN, WARREN, WASHINGTON, ST. FRANCOIS, STE.
GENEVIEVE, and REYNOLDS Counties; and portions of MADISON,
PERRY, BOLLINGER, WAYNE, and CARTER Counties

Rates Fringes

IRONO396-009 08/07/2019

AUDRAIN, CALLAWAY, COLE, CRAWFORD, DENT, GASCONADE, MARIES,
MONTGOMERY, OSAGE, PHELPS, PIKE, PULASKI, TEXAS and WRIGHT
Counties; and portions of BOONE, CAMDEN, DOUGLAS, HOWELL,

LACLEDE, MILLER, MONROE, OREGON, SHANNON and RALLS Counties

Rates Fringes

IRONO577-005 06/01/2019

ADAIR, CLARK, KNOX, LEWIS, MACON, MARION, MONROE, RALLS,
SCHUYLER, SCOTLAND, AND SHELBY COUNTIES

Rates Fringes

IRONO584-004 06/01/2019
BARRY, JASPER, LAWRENCE, MCDONALD, NEWTON AND STONE Counties

Rates Fringes

IRONO782-003 05/01/2019

CAPE GIRARDEAU, MISSISSIPPI, NEW MADRID, SCOTT, & STODDARD
Counties; and portions of BOLLINGER, BUTLER, CARTER, DUNKLIN,
MADISON, PEMISCOT, PERRY, RIPLEY, and WAYNE Counties

Rates Fringes
Ironworkers:
Locks, Dams, Bridges and
other major work on the
Mississippi and Ohio River
ONLY. ittt ittt $ 31.63 24,27
All Other Work.............. $ 27.38 23.29
LAB000O42-003 03/06/2019
ST. LOUIS (City and County)
Rates Fringes

https://beta.sam.gov/wage-determination/M020200001/5?index=wd&keywords=_&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad...
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LABORER
Plumber Laborer............. $ 33.22 15.67

LAB00O42-005 03/06/2019
ST. LOUIS (City and County)
Rates Fringes

LABORER
Dynamiter, Powderman........ $ 33.22 15.67
Laborers, Flaggers.......... $ 33.22 15.67
Wrecking......covviiinna... $ 33.22 15.67

LABOQ®424-002 05/01/2016
Rates Fringes

LABORER

ADAIR, AUDRAIN, BOONE,

CALLAWAY, CHARITON, CLARK,

COLE, COOPER, HOWARD,

IRON, KNOX, LEWIS, LINN,

MACON, MADISON, MARION,

MILLER, MONITEAU, MONROE,

PERRY, PIKE, PUTNAM,

RALLS, RANDOLPH, REYNOLDS,

ST. FRANCOIS, STE.

GENEVIEVE, SCHUYLER,

SCOTLAND, SHELBY AND

SULLIVAN COUNTIES

GROUP 1..u'vveivnnnnnennnns $ 27.96 13.17
GROUP 2. % uvvveeiinnnnnnnns $ 27.96 13.17
BOLLINGER, BUTLER, CAPE

GIRARDEAU, CARTER,

CRAWFORD, DENT, DUNKLIN,

GASCONADE, HOWELL, MARIES,

MISSISSIPPI, NEW MADRID,

OREGON, OSAGE, PEMISCOT,

PHELPS, PULASKI, RIPLEY,

SCOTT, SHANNON, STODDARD,

TEXAS, WASHINGTON AND

WAYNE COUNTIES

GROUP 1..u'vvevvnnnnnnnnnns $ 27.96 13.17
GROUP 2. .'uvveeinnnnennnnns $ 27.96 13.17
FRANKLIN COUNTY

GROUP 1..u'vvevvnnnnnnnnnns $ 29.71 13.17
GROUP 2. .uvvveeinnnnnennnns $ 30.31 13.17
JEFFERSON COUNTY

GROUP 1..u'vvevvnnnnneennns $ 29.76 13.17
GROUP 2.\ 'vvevinnnneennnns $ 30.36 13.17
LINCOLN, MONTGOMERY AND

WARREN COUNTIES

GROUP 1..u''vevvnnnnnnnnnns $ 31.18 13.32
GROUP 2. .'vveiininnnnnnnns $ 31.18 13.32
ST.CHARLES COUNTY

GROUP 1..u'vvevvnnnnnnnnnns $ 3.18 13.32
GROUP 2. %'vvveeiinnnnennnns $ 31.18 13.32

LABORERS CLASSIFICATIONS

GROUP 1 - General laborer-flagman, carpenter tenders;
salamander Tenders; Dump Man; Ticket Takers; loading trucks
under bins, hoppers, and conveyors; track man; cement
handler; dump man on earth fill; georgie buggie man;

https://beta.sam.gov/wage-determination/M020200001/5?index=wd&keywords=_&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad...
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material batch hopper man; spreader on asphalt machine;
material mixer man (except on manholes); coffer dams;
riprap pavers rock, block or brick; scaffolds over ten feet
not self-supported from ground up; skip man on concrete
paving; wire mesh setters on concrete paving; all work in
connection with sewer, water, gas, gasoling, oil, drainage
pipe, conduit pipe, tile and duct lines and all other pipe
lines; power tool operator; all work in connection with
hydraulic or general dredging operations; form setters,
puddlers (paving only); straw blower nozzleman; asphalt
plant platform man; chuck tender; crusher feeder; men
handling creosote ties or creosote materials; men working
with and handling epoxy material; topper of standing trees;
feeder man on wood pulverizers, board and willow mat
weavers and cabelee tiers on river work; deck hands; pile
dike and revetment work; all laborers working on
underground tunnels less than 25 ft. where compressed air
is not used; abutement and pier hole men working six (6)
ft. or more below ground; men working in coffer dams for
bridge piers and footing in the river; barco tamper;
jackson or any other similar tamp; cutting torch man;
liners, curb, gutters, ditch lines; hot mastic kettlemen;
hot tar applicator; hand blade operator; mortar men or
brick or block manholes; rubbing concrete, air tool
operator under 65 1bs.; caulker and lead man; chain or
concrete saw under 15 h.p.; signal Gan; Guard rail and sign
erectors.

GROUP 2 - Skilled laborers - Vibrator man; asphalt raker;
head pipe layer on sewer work; batterboard man on pipe and
ditch work; cliff scalers working from bosun's chairs;
scaffolds or platforms on dams or power plants over 10 ft.
high; air tool operator over 65 lbs.; stringline man on
concrete paving; sandblast man; laser beam man; wagon
drill; churn drill; air track drill and all other similar
type drills, gunite nozzle man; pressure grout man; screed
man on asphalt; concrete saw 15 h.p. and over; grade
checker; strigline man on electronic grade control; manhole
builder; dynamite man; powder man; welder; tunnel man;
waterblaster - 1000 psi or over; asbestos and/or hazardous
waste removal and/or disposal

LABO@579-005 05/01/2019

Rates Fringes

LABORER (ANDREW, ATCHISON,

BUCHANAN, CALDWELL, CLINTON,

DAVIESS, DEKALB, GENTRY,

GRUNDY, HARRISON, HOLT,

LIVINGSTON, MERCER, NODAWAY

and WORTH COUNTIES.)
GROUP 1..'''veeinnnnnnnnnnn $ 26.66 14.97
GROUP 2. %'uveeeiinnnneennnns $ 27.01 14.97

LABORER (BARRY, BARTON,

BATES, BENTON, CAMDEN,

CARROLL, CEDAR, CHRISTIAN,

DADE, DALLAS, DOUGLAS,

GREENE, HENRY. HICKORY,

JASPER, JOHNSON, LACLEDE,

LAWRENCE, MCDONALD, MORGAN,

NEWTON, OZARK, PETTIS, POLK,

ST.CLAIR, SALINE, STONE,

TANEY, VERNON, WEBSTER and

https://beta.sam.gov/wage-determination/M020200001/5?index=wd&keywords=_&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad...
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WRIGHT COUNTIES)

GROUP 1......ciiiiiiinnnnnn $ 25.66 14.17

GROUP 2......iiiiiiiinnnnnnn $ 26.21 14.17
LABORER (LAFAYETTE COUNTY)

GROUP 1......00iiiiiiiinnnn $ 27.21 0.0014.42

GROUP 2. ... iiiiieiiinnnnnnn $ 27.56 0.0014.42

LABORERS CLASSIFICATIONS

GROUP 1: General Laborers - Carpenter tenders; salamander
tenders; loading trucks under bins; hoppers & conveyors;
track men & all other general laborers; air tool operator;
cement handler-bulk or sack; dump man on earth fill;
georgie buggie man; material batch hopper man; material
mixer man (except on manholes); coffer dams; riprap pavers
- rock, block or brick; signal man; scaffolds over ten feet
not self-supported from ground up; skipman on concrete
paving; wire mesh setters on concrete paving; all work in
connection with sewer, water, gas, gasoline, oil drainage
pipe, conduit pipe, tile and duct lines and all other pipe
lines; power tool operator, all work in connection with
hydraulic or general dredging operations; puddlers (paving
only); straw blower nozzleman; asphalt plant platform man;
chuck tender; crusher feeder; men handling creosote ties or
creosote materials; men working with and handling epoxy
material or materials (where special protection is
required); rubbing concrete; topper of standing trees;
batter board man on pipe and ditch work; feeder man on wood
pulverizers; board and willow mat weavers and cable tiers
on river work; deck hands; pile dike and revetment work;
all laborers working on underground tunnels less than 25
feet where compressed air is not used; abutment and pier
hole men working six (6) feet or more below ground; men
working in coffer dams for bridge piers and footings in the
river; ditchliners; pressure groutmen; caulker; chain or
concrete saw; cliffscalers working from scaffolds, bosuns'
chairs or platforms on dams or power plants over (10) feet
above ground; mortarmen on brick or block manholes; toxic
and hazardous waste work.

GROUP 2: Skilled Laborers - Head pipe layer on sewer work;
laser beam man; Jackson or any other similar tamp; cutting
torch man; form setters; liners and stringline men on
concrete paving, curb, gutters; hot mastic kettleman; hot
tar applicator; sandblasting and gunite nozzlemen; air tool
operator in tunnels; screed man on asphalt machine; asphalt
raker; barco tamper; churn drills; air track drills and all
similar drills; vibrator man; stringline man for electronic
grade control; manhole builders-brick or block; dynamite
and powder men; grade checker.

LABO0663-002 04/01/2019

CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES

Rates Fringes
LABORER
GROUP 1......c0itiiiiiinnnnnn $ 30.73 15.98
GROUP 2......c0iiiiiiiinnn $ 31.94 15.98

LABORERS CLASSIFICATIONS

GROUP 1: General laborers, Carpenter tenders, salamander

https://beta.sam.gov/wage-determination/M0O20200001/5?index=wd&keywords=_&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad... 17/30
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tenders, loading trucks under bins, hoppers and conveyors,
track men and all other general laborers, air tool
operator, cement handler (bulk or sack), chain or concrete
saw, deck hands, dump man on earth fill, Georgie Buggies
man, material batch hopper man, scale man, material mixer
man (except on manholes), coffer dams, abutments and pier
hole men working below ground, riprap pavers rock, black or
brick, signal man, scaffolds over ten feet not
self-supported from ground up, skipman on concrete paving,
wire mesh setters on concrete paving, all work in
connection with sewer,water, gas, gasoling, oil, drainage
pipe, conduit pipe, tile and duct lines and all other
pipelines, power tool operator, all work in connection with
hydraulic or general dredging operations, straw blower
nozzleman,asphalt plant platform man, chuck tender, crusher
feeder, men handling creosote ties on creosote materials,
men working with and handling epoxy material or materials
(where special protection is required), topper of standing
trees, batter board man on pipe and ditch work, feeder man
on wood pulverizers, board and willow mat weavers and cable
tiers on river work, deck hands, pile dike and revetment
work, all laborers working on underground tunnels less than
25 feet where compressed air is not used, abutment and pier
hole men working six (6) feet or more below ground, men
working in coffer dams for bridge piers and footings in the
river, ditchliners, pressure groutmen, caulker and chain or
concrete saw, cliffscalers working from scaffolds, bosuns'
chairs or platforms on dams or power plants over (10) feet
above ground, mortarmen on brick or block manholes, signal
man.

GROUP 2: Skilled Laborer - spreader or screed man on
asphalt machine, asphalt raker, grade checker, vibrator
man, concrete saw over 5 hp., laser beam man, barco tamper,
jackson or any other similar tamp, wagon driller, churn
drills, air track drills and other similar drills, cutting
torch man, form setters, liners and stringline men on
concrete paving, curb, gutters and etc., hot mastic
kettleman, hot tar applicator, hand blade operators, mortar
men on brick or block manholes, sand blasting and gunnite
nozzle men, rubbing concrete, air tool operator in tunnels,
head pipe layer on sewer work, manhole builder (brick or
block), dynamite and powder men.

PAINOOO2-002 09/01/2007

CLARK, FRANKLIN, JEFFERSON, LEWIS, LINCOLN, MARION, PIKE,
RALLS, ST. CHARLES, ST. LOUIS (CITY & COUNTY), AND WARREN

COUNTIES
Rates Fringes
Painters:
Brush and Roller; Taper..... $ 28.61 10.24
High work over 60 feet...... $ 29.11 10.24
Lead Abatement.............. $ 29.36 10.24
Pressure Roller; High work
under 60 ft................. $ 28.86 10.24
Spray & Abrasive Blasting;
Water Blasting (Over 5000
2 1 $ 30.61 10.24
Taper (Ames Tools &
Bazooka)....veviiiiiiiann $ 30.21 10.24

https://beta.sam.gov/wage-determination/M020200001/5?index=wd&keywords=_&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad...
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PAIN00O2-006 04/01/2018

ADAIR, AUDRAIN, BOONE, CALLAWAY, CHARITON, COLE, GASCONADE,
LINN, MACON, MONROE, MONTGOMERY, OSAGE, PUTNAM,
RANDOLPH, SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES and

HOWARD, KNOX,

the City of Booneville.

Painters:

Rates
Bridges, Dams, Locks or
Powerhouses..........covvue.. $ 25.93
Brush and Roll; Taping,
Paperhanging................ $ 23.93
Epoxy or Any Two Part
Coating; Sandblasting;
Stage or other Aerial Work
- Platforms over 50 feet
high; Lead Abatement........ $ 24.93
Spray; Structural Steel
(over 50 feet)........con.. $ 24.93
Tapers using Ames or
Comparable Tools............ $ 24.68

PAINOOO3-004 04/01/2017

CASS, CLAY, CLINTON, JACKSON, JOHNSON, LAFAYETTE, PLATTE & RAY

COUNTIES
Rates
Painters:
Bridgeman; Lead Abatement;
Sandblast; Storage Bin &
Tanks. .o iniiiinneiennnenns $ 31.96
Brush & Roller.............. $ 29.34
Drywall....covviieinnnnenns $ 30.34
Paper Hanger................ $ 29.84

Stageman; Beltman;

Steelman; Elevator Shaft;

Bazooka, Boxes and Power

Sander; Sprayman; Dipping...$ 30.96
Steeplejack......covvuvinnn. $ 35.53

PAINGOO3-011 04/01/2011

BATES, BENTON, CALDWELL, CARROLL, COOPER, DAVIESS, GRUNDY,

HARRISON, HENRY, LIVINGSTON, MERCER, MONITEAU, MORGAN, PETTIS &

SALINE COUNTIES

Painters:

https://beta.sam.gov/wage-determination/M020200001/5?index=wd&keywords=_&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad...
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Paper Hanger..........coeu.. $ 23.07
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Steelman; Elevator Shaft;
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Bazooka, Boxes and Power
Sander; Sprayman; Dipping...$ 23.56 14.04
Steeplejack.......cvvuuvnn.. $ 26.82 14.04

PAINOG203-001 04/01/2012

BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,
HICKORY, HOWELL, JASPER, LAWRENCE, MCDONALD, NEWTON, OZARK,
POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, and WRIGHT

COUNTIES
Rates Fringes
Painters:
Finisher.........cccieivn.n. $ 20.18 11.33
Painter.......c.ooviiiiiiiinn, $ 19.75 11.76
Sandblaster, High Man,
Spray Man, Vinyl Hanger,
Tool Operator............... $ 21.18 11.33

PAIN1265-003 07/01/2013

CAMDEN, CRAWFORD, DENT, LACLEDE, MARIES, MILLER, PHELPS,
PULASKI AND TEXAS COUNTIES

Rates Fringes
Painters:

Brush and Roller............ $ 25.64 13.27
Floor Work......eevevevnnnns $ 26.14 13.27
Lead Abatement.............. $ 27.89 13.27
Y o] o )V $ 27.14 13.27
Structural Steel,

Sandblasting and All Tank

WOrK. oot i it et $ 26.89 13.27
Taping, Paperhanging........ $ 26.64 13.27

PAIN1292-002 09/01/2016

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN,
MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, REYNOLDS,
RIPLEY, SCOTT, SHANNON, STODDARD and WAYNE COUNTIES

Rates Fringes
Painters:
Bridges, Stacks & Tanks..... $ 30.85 11.64
Brush & Roller........co.... $ 25.35 11.64
Spray & Abrasive Blasting;
Waterblasting (over 5000
PSI) et iiiiieieniieennenannn $ 28.95 11.64

Height Rates (All Areas):
Over 60 ft. $0.50 per hour.
Under 60 ft. $0.25 per hour.

PAIN1292-003 09/01/2017

IRON, MADISON, ST. FRANCOIS, STE. GENEVIEVE and WASHINGTON
COUNTIES

https://beta.sam.gov/wage-determination/M020200001/5?index=wd&keywords=_&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad... 20/30
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Rates Fringes
Painters:
Bridges, Stacks & Tanks..... $ 31.05 12.74
Brush & Roller.............. $ 25.70 12.74
Spray & Abrasive Blasting;
Waterblasting (Over 5000
PSI) et iiiiii it $ 28.70 12.74

Height Rates (All Areas):
Over 60 ft. $0.50 per hour
Under 60 ft. $0.25 per hour.

PAIN2012-001 04/01/2019

ANDREW, ATCHISON, BUCHANAN, DE KALB, GENTRY, HOLT, NODAWAY &
WORTH COUNTIES

Rates Fringes
Painters:
Brush & Roller.............. $ 31.26 17.26
Sandblaster................. $ 32.76 17.26
Steeplejack.......ccvvuvenn.. $ 36.33 17.26

PLAS0518-006 03/01/2019

BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,
HICKORY, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON, OZARK,
POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, AND WRIGHT
COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 24.30 11.61
‘PLAses1s-ee7 oa/el/2ers
CASS (Richards-Gebaur AFB only), CLAY, JACKSON, PLATTE AND RAY

COUNTIES

Rates Fringes
PLAS©518-011 04/01/2019

ANDREW, ATCHISON, BATES, BUCHANNAN, CLINTON, DEKALB, GENTRY,
HENRY, HOLT, JOHNSON, LAFAYETTE, NODAWAY & WORTH COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 32.00 20.13
‘PLAses27-eel oa/el/2ers
Rates Fringes

CEMENT MASON
https://beta.sam.gov/wage-determination/M020200001/5?index=wd&keywords=_&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad... 21/30
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FRANKLIN, LINCOLN AND
WARREN COUNTIES............. $ 30.74 18.07
JEFFERSON, ST. CHARLES
COUNTIES AND ST.LOUIS
(City and County)........... $ 32.66 18.62

PLAS@527-004 06/01/2017
CRAWFORD, DENT, IRON, MADISON, MARION, PHELPS, PIKE, PULASKI,

RALLS, REYNOLDS, ST. FRANCOIS, STE. GENEVIEVE, SHANNON, TEXAS,
WASHINGTON COUNTIES

Rates Fringes
PLAS@©908-001 05/01/2017
BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, HOWELL,

MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, RIPLEY,
SCOTT, STODDARD, AND WAYNE COUNTIES

Rates Fringes
PLAS@©908-005 05/01/2017
BENTON, CALDWELL, CALLAWAY, CAMDEN, CARROLL, COLE, DAVIESS,

GASCONADE, GRUNDY, HARRISON, LIVINGSTON, MACON, MARIES, MERCER,
MILLER, MONTGOMERY, MORGAN, OSAGE, PETTIS & SALINE COUNTIES

Rates Fringes

PLUM@008-003 06/01/2019
CASS, CLAY, JACKSON, JOHNSON, AND PLATTE COUNTIES
Rates Fringes
PLUM@0O8-017 06/01/2019
BATES, BENTON, CARROLL, HENRY, LAFAYETTE, MORGAN, PETTIS, RAY,

ST. CLAIR, SALINE AND VERNON COUNTIES

Rates Fringes

PLUM@O45-003 08/01/2019

ANDREW, ATCHISON, BUCHANAN, CALDWELL, CLINTON, DAVIESS, DEKALB,
GENTRY, HARRISON, HOLT, NODAWAY AND WORTH COUNTIES

Rates Fringes

https://beta.sam.gov/wage-determination/M020200001/5?index=wd&keywords=_&is_active=true&sort=-modifiedDate&date_filter_index=0&date_rad... 22/30
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Plumbers and Pipefitters......... $ 37.75 23.65

PLUMO178-003 11/01/2019
BARRY, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,

HICKORY, LACLEDE, LAWRENCE, POLK, STONE, TANEY, WEBSTER AND
WRIGHT COUNTIES

Rates Fringes

PLUMO178-006 11/01/2019

BARTON, JASPER, MCDONALD AND NEWTON COUNTIES

Rates Fringes
Plumbers and Pipefitters
Projects $750,000 & under...$ 27.93 15.35
Projects over $750,000...... $ 31.75 15.12

PLUM@G533-004 06/01/2019

BATES, BENTON, CARROLL, CASS, CLAY, HENRY, HICKORY, JACKSON,
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY, SALINE, ST.
CLAIR AND VERNON COUNTIES

Rates Fringes

PLUMO@562-004 07/01/2019

ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY,CAMDEN, CAPE
GIRARDEAU,CARTER, CHARITON, CLARK, COLE, COOPER, CRAWFORD,
DENT, DUNKLIN, FRANKLIN, GASCONADE, GRUNDY, HOWARD, HOWELL,
IRON, JEFFERSON, KNOX, LEWIS, LINCOLN, LINN, LIVINGSTON, MACON,
MADISON, MARIES, MARION, MERCER, MILLER, MISSISSIPPI, MONITEAU,
MONROE, MONTGOMERY, NEW MADRID, OREGON, OSAGE, PEMISCOTT,
PERRY, PHELPS, PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH,
REYNOLDS, RIPLEY, ST. CHARLES, ST.FRANCOIS, STE. GENEVIEVE, ST.
LOUIS, SCHUYLER, SCOTLAND, SCOTT, SHANNON, SHELBY, STODDARD,
SULLIVAN, TEXAS, WARREN, WASHINGTON,AND WAYNE COUNTIES.

Rates Fringes

Plumbers and Pipefitters
Mechanical Contracts
including all piping and
temperature control work
$7.0 million & under........ $ 40.41 21.49
Mechanical Contracts
including all piping and
temperature control work
over $7.0 million........... $ 41.85 27.85

PLUMB562-016 07/01/2019

CAMDEN, COLE, CRAWFORD, FRANKLIN, JEFFERSON, MARIES, MILLER,
MONITEAU, OSAGE, PHELPS, PULASKI, ST. CHARLES, ST. LOUIS (City
and County), WARREN and WASHINGTON COUNTIES
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Rates Fringes

Plumbers

Mechanical Contracts

including all piping and

temperature control work

$7.0 million & under........ $ 40.41 21.49
Mechanical Contracts

including all piping and

temperature control work

over $7.0 million........... $ 41.85 27.85

TEAMOO13-001 05/01/2019

Rates Fringes

Truck drivers (ADAIR, BUTLER,

CLARK, DUNKIN, HOWELL, KNOX,

LEWIS, OREGON, PUTNAM,

RIPLEY, SCHUYLER AND SCOTLAND

COUNTIES)
GROUP 1......00iiiiiinnennns $ 30.34 13.75
GROUP 2.....ciiiiiiiinnennns $ 30.49 13.75
GROUP 3.....iiiiiiiiiinennns $ 30.61 13.75
GROUP 4.... ... $ 30.50 13.75

Truck drivers (AUDRAIN,

BOLLINGER, BOONE, CALLAWAY,

CAPE GIRARDEAU, CARTER, COLE,

CRAWFORD, DENT, GASCONADE,

IRON, MACON, MADISON, MARIES,

MARION, MILLER, MISSISSIPPI,

MONROE, MONTGOMERY, NEW

MADRID, OSAGE, PEMISCOT,

PERRY, PHELPS, PIKE, PULASKI,

RALLS, REYNOLDS, ST.

FRANCOIS, STE. GENEVIEVE,

SCOTT, SHANNON, SHELBY,

STODDARD, TEXAS, WASHINGTON

AND WAYNE COUNTIES)
GROUP 1......c0iiiiiiinnnnnns $ 31.07 13.75
GROUP 2...... i $ 31.22 13.75
GROUP 3.... ...t $ 31.34 13.75
GROUP 4......ciiiiiiiiiinn $ 31.23 13.75

Truck drivers (FRANKLIN,

JEFFERSON and ST. CHARLES

COUNTIES)
GROUP 1.....ciiiiiiiinnennns $ 33.43 13.75
GROUP 2......iiiiiiiinnennns $ 33.58 13.75
GROUP 3.... ..t $ 33.65 13.75
GROUP 4......cciiiiiiiiinnn $ 33.54 13.75

Truck drivers (LINCOLN and

WARREN COUNTIES)
GROUP 1......00iiiiiiinennns $ 32.08 13.75
GROUP 2.......iiiiiiinnennns $ 33.23 13.75
GROUP 3.....iiiiiiiiiinennns $ 32.30 13.75
GROUP 4.....ciiiiiiiiinennns $ 32.19 13.75

TRUCK DRIVERS CLASSIFICATIONS:
GROUP 1: Flat Bed Trucks, Single Axle; Station Wagons;

Pickup Trucks; Material Trucks, Single Axle; Tank Wagon,
Single Axle
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GROUP 2: Agitator and Transit Mix Trucks

GROUP 3: Flat Bed Trucks, Tandem Axle; Articulated Dump
Trucks; Material Trucks, Tandem Axle; Tank Wagon, Tandem
Axle

GROUP 4: Semi and/or Pole Trailers; Winch, Fork & Steel
Trucks; Distributor Drivers and Operators; Tank Wagon,
Semi-Trailer; Insley Wagons, Dumpsters, Half-Tracks,
Speedace, Euclids and other similar equipment; A-Frame and
Derrick Trucks; Float or Low Boy

TEAMOO56-001 05/01/2019
Rates Fringes

Truck drivers (ANDREW,

BARTON, BATES, BENTON,

CALDWELL, CAMDEN, CARROLL,

CEDAR, CHARITON, CHRISTIAN,

CLINTON, COOPER, DADE,

DALLAS, DAVIESS, DEKALB,

DOUGLAS, GREENE, HENRY,

HICHKORY, HOWARD, JASPER,

LACLEDE, LAWRENCE, LINN,

LIVINGSTON, MONITEAU, MORGAN,

NEWTON, PETTIS, POLK,

RANDOLPH, ST. CLAIR, SALINE,

VERNON, WEBSTER AND WRIGHT

COUNTIES)
GROUP 1......00iiiiiinnennns $ 30.77 13.75
GROUP 2.....ciiiiiiiinnennns $ 30.92 13.75
GROUP 3.....iiiiiiiiinnennns $ 31.04 13.75
GROUP 4......ciiiiiiiiinnn $ 30.93 13.75

Truck drivers: (ATCHISON,

BARRY, GENTRY, GRUNDY,

HARRISON, HOLT, MCDONALD,

MERCER, NODAWAY, OZARK,

STONE, SULLIVAN, TANEY AND

WORTH COUNTIES)
GROUP 1......c0iiiiiiinnnnnns $ 30.04 13.75
GROUP 2...... i $ 30.19 13.75
GROUP 3.... ...t $ 30.31 13.75
GROUP 4......ciiiiiiiiiinn $ 30.20 13.75

Truck drivers; (BUCHANAN,

JOHNSON AND LAFAYETTE

COUNTIES)
GROUP 1.....ciiiiiiiinnennns $ 31.98 13.75
GROUP 2......iiiiiiiinnennns $ 32.13 13.75
GROUP 3.... ..t $ 32.20 13.75
GROUP 4......cciiiiiiiiinnn $ 32.09 13.75

TRUCK DRIVER CLASSIFICATIONS
GROUP 1: Flat bed trucks single axle; station wagons; pickup
trucks; material trucks single axle; tank wagons single
axle.
GROUP 2: Agitator and transit mix-trucks.
GROUP 3: Flat bed trucks tandem axle; articulated dump

trucks; material trucks tandem axle; tank wagons tandem
axle.
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GROUP 4: Semi and/or pole trailers; winch, fork & steel
trucks; distributor drivers & operators; tank wagons semi-
trailer; insley wagons, dumpsters, half-tracks, speedace,
euclids & other similar equipment; A-frames and derrick
trucks; float or low boy.

TEAMO245-001 03/26/2012

BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DALLAS, DENT, DOUGLAS,
GREENE, HICKORY, HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD,
MILLER, NEWTON, OZARK, PHELPS, POLK, PULASKI, SHANNON, STONE,
TANEY, TEXAS, VERNON, WEBSTER AND WRIGHT COUNTIES

Rates Fringes
Truck drivers:
Traffic Control Service
] A VZ=] $ 20.45 0.00

PAID HOLIDAYS: New Year's Day, Decoration Day, July 4th,
Labor Day, Thanksgiving Day, Christmas Day, employee's
birthday and 2 personal days.

TEAMO541-001 04/01/2019

CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES

Rates Fringes
Truck drivers:
GROUP 1......civiiininnnnnns $ 33.01 15.75
GROUP 2......c0iiiiiiiinnnn $ 32.44 15.75
GROUP 3.... ... $ 31.92 15.75

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Mechanics and Welders, Field; A-Frame Low Boy-Boom
ruck Driver.

GROUP 2: Articulated Dump Truck; Insley Wagons: Dump Trucks,
Excavating, 5 cu yds and over; Dumpsters; Half-Tracks:
Speedace: Euclids & similar excavating equipment Material
trucks, Tandem Two teams; Semi-Trailers; Winch trucks-Fork
trucks; Distributor Drivers and Operators; Agitator and
Transit Mix; Tank Wagon Drivers, Tandem or Semi; One Team;
Station Wagons; Pickup Trucks; Material Trucks, Single

Axle; Tank Wagon Drivers, Single Axle

GROUP 3: Oilers and Greasers - Field

TEAMO682-002 05/01/2017

ST LOUIS CITY AND COUNTY

Rates Fringes
Truck drivers:
GROUP 1.....iiiiinnnnnennns $ 33.30 13.79+a+b+c+d
GROUP 2. . iiiiiiiiiinnnnnnnn $ 33.50 13.79+a+b+c+d
GROUP 3. iiiiiiiiiiinnnnnnns $ 33.60 13.79+a+b+c+d
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a. PENSION: 5/1/2012 - $182.20 per week.

b. HAZMAT PREMIUM: If Hazmat certification on a job site is
required by a state or federal agency or requested by
project owner or by the employer, employees on that job
site shall receive $1.50 premium pay.

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 - Pick-up trucks; forklift, single axle; flatbed
trucks; job site ambulance, and trucks or trailers of a
water level capacity of 11.99 cu. yds. or less

GROUP 2 - Trucks or trailers of a water level capacity of
12.0 cu yds. up to 22.0 cu yds. including euclids, speedace
and similar equipment of same capacity and compressors

GROUP 3 - Trucks or trailers of a water level capacity of
22.0 cu. yds & over including euclids, speedace & all
floats, flatbed trailers, boom trucks, winch trucks,
including small trailers, farm wagons tilt-top trailers,
field offices, tool trailers, concrete pumps, concrete
conveyors & gasoline tank trailers and truck mounted mobile
concrete mixers

FOOTNOTE FOR TRUCK DRIVERS:

c. PAID HOLIDAYS: Christmas Day, Independence Day, Labor
Day, Memorial Day, Veterans Day, New Years Day,
Thanksgiving Day

d. PAID VACATION: 3 days paid vacation for 600 hours of
service in any one contract year; 4 days paid vacation for
800 hours of service in any one contract year; 5 days paid
vacation for 1,000 hours of service in any one contract
year. When such an employee has completed 3 years of
continuous employment with the same employer and then works
the above required number of hours, he shall receive double
the number of days of vacation specified above. When such
an employee has completed 10 years of continuous employment
with the same employer and then works the above required
number of hours, he shall receive triple the number of days
of vacation specified above. When such an employee has
completed 15 years of continuous employment with the same
employer and then works the above required number of hours,
he shall receive 4 times the number of days of vacation
specified above.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
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like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.
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Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.
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3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"
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