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BID NOTICE

Sealed bids for EIME ROAD BRIDGE REPLACEMENT BRO-B050(22) will be received at the office of The Department
of the County Clerk, Jefferson County Administration Center, 729 Maple Street, Hillsboro, Missouri until 2:00 o'clock P.M.
(CDST) on June 19, 2018, and at that time will be publicly opened and read. All bids shall be submitted in triplicate in an
opaque sealed envelope, marked with the Project title, name and address of the Bidder, and accompanied by the other required
documents. Bids submitted via fax or electronic will be rejected. Late Bids will not be accepted and will be returned to the
sender, unopened.

The proposed work includes:

The proposed bridge will carry Eime Road over Wine Creek. The approximate limits of the project, including approach work,
begins near the intersection of Kromer Road and extends east-northeast roughly 465 ft. The work in general will consist of
bridge replacement, excavation, bituminous surfacing, guardrail installation, and rip rap.

Work shall be in accordance with the provided Specifications, and Job Special Provisions and Plans. Where not specifically
covered by the Specifications, or Job Special Provisions or Plans, the Contractor shall adhere to the 2017 Edition of the
“Missouri Standard Specifications for Highway Construction”, and all supplemental revisions.

Plans and specifications for this project will be available, at no cost, as a downloadable file from the Jefferson County website
(http://www.jeffcomo.org/PublicWorksProjects.aspx?nodel D=Purchasing), beginning Friday, May 25, 2018. The bidder will
be responsible to check the County’s website for addendum(s) regarding this project prior to bid opening. All potential bidders
must complete the “Plan Holder Contact Information” form and submit this form to Public Works at pwprojects@jeffcomo.org
and request placement on the bidder’s list.

All labor used in the construction of this public improvement shall be paid a wage no less than the prevailing hourly rate of
wages of work of a similar character in this locality as established by the Department of Labor and Industrial Relations (Federal
Wage Rate), or state wage rate, whichever is higher.

The County of Jefferson, Missouri hereby notifies all bidders that it will affirmatively ensure that in any contract entered into
pursuant to this advertisement, businesses owned and controlled by socially and economically disadvantaged individuals will
be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of
race, color, religion, creed, sex, age, ancestry, or national origin in consideration for an award.

All bidders must be on MoDOT’s Qualified Contractor List per Section 102.2 of the Missouri Standard Specifications for
Highway Construction, 2017 Edition including all revisions. The contractor questionnaire must be on file 7 days prior to
bid opening.

Contractors and sub-contractors who sign a contract to work on public works project must provide a 10-Hour OSHA
construction safety program, or similar program approved by the Department of Labor and Industrial Relations, to be completed
by their on-site employees within sixty (60) days of beginning work on the construction project.

A certified or cashier’s check or a bid bond in the amount of 5% shall be submitted with each proposal. A certificate of
insurance shall be submitted with each proposal.

All bids shall be made on the forms provided. The County of Jefferson, Missouri reserves the right to reject any or all bids, to
waive any informality in the bids received, and to award the contract to the lowest, responsive, responsible bidder with MoDot
concurrence.

The DBE Goal for this project is 16%. On the Job Training Requirements is 0 hours as trainee goal.

No 2" tier subcontracting will be allowed on this project.

END BID NOTICE



BRO-B050(22) - Eime Road Bridge Jefferson County, Missouri

BID SUBMITTAL PACKAGE

JEFFERSON COUNTY, MISSOURI
DEPARTMENT OF PUBLIC WORKS

PROJECT NAME: EIME ROAD BRIDGE REPLACEMENT
PROJECT NUMBER: BRO-B050(22)

BID OPENING DATE: June 19, 2018 @ 2:00 o’clock P.M. (CDST)

Funding Source: Federal Highway Administration Surface Transportation Project (STP)

County Project Manager: Robert Russell (636)797-5342 rrussell@jeffcomo.org

BIDDER'S NAME:

IN ORDER TO BE CONSIDERED A RESPONSIVE, RESPONSIBLE BIDDER, THE
CONTRACTOR MUST READ, UNDERSTAND, COMPLETE AND SUBMIT 3 COPIES OF ALL
FORMS WITHIN THIS BID SUBMITTAL PACKAGE (INCLUDING THIS COVER AND ALL
SHEETS WITH THE BID SUBMITTAL BORDER), ALONG WITH OTHER SUBMITTAL
REQUIREMENTS AS STATED ON THE BIDDER CHECKLIST.

The County does not assume any responsibility for errors or misinterpretations resulting from
the use of incomplete sets of Bidding Documents.
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PLAN HOLDER CONTACT INFORMATION

All potential bidders must complete this form and submit it to the Jefferson County email address
listed below in order to provide contact information as required. All other plan holders may
submit this form at their own option. Addendums will be posted on the county website. In the

event of disruption of website services, all such information will be communicated to all registered
plan holders.

Project: EIME ROAD BRIDGE REPLACEMENT BRO-B050(22)

Plans & [y 00 AVAILABLE ONLINE
Specifications:
Bid Opening Date: |June 19, 2018

Estimate: | $636,000.00

Company Name*:
Contact Name™*:
Address*:

Phone*:
Email*:

*required information

Email this
completed form to: | pwprojects@jeffcomo.org
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BIDDER CHECKLIST

3 collated copies of all of the following documents encompass a complete bid submittal

a) Complete and Submit Plan Holder’s List Form prior to bid submittal (email before bid opening)

b) Bid Submittal Cover Sheet with bidder’s name printed or typed

c) Instructions and Notices to Contractors initialed on each page, all spaces filled, signed.

d) Balanced Bid Form, complete, signed, and embossed (if corporation), addenda acknowledged and attached
e) Bid Guaranty/Bid Bond (Assurance Company’s form is valid substitute to generic form herein)

f) Bidder’s Acknowledgement completed and signed

g) Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit)
h) Disadvantaged Business Enterprise (DBE) Identification (within 3 days of bid opening)

i) Certification Regarding Anti-collusion (see notice 12)

j) Certification Regarding Use of Contract Funds for Lobbying (see notice 12)

k) Certification Regarding Debarment and Suspension (see notice 12)

1) Certification Regarding Affirmative Action and Equal Opportunity (see notice 12)

m) Bid to be submitted in ink with proper signatures with no white out or initialed changes

n) Enclose Certificate of Insurance

Submit completed Contractor Questionnaire and/or Contractor Prequalification Questionnaire with attachments not later than

seven (7) days prior to the date and hour of the bid opening. See Secs 101-103 of the Standard Specifications, and Rule 7
CSR 10-15.900, "Prequalification to Bid of Certain Contractors". Questionnaire and Contact information are provided on
MoDOT’s website (required on highway and bridge projects)

For submittal of paper bids, the complete set of bidding documents includes all information through the DBE form. The
Technical Specifications/Job Special Provisions are for the bidder’s information only and is not to be returned with the bid.

If submitting the bid by mail, it is to be completed, executed, and submitted in a sealed envelope addressed to County of
Jefferson, Missouri. Provide the vendor name, vendor address, vendor number, county, route and federal project
number on the outside of the envelope (if applicable).

Please read all items in the bidding document carefully. For paper bids, complete all items in ink or by typing in the
information.

Sign this bidding document properly. If submitted in the name of a firm or corporation, the legal name of the firm or
corporation should appear in the space designated, and be signed for by one or more persons legally qualified to execute
papers in the name of said firm or corporation. Affix Corporate Seal if the Bidder is a Corporation.

. For paper bids, submit a bid bond executed by bidder and surety, or attach cashier's check to the bid bond form.

. For paper bids, staple addenda (if applicable) to the bid in the appropriate part of the bid. The letter accompanying the

addenda should be stapled to the inside of the back cover of the bid and returned. The bidder should retain a duplicate copy.

Common Mistakes:
a) Not signing the bid
b) Not incorporating the addendum into the bidding documents, including attaching the letter to the bid
¢) Not providing a bid bond
d) Using a different bid bond form than the one provided
e) Using pencil to fill out the bid
f)  Using white out to make corrections to the itemized bid sheets
g) Not initialing changes made
h) Not including Certificate of Insurance

All questions concerning the bid document preparation can be directed to the Jefferson County Public Works Department at
636-797-5342. Project specific questions can be directed to Robert Russell — Jefferson County Public Works.

Special Needs: If you have special needs addressed by the Americans with Disabilities Act, please notify Jefferson County
Public Works Department, at 636-797-6126 or through Missouri Relay System, TDD 1-800-735-2966, at least five (5)
working days prior to the bid opening.




BRO-B050(22) - Eime Road Bridge Jefferson County, Missouri

INSTRUCTIONS AND NOTICES TO CONTRACTORS

BIDDER SHALL INITIAL EACH SHEET ACKNOWLEDGING UNDERSTANDING AND ACCEPTANCE

Sealed bids for the proposed work will be addressed and delivered to the office of The County Clerk, 729 Maple Street,
Jefferson County Administration Center, Hillsboro, Missouri until 2:00 o’clock P.M. (CDST) on June 19, 2018 , and at that
time will be publicly opened. All bids shall be submitted in triplicate in an opaque sealed envelope, marked with the Project
title, name and address of the Bidder, and accompanied by the other required documents. Bids submitted via fax or electronic
will be rejected. Late Bids will not be accepted and will be returned to the sender, unopened.

This project has Federal Funding so the following terms apply:

1)

)

®3)

e The prime contractor must be on MoDOT’s approved contractor listing at least 7 days before the day of the bid
opening in order for MoDOT to concur with the award of this project.

e  Only work performed by DBE subcontractors that appear on MoDOT’s approved listing at the time of the bid opening
will be applied towards calculating the DBE Goal.

e All prospective bidders shall read and have an understanding of the DBE Contract Provisions. The low bidder and
the second low bidder shall submit the DBE Submittal forms within three working days after the letting date. Failure
to do so may be cause for rejection of the bid. No extension of time will be allowed for any reason and failure to
deliver the completed DBE Submittal forms by 4:00 p.m. on the third working day after the letting will be cause for
rejection of the low bid and the proposed guaranty will become the property of the Owner.

e MoDOT will only concur with awarding the contract to a responsible bidder who has submitted the lowest, responsive
bid. A responsive bid is one that meets all requirements of the advertisement and proposal, and “responsible” is
defined as one who is physically organized and equipped with the financial wherewithal to undertake and complete
the contract.

PROPOSED WORK: The proposed bridge will carry Eime Road over Wine Creek. The approximate limits of the
project, including approach work, begins near the intersection of Kromer Road and extends east-northeast roughly 465 ft.
The work in general will consist of bridge replacement, excavation, bituminous surfacing, guardrail installation, and rip
rap.

PLANS AND SPECIFICATIONS: Plans (if applicable) and specifications for this project are available through the
Jefferson County, Missouri Government website (Jeffcomo.org) under the “Invitation for Bids/Request for Proposals” tab
in the “Quick Links” box in the upper right corner of the homepage. It is the bidder’s responsibility to obtain these
documents from the provided source, including copies for use in construction if awarded the project. Paper copies of any
documents will require advance notice and are subject to administrative fees for labor and material costs, similar to that of
a “Freedom of Information Act” request. Plans, specifications, and any other project documents are made available only
for the purposes of obtaining bids, and as a resource to the awarded contractor. These documents do not confer a license
or grant for any other use.

CONTRACT DOCUMENTS AND SITE CONDITIONS: Before submitting a Bid, each Bidder must (a) examine the
Contract Documents thoroughly, (b) visit the site to familiarize himself with local conditions that may in any manner affect
cost, progress or performance of the Work, (c) familiarize himself with federal, state and local laws, ordinances, rules and
regulations that may in any manner affect cost, progress or performance of the Work; and (d) study and carefully correlate
Bidder's observations with the Contract Documents. Each bidder will, at his own expense, make such investigations and
tests as the bidder may deem necessary to determine his Bid for performance of the Work in accordance with the time,
price and other terms and conditions of the Contract Documents. On request, the County will provide each bidder access
to the site to conduct such investigations and tests, as each bidder deems necessary for submission of his Bid. The lands
upon which the Work is to be performed rights - of - way for access thereto and other lands designated for use by the
Contractor in performing the work are identified in the projects specifications or plans.

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE




BRO-B050(22) - Eime Road Bridge Jefferson County, Missouri

(4) COMPLIANCE WITH CONTRACT PROVISIONS: The bidder, having examined and being familiar with the local
conditions affecting the work, and with the contract, contract documents, including the Missouri Highways and
Transportation Commission's "Missouri Standard Specifications for Highway Construction, 2017," and "Missouri
Standard Plans for Highway Construction, 2017" and Supplemental Revisions (if applicable), their revisions, and the
request for bid, including appendices, the special provisions and plans, hereby proposes to furnish all labor, materials,
equipment, services, etc., required for the performance and completion of the work. All references are to the Missouri
Standard Specifications for Highway Construction, as revised, unless otherwise noted. All questions about the meaning or
intent of the Contract Documents shall be submitted to the county project manager as stated on the “Bidder Checklist.”
Replies will be issued by Addenda, mailed or electronically delivered, to all parties recorded by the County Engineer as
having received the Bidding Documents. Oral and other interpretations or clarifications will be without legal effect.

The following documents are available on the Missouri Department of Transportation web page at www.modot.mo.gov
under "Business with MoDOT" “Standards and Specifications”. The effective version shall be determined by the letting
date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to 2017 Missouri Std. Plans For Highway Construction (if applicable)

These supplemental bidding documents contain all current revisions to the bound printed versions and have important legal
consequences. It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and
used by the bidder in the preparation of any bid submitted on this project.

Please note that within the above-listed documents, the term “Commission” shall be replaced with the term, “County of
Jefferson”, and the term “Engineer” is a reference to the County Director of Public Works/Highway Engineer.

The contracting authority for this contract is Jefferson County Public Works.

(5) PRIME CONTRACTOR REQUIREMENTS: The prime contractor must be on MoDOT’s approved contractor listing
at least 7 days before the day of the bid opening in order for MoDOT to concur with the award of this project. The limitation
in Sec 108.1.1 of the Missouri Standard Specifications for Highway Construction that "the contractor's organization shall
perform work amounting to not less than 40 percent of the total contract cost" is waived for this contract. Instead, the less
restrictive terms of the Federal Highway Administration's rule at Title 23 Code of Federal Regulations (CFR) § 635.116(a)
shall apply, so that the contractor must perform project work with its own organization equal to and not less than 30 percent
of the total original contract price. Second-tier subcontracting will not be permitted on this contract. All other provisions
in Sec 108.1.1 et seq. of the Missouri Standard Specifications for Highway Construction shall remain in full force and
effect, and shall continue to govern the contractor and its subcontractors, in accordance with the provisions of Title 23
CFR § 635.116.

(6) SUBCONTRACTORS: No subcontract may be awarded by the prime contractor under this contract to anyone without
approval of the County. In order for such approval to be obtained the Contractor shall submit a request to subcontract.
This is not required for bid submittal. The proposed subcontractor must also submit, through the Contractor, the following
documents in an acceptable form:

a. Copy of any subcontracts, if requested

b. Certification by proposed subcontractor regarding equal employment opportunity;

c. Certification by proposed subcontractor concerning labor standards and prevailing wage
requirements;

d. Any such other documents and evidence as the County may reasonably request to show that the
subcontractor has fully complied with any reporting requirements to which it is or was subject.

e. Affidavit of Federal Employment Authorization to be completed and turned in by proposed
subcontractors.

f.  Subcontractor shall have certificate of insurance with the same limits as the prime contractor
listing Jefferson County Public Works as Additional Insured and as a certified holder. The
endorsement is also required.

g. E-verify MOU in its entirety.

The documents by proposed subcontractors are not required to be attached to the Contractor’s Bid.

(7) SUBCONTRACTOR DISCLOSURE: Requirements contained within Sec 102.7.12 of the Missouri Standard
Specification for Highway Construction shall be waived for this contract.

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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(8) SALES AND USE TAX EXEMPTION: County of Jefferson, a tax-exempt entity, will furnish a Missouri Project
Exemption Certificate as described in Section 144.062 RSMo to the awarded contractor who in turn may use the certificate
to purchase materials for a specific project performed for the tax exempt entity. Only the materials and supplies
incorporated or consumed during the construction of the project are exempt. The certificate will be issued to the contractor
for a specific project for a defined period of time.

(9) PERIOD OF PERFORMANCE: If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such
rate and in such manner as, in the judgment of the engineer, is necessary for the completion of the work within the time
specified as follows in accordance with Sec 108:

(10) PERIOD OF PERFORMANCE: If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at
such rate and in such manner as, in the judgment of the engineer, is necessary for the completion of the work within the
time specified as follows in accordance with Sec 108:

50 Working Days

(11) LIQUIDATED DAMAGES: The bidder agrees that, should the bidder fail to complete the work in the time specified
or such additional time as may be allowed by the engineer under the contract, the amount of liquidated damages to be
recovered in accordance with Sec 108 shall be as follows:

Liquidated damages per day: $950.00

(12) BID GUARANTY: The bidder shall submit a Bid Guaranty. The project bid bond form is included in the bid book.
The bidder shall mark the box below to identify the type of Bid Guaranty.

O Paper Bid Bond
O Cashier’s Check

Bid Guaranty shall be made payable to the Owner, in the amount of five percent of the Bidder's maximum Bid price and
in the form of a certified or bank check or a Bid Bond (on form attached, if a form is prescribed) issued by a Surety.

The Bid security of the Successful Bidder will be retained until such Bidder has executed the Agreement and furnished
the required Contract Security within 15 days of the Notice of Award. Failure to do so may result in the annulment of the
Notice of Award and forfeiture of the Bid Security. The Bid Security of any Bidder whom the Owner believes to have a
reasonable chance of receiving the award may be retained by the Owner until the earlier of the seventh day after the
"effective date of the Agreement” (which is the date when the agreement has been executed by all parties) by Owner to
Contractor and the required Contract Security is furnished or the sixty-first day after the Bid opening. Bid Security of
other Bidders will be returned within seven days of the Bid opening.

(13)CERTIFICATIONS FOR FEDERAL JOBS: By signing and submitting this bid, the bidder makes the certifications
appearing in Sec. 102.18.1 (regarding affirmative action and equal opportunity), Sec. 102.18.2 (regarding disbarment,
eligibility, indictments, convictions, or civil judgments), Sec. 102.18.3 (regarding anti-collusion), and Sec. 102.18.4
(regarding lobbying activities). Any necessary documentation is to accompany the bid submission, as required by these
sections. As provided in Sec. 108.13, the contracting authority may terminate the contract for acts of misconduct, which
includes but is not limited to fraud, dishonesty, and material misrepresentation or omission of fact within the bid
submission.

(14)SUBSTITUTE MATERIALS, EQUIPMENT, AND VALUE ENGINEERING: The Contract, if awarded, will be on
the basis of material and equipment described in the Drawings or specified in the Specifications without consideration of
possible substitute or "or-equal™ items. Whenever it is indicated in the Drawings or specified in the Specifications that a
substitute or "or-equal” item of material or equipment may be furnished or used by a Contractor, it must first be approved
to be acceptable by the county. Proposals to alter the project design or specifications, otherwise known as “Value
Engineering” must also be proposed, submitted, and accepted. Application for such acceptance will not be considered by
County Engineer until after the "effective date of the Agreement”. Bidders should assume that no modifications to the
contract or design will be allowed for it is not guaranteed that a modification will be allowed. Bid on the plans and
Specifications “As-Is” or with any issued addendum during the bidding phase.

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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(15) MATERIALS INSPECTION: All technicians who perform, or are required by the FHWA to witness, such sampling
and testing shall be deemed as qualified by virtue of successfully completing the requirements of EPG 106.18 Technician
Certification Program, for that specific technical area.

(16) BUY AMERICA REQUIREMENTS: Construction contracts shall assure compliance with Section 165 of the Surface
Transportation Assistance Act of 1982, Section 337 of the Surface Transportation and Uniform Relocation Assistance Act
of 1987, and 23 CFR 635.410 regarding Buy America provisions on the procurement of foreign products and materials.
On all contracts involving Federal-aid, all products of iron, steel, or a coating of steel which are incorporated into the work
must have been manufactured in the United States. The Contracting Authority may allow minimal amounts of these
materials from foreign sources, provided the cost does not exceed 0.1 percent of the contract sum or $2,500, whichever is
greater. The Contractor certifies that these materials are of domestic origin. Additional information regarding the “Buy
America” requirements can be found at:
http://www.fhwa.dot.gov/construction/cgit/buyam.cfm

(17) EEDERAL AND STATE INSPECTION: The Federal Government is participating in the cost of construction of this
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the contractor,
and the work will be subject to the inspection of the appropriate State or Federal Agency in the same manner as provided
in Sec 105.10 of the Missouri Standard Specifications for Highway Construction with all revisions applicable to this bid
and contract.

(18) PREVAILING WAGE (FEDERAL AND STATE): This contract requires the payment of no less than the prevailing
hourly rate of wages for each craft or type of work required to execute the contract as determined by the Missouri
Department of Labor and Industrial Relations, and requires adherence to a schedule of minimum wages as determined by
the United States Department of Labor. For work performed anywhere on this project, the contractor and the contractor’s
subcontractors shall pay the higher of these two applicable wage rates. The applicable state wage rates for this contract
are detailed in “Annual Wage Order No. 25”, that is attached to this bidding document. The applicable federal wage rates
for this contract are the effective Davis-Bacon federal wage rates posted the tenth day before the bid opening date and are
attached herein. The contractor will forfeit a penalty to the contracting public body of $100 per day (or portion of a day)
for each worker that is paid less than the prevailing rate for any work done under the contract by the contractor or by any
subcontractor. These supplemental bidding documents have important legal consequences. It shall be conclusively
presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation
of any bid submitted on this project.

(19YWORKER ELIGIBILITY REQUIREMENTS: Execution of the construction contract for this project is dependent
upon the awarded bidder providing an Affidavit of Compliance AND E-Verify Memorandum-of-Understanding (MOU)
between the bidder and Department of Homeland Security to the Contracting Authority as required by section 285.530
RSMo. The cover page and signature page of the E-Verify MOU and the Affidavit must be submitted with the bid.
A sample Affidavit of Compliance can be found at the Missouri Attorney General’s website at the following link:

http://ago.mo.gov/forms/Affidavit of Compliance.pdf

All bidders must also be enrolled in the E-Verify Program, and include their MOU prior to contract execution. Bidders
who are not enrolled will need to go to the following website link and select “Enroll in the Program” to get started. After
completing the program, they will receive their E-Verify MOU with Department of Homeland Security. This document
will need to be printed out and kept on file so that a copy can be attached to the Affidavit of Compliance.

http://www.dhs.gov/files/programs/gc_1185221678150.shtm

This requirement also applies to subcontractors and contract labor, but this contract only requires submittal of the
verification documents for the prime contractor. It is the prime contractor’s responsibility to verify the worker eligibility
of their subcontractors in order to protect their own company from liability as required by section 285.530 RSMo.

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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(20) ANTIDISCRIMINATION: The Contracting Authority hereby notifies all bidders that it will affirmatively insure that in
any contract entered into pursuant to this advertisement, businesses owned and controlled by socially and economically
disadvantaged individuals will be afforded full opportunity to submit bids in response to this invitation and will not be
discriminated against on the grounds of race, color, religion, creed, sex, age, ancestry, or national origin in consideration
for an award.

(21) OSHA TEN HOUR TRAINING REQUIREMENTS: Missouri Law, 292.675 RSMO, requires any awarded contractor
and its subcontractor(s) to provide a ten-hour Occupational Safety and Health Administration (OSHA) Construction Safety
Program (or a similar program approved by the Missouri Department of Labor and Industrial Relations as a qualified
substitute) for their on-site employees (laborers, workmen, drivers, equipment operators, and craftsmen) who have not
previously completed such a program and are directly engaged in actual construction of the improvement (or working at a
nearby or adjacent facility used for construction of the improvement). The awarded contractor and its subcontractor(s)
shall require all such employees to complete this ten-hour program, pursuant to 292.675 RSMO, unless they hold
documentation on their prior completion of said program. Penalties, for Non-Compliance include contractor forfeiture to
the Contracting Authority in the amount of $2,500, plus $100 per contractor and subcontractor employee for each calendar
day such employee is employed beyond the elapsed time period for required program completion under 292.675 RSMO.

(22) TRAINEES: By submitting this bid, the bidder certifies that the bidder is familiar with the Training Provision in the
Missouri Highways and Transportation Commission’s “General Provisions and Supplement Specifications” which are
available on the Missouri Department of Transportation web page at www.modot.mo.gov under "Business with MoDOT"
“Standards and Specifications”. The number of trainee hours provided under this contract will be 0 slots at 1000 hours
per slot or O hours.

(23) ADDENDUM ACKNOWL EDGEMENT: An addendum, if issued, will be posted on the County’s website (Jeffcomo.org
in same location as these specifications), and will be emailed to the provided contact on the “Plan Holder Information
Request” form. Bidder must submit the plan holder form with a valid contact to receive any addenda. By submitting a bid,
the bidder acknowledges he or she was afforded equal opportunity to gain access and knowledge of any addenda. The
County shall not be held liable for a bidder’s failure to provide contact information leading to the failure to be aware of
any contract modifications. The undersigned states that all addenda (if applicable) have been received, acknowledged and
incorporated into their bid, prior to submittal. For paper bids, staple addenda to the bid in the appropriate part of the bid.

No Addenda [] I have checked the County’s website for addenda and acknowledge there are no addenda

Addenda ] I have checked the County’s website for addenda and acknowledge the contract modifications

(THIS SPACE INTENTIONALLY LEFT BLANK)

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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(24) SIGNATURE AND IDENTITY OF BIDDER: The undersigned states that the following provided information is correct
and that (if not signing with the intention to bind themselves to become the responsible and sole bidder) they are the agent
of, and they are signing and executing this, as the bid of

, Which is the

correct LEGAL NAME as stated on the contractor questionnaire (if applicable).
a) The organization submitting this bid is a(n) (1) individual bidder, (2) partnership, (3) joint venturer (whether

individuals or corporations, and whether doing business under a fictitious name), or (4) corporation. Indicate by marking the
appropriate box below.

[] sole individual [] partnership [] joint venture

[lcorporation, incorporated under laws of state of

b) If the bidder is doing business under a fictitious name, indicate below by filling in the fictitious name

Executed by bidder this day of 20

THE BIDDER CERTIFIES THAT THE BIDDER AND ITS OFFICIALS, AGENTS, AND EMPLOYEES HAVE NEITHER DIRECTLY
NOR INDIRECTLY ENTERED INTO ANY AGREEMENT, PARTICIPATED IN ANY COLLUSION, OR OTHERWISE TAKEN ANY
ACTION IN RESTRAINT OF FREE COMPETITIVE BIDDING IN CONNECTION WITH THIS BID, AND THAT THE BIDDER
INTENDS TO PERFORM THE WORK WITH ITS OWN BONAFIDE EMPLOYEES AND SUBCONTRACTORS, AND DID NOT BID
FOR THE BENEFIT OF ANOTHER CONTRACTOR.

THE BIDDER ACKNOWLEDGES THAT THIS IS AN UNSWORN DECLARATION, EXECUTED UNDER PENALTY OF PERJURY
UNDER THE LAWS OF THE UNITED STATES AND/OR FALSE DECLARATION UNDER THE LAWS OF MISSOURI, AND ANY
OTHER APPLICABLE STATE OR FEDERAL LAWS. THE FAILURE TO PROVIDE THIS CERTIFICATION IN THIS BID MAY
MAKE THIS BID NON-RESPONSIVE, AND CAUSE IT TO BE REJECTED.

THE BIDDER CERTIFIES THAT THE BIDDER'S COMPANY KNOWINGLY EMPLOYS ONLY INDIVIDUALS WHO ARE
AUTHORIZED TOWORK IN THE UNITED STATES IN ACCORDANCE WITH APPLICABLE FEDERAL AND STATE LAWS AND
ALL PROVISIONS OF MISSOURI EXECUTIVE ORDER NO. 07-13 FOR CONTRACTS WITH THE CONTRACTING AUTHORITY.

O Check this box ONLY if the bidder REFUSES to make any or all of these certifications. The bidder may provide an
explanation for the refusal(s) with this submittal.

Signature of Bidder’s Owner, Officer, Partner or Authorized Agent

Please print or type name and title of person signing here

Attest:

Secretary of Corporation if Bidder is a Corporation
Affix Corporate Seal (If Bidder is a Corporation)

NOTE: If bidder is doing business under a fictitious name, the bid shall be executed in the legal name of the individual,
partners, joint ventures, or corporation, and registration of fictitious name filed with the secretary of state, as required by
sections 417.200 to 417.230 RSMo. If the bidder is a corporation not organized under the laws of Missouri, it shall procure a
certificate of authority to do business in Missouri, as required by section 351.572 et seq RSMo. A certified copy of such
registration of fictitious name or certificate of authority to do business in Missouri shall be filed with the Missouri Highways
and Transportation Commission, as required by the standard specifications.

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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(25) MODIFICATION AND WITHDRAWAL OF BIDS: Bids may be modified or withdrawn by an appropriate document
duly executed (in the manner that a Bid must be executed) and delivered to the place where Bids are to be submitted at
any time prior to the opening of Bids.

If, within twenty-four hours after Bids are opened, any Bidder files a duly signed written notice with the County and
promptly thereafter demonstrates to the reasonable satisfaction of the County that there was a material and substantial

mistake in the preparation of his Bid, that Bidder may withdraw his bid. Thereafter, that Bidder will be disqualified from
further bidding on the Work.

(26) OPENING OF BIDS: Bids will be opened publicly. All Bids shall remain open for sixty days after the day of the Bid
opening, but the County may at their sole discretion, release any Bid and return the Bid Security prior to that date. The
County reserves the right to reject any and all bids, to waive any and all informalities, and the right to reject non-responsive
bids with MoDOT concurrence. In evaluating Bids, the County shall require Bidders to be on MoDOT’s approved
contractor listing at least 7 days before the day of the bid opening, and consider whether the Bid meets all requirements
of the advertisement and proposal, and any alternates and all unit prices requested in the Bid forms are provided.

(27) AWARD OF CONTRACT: This project will be awarded to the lowest, responsive, responsible bidder.

The County may consider the qualifications and experience of Subcontractors and other persons and organizations
(including those who are to furnish the principal items of material or equipment) proposed for those portions of the work
as to which the identity of Subcontractors and other persons and organizations must be submitted as provided. Operating
costs, maintenance considerations, performance data and guarantees of materials and equipment may also be considered
by the County. The County may conduct such investigations as they deem necessary to assist in the evaluation of whether
any Bid is responsive in accordance with the Contract Documents to the County's satisfaction within the prescribed time.
If the contract is to be awarded, the County will give the Successful Bidder a Notice of Award within sixty days after the
date of the Bid opening.

Section 39 of the General Provisions set forth the County’s requirements as to performance and other Bonds. When the
Successful Bidder delivers the executed Agreement to the County it shall be accompanied by the required Contract
Security.

When the County gives a Notice of Award to the Successful Bidder, it will be accompanied by at least four unsigned
counterparts of the Agreement and all other Contract Documents. Within fifteen days thereafter Contractor shall sign and
deliver at least four counterparts of the Agreement to the County with all other Contract Documents attached. The County
will return one executed Contract Agreement to the Contractor.

(28) FAILURE TO EXECUTE AGREEMENT: Failure to execute the agreement and to file the acceptable contract bonds
within 15 days after the unexecuted agreement has been mailed to the bidder shall be just cause for the cancellation of the
award and the forfeiture of the bid guaranty. A bidder failing to file an acceptable bid or contract bond from an approved
surety or failing to execute the agreement within the time provided, resulting in a cancellation of the award to that bidder,
disqualifies that bidder, and any other firm having common ownership or control with that bidder, from performing any
work on the County project or projects which are the subject of that bid, as a prime contractor, a subcontractor or a
supplier

(THIS SPACE INTENTIONALLY LEFT BLANK)

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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(29) ITEMIZED BID: Bid Forms must be completed in ink or by typewriter. The Bidder shall indicate, in figures, a unit
price for each item on the form, the product of the respective quantities and unit prices in the column provided, the subtotal
for each item group, and the gross sum (Total Bid).

In case of discrepancy between the gross sum shown on the bid and that obtained by adding the products of the quantities
of work and the unit prices, the bidder agrees that the unit prices shall govern, and any errors found in said products and
gross sum may be corrected by the County.

Bids by corporations must be executed in the corporate name by the president or a vice-president (or other corporate
officer accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the secretary
or an assistant secretary. The corporate address and state of incorporation shall be shown below the signature.

Bids by partnerships must be executed in the partnership name and signed by a partner, whose title must appear under the
signature and the official address of the partnership must be shown below the signature.

The Bid shall contain an acknowledgment of receipt of all Addenda (the numbers of which shall be filled in on the Bid
Form).

The address, phone number, and email to which communications regarding the Bid are to be directed must be shown.

Bids shall be submitted, in triplicate, at time and place indicated in the Invitation to Bid and shall be included in an
opaque sealed envelope, marked with the Project title and name and address of the Bidder and accompanied by the other
required documents.

If the Bid is sent through the mail or other delivery system the sealed envelope shall be enclosed in a separate envelope
with the notation "BID ENCLOSED" on the face thereof

Failure to submit the following required documents prior to the bid opening will make the bid non-responsive and not
eligible for award consideration:

Complete and Submit Plan Holder’s List Form prior to bid submittal (email before bid opening)
Bid Submittal Cover Sheet with bidder’s name printed or typed

Instructions and Notices to Contractors initialed on each page, all spaces filled, signed.

Balanced Bid Form, complete, signed, and embossed (if corporation), addenda acknowledged and
attached

Bid Guaranty/Bid Bond (Assurance Company’s form is valid substitute to generic form herein)
Bidder’s Acknowledgement completed and signed

Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit)
Disadvantaged Business Enterprise (DBE) Identification (within 3 days of bid opening)
Certification Regarding Anti-collusion (see notice 12 above)

Certification Regarding Use of Contract Funds for Lobbying (see notice 12 above)

Certification Regarding Debarment and Suspension (see notice 12 above)

Certification Regarding Affirmative Action and Equal Opportunity (see notice 12 above)

Bid to be submitted in ink with proper signatures with no white out or initialed changes

Enclose Certificate of Insurance

oo o

SI—RxTTSQ o

IN ORDER TO BE CONSIDERED A RESPONSIVE, RESPONSIBLE BIDDER, THE CONTRACTOR MUST
READ, UNDERSTAND, COMPLETE AND SUBMIT 3 COPIES OF ALL FORMS WITHIN THIS BID
SUBMITTAL PACKAGE, ALONG WITH OTHER SUBMITTAL REQUIREMENTS AS STATED ABOVE
AND ON THE BIDDER CHECKLIST.

The County does not assume any responsibility for errors or misinterpretations resulting from the use of incomplete sets
of Bidding Documents.

The bidder should complete the following section in accordance with Sec 102.7. The bidder proposes to furnish all
labor, materials, equipment, services, etc. required for the performance and completion of the work, as follows:
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BID FORM

TO: JEFFERSON COUNTY, MISSOURI
BID FOR: EIME ROAD BRIDGE REPLACEMENT

1.

2.

3.

FEDERAL PROJECT NO. BRO-B050(22)

The undersigned BIDDER proposes and agrees, if this BID is accepted, to enter into an Agreement with the
County in the form included in the Contract Documents to complete all Work as specified or indicated in the
Contract Documents for the Contract Price and within the Contract Time indicated in this Bid and in
accordance with the Contract Documents.

BIDDER accepts all of the terms and conditions of the Instructions to Bidders. This Bid will remain open for
sixty days after the day of Bid opening. BIDDER will sign the Agreement and submit all documents required
within fifteen (15) days after the COUNTY’S Notice of Award.

In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that:

(a) BIDDER has examined the site and locality where the Work is to be performed, the legal requirements
(federal, state and local laws, ordinances, rules and regulations) and the conditions affecting cost, progress
or performance of the Work and has made such independent investigations as BIDDER deems necessary;
and

(b) This Bid is genuine and not made in the interest of or on behalf on any undisclosed person, firm or
corporation and is not submitted in conformity with any agreement or rules of any group, association,
organization or corporation; BIDDER has not directly or indirectly induced or solicited any other Bidder
to submit a false or sham Bid; BIDDER has not solicited or induced any person, firm or a corporation to
refrain from bidding; and BIDDER has not sought by collusion to obtain for himself any advantage over
any other Bidder or over the County.

Bidder will complete project for the following unit prices. It is understood that the quantities given for the
following bid items are not guaranteed by the Jefferson County Public Works Department and are used solely
for the purpose of comparing bids and awarding the contract, and may or may not represent the actual quantities
encountered on the job, and that the sum of quantities listed below, multiplied by the unit price shall constitute
the gross sum bid:

(Enter Unit Prices Beginning on Next Sheet Below)
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BID ITEMS:

Jefferson County, Missouri

Charter Church Road Bridge — STP-5403 (661)

ROADWAY ITEMS:

ITEM
NUMBER DESCRIPTION UNIT | QUANTITY | UNIT PRICE | $ Amount
2013000 Clearing & Grubbing ACRE 0.8 0.00
2022010 Removal of Improvements LS 1.0 0.00
2031000 Class A Excavation CY 1340.0 0.00
2036000 Compacting Embankment CcYy 629.0 0.00
2051010 Modified Subgrade SQYD 170.0 0.00
2063000 Class 3 Excavation CUYD 29.0 0.00
3040143 Type 1 Aggregate for Base (4" Thick) | SQYD 1525.0 0.00
Bituminous Pavement Mixture
4011209 Surface (BP-1) TON 185.0 0.00
4013000 Bituminous Pavement Mixture (Base) | TON 674.0 0.00
4071005 Tack Coat GAL 50.0 0.00
6062100 Bridge Anchor Section (Curb Type) EA 4.0 0.00
6062303 Asymmetrical Transition Section, 6.5 EA 40 0.00
Ft. Post
6063015 Type A Crashworthy End Terminal EA 4.0 0.00
6119905 Riprap Bedding SQYD 691.0 0.00
6119907 Riprap CUYD 690.0 0.00
6161005 Construction Signs SQFT 261.0 0.00
TYPE Ill MOVEABLE
6161030 BARRICADE EA 6.0 0.00
6161052 Warning Light, Type B EA 8.0 0.00
stowoma | Ermeeble oo Convsetor | e |2
6181000 Mobilization LS 1.0 0.00
Contractor Furnished Surveying and
6274000 | g ving ying LS 1.0 0.00
7250318A 18" Pipe Group B LF 34.0 0.00
18" or Allowed Substitute Group B
7320018A | oo PN P EA 2.0 0.00
7261024 24 in. Pipe Group A LF 78.0 0.00
7320624A 24 in Group A Flared End Sections EA 2.0 0.00
8061005 Rock Ditch Check LF 84.0 0.00
8061019 Silt Fence LF 957.0 0.00
8061050 Type C Berm LF 238.0 0.00

ROADWAY ITEMS =

17
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Jefferson County, Missouri

BRIDGE ITEMS:

ITEM

NUMBER DESCRIPTION UNIT | QUANTITY | UNIT PRICE | $ Amount
2061000 Class 1 Excavation CUYD 218.0 0.00
2160500 Removal of Bridges LS 1.0 0.00
5031010 Bridge Approach Slab (Bridge) SQYD 134.0 0.00
2021210 ((i‘agli\r/gnlzed Structural Steel Piles LE 160.0 0.00
7026000 Pre-Bore for Piling LF 128.0 0.00
7027000 Pile Point Reinforcement EA 8.0 0.00
7032003 Class B Concrete (Substructure) CUYD 78.2 0.00
7034213 Slab on Concrete I-Girder SQYD 222.6 0.00
7034215 Safety Barrier Curb LF 200.0 0.00
7056001 ;I:)C/;p)i?dzer(sz") Prestressed Concrete LE 3570 0.00
7071000 Conduit System on Structure LS 1.0 0.00

Steel Intermediate Diaphragm for P/S
7123301 Concrete Girders EA 5.0 0.00
7123610 Slab Drain EA 10.0 0.00
7151001 Vertical Drain at End Bents EA 2.0 0.00
7161000 Plain Neoprene Bearing Pad EA 12.0 0.00
BRIDGE ITEMS =

STRIPING ITEMS:

ITEM

NUMBER DESCRIPTION UNIT | QUANTITY | UNIT PRICE | $ Amount

4" White Acrylic Waterborne

6206000C Pavement Marking Paint. Type P LF 930.0 0.00
Beads
4" Yellow Acrylic Waterborne

6206001C Pavement Marking Paint, Type P LF 930.0 0.00
Beads

6208064 Temporary Raised Pavement Marker EA 12.0 0.00

STRIPING ITEMS =

LANDSCAPING:

ITEM

NUMBER DESCRIPTION UNIT | QUANTITY | UNIT PRICE | $ Amount
8052000 Seeding, Warm Season Mixtures ACRE 0.4 0.00

LANDSCAPING ITEMS =

PROJECT TOTAL =

18
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NOTICE TO BIDDER- Bidders must complete the submitted section in its entirety.

5. BIDDER agrees that the work will be completed within 50 Working Days or the CONTRACTOR shall pay
the COUNTY, not as a penalty but as liquidated damages, a sum equal to Nine Hundred Fifty Dollars
(%950.00) for each day, as defined by Sec 108 of the 2017 Edition of the “Missouri Standard Specifications for
Highway Construction”, elapsing between the expiration of such time limit plus such extensions as may be
necessary to cover contingencies beyond the CONTRACTOR'S control and the date of the full completion.

The County reserves the right to negotiate additional terms for the time of completion with the successful bidder.

5.1 Acceptance of Provision for Asphalt Cement Price Index: Bidder has the option to accept the following
provision for Asphalt Cement Price Index, if applicable. The bidder must mark the box below if they choose
to accept the provision. No price adjustments will be made, due to asphalt price changes, for bidders that do
not accept this provision. This provision applies only to projects that have a quantity of asphalt wet ton mix
pay items over 1000 tons.

Asphalt Cement

Asphalt Cement Price Index adjustments will be made to the payments due the Contractor for any plant mix
bituminous base, plant mix bituminous pavement, plant mix bituminous surface leveling, asphaltic concrete
pavement and ultrathin bonded asphalt wearing surface that contains performance graded (PG) asphalt binder
when it has been determined that the monthly average price of PG64-22 for St. Louis, Missouri area has
fluctuated from the monthly average price of the month the project was bid. The St. Louis, Missouri “Asphalt
Price Index” will be obtained from MoDOT’ website:
http://www.modot.mo.gov/business/contractor_resources/bid_opening_info/bidGenlnfo.shtml

The monthly base price, established prior to the bid opening, shall apply to payment estimates for the following
month. The adjusted contract unit price will be applied to the actual amount of asphalt binder used by the
Contractor for all asphalt items. The adjustment will be applied to projects that have a quantity of asphalt wet
ton mix pay items over 1000 tons. The percentage of virgin asphalt as shown in the job mix formula, in
accordance with Sec 401, Sec 403 and Sec 413, will be the basis for adjustments for any asphalt mix type
placed on the project during the monthly index period. The effective asphalt obtained from the use of Recycled
Asphalt Pavement (RAP) and/or Recycled Asphalt Shingles (RAS) will not be eligible for adjustment. The
base price index for PG64-22 will be applied to the asphalt mix for mixes using any PG asphalt binder.

Basis of Payment To determine the adjustment for any material specified in this provision the following formula
will be used.

A=(BxC)x(D-E)

Where: A = Adjustment for mix placed during monthly average index period
B = Tons of Mix Placed during the monthly average index period
C = % of virgin asphalt binder as listed in the job mix formula in use
D = Asphalt Price Index, as published by MoDOT for the month prior to the month of mix placement
(Ex: if asphalt material placed in August, use Price Index listed for July)
E = Asphalt Price Index, as published by MoDOT for the month prior to the letting (Ex: if project
bid in June, use Price Index listed for May)

The engineer will make adjustment payments, as defined above, for the applicable work completed during each
month except for projects on which the contractor is being charged liquidated damages, due to working beyond
the project completion date, in accordance with Sec 108. In this case, the "D" value used for the price
adjustment will be either the last "D" value prior to the date that liquidated damage assessment began or the
current monthly "D" value, whichever is lower. If the contractor is being charged liquidated damages due to
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the contract being beyond the project completion date and the current months “D” value results in a deduction,
then the current monthly "D" value will be used.

Optional This provision is optional. If the bidder wishes to be bound by this provision, the bidder shall execute
the acceptance form in the Bid. Failure by the bidder to execute the acceptance form will be interpreted to
mean election to not participate in the Asphalt Cement Price Index. If the Asphalt Cement Price Index is
accepted, asphalt binder for the project will not be eligible for a material allowance as described in Sec 109.

6. Communications concerning this Bid shall be addressed to the following:

Name: Title: Phone () -

Email: Address:

7. The terms used in this Bid which are defined in the General Provisions of the Construction Contract included
as part of the Contract Documents have the meanings assigned to them in the General Provisions.

8. CERTIFICATIONS FOR FEDERAL JOBS: By signing and submitting this bid, the bidder makes the
certifications appearing in Sec. 102.18.1 (rg affirmative action and equal opportunity), Sec. 102.18.2 (regarding
disbarment, eligibility, indictments, convictions, or civil judgments), Sec. 102.18.3 (regarding anti-collusion),
and Sec. 102.18.4 (regarding lobbying activities). Any necessary documentation is to accompany the bid
submission, as required by these sections. As provided in Sec. 108.13, the contracting authority may terminate
the contract for acts of misconduct, which includes but is not limited to fraud, dishonesty, and material
misrepresentation or omission of fact within the bid submission.

9. BIDDER has examined copies of all the Contract Documents including but not limited to the Bidder’s Checklist,
Bid Notice, Instructions and Notices to Contractors, and the following Addenda, if applicable. Bidder must
acknowledge all addenda to be considered responsive.

NO. Date Released Bidder's Initials
1 / /2018
2 / /2018 Initial Above if No
3 / /2018 Addenda is
4 / /2018 Acknowledged

20
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COMPLETE BID SUBMITTED on , 2018

By

(Corporation Name)

(State of Incorporation) (dba Name if Applicable)

By X

(Typed Name of Person Authorized to Sign) (Signature of Authorized Person)

(Affix Corporate Seal)

(Title)

Attest

(Typed Name of Secretary)

(Signature of Secretary)
Business Phone: ( ) -

Business Address:

21
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BID BOND

Suitable bid security in the amount of:

) Dollars and equal to five (5%) percent as called for in the advertisement
for bids which accompanies this proposal. This sum is to be forfeited to the County of
Jefferson if the party or parties making the proposal fail to enter into a contract with the
approved securities within fifteen (15) days after the Notice of Award has been made. The
undersigned has examined the Plans and Specifications for the work to be done and has
satisfied himself as to the work to be done and the conditions under which it must be carried
out.

The Contractor shall commence work within three (3) days after the date of a written Notice
to Proceed from the County and shall fully complete all work under this proposal within the
scheduled time established by the Contract Documents. This proposal shall be equally
binding to all heirs, administrators, executors, successors and assigns.

FIRM NAME

BY

TITLE

ATTEST

TITLE

ADDRESS

TELEPHONE

22
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BIDDER'S ACKNOWLEDGMENT

(Complete and fill out all parts applicable, and strike out all parts not applicable)

STATE OF )
) SS.
COUNTY OF )
On this day of 20 , before me
appeared to me personally known, who, being

by me first duly sworn, did say that he executed the forgoing Proposal with full knowledge
and understanding of all its terms and provisions and of the plans and specifications; that the
correct legal name and address of the Bidder (including those of all partners or joint ventures)
is fully and correctly set out above; that all statements made therein by or for the Bidder are
true; and

(if a sole individual) acknowledged that he executed the same as his free act and deed.

(if a partnership or joint venture) acknowledged that he executed the same, with written
authority from, and as the free act and deed of, all said partners or joint venturers.

(if a corporation) that he is the

(President or other agent)

of ; that the above Proposal was signed and
sealed in behalf of said corporation by authority of its board of directors; and he
acknowledged said proposal to be the free act and deed of said corporation.

Witness my hand and seal at ,
The day and year first above written.

(SEAL)

Notary Public

My commission expires 20
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ANNUAL WORKER ELIGIBILITY VERIFICATION AFFIDAVIT

(for joint ventures, a separate affidavit is required for each business entity)

STATE OF )
) ss
COUNTY OF )

On the day of , 20 , before me appeared , personally
known to me or proved to me on the basis of satisfactory evidence to be a person whose name is subscribed to this affidavit,
who being by me duly sworn, stated as follows:

« |, the Affiant, am of sound mind, capable of making this affidavit, and personally certify the facts herein stated, as required
by Section 285.530, RSMo, to enter into any contract agreement with the state to perform any job, task, employment,
labor, personal services, or any other activity for which compensation is provided, expected, or due, including but not
limited to all activities conducted by business entities.

* |, the Affiant, am the of , and | am duly authorized, directed,
and/or empowered to act officially and properly on behalf of this business entity.

* |, the Affiant, hereby affirm and warrant that the aforementioned business entity is enrolled in a federal work authorization
program operated by the United States Department of Homeland Security, and the aforementioned business entity shall
participate in said program to verify the employment eligibility of newly hired employees working in connection with any
services contracted by the Jefferson County. | have attached documentation to this affidavit to evidence
enrollment/participation by the aforementioned business entity in a federal work authorization program, as required by
Section 285.530, RSMo.

« |, the Affiant, also hereby affirm and warrant that the aforementioned business entity does not and shall not knowingly
employ, in connection with any services contracted by Jefferson County, any alien who does not have the legal right or
authorization under federal law to work in the United States, as defined in 8 U.S.C. § 1324a(h)(3).

« |, the Affiant, am aware and recognize that, unless certain contract and affidavit conditions are satisfied pursuant to
Section 285.530, RSMo, the aforementioned business entity may be held liable under Sections 285.525 through 285.550,
RSMo, for subcontractors that knowingly employ or continue to employ any unauthorized alien to work within the state
of Missouri.

« |, the Affiant, acknowledge that | am signing this affidavit as a free act and deed of the aforementioned business entity
and not under duress.

Affiant Signature

Subscribed and sworn to before me in , , the day and year first above-written.
city (or county) state

Notary Public
My commission expires:

[documentation of enrollment/participation in a federal work authorization program attached]
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DBE Submittal Forms

(6) DBE Submittal Forms: This form must be submitted by 4 p.m. three (3) business days after bid opening.

(A) DBE Contract Goal: By submitting this bid, the bidder certifies that the bidder is familiar
with the DBE Program Requirements in this contract. The contract DBE goal for the amount of
work to be awarded is 16% of the total federal project price. The bidder shall also complete the
DBE Submittal Form in accordance with the program requirements.

(B) DBE Participation: The bidder certifies that it will utilize DBE's as follows:

% OF TOTAL FEDERAL CONTRACT

NOTE: Bidder must fill in the above blank. If no percentage is specified, the bidder certifies
that it agrees to, and will comply with the contract goal. If a percentage below the contract goal is
specified, then the bidder must submit complete documentation of good faith efforts to meet the DBE
contract goal, immediately below.

(C) Certification of Good Faith Efforts to Obtain DBE Patrticipation: By  submitting its
signed bid, the bidder certifies under penalty of perjury and other provisions of law, that the
bidder took each of the following steps to try to obtain sufficient DBE patrticipation to achieve
the Commission's proposed DBE Contract Goal: (Attach additional sheets if necessary).

Fig 136.9.9 1of3 Jan 2012
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DBE Submittal Forms

Identification of Participating DBEs: The information shown on this page must be completed. If this page is submitted but not signed,
it will not be cause for rejection. The apparent low and second low bidder must file this form with the Jefferson County Public Works
Department, P.O. Box 100, Hillsboro, MO 63050 by 4:00 p.m. on the third working day after the bid opening. Fax or email
transmittal is permitted. The fax number is __636-797-5565 _ and the email address for submittal is __Dbutler@jeffcomo.org
The original copy must be mailed by overnight mail to the Local Public Agency the day of the FAX or email transmittal. Contact External
Civil Rights at (573) 751-7801 for questions or assistance in completion. (Note: Submittal of this form is not required if the Contract
DBE Goal is 0%)

The undersigned submits the following list of DBEs to be used in accomplishing the work of this contract. The work, supplies or
services, applicable value and percent of total federal contract each DBE is to perform or furnish is as follows:

(A (B) (©) (D) (E) (F)
DBE Name & Address Bid Item numbers $ Value of DBE of Work | % Of $ Value $ Amount Applicable to | % Of Total Contract
(Or Line numbers) ki Applicable to DBE Goal for each Amount for each item
(Unit Price x Quantity of | DBE Goal ** item

each item in B, or Lump (100%, 60%) (E/Total Contract
Sum) (CxD) Amount)

1.
Total Total Total

2.
Total Total Total

3.
Total Total Total

4.
Total Total Total

** Cannot exceed contract amount for given item of work.

Fig 136.9.9 20f3 Jan 2012
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DBE Submittal

Jefferson County, Missouri

(A (B)
DBE Name & Address Bid Item numbers

(€)
$ Value of DBE of Work

*%

(Unit Price x Quantity of
each item in B, or Lump
Sum)

(D)
% Of $ Value
Applicable to DBE
Goal **

(100%, 60%)

(B)
$ Amount Applicable to
DBE Goal for each
item

(CxD)

(F
% Of Total Contract
Amount for each
item

(E/Total Contract
Amount)

Trucking Services

Only used if the DBE
owns the trucks or is
leasing from a DBE firm

Trucking Services

Trucks are leased from
non-DBE source

Brokered Services

Totals (Page 1)

Totals (Page 2)

Totals (additional pages
if needed)

Total DBE Participation

** Cannot exceed contract amount for given item of work.

100%

Only Include Fees for
Trucking Services

Only Include Fees for
Brokered Services

Company:

Date:

By:

Title:

Fig 136.9.9

30f3

Jan 2012
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AGREEMENT FORM

THIS AGREEMENT is dated as of , in the year by and between JEFFERSON
COUNTY, MISSOURI (hereinafter called OWNER OR COUNTY) and
(hereinafter called CONTRACTOR).

OWNER and CONTRACTOR, in consideration of the mutual covenants herein after set forth and in the amount

of , agree as follows:

ARTICLE 1. WORK

CONTRACTOR shall complete all work as specified or indicated in the Contract Documents for the EIME
ROAD BRIDGE REPLACEMENT. The work is generally described as follows:

The proposed work includes:

The proposed replacement structure carries Eime Road over Wine Creek. The work in general will consist of
bridge replacement, excavation, bituminous surfacing, guardrail installation, and rip rap. The total length of
the project is approximately 465 ft.

ARTICLE 2. ENGINEER

The County has designated the Director of Public Works, who is hereinafter called ENGINEER and who has
the authority assigned to OWNER in the Contract Documents in connection with completion of the Work in
accordance with the Contract Documents.

ARTICLE 3. CONTRACT TIME

3.1 The work will be completed and ready for final payment in accordance with Section 30 of the General
Provisions within 50 Working Days after the date when the Contract Time commences to run. Allowances
will be made for weather conditions and other occurrences beyond the control of the CONTRACTOR.

If the CONTRACTOR is unable to begin work as required, the ENGINEER shall be notified in writing.
Unless the ENGINEER gives written approval for a delay in beginning the work, calendar days will begin
to be counted for liquidated damages. The count will continue until the CONTRACTOR begins full
operation. The count will resume when work is suspended, or full operation is not maintained.

3.2 Liquidated Damages. The Contractor agrees that should he fail to complete work in the time specified or such
additional time as may be allowed by the Owner under this contract, the Contractor shall pay the County, not
as a penalty but as liquidated damages, a sum equal to Nine Hundred Fifty Dollars ($950.00) for each day,
as defined by Sec 108 of the 2017 Edition of the “Missouri Standard Specifications for Highway Construction”,
elapsing between the expiration of such time limit plus such extensions as may be necessary to cover
contingencies beyond the CONTRACTOR'S control and the date of the full completion.

ARTICLE 4. CONTRACT PRICE

4.1 Owner shall pay Contractor for performance of the work in accordance with the contract documents in
current funds.
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BID ITEMS:

Jefferson County, Missouri

Charter Church Road Bridge — STP-5403 (661)

ROADWAY ITEMS:

ITEM

NUMBER DESCRIPTION UNIT | QUANTITY | UNIT PRICE | $ Amount
2013000 Clearing & Grubbing ACRE 0.8 0.00
2022010 Removal of Improvements LS 1.0 0.00
2031000 Class A Excavation Ccy 1340.0 0.00
2036000 Compacting Embankment CcYy 629.0 0.00
2051010 Modified Subgrade sSQyYD 170.0 0.00
2063000 Class 3 Excavation CUYD 29.0 0.00
3040143 Type 1 Aggregate for Base (4" Thick) sSQyYD 1525.0 0.00
4011209 Bituminous Pavement Mixture TON 185.0 0.00

Surface (BP-1)
4013000 Bituminous Pavement Mixture (Base) TON 674.0 0.00
4071005 Tack Coat GAL 50.0 0.00
6062100 Bridge Anchor Section (Curb Type) EA 4.0 0.00
6062303 Asymmetrical Transition Section, 6.5 EA 40 0.00
Ft. Post
6063015 Type A Crashworthy End Terminal EA 4.0 0.00
6119905 Riprap Bedding sSQyYD 691.0 0.00
6119907 Riprap CUYD 690.0 0.00
6161005 Construction Signs SQFT 261.0 0.00
6161030 TYPE 1ll MOVEABLE BARRICADE EA 6.0 0.00
6161052 Warning Light, Type B EA 8.0 0.00
Changeable message sign, Contractor
6161098A Furn i Contractor ieta;gned. EA 2.0 0.00
6181000 Mobilization LS 1.0 0.00
6274000 Cont.ractor Furnished Surveying and LS 1.0 0.00
Staking
7250318A 18" Pipe Group B LF 34.0 0.00
18" or Allowed Substitute Group B
7320018A Flared End Section i EA 2.0 0.00
7261024 24 in. Pipe Group A LF 78.0 0.00
7320624A 24 in Group A Flared End Sections EA 2.0 0.00
8061005 Rock Ditch Check LF 84.0 0.00
8061019 Silt Fence LF 957.0 0.00
8061050 Type C Berm LF 238.0 0.00

ROADWAY ITEMS =
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Jefferson County, Missouri

BRIDGE ITEMS:

ITEM
NUMBER DESCRIPTION UNIT | QUANTITY | UNIT PRICE | $ Amount
2061000 Class 1 Excavation CUYD 218.0 0.00
2160500 Removal of Bridges LS 1.0 0.00
5031010 Bridge Approach Slab (Bridge) SQYD 134.0 0.00
2021210 Galyanlzed Structural Steel Piles LF 160.0 0.00
(10in)
7026000 Pre-Bore for Piling LF 128.0 0.00
7027000 Pile Point Reinforcement EA 8.0 0.00
7032003 Class B Concrete (Substructure) CUYD 78.2 0.00
7034213 Slab on Concrete I-Girder SQYD 222.6 0.00
7034215 Safety Barrier Curb LF 200.0 0.00
7056001 Ty|:.>e 2 (32") Prestressed Concrete LF 357.0 0.00
I-Girder
7071000 Conduit System on Structure LS 1.0 0.00
Steel Intermediate Diaphragm for P/S
7123301 Concrete Girders EA >0 0.00
7123610 Slab Drain EA 10.0 0.00
7151001 Vertical Drain at End Bents EA 2.0 0.00
7161000 Plain Neoprene Bearing Pad EA 12.0 0.00
BRIDGE ITEMS =
STRIPING ITEMS:
ITEM
NUMBER DESCRIPTION UNIT | QUANTITY | UNIT PRICE | $ Amount
4" White Acrylic Waterborne
6206000C Pavement Marking Paint. Type P LF 930.0 0.00
Beads
4" Yellow Acrylic Waterborne
6206001C Pavement Marking Paint, Type P LF 930.0 0.00
Beads
6208064 Temporary Raised Pavement Marker EA 12.0 0.00
STRIPING ITEMS =
LANDSCAPING:
ITEM
NUMBER DESCRIPTION UNIT | QUANTITY | UNIT PRICE | $ Amount
8052000 Seeding, Warm Season Mixtures ACRE 0.4 0.00

LANDSPACING ITEMS =

PROJECT TOTAL =
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ARTICLE 5. PAYMENT PROCEDURES

Contractor shall submit Application for Payment in accordance with Section 33 of the General Provisions. The
Engineer as provided in the General Provisions will process application for Payment.

5.1 Progress Payment. Owner will make progress payments per the Contract Bid Price on the basis of the
Contractor’s Application of Payment as recommended by the Engineer, on or about the First day of each month
during the construction as provided below. All progress payments will be on the basis of the Work measured on
the job site according to unit of measurement as shown within the job special provisions or Missouri Standard
Specifications.

5.1.1 The Owner may initiate withholding of retainage as provided by Section 109.9 of the Missouri Standard
Specifications for Highway Construction. Release of any retained percentage shall be as provided by Section
109.9.

5.1.2 When the Contractor receives any payment from the Owner, the Contractor shall make prompt payment to
subcontractors and suppliers as provided by Section 109.13 of the Missouri Standard Specifications for
Highway Construction.

5.2 Final Payment. Upon final completion and acceptance of the Work in accordance with Section 33 of the General
Provisions, Owner shall pay the remainder of the Contract Price as recommended by the ENGINEER.

ARTICLE 6. CONTRACTOR'S REPRESENTATIONS
In order to induce the County to enter into this Agreement CONTRACTOR makes the following representations:

6.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract Documents, Work, locality,
and with all local conditions and federal laws, state and local laws, ordinances, rules and regulations that in any
manner may affect cost, progress or performance of the Work.

6.2 CONTRACTOR has studied carefully all reports of investigations and tests of subsurface and latent physical
conditions at the site of otherwise affecting cost, progress or performance of the Work which were relied upon
by the ENGINEER in the preparation of the Drawings and Specifications. When the information is available
it will either be included in the bid documents or made available at the Jefferson County Public Works
Department for the Contractor’s review.

6.3 CONTRACTOR has made or caused to be made examinations, investigations and tests and studies of such
reports and related data in addition to those referred to in Article 9 as he deems necessary for the
performance of the Work at the Contract Price, within the Contract Time and in accordance with the other
terms and conditions of the Contract documents; and no additional examinations, investigations, tests,
reports or similar data will be required by CONTRACTOR for such purposes.

6.4 CONTRACTOR has correlated the results of all such observations, examinations, investigations, tests,
reports and data with the terms and conditions of the Contract Documents.

6.5 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies that he has

discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable to
CONTRACTOR.
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ARTICLE 7. CONTRACT DOCUMENTS

The Contract Documents which comprise the entire agreement between OWNER and CONTRACTOR are
attached to this Agreement, made a part hereof and consists of the following:

7.1 This Agreement

7.2 Exhibits to this Agreement (if any)

7.3 Contract Performance and Payment and Materials Bonds, consisting of 3 pages.

7.4 Notice of Award

7.5  General Provisions (page 1 to 13, inclusive).

7.6 Specifications bearing the title PROJECT SPECIFICATIONS FOR EIME ROAD BRIDGE
REPLACEMENT, BRO-B050(22) and consisting of all pages as listed in the table of contents
thereof.

7.7 Addenda numbers ___ to ___, inclusive.

7.8 CONTRACTOR'S Bid and all attachments

7.9  Documentation submitted by CONTRACTOR prior to Notice of Award

7.10 Any Maodification, including Change Orders, duly delivered after execution of agreement.

There are no Contract Documents other than those listed above in this Article 7. The Contract Documents may

only be altered, amended or repealed by a Modification (as defined in Section 35 of the General Provisions).

ARTICLE 8. MISCELLANEOUS

8.1 Terms used in this Agreement which are defined in Section 1 of the General Provisions shall have the
meanings indicated in the General Provisions.

8.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding
on another party hereto without the written consent of the party sought to be bound; and specifically but
without limitation, moneys that may become due and moneys that are due may not be assigned without
such consent (except to the extent that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any written consent to an assignment, no assignment will release or
discharge the assignor from any duty or responsibility under the Contract Documents.

8.3 The County and CONTRACTOR each binds himself, his partners, successors, assigns and legal

representatives to the other party hereto, his partners, successors, assigns and legal representatives in respect
to all covenants, agreements and obligations contained in the Contract Documents.
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ARTICLE 9. OTHER PROVISIONS

9.1 Access to records. In connection with this Contract the County shall have access to any books, documents,
papers, and records of the CONTRACTOR, which are directly pertinent to this project for the purpose of
making an audit, examination, excerpts, and transcriptions.

9.2 Applicable Laws and Regulations. The CONTRACTOR expressly agrees to comply with all applicable
rules and regulations as set forth in the Contract Documents or as may be required by law, and further
agrees to submit all certifications, notices, and affirmative action plans as may now or hereafter be required,
and to place such conditions and provisions in any and all subcontracts as may be required.

9.3 Conflict of Interest. The CONTRACTOR covenants that he or she presently has not interest of any kind
and shall not acquire any type of interest, direct or indirect, in the program or any property therein, which
would conflict in any manner or degree with the performance of his or her services and obligation
hereunder. The CONTRACTOR further covenants that in the performance of this contract, no person
known to have any conflicting interest shall be knowingly employed in the performance of this Contract.

ARTICLE 10. VENUE
10.1 It is agreed by the parties that any action at law, suit in equity, or other judicial proceeding to enforce or

construe this Agreement, or regarding its alleged breach, shall be instituted only in the Circuit Court of
Jefferson County, Missouri.
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IN WITNESS WHEREOF, the parties hereto have signed this agreement in triplicate. All portions
of the Contract Documents have been signed or identified by OWNER and CONTRACTOR or by
ENGINEER on their behalf.

FOR: JEFFERSON COUNTY, MISSOURI

BY: APPROVED AS TO FORM
COUNTY EXECUTIVE
DATE:
COUNTY COUNSELOR
ATTEST:
COUNTY CLERK
DEPUTY CLERK

I hereby certify under section 50.660 RSMo there is either: (1) a balance of funds, otherwise
unencumbered, to the credit of the appropriation to which the obligation contained herein is
chargeable, and a cash balance otherwise unencumbered, in the treasury, to the credit of the funds
from which payment is to be made, each sufficient to meet the obligation contained herein; or (2)
bonds or taxes have been authorized by vote of the people and there is a sufficient unencumbered
amount of the bonds yet to be sold or of the taxes levied and yet to be collected to meet the
obligation in case there is not a sufficient unencumbered cash balance in the treasury.

COUNTY AUDITOR

FOR:

BY: Date:
CONTRACTOR

ATTEST: SEAL
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CONTRACT PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the Undersigned

of
(firm)

*a (corporation) duly authorized by law to do business as a construction contractor in the
(partnership)

State of (hereinafter called the “Contractor”), and

(hereinafter called the "Surety"), a corporation

duly authorized to do a Surety business under the laws of the State of Missouri, are held
firmly bound unto Jefferson County, (hereinafter called the "County"), in the penal sum

of Dollars ($ ), lawful money of the United States, for the

payment of which to be made unto said County; we bind ourselves, our heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents as

follows:
The conditions of this obligation are such that, whereas on the day

of , 20___, the said Principal entered into a written Agreement, which

Agreement is hereby made a part hereof, with the said County for the construction of

NOW THEREFORE, if the said Principal shall faithfully and properly perform the
foregoing Contract according to all the terms thereof, and shall, as soon as the work
contemplated by said contract is completed, pay to the proper parties all amounts due for
all labor and material required by this contract in the construction work, and all insurance
premiums for both compensation and all other kinds of insurance on said work, and for
all labor performed in such work whether by subcontractor or otherwise, then this obligation

shall be void, otherwise it shall remain in full force and effect, and may be sued on for the
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use and benefit by any person furnishing material or performing labor, either as an
individual

or as a subcontractor, for any contractor in the name of said County.

Every Surety on this bond shall be deemed held, any contract on the contrary
notwithstanding, to consent without notice.
a) To the extension of time to the Contractor in which to perform the contract.

b) To changes in the plans, specifications, amount of work or contract.

IN TESTIMONY WHEREOF, the Parties hereunto have caused the execution hereof in

original counterparts as of the day of , 20
(SEAL)
Attest:
By
(SEAL)
Attest:

By
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PAYMENT AND MATERIALS BOND

KNOW ALL MEN BY THESE PRESENT, that we,

Principal and Address

, as Principal, and ,
Surety and Address
as Surety, are held and firmly bond unto The County of Jefferson, Missouri, hereinafter called Obligee,

in the amount of $ , for the payment of which we jointly and severally bind ourselves,

our heirs, executors, administrators, successors, trustees, and assigns firmly by these presents.
WHEREAS, the Principal has entered into a contract with Obligee for

;and

describe briefly

WHEREAS, the Obligee requires that the Principal enter into a surety bond satisfying the terms of
Section 107.170 R.S.Mo.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such, that if the Principal shall pay,
or cause to be paid in full, the claims of all persons performing labor upon, or furnishing materials to
be used in, or furnishing appliances, equipment or power contributing to such work under said
contract, then this obligation shall be void; otherwise to remain in full force and effect. The total
amount of surety’s liability under this bond shall in no event exceed the amount hereof, and in no
event shall the undertaking hereby be construed to impose liability on the surety beyond that

required by the terms of Section 107.170 R.S.Mo.

Signed and sealed this day of , 20
PRINCIPAL
By
SURETY
By

(ACKNOWLEDGMENT FOR PRINCIPAL)
(ACKNOWLEDGMENT AND POWER OF ATTORNEY FOR SURETY)
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1)

2)

3)

4)

5)

GENERAL PROVISIONS

DEFINITIONS: The following terms as used in these Contract Documents are respectively defined as follows:

a) “Owner” - A person, firm, corporation, municipality or Government agency, by which the Contract will be
awarded. Where ever the Owner is specified, it shall also be construed to mean his authorized
representative.

b) “Consultant” - The Engineering firm responsible for the preparation of construction plans.

¢) “Contractor” - The person, firm, or corporation to whom the contract is awarded.

d) “Subcontractor” - A person, firm, or corporation, performing any part of the Contractor’s obligations
hereunder at the site of work excluding, however, the furnishing of standard materials, such as cement,
lumber, and other materials not worked to a special design under the plans and specifications for the work.

e) “Contract Documents” - The agreement subscribed by the parties, the Invitation to Bidders, Information
for Bidders, the Proposal, and the Plans and Specifications.

f)  “Work” - The furnishing of all labor, materials, equipment and other incidentals necessary or convenient
to the successful completion and carrying out of all duties and obligations of the Contractor under the
Contract Documents.

g) “Days” - Except where otherwise specifically provided in the Contract Documents, calendar days
including Sundays and Holidays.

NOTICE: Unless otherwise specified herein, any notice required under the Contract Documents shall be deemed
given if deposited in the United States mail, first class postage prepaid. Notice may also be given by hand delivery
to the authorized representative

INTENT OF THE CONTRACT DOCUMENTS: The intention of the Contract Documents is to include in the
contract price the cost of all labor and materials, water, fuel, tools, plant, equipment, light, transportation and all
other expense as may be necessary for the proper execution of the work.

In interpreting the Contract Documents, words describing materials of work which have a well-known technical or
trade meaning, unless otherwise specifically defined in the Contract Documents, shall be construed in accordance
with such well-known meaning recognized by architects, engineers and the trade.

The work shall be executed in strict conformity with the plans and specifications.

The Contract Documents are complimentary and what is called for by any one shall be as binding as if called for by
all. Anything stated in the specifications and not shown in the drawings, or shown in the drawings and not stated in
the specifications, shall be of like effect as if shown or stated in both.

PLANS / PROJECT SPECIFICATIONS: Unless otherwise provided in the Contract Documents, the Plans,
Project Specifications and subsequent addendums are available; free of charge, as a downloadable file from the
Jefferson  County website (http://www.jeffcomo.org/PublicWorksProjects.aspx?nodelD=Purchasing). The
Contractor will be responsible for reproducing the plans necessary to carry out all the work.

In case of discrepancy in the plans, the matter shall be immediately submitted to the Consultant or Owner without
whose decision said discrepancy shall not be adjusted by the Contractor, save only at his own risk and expense.

SUPERVISION AND PERSONNEL : The Contractor shall have at the work site at all times a job supervisor. That
individual shall be capable of reading and understanding the project plans and specifications, have authority to order
materials and equipment, and have authority to execute work as directed by the Owner. The Contractor shall provide
the name and phone numbers of the person appointed as job supervisor prior to issuance of notice to proceed.

All workers shall have sufficient skill and experience to properly perform the work assigned to them. The owner
may demand the dismissal of any person employed by the contractor in, about or upon the work who engages in
misconduct, is incompetent or negligent in the due and proper performance of assigned duties, or who neglects or
refuses to comply with any proper directions given. Such person shall not again be employed thereon without the
written consent of the owner. Should the contractor continue to employ or re-employ any such person, the owner
may suspend the work until the contractor complies with such orders.
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6)

7)

8)

9)

COMPLIANCE WITH LAWS: The Contractor shall comply with all laws, ordinances, rules and regulations
bearing in the conduct of the work and shall obtain at his expense all permits and licenses necessary for the
prosecution of the work.

The Contractor shall be responsible for the payment of all Federal, State, municipal or local taxes, including but not
limited to sales and use taxes, applicable to the performance of the contract and shall indemnify and hold harmless
the Owner from the consequences of his failure to pay such taxes.

A sales tax exemption for construction materials is allowed by RSMo Section 144.062 RSMo, which applies to
contractors for the County. Jefferson County will issue an exemption certificate to the contractors, subcontractors
and suppliers for the purchase of materials used in construction.

USE OF JOB SITE: The Contractor shall confine his equipment, apparatus, the storage of materials and operations
of his workmen to limits indicated by law, ordinance, permits, easements or plans and shall not encumber the
premises with his materials.

The Contractor shall not load or permit any part of any structure to be loaded to the extent that its safety may be
endangered.

SANITARY PROVISIONS: The Contractor shall provide and maintain in a neat, sanitary condition such
accommodations for the use of his employees as may be necessary to comply with the sanitary requirements of law
or ordinance.

SURVEYS: The Contractor shall provide all surveys necessary to the performance of his work. All work shall be
done to the lines, grades and elevations shown on the plans. Any work done without being properly located may be
ordered removed and replaced at the Contractor’s expense.

The Owner or Consultant may, in his sole discretion, check from time to time the reference marks, lines, grades and
measurements established by the Contractor but his exercise or failure to exercise such right shall not relieve the
Contractor of his obligation under the preceding paragraph.

10) CONDITIONS AT THE SITE: The Contractor shall make such investigations of conditions above or below the

surface of the ground, as he may deem necessary for the proper and timely performance of his work, including but
not limited to the making of borings. No oral representations by any persons respecting such conditions shall in any
manner be binding upon the Owner or the Consultant.

The Owner may have, for its own use, made borings at or near the site of the work. The boring data, if collected,
will be made available to the Contractor, for his own convenience, if he desires to examine it.

Any interpretations or conclusions drawn by the Contractor from such data shall be his own and the Owner makes
no representation or guaranty concerning the accuracy or completeness of such data.

11) UTILITIES AND OTHER OBSTRUCTIONS: It shall be the sole responsibility of the Contractor in the

performance of the contract to locate and avoid all utilities, other structures and obstructions whether located below
or above the surface of the ground. For that purpose he shall employ all necessary precautions and methods to
prevent damage to utilities, other structures and obstructions. In the event such damage does occur, the Contractor
shall be solely liable therefore and he shall notify the affected utility and Owner immediately, make or have made
all necessary repairs and bear the expense thereof and all damage caused thereby.

If the Contractor finds he cannot safely work at a location designated in the plans and specifications, either because
of utilities, other structures or obstructions that may be damaged, he shall notify the Owner immediately.

Certain information relating to piping and underground utilities and structures, such as gas mains, water mains, and
electric duct lines, has been gathered by the Consultant for its purposes and has been shown on the plans for the
convenience of the Contractor and for such use as he may, at his own risk, desire to make of it. Any interpretations
or conclusions drawn by the Contractor from such data on the plans shall be his own and the Owner and the Consultant
makes no representations or guaranty concerning the accuracy or completeness of such data.
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12) STRUCTURES ENCOUNTERED AND PROTECTION OF LIFE AND PROPERTY: The Contractor shall,
at his own expense, support and protect all buildings, bridges, conduits, wires, water pipes, sewers, pavements,
curbing, sidewalks, equipment and fixtures of all kinds and all other public or private property that may be
encountered or endangered in the execution of the work herein contemplated. He shall replace, repair or to otherwise
make good any damage caused to any such property to the satisfaction of the Owner thereof.

In the event the Contractor does not perform his obligations under the preceding paragraph, the Owner reserves the
right at its election to make good any damage to public or private property caused by the work of the Contractor
and the cost thereof shall be borne by the Contractor.

In the event the Contractor refuses or fails to pay bills therefore upon presentation, the Owner may pursue any
remedies available to it or may deduct the amount thereof from any money that may be due the Contractor hereunder
from time to time.

Throughout the performance of the work, the Contractor shall construct and adequately maintain suitable and safe
crossings over the trenches, and such detours as are necessary to care for the public and private traffic. The material
excavated from trenches shall be deposited in such manner as shall give as little inconvenience as possible to the
traveling public, to adjoining property owners, to other contractors or to the Owner.

The Contractor at his own expense shall provide the necessary watchmen and sufficient warning lights and
barricades and take such other precautions as are necessary to protect life and property.

The Contractor shall provide watchmen or additional watchmen at any point where they may be requested by the
proper official of any municipality or governmental body affected.

Nothing in this section shall be construed as requiring the Contractor to provide a road patrol.

13) PROTECTION OF WORK: The Contractor shall provide proper facilities, take all necessary precautions and
assume the entire cost for protecting the work against adverse weather conditions and for handling all storm and
flood water, sewage, seepage, ice or snow that may be encountered during the performance of the contract and the
manner for providing for such contingencies and for carrying on the work in freezing weather shall meet with the
approval of the Owner. If the Contractor shall fail to provide such protection or in the event of emergencies, the
Owner may provide such protection at the Contractor’s expense.

The contractor assumes all risk of damage to or destruction of the work covered by this contract until the work is
completed and accepted by the Owner and shall repair or replace at his expense any work damaged or destroyed
prior to such completion and acceptance regardless of cause.

14) ACCIDENT PREVENTION: Precaution shall be exercised at all times for the protection of persons (including
employees) and property. The safety provisions of applicable laws and building and construction codes shall be
observed.

15) BLASTING: The Contractor shall comply with all Federal, State, County and municipal laws, rules and regulations
applicable to the transportation, storage or use of explosives.

The Contractor shall assume all responsibility for any injury or damage that may be done during the transportation,
storage or use of any explosives.

16) OTHER CONTRACTS: The Owner may award other contracts for additional work, and the Contractor shall fully
cooperate with such other contractors, and carefully schedule and fit his own work to that work provided under the
other contract. The Contractor shall not commit or permit any act, which will interfere with the performance of
work by any other contractor.

17) CUTTING AND PATCHING: The Contractor shall do all cutting, fitting, or patching of his work that may be
required to make its several parts connect with the work of other contractors shown upon, or reasonably implied by
the plans and specifications. The Contractor shall not endanger any work by cutting, digging, or otherwise, and shall
not cut or alter the work of any other contractor.
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18) CLEANING UP: The Contractor shall at all times keep the premises free from accumulation of waste material of
rubbish and at the completion of the work shall remove from and about the site all his rubbish, tools, equipment,
scaffolding and surplus materials and shall leave his work clean and ready for use.

19) SURVEILLANCE: The Contractor shall provide safe, sufficient and proper facilities at all times for the
surveillance of work by the Consultant, the Owner, the Missouri Department of Transportation, the Federal Highway
Administration, or any other governmental agency, it being agreed that these agencies have the right of entry.

The Contractor shall within 24 hours after receiving written notice from the Owner proceed to remove all materials
rejected by the Owner, whether worked or unworked, and take down all portions of the work, which shall be
considered as unsound or improper, or in any way failing to conform to the plans and specifications.

Should it be considered necessary or advisable by the Owner at any time before acceptance of the entire work to
make an examination of work already completed by removing or tearing out same, the Contractor shall, on written
request, promptly furnish all necessary facilities, labor, and material for that purpose. If such work is found to be
defective or nonconforming in any material respect, due to the fault of the Contractor or his subcontractors, he shall
defray all the expenses of such examination and of satisfactory reconstruction. If, however, such work is found to
meet the requirements of the contract, an equitable adjustment shall be made in the contract price to compensate the
Contractor for the additional services involved in such examination and reconstruction and, if completion of the work
has been delayed thereby, he shall, in addition, be granted a suitable extension of time.

Unless otherwise provided in this contract, acceptance by the Owner shall be made as promptly as practicable after
completion of all work required by this contract. Acceptance shall be final and conclusive except as regards latent
defects, fraud, or gross mistakes as may amount to fraud, or as regards the Owner’s rights under any warranty or
guarantee.

20) MATERIALS AND WORKMANSHIP: Unless otherwise stipulated in the specifications, all workmanship,
equipment, materials and articles incorporated in the work covered by this contract are to be new and of the best
grade of their respective kinds for the purpose. When required by the plans and specifications, the Contractor shall
furnish the Owner or Consultant, for approval, certified copies of test results made of the materials or articles, which
he contemplates incorporating in the work. Samples of materials shall be submitted for approval when so directed.
Machinery, equipment, materials and articles installed or used without such approval shall be at the risk of
subsequent rejection.

If not otherwise provided, material or work called for in this contract shall be furnished and performed in accordance
with established practice and standards recognized by architects, engineers and the trade.

21) COOPERATION WITH UTILITIES: All utility facilities and appurtenances within the project limits shall be
located or relocated by the utility owner, unless otherwise specified. Locations of these utilities will be provided by
the utility owners and may not be exact, particularly with regard to underground installations. The contractor shall
call for locates prior to the start of any work.

The contractor shall lead the efforts to coordinate with utility owners and the engineer in the location and relocation
of utility facilities to minimize effects upon the contractor's work, interruption to utility service and duplication of
work by the utility owners. Facilities or appurtenances that are to remain in place during construction shall be
accounted for and protected by the contractor's work procedures.

In the event utility services are interrupted as a result of damage within the project limits, the contractor shall notify
the appropriate utility authorities and cooperate with the utility owners until service has been restored. Work shall
not begin around fire hydrants until provisions for continued service have been made and approved by the local fire
authority.

When the failure of the owners of utility facilities to cooperate, and coordinate their work with that of the contractor
results in actual delay to the contractor in the overall completion of the contractor's work, such delay will be
considered in the count of working days or date specified for completion as contractor's sole compensation from the
County, provided the contractor notified the engineer in writing of the delay at the time the delay occurred.
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The contractor shall use every precaution to prevent damage to all public and private utilities. Repairs to damaged
utilities caused by negligent or wrongful acts or omissions on the part of the contractor shall be corrected at the
contractor's expense. Damaged facilities shall be restored to a condition similar or equal to that existing before the
damage occurred. The utility will designate who shall repair the damaged facility and the contractor shall not make
repairs without utility approval.

Should there be located within the right of way any public or private utility facilities that are to remain in place and
which will interfere with the contractor's proposed methods of operation, the contractor, in cooperation with the
engineer, shall make all necessary arrangements with the owner for any temporary or permanent removal or
relocation of such facilities desired for the contractor's convenience. Any cost involved shall be at the contractor’s
expense.

If utility facilities or appurtenances are found that are not noted in the contract documents and could not be discovered
in accordance with Sec 102.5 of the Missouri Standard Specifications, the engineer shall be notified in writing as
soon as possible of the conflict and will determine whether relocation of the utility is necessary to accommodate
construction. If relocation is necessary, the contractor will make the necessary arrangements with the utility owner.
Compensation for the relocation of utilities will be worked out between the County and the utility owner prior to the
relocation of any utility. No additional compensation will be made to the contractor for coordinating the location
and/or relocation of utilities.

22) “OR EQUAL CLAUSE”: Whenever, in these specifications or in any of the Contract Documents, any article,
appliance, device or material is designated by a manufacturer’s or vendor’s or proprietary or trade name and such
words are not followed by the condition “or equal”, it shall be deemed that the words “or equal” do follow such
designation unless the text clearly requires a contrary interpretation. Any article or material equaling the standards
fixed may be used in place of that specifically mentioned by the specifications, provided that the material proposed
is first submitted to and approved by the Owner or Consultant.

If by reason of the unavailability of material or equipment, a substitute item of material or equipment is approved by
the Owner or Consultant, the Owner shall receive the benefit of any economy resulting from the substitution.

23)SUBLETTING OR ASSIGNING THE CONTRACT: The bidder is specifically advised that any person, firm or
other party to whom it is proposed to award a subcontract under this contract must be acceptable to the County.

Second tier subcontracting will not be permitted on this project. It will be the responsibility of the Contractor to insure
that his subcontractors do not, in turn, subcontract any portion of the work.

The Contractor shall furnish to the County a signed copy of all subcontracts at or before the pre-construction meeting.
This applies to Federal and local projects.

The Prime Contractor must be on MoDOT’s approved Contractor Listing unless otherwise stipulated in the contract.
The Prime Contractor must also perform with it’s own organization, contract work amounting to not less than 30%
of the total original contract price. This applies to Federal and local projects.

24)WARRANTIES AND GUARANTEES: Clauses that require the contractor to guarantee materials and
workmanship and otherwise maintain the work for a specified period after satisfactory completion and final
acceptance will not be approved. This is not even permissible as a non-participating bid item.

Routine warranties or guarantees provided by a manufacturer are valid. Contractors’ warranties or guarantees
providing for satisfactory in-service operation of mechanical and electrical equipment and relates components for a
period not to exceed six (6) months following project acceptance are permissible

25) INSPECTION BY JEFFERSON COUNTY, MoDOT and FHWA: The Contractor shall assure that
representatives of the County, MoDOT, and FHWA shall have the opportunity at any time to inspect and review the
work done by the Contractor and his subcontractors on this project and shall grant them access to all parts of the
work.
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26) MATERIAL TESTING: All project sampling and testing of materials shall be performed by the County or by a
consultant employed by the County. The Contractor shall assure that representatives of the County, consultants
employed by the County, or MoDOT, has the opportunity to sample and test materials used on this project.
Acceptance testing specified to be conducted by LPA or Consultant hired by LPA. Inspector must be MoDOT
Certified (EPG 136.11.17.1 and EPG 106.18). Costs associated with providing the sample materials shall be
incidental to the cost of the project.

27) STORM WATER POLLUTION PREVENTION PLAN (SWPPP): The County’s Storm Water Pollution
Prevention Plan will be as stated in this General Provision and/or as shown on the plans.

The primary purpose of this plan is to protect the public and waterways from the adverse effects of construction.

For all of Jefferson County projects, the County’s “Erosion and Sediment Control/Storm Water Management Design
Manual” shall be followed. A copy of that manual is available on the Jefferson County website at:

http//www.jeffcomo.org/StormwaterErosion.aspx?nodelD=StormwaterDivision

For projects without a drawing showing erosion and sediment control measures, the Engineer or his representative
will direct what measures are to be used and where they will be placed. Pay items for these measures will be in the
table of “ESTIMATED QUANTITIES”. Any measures not covered by a pay item or not specifically addressed on
the Plans or Specifications will be by negotiated price.

Maintenance of any item utilized, will be considered incidental to that pay item. Maintenance shall be considered as
the repair or replacement of any measure paid for, but not properly functioning before final acceptance of the project.
Maintenance shall take place at the time as directed by the Engineer.

Concrete wash down pits shall be utilized for the washing of all concrete trucks. The pits shall be of adequate size to
handle all wash down water. The pits shall be lined with a plastic liner (10 mil minimum) to prevent the seepage of
the water into the adjoining ground. Berms may be necessary to prevent the migration of any splash water into the
streams. The hardened waste from the wash down pits shall be removed and broken into pieces no larger than one
cubic foot. The waste concrete pieces may be used as revetment, but will not be considered in measurement for
payment. The cost of the wash down pits, berms and disposal shall be incidental to the cost of the concrete.

Any spillage of hazardous waste shall be cleaned up by the Contractor at no additional cost to the Owner. Measures
shall be taken to ensure that no hazardous waste reaches a stream or adjoining property.

Any fines assessed for not following the SWPPP, will be the sole responsibility of the Contractor. If the Owner is
fined by a State or Federal agency, liquidated damages in the amount of the fine will be charged to the Contractor by
the Owner. Contractor agrees that it shall remit payment for said liquidated damages immediately upon request by
Owner. Failure to do so may, at the Owner’s option, be considered a breach of contract thereby entitling Owner to
such other damages as may result. These damages shall be in addition to the liquidated damages described in this
paragraph.

28) SCHEDULE AND PROGRESS REPORTS: The Contractor shall, within 15 calendar days after date of notice
to proceed, submit to the Owner five copies of a diagram covering operations in the work for the County’s review
and approval subject to update. The diagram will be used as a basis for review of monthly progress reports until the
project is completed. At the request of the Owner, the diagram may be updated to demonstrate actual progress.

29) TIME OF COMPLETION AND LIQUIDATED DAMAGES: The parties recognize that time is of the essence
of this contract and, after the Contractor receives notice to proceed from the Owner, the work to be performed
hereunder shall be commenced and shall be completed within the respective number of days specified in the
proposal.
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If the Contractor fails to complete the work within the time specified, or any extension thereof granted hereunder, the
Contractor should pay the Owner the sum specified in the Contract for each day, as defined by Sec 108 of the 2017
Edition of the “Missouri Standard Specifications for Highway Construction”, the Contractor is in default. Itis agreed
that said daily sum is to be paid, not as a penalty, but as compensation to the Owner as liquidated damages for loss
which the Owner will suffer because of such default through increased administrative and engineering costs and other
tangible and intangible costs. Such damages may be at the Owner’s option, be deducted from any monies held by it
which are payable to the Contractor.

The completion of the work included under this Contract is defined for purposes of determining liquidated damages,
as that time when all of the structures and appurtenances have been completed and tested and are, in the opinion of
the Owner, ready for continuous permanent use and occupancy for the purposes intended, which includes all grading,
cleaning up, or other minor work which is required to provide a completed project in accordance with the plans and
specifications. The date shall be the date of a letter from the Owner to the Contractor indicating substantial
completion or final acceptance.

30) EXTENSION OF TIME: The Contractor shall not be entitled to any extension of time for completion of the work
as herein above specified unless the Contractor, within 10 days from the beginning of any delay, notifies the Owner
in writing of such delay and the cause thereof and the Owner shall determine:

a. That such delay arises from unforeseeable causes beyond the control and without the fault or negligence of
the Contractor, including but not restricted to, acts of God, acts of public enemy, acts of Government in
either its sovereign or contractual capacity, acts of another contractor in the performance of a contract with
the Owner, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, unusually severe
weather, or delays of subcontractors arising from such unforeseeable causes beyond the control and without
the fault or negligence of both the Contractor and such subcontractors; and

b. That the Contractor cannot complete the work within the time specified solely by reason of such causes.

The Owner shall make a determination as soon as practicable after the Contractor’s notice is received and shall decide
the amount of additional time, if any, for completion of the work which conditions justify. Any time extensions will
require approval of the Missouri Highway and Transportation Department and the Federal Highway Administration,
as well as the Owner.

31) FORFEITURE OF CONTRACT: Should the Contractor at any time refuse, neglect or fail to supply a sufficient
number of properly skilled workmen or sufficient equipment or materials of the proper quality, or execute the work
with diligence and in accordance with approved schedules, or fail in the performance of any of the covenants herein
contained, the Owner may, after three days written notice to the Contractor and his bonding company, provide any
such labor, equipment or materials and deduct the cost thereof from any money then due or thereafter to become
due to the Contractor under this contract.

Alternatively, the Owner, may after ten days written notice to the Contractor and his bonding company, terminate the
employment of the Contractor for said works and enter upon the premises and take possession of all materials, tools
and equipment thereon and finish or contract with others to finish the work. The Owner and such others may use
such materials, tools and equipment to finish the work. The Contractor shall not be entitled to rental or other
compensation for the use of his construction tools and equipment, but shall only be entitled to the return thereof in
the condition existing when possession was taken, ordinary wear and tear excepted. In case of such discontinuance
of the employment of the Contractor, the Contractor shall not be entitled to receive any further payment under this
Contract until the said work shall be wholly finished, at which time, if the unpaid balance of the amount to be paid
under this contract shall exceed the expenses incurred by the Owner to the Contractor, but if such expenses shall
exceed such unpaid balance, the Contractor shall pay the difference from money then due or thereafter to become
due to the Contractor under this contact. The expense incurred by the Owner as here provided for finishing the work
and its cost incurred through such default shall be certified by the Consultant, whose certificate thereof shall be
conclusive and binding upon the parties. The remedies of the Owner under this Article are exclusive of and in addition
to any other contained in this contract, the Contractor’s bonds, or provided by law.
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32) PAYMENTS: The Contractor shall receive as full compensation for all work hereunder a sum equal to the value
of the work done based in his proposal, attached hereto and made a part of this contract.

Payment shall be made to the Contractor monthly, based upon the approved pay request. The final payment shall be
paid to the Contractor, subject to approval of the final change order, within 30 days after completion and acceptance
of the entire work herein contracted for, and upon receipt by the County, and approval of, all final documentation.
Final documentation shall include:
o Affidavit of Compliance form (PW-4),
Contractor’s certification regarding settlement of claims
Contractor’s Final Pay Request,
Letter from contractor stating the amount for completion of project,
Contractor’s Final Lien Waiver, Final Lien Waivers from DBE subcontractors, the release by materials
suppliers and subcontractors of having received full payment
all certified payrolls from contractors and subcontractors,
e Contractor’s certification showing DBE’s used, type of work performed, final payment amount and proof
of the meeting of DBE goals,
e All Material certifications as noted in the bidding documents.

By the 15th of each month the Contractor shall submit to the Owner an invoice containing an estimate of the
percentage of the total work under the contract accomplished to the end of such month. The invoice shall be in such
form and detail as required by the Owner.

The requirements set forth in Section 109 of the Missouri Standard Specifications For Highway Construction for
payments, retained percentage, release of retained percentage, prompt payment to subcontractors and suppliers and
final payment shall apply to all contracts where the Federal Government is participating in the cost of construction.

33) PAYMENTS NO EVIDENCE OF PERFORMANCE: No certificate for payment made under this contract except
the final certificate of final payment, shall be evidence of the performance of this contract, either wholly or in part.
No Payment shall be construed to be an acceptance of defective work or improper materials.

34) CHANGES: CFR 635.109 Standardized changed condition clauses.
(a) Except as provided in paragraph (b) of this section, the following changed conditions contract clauses shall be
made part of, and incorporated in, each highway construction project approved under 23 U.S.C. 106:

(1) Differing site conditions. (i) During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract or if unknown physical conditions
of an unusual nature, differing materially from those ordinarily encountered and generally recognized as inherent in
the work provided for in the contract, are encountered at the site, the party discovering such conditions shall
promptly notify the other party in writing of the specific differing conditions before the site is disturbed and before
the affected work is performed.

(if) Upon written notification, the engineer will investigate the conditions, and if it is determined that the conditions
materially differ and cause an increase or decrease in the cost or time required for the performance of any work
under the contract, an adjustment, excluding anticipated profits, will be made and the contract modified in writing
accordingly. The engineer will notify the contractor of the determination whether or not an adjustment of the
contract is warranted.

(iii) No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

(iv) No contract adjustment will be allowed under this clause for any effects caused on unchanged work. (This
provision may be omitted by the STD's at their option.)

(2) Suspensions of work ordered by the engineer. (i) If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary, or inherent to the construction industry) and the contractor believes that additional compensation and/or
contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer in writing a
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request for adjustment within 7 calendar days of receipt of the notice to resume work. The request shall set forth the
reasons and support for such adjustment.

(i) Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or time
required for the performance of the contract has increased as a result of such suspension and the suspension was
caused by conditions beyond the control of and not the fault of the contractor, its suppliers, or subcontractors at any
approved tier, and not caused by weather, the engineer will make an adjustment (excluding profit) and modify the
contract in writing accordingly. The contractor will be notified of the engineer's determination whether or not an
adjustment of the contract is warranted.

(iii) No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.

(iv) No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided or excluded under any other term
or condition of this contract.

(3) Significant changes in the character of work. (i) The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release the
surety, and the contractor agrees to perform the work as altered.

(i) If the alterations or changes in quantities significantly change the character of the work under the contract,
whether such alterations or changes are in themselves significant changes to the character of the work or by
affecting other work cause such other work to become significantly different in character, an adjustment, excluding
anticipated profit, will be made to the contract. The basis for the adjustment shall be agreed upon prior to the
performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for or against the
contractor in such amount as the engineer may determine to be fair and equitable.

(iii) If the alterations or changes in quantities do not significantly change the character of the work to be performed
under the contract, the altered work will be paid for as provided elsewhere in the contract.

(iv) The term “significant change” shall be construed to apply only to the following circumstances:

(A) When the character of the work as altered differs materially in kind or nature from that involved or included in
the original proposed construction; or

(B) When a major item of work, as defined elsewhere in the contract, is increased in excess of 125 percent or
decreased below 75 percent of the original contract quantity. Any allowance for an increase in quantity shall apply
only to that portion in excess of 125 percent of original contract item quantity, or in case of a decrease below 75
percent, to the actual amount of work performed.

(b) The provisions of this section shall be governed by the following:

(1) Where State statute does not permit one or more of the contract clauses included in paragraph (a) of this section,
the State statute shall prevail and such clause or clauses need not be made applicable to Federal-aid highway
contracts.

(2) Where the State transportation department has developed and implemented one or more of the contract clauses
included in paragraph (a) of this section, such clause or clauses, as developed by the State transportation
department may be included in Federal-aid highway contracts in lieu of the corresponding clause or clauses in
paragraph (a) of this section. The State's action must be pursuant to a specific State statute requiring differing
contract conditions clauses. Such State developed clause or clauses, however, must be in conformance with 23
U.S.C., 23 CFR and other applicable Federal statutes and regulations as appropriate and shall be subject to the
Division Administrator's approval as part of the PS&E.
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(c) In the case of a design-build project, STDs are strongly encouraged to use “suspensions of work ordered by the
engineer” clauses, and may consider “differing site condition” clauses and “significant changes in the character of
work” clauses which are appropriate for the risk and responsibilities that are shared with the design-builder.

35) LIENS AND CLAIMS: In addition to other remedies available the Owner hereunder, in all cases of non-payment
by the Contractor or a subcontractor of any sums of money due for labor, materials, supplies, equipment or other
items in performing in this contract, or if at any time there should be evidence of a lien or claim chargeable to the
Contractor or a subcontractor for which, if established, the Owner might become liable, the Owner is hereby
authorized and empowered to retain out of any payment then due or thereafter to become due to the Contractor, an
amount sufficient to indemnify the Owner against any such lien or claim.

Alternatively, without limiting other remedies and rights of the Owner under the Contract, under the Contractor’s
bonds or under the law, the Owner may withhold, in addition to the 10 percent retention, a sufficient amount of
payments otherwise due to the Contractor to cover payments that may be past due and payable by the Contractor or
his subcontractors or suppliers for just claims for labor or materials furnished in and about the performance of the
work under this contract and for failure of the Contractor to make proper payments to his subcontractors. The Owner
shall disburse and shall have the right to act as agent for the Contractor in disbursing such funds as have been withheld
pursuant to this paragraph to the party or parties who are entitled to payment there from. The Owner will render the
Contractor a proper accounting of all such funds disbursed in behalf of the Contractor.

Final payment nor any part of the retained percentage shall become due until the Contractor shall deliver to the Owner
a complete waiver or release by himself and his subcontractors and others of all liens and claims arising out of the
work, or receipts in full lieu thereof, and if required, an affidavit that so far as he has knowledge or information the
releases and receipts include all the labor and materials for which a lien could be filed.

36) RESPONSIBILITY: Nothing in the Contract Documents shall be construed as placing the work under the specific
direction or supervision of the Owner or the Consultant or relieving the Contractor from his liability as an
independent contractor and, as such, he shall perform his work, including, but not limited to, supervision and control
of his own personnel and scheduling of the work as required to ensure its proper and timely performance, and he
shall be solely responsible for the exercise of due care to prevent bodily injury and damage to property in the
execution of the work.

The Owner or Consultant shall have the right of entry to the site for the purpose of verifying compliance with the
plans and specifications.

37) INDEMNIFICATIONS AND INSURANCE:
Responsibility for Claims for Damage or Injury:

The Contractor and surety shall indemnify and save harmless the County, and its members, agents and employees from
all claims or suits made or brought for personal injury, death or property damage, caused or contributed to be caused by:

(@ The negligence of the contractor, subcontractors, suppliers or their respective officers, agents or employees;

(b) The creation or maintenance of a dangerous condition of or on the County’s property or right of way, which
condition occurred at least in part due to the acts or omissions of the contractor, subcontractors, suppliers or their
respective officers, agents or employees; or

(c) The failure of the contractor, subcontractors, suppliers of their respective officers, agents or employees, to
perform the work in accordance with the plans and specifications.

Neither the County nor the Contractor, by execution of a contract, shall intend to or create a new or enlarge an existing
cause of action in any third party. This provision shall not be interpreted to create any new liability which does not exist
under the statutory limited waiver of sovereign immunity, or to waive or extinguish any defense which either party to this
contract or their respective agents and employees may have to an action or suit by a third party.
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Contractor's Responsibility for Work:

Until the County accepts the work, it shall be in the custody and under the charge and care of the Contractor. The
Contractor shall restore and replace, at the Contractor’s expense, any lost or stolen County-owned material in the
Contractor’s custody or control. Damages to any portion of the work before its completion and acceptance, caused by
the action of the elements or from any other reason, shall be restored or replaced at the Contractor’s expense. Issuance of
a payment estimate on any part of the work done will not be considered as final acceptance of any work completed
up to that time. The County may, in its discretion, make such adjustments as it considers being proper for damage to the
work due to unforeseeable causes beyond the control of, and without fault or negligence on the part of the Contractor.

Liability Insurance Requirements

The Contractor shall procure and maintain at its own expense, until acceptance of the project by the County, liability
insurance for all damages and losses imposed by law and assumed under the contract, of the kinds and in the amounts
specified in the relevant sections shown herein. Before the Contractor commences the work, the Contractor shall require
the insurance company or companies to furnish to the County evidence of such insurance showing compliance with these
specifications. All insurance required herein shall be occurrence policies in a form acceptable to the County, and shall
remain in force until all work required to be performed under the terms of the contract is satisfactorily completed as
evidenced by its formal acceptance by the County.

Each policy or its declaration pages shall provide that the policy shall not be materially changed or canceled until the
County has been given at least 30 days advance notice in writing. If any policy is canceled before the contract work is
complete, a satisfactory replacement policy must be in force, with notice and evidence of insurance submitted to the
County, prior to the effective date of cancellation of the former policy. All evidence of insurance and notices shall be
submitted to: Director of Public Works, Jefferson County Public Works Department, 725 Maple Street, PO Box 100,
Hillsboro, Missouri 63050. The Contractor shall furnish the County with a complete copy of the policy prior to the
time the Contractor commences work on the site of the project. Failure to furnish evidence of proper insurance, or
complete insurance policies will result in temporary suspension of work and may result in other claims or actions for
breach of contract or otherwise, as may be recognized at law or in equity.

Workers' Compensation Liability Insurance

The Contractor shall furnish evidence to the County that, with respect to the operations it performs, it carries workers’
compensation insurance, or is qualified as self-insured, sufficient to comply with all its obligations under state laws relating
to worker’s compensation. The Contractor shall also require each subcontractor on the project to furnish the same evidence
to the County. This evidence shall be furnished to and approved by the County prior to the time the Contractor or the
subcontractor commences work on the site of the project.

Commercial General Liability Insurance

The Contractor shall obtain one or more occurrence-based policies of commercial general liability insurance (Form CG
00 01 or equivalent), which provide coverage for the contract work. The minimum limits of liability for commercial
general liability insurance shall be: $1,000,000 each bodily injury or property damage occurrence, combined single limit,
$2,000,000 general aggregate with a per project endorsement and $1,000,000 products/completed operations aggregate.
Each such policy shall be endorsed so as to cover liability arising from blasting if applicable, other inherently dangerous
activities and underground property damage. Each such policy shall be endorsed to include broad form general liability,
contractual liability and completed operations coverage.

Commercial Auto Liability Insurance
The Contractor shall obtain one or more occurrence-based policies of auto liability insurance, which provide for its owned,

non-owned and hired vehicles of every type and description, which are used in the contract work. The minimum limits of
liability for such insurance shall be $1,000,000 combined single limit.
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Additional Insureds

Each such policy of commercial general liability insurance shall name the County of Jefferson and its employees as
additional insureds. Each commercial general liability insurance policy shall also contain a separation of insureds
condition. The insurance afforded by the Contractor shall be primary insurance.

Subcontractor's Coverage

If any part of the contract is subcontracted, each subcontractor, or the Contractor on behalf of the subcontractor, shall
obtain the same commercial general liability insurance and commercial automobile liability insurance coverage. The
commercial general liability insurance shall name the same entities specified above as additional insureds, and shall have
the same separation of insureds conditions.

Railroad Protective Liability Insurance

In addition to other required liability insurance, the Contractor shall provide railroad protective liability insurance if
applicable, for and in behalf of the railroad as outlined in provisions for each project. The insurance policy shall be
submitted to the County in original and duplicate for approval. No work will be permitted on the railroad right of way until
such approval is granted.

Insurance with Other Than Missouri Companies

Any insurance policy required as specified above, if written by an insurance company organized in a state other than
Missouri, shall be signed by an agent or broker licensed by the State of Missouri. In the case of policies written by
companies organized in a state other than Missouri, the evidence of insurance submitted as authorized in the contract shall
be signed by an agent or broker licensed by the State of Missouri. Nothing in this provision limits or waives the
requirement that each insurance policy must be issued by a company authorized to issue such insurance in Missouri.

Third Party Liability

Neither the State of Missouri, the County of Jefferson nor the Contractor, by execution of the contract including these
specifications, intend to create a right of action in a third-party beneficiary except as specifically set out in these
specifications and the contract. It is not intended by any required contractual liability in the contract or in these
specifications that any third-party beneficiary has a cause of action arising out of the condition of the project when
completed in accordance with the plans and accepted by the County.

Personal Liability of Public Officials

There shall be no personal liability upon the County, or any member, employee or agent of the County in carrying out any
of the provisions of the contract or in exercising any power or authority granted to them, it being understood that in such
matters they act as agents and representatives of the County, with official and public duty doctrine immunity. If any
provision of the contract appears to impose a duty on such an individual, the duty remains exclusively that of the County
and is not a personal duty or obligation of the individual.

38) BOND: The Contractor at his expense shall, before commencing work hereunder, procure and deliver to the Owner
a Performance Bond and a Labor and Materials Payment Bond in the amount of 100% of the contract as awarded,
as security for the faithful performance of the contract and the payment of all obligations thereunder by the
Contractor and his subcontractors. The Bonds shall be written in such form as may be satisfactory to the Owner and
provided by a guaranty or surety company listed in the latest issue of U.S. Treasury Circular 570 and the penal sum
shall be within the maximum specified for such company in said Circular 570. In substance, the condition of the
obligation under said bond or bonds shall be as follows:

“The condition of this obligation is such that if the above bound Principal shall in all respects comply with the terms
and conditions of said contract and his obligations thereunder, including the specifications and plans referred to
therein, and such changes and alterations as may be made in said contract, specifications and plans and shall
indemnify and save harmless the Owner against or from all costs, expenses, damages, injuries or losses to which the
said Owner may be subjected by reason of any wrongdoing, misconduct, want of care or skill, negligence of default
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39)

40)

41)

42)

43)

on the part of said Principal, his subcontractors, officers, agents or employees, in the execution of performance of
said contract and shall promptly pay all just claims for damages for injury to property and for labor, equipment,
materials and supplies incorporated in the work or consumed in the performance thereof incurred by said Principal,
his subcontractors, officers, agents or employees, in or about the construction or improvement contracted for, then
this obligation shall be void; otherwise, to remain in full force and virtue in law. The Surety hereby waives notice of
any changes, alterations or modifications, including any extensions of the period of performance, in the contract,
specifications and plans.”

If any surety upon any bond furnished in connection with this contract becomes unacceptable to the Owner, or if any
such surety fails to furnish reports as to his financial condition from time to time as requested by the Owner, the
Contractor shall promptly furnish such additional security as may be required from time to time to protect the interests
of the Owner and of persons supplying labor or materials in the prosecution of the work contemplated by this contract.

ROYALTIES AND PATENTS: The Contractor shall indemnify, defend and save harmless the Owner and the
Consultant from all liabilities, decrees, judgments, claims or disbursements, including attorney fees and/or damages
and expenses which may come against or be incurred by the Owner or the Consultant by reason of the use of any
patented material, machinery, devices, equipment or processes furnished or used in the performance of the work
under this contract or the use by the Owner of the completed structure or by reason of the use of patented designs
furnished by the Contractor and accepted by the Owner. In the event any claim, action at law or suit in equity of
any kind whatsoever is made or brought against the Owner, the Owner shall have the right, without impairment of
the foregoing indemnification, to retain from the money due and to become due said Contractor a sufficient amount
of money to protect itself against loss.

SPECIFICATION CONFLICTS: Where any provision of specifications referred to or incorporated into the
Contract Documents is inconsistent or in conflict with the provisions of the Contract Documents, the provisions of
the Contract Documents shall govern.

STANDARDS: Where materials and methods are indicated in the specifications as being in conformance with a
standard specification, reference in all cases shall be to the latest edition of the specification and shall include all
interim revisions, unless specifically stated otherwise.

FEDERAL EMPLOYMENT AUTHORIZATION: The Contractor shall comply with the requirements of the
revised Statutes of the State of Missouri Chapter sections 285.525 to 285.555. If any part of the contract is
subcontracted, each subcontractor shall comply with the same requirements of this specification.

No Contractor shall knowingly employ, hire for employment, or continue to employ an unauthorized alien to perform
work within the state of Missouri.

As a condition for the award of the contract the Contractor shall, by sworn affidavit and provision of documentation,
affirm its enrollment and participation in a federal work authorization program with respect to the employees working
in connection with the contracted services. Every such Contractor shall also sign an affidavit affirming that it does
not knowingly employ any person who is an unauthorized alien in connection with the contracted services.

A Contractor may enroll and participate in a federal work authorization program and shall verify the employment
eligibility of every employee in the Contractor’s hire whose employment commences after the Contractor enrolls in
a federal work authorization program.

A general contractor or subcontractor of any tier shall not be liable under sections 285.525 to 285.550 when such
general contractor or subcontractor contracts with its direct subcontractor who violates subsection 1 of this section,
if the contract binding the contractor and subcontractor affirmatively states that the direct subcontractor is not
knowingly in violation of subsection 1 of this section and shall not henceforth be in such violation and the contractor
or subcontractor receives a sworn affidavit under the penalty of perjury attesting to the fact that the direct
subcontractor’s employees are lawfully present in the United States.

OSHA TRAINING: The Contractor shall comply with the requirements of the revised Statutes of the State of
Missouri Chapter sections 292.675. If any part of the contract is subcontracted, each subcontractor shall comply
with the same requirements of this specification.
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Any Contractor signing a contract to work on the construction of public works for the Owner shall provide a ten-hour
Occupational Safety and Health Administration (OSHA) construction safety program for their on-site employees
which includes a course in construction safety and health approved by OSHA or a similar program approved by the
department which is at least as stringent as an approved OS11A program. All employees are required to complete the
program within sixty (60) days of beginning work on such construction project.

Any employee found on a worksite subject to this section without documentation of the successful completion of the
course required under this section shall be afforded twenty (20) days to produce such documentation before being
subject to removal from the project. The contractor shall forfeit as a penalty to the Owner two thousand five hundred
dollars ($2,500) plus one hundred dollars ($100) for each employee employed by the contractor or subcontractor, for
each calendar day, or portion thereof, such employee is employed without the required training. The penalty shall not
begin to accrue until the time period in this section has elapsed.

The Owner shall withhold and retain all sums and amounts due and owing as a result of any violation of this section
when making payments to the contractor under the contract. The contractor may withhold from any subcontractor,
sufficient sums to cover any penalties the Owner has withheld from the contractor resulting from the subcontractor’s
failure to comply with the terms of this section. If the payment has been made to the subcontractor without
withholding, the contractor may recover the amount of the penalty resulting from the fault of the subcontractor in an
action maintained in the circuit court in the county in which the public works project is located from the subcontractor.

In determining whether a violation of this section has occurred, and whether the penalty of this section shall be
imposed, the Department of Labor and Industrial Relations shall investigate any claim of violation. Upon completing
such investigation, the Department shall notify the Owner and any party found to be in violation of this section of its
findings and whether a penalty shall be assessed. Determinations under this section may be appealed in the circuit
court in the county in which the public works project is located. The Department may establish rules and regulations
for the purpose of implementing the provisions of this section.

END OF GENERAL PROVISIONS
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A. GOVERNING SPECIFICATIONS AND DEFINITION CHANGES

The general requirements, provisions and technical specifications governing the completion of the work
contemplated shall be the Missouri Standard Specifications for Highway Construction, 2017 Edition,
supplemental revisions most recent edition, and are made part of this contract, although not
reproduced herein.

The Job Special provisions, General Special provisions and other State requirements are contained
within these Job Specifications.

The Job Special provisions, General Special Provisions and the Construction Drawings shall take
preference over all other documents whenever any disagreement exists.

All reference to the “Commission” made in the Missouri Standard Specifications for Highway
Construction, 2016 Edition shall be interpreted as the Jefferson County Public Works Department,
Jefferson County, Missouri.

All reference to the “Engineer” made in the above standard specifications, shall be interpreted as the
County Director of Public Works/Highway Engineer, Jefferson County Public Works Department,
Hillsboro, Missouri.

All reference to the “State” made in the above standard specifications shall be interpreted as Jefferson
County, Missouri.

B. WORK ZONE TRAFFIC MANAGEMENT PLAN

1.0 Description. Work zone traffic management shall be in accordance with applicable portions of
Division 100 and Division 600 of the Standard Specifications, and specifically as follows.

2.0 Traffic Management Schedule.

2.1 Traffic management schedules shall be submitted to the engineer for review prior to the start of
work and prior to any revisions to the traffic management schedule. The traffic management schedule
shall include the proposed traffic control measures, hours traffic control will be in place, and work
hours.

2.2 The contractor shall notify the engineer prior to lane closures or shifting traffic onto detours.

2.3 The engineer shall be notified as soon as practical of any postponement due to weather, material or
other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane or road closures
for the absolute minimum amount of time required to complete the work. Lanes or roadway shall not
be closed until material is available for continuous construction and the contractor is prepared to
diligently pursue the work until the closed lane or roadway is opened to traffic.

R —
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3.0 Detours and Lane Closures.

3.1 The contractor shall provide changeable message signs notifying motorists of future traffic
disruption and possible traffic delays one week before traffic is shifted to a detour or prior to lane
closures. The changeable message sign shall be installed at a location as approved or directed by the
engineer.

4.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of
equipment, labor, materials or time required to fulfill the above provisions, unless specified elsewhere
in the contract document.

C. UTILITIES

1.0 For informational purposes only, the following is a list of names, addresses, and telephone numbers
of the known utility companies in the area of the construction work for this improvement:

Utility Name Known Required Adjustment
Utility Name Known Required Adjustment
AT&T Facilities are mounted on Ameren poles. AT&T will coordinate with
Ameren to move.
Ameren U.E. Ameren will move power poles and lines along the project corridor clear
of the proposed work.

1.1 The existence and approximate location of utility facilities known to exist, as shown on the plans,
are based upon the best information available to the County at this time. This information is provided by
the County "as-is" and the County expressly disclaims any representation or warranty as to the
completeness, accuracy, or suitability of the information for any use. Reliance upon this information is
done at the risk and peril of the user, and the County shall not be liable for any damages that may arise
from any error in the information. It is, therefore, the responsibility of the contractor to verify the
above listing information indicating existence, location and status of any facility. Such verification
includes direct contact with the listed utilities.

1.2 The contractor agrees that any effects of the presence of the utilities, their relocation, contractor’s
coordination of work with the utilities and any delay in utility relocation shall not be compensable as a
suspension of work, extra work, a change in the work, as a differing site condition or otherwise including
but, without limitation, delay, impact, incidental or consequential damages. The contractor’s sole
remedy for the effects of the presence of utilities, delay in their relocation or any other effects shall be
an excusable delay as provided in Section 105.7.3. The contractor waives, for itself, its subcontractors
and suppliers the compensability of the presence of utilities, delay in their relocation and any cost to the
contractor, it’s subcontractors and suppliers in any claim or action arising out of or in relation to the
work under the contract.

1.3 The contractor shall be solely responsible and liable for incidental and consequential damage to any
utility facilities or interruption of the service caused by it or its subcontractors operation. The contractor
shall hold and save harmless the County from damages to any utility facilities interruption of service by
it or it’s subcontractor’s operation.
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D. PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS

All questions concerning the bid document preparation and this project during the bidding process shall
be forwarded to the project contact listed below:

Jefferson County

P.O. Box 100, 725 Maple Street
Hillsboro, MO 63050

Telephone Number 636-797-5340
Fax 636-797-5565

E. EMERGENCY PROVISIONS AND INCIDENT MANAGEMENT

1.0 The contractor shall have communication equipment on the construction site or immediate access to
other communication systems to request assistance from the police or other emergency agencies for
incident management. In case of traffic accidents or the need for police to direct or restore traffic flow
through the job site, the contractor shall notify police or other emergency agencies immediately as
needed. The area engineer's office shall also be notified when the contractor requests emergency
assistance.

2.0 In addition to the 911 emergency telephone number for ambulance, fire or police services, the
following agencies may also be notified for accident or emergency situation within the project limits.

Missouri Highway Patrol Jefferson County Sherriff Office
636-797-9999 636-797-5000
Troop C

In emergency or off duty hours dial 911

2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will remain the
responsibility of the appropriate police agency.

2.2 The contractor shall notify enforcement and emergency agencies before the start of construction to
request their cooperation and to provide coordination of services when emergencies arise during the
construction at the project site. When the contractor completes this notification with enforcement and
emergency agencies, a report shall be furnished to the engineer on the status of incident management.

3.0 No direct pay will be made to the contractor to recover the cost of the communication equipment,
labor, materials or time required to fulfill the above provisions.
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F. CONSTRUCTION REQUIREMENTS

1.0 The contractor shall observe all legal load limit restrictions for all bridges on all state, county and
local roadways.

2.0 Section 201 (Clearing and Grubbing) Missouri Standard Specifications for Highway Construction
will be in effect for this project. All costs for complying with the requirements of this special provision
shall be included in Item No. 201-30.00, Clearing and Grubbing, Acre. This shall include all costs for
clearing and grubbing within the project limits in preparation for the embankment construction.

3.0 Signs damaged due to the contractor’s construction activities shall be replaced by the contractor
at his expense.

4.0 All pavement joints shall be located in accordance with Section 401.7.6 Joints, in Section 401
(Plant Mix Bituminous Base and Pavement) Missouri Standard Specifications for Highway Construction.

5.0 Two portable Changeable Message Signs (CMS) shall be provided on Big Hollow Road at
locations approved by the engineer. One sign shall be provided for each direction of Big Hollow Road,
and shall be operating at least two weeks prior to the closure of Big Hollow Road. These CMS’s shall
indicate the day the contractor intends to close the road. The message on the CMS’s shall be approved
by the engineer.

6.0 Standard Drawings: The following MoDOT Standard Plans shall be used to supplement the
construction plans.

Standard No. Drawing Title
203.00 Excavation and Embankment — Typical Details
606.00 Guardrail
606.22 Bridge Anchor Section (Safety Barrier Curb on Bridge)
606.31 Crashworthy End Terminal, Type A Grading Limits
616.10 Temporary Traffic Control Devices
620.00 Pavement Marking
706.35 Bar Supports for Concrete Reinforcement
732.00 Flared End Section
806.10 Temporary Erosion Control Measures

7.0 Payment made to the contractor to recover the cost of equipment, labor, materials or time
required to fulfill the above provisions shall be considered completely included with the bid items
included in the contract.
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G. SECTION 801 - FERTILIZING
Description. Fertilizing shall conform to Section 801, and application criteria shall be as follows:

Complete fertilizer of neutral character, with some elements derived from organic sources, containing
not less than 12 percent (12%) phosphoric acid, 12 percent (12%) potassium, and 12 percent (12%)
nitrogen. Provide nitrogen in form that will be available during initial period of growth. Rate shall be
750Ibs per acre.

H. SECTION 805 - SEEDING

Description: In accordance with Section 805.2.2, the following seed mixture shall be applied at the rate
specified, except for designated Area 1.
Pounds of Pure

Seed Name Live Seed/Acre
Tall Fescue 120
Orchard Grass 40
Annual Rye 40

L. PREVAILING WAGE RATE

The Federal Government is participating in the cost of construction of this project. This contract
requires payment of the prevailing hourly rate of wages for each craft or type of worker required to
execute the contract as determined by the State Wage Rates.

These documents can be obtained when ordering bidding documents and have important legal
consequences. It shall be conclusively presumed that they are in the BIDDER’S possession at the time
any bid is submitted.

J. DISPOSAL OF EXCESS MATERIAL

The Missouri Solid Waste Management Law and its ancillary regulations, 10 CSR 80-1 through 9, provide
for the proper disposal of solid waste. The CONTRACTOR must comply with the provision of applicable
regulations during highway and bridge construction activities. These activities oftentimes involve the
generation of “excess material”, which in many instances can also be considered “solid waste” under
the definitions of the Department of Natural Resources (DNR) Solid Waste Management Program.

Many types of excess material are not regulated by the DNR’s Solid Waste Management Program. Such
“clean fill” includes uncontaminated soil, rock, sand, gravel, concrete, minimal amounts of woods and
metal and inert solids as approved by rule or policy by DNR’s Solid Waste Management Program.

These materials are basically not considered solid waste, and may be disposed of without prior
approval from DNR’s Solid Waste Management Program. Other substances which are not included in
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this list of materials may require special approval by the DNR'’s Solid Waste Management Program prior
to disposal in areas other than approved landfills.

Disposal of any other material’ which does not fit this “clean fill” definition must be in accordance with
DNR’s (or local) regulations and it shall be the CONTRACTOR’s responsibility to provide appropriate
documentation (i.e. landfill receipts or a private OWNER waiver letter or statement from DNR) that the
disposal will not violate applicable laws or regulations.

No direct payment will be made for any expense incurred by the CONTRACTOR by reason of his
compliance with these requirements.

K. MODIFIED SUBGRADE

Description:

During compaction of the prepared subgrade, the Contractor shall record and report all soft or
uncompactable areas to the Engineer.

Where the Engineer deems subgrade material to be unsatisfactory, over-excavate below subgrade will

be required to a depth of one foot below design subgrade as needed to remove unsatisfactory subgrade
material.

1. The excavated material shall be disposed of at a Contractor-furnished offsite disposal site.
Backfill the excavated areas with subgrade repair material.

2. Cover over excavated area with an integrally formed polypropylene biaxial geogrid having a
positive mechanical interlock load transfer mechanism with the properties listed below:

MD Values® XMD*
° Aperture Dimensions® 1.0in 1.3in
. Minimum Rib Thickness” 0.03in 0.03 in
o Tensile Strength 2% Strain® 280 Ib/ft 450 Ib/ft
e Tensile Strength © 5% Strain® 580 Ib/ft 920 Ib/ft
o Ultimate Tensile Strength? 850 lb/ft 1,300 Ib/ft
e Junction Efficiency* 93%
o Flexural Stiffness 250,000 mg-cm
. Aperture Stability® 32 m-N/deg
o Resistance to Installation Damage’ 95%SC 1 93%SW | 90%GP
o Resistance to long Term Degradation® 100%
e Resistance to UV Degradation9 100%
Notes:
1. Unless indicated otherwise, values shown are minimum average roll values determined

in accordance with ASTM D4759-02. Brief descriptions of test procedures are given in
the following notes.
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2.

Nominal dimensions.

True resistance to elongation when initially subjected to a load determined
in accordance with ASTM D6637-01 without deforming test materials
under load before measuring such resistance or employing “secant” or
“offset” tangent methods of measurement so as to overstate tensile
properties.

Load transfer capability determined in accordance with GRI-GG2-05 and
expressed as a percentage of ultimate tensile strength.

Resistance to bending force determined in accordance with ASTM D5732-
01, using specimens of width two ribs wide, with transverse ribs cut flush
with exterior edges of longitudinal ribs (as a “ladder”), and of length
sufficiently long to enable measurement of the overhang dimension, The
overall Flexural Stiffness is calculated as the square root of the product of
MD and XMD Flexural Stiffness values.

Resistance to in-plane rotational movement measured by applying a 20
kg- cm (2 rn-N) moment to the central junction of a 9 inch x 9 inch
specimen restrained at its perimeter in accordance with U.S. Army Corps
of Engineers Methodology for measurement of Torsional Rigidity.

Resistance to loss of load capacity or structural integrity when subjected
to mechanical installation stress in clayey sand (SC), well graded sand
(SW), and crushed stone classified as poorly graded gravel (GP). The
geogrid shall be sampled in accordance with ASTM D5818-06 and load
capacity shall be determined in accordance with ASTM D6637-01.

Resistance to loss of load capacity or structural integrity when subjected
to chemically aggressive environments in accordance with EPA 9090
immersion testing.

Resistance to loss of load capacity or structural integrity when subjected
to 500 hours of ultraviolet light and aggressive weathering in accordance
with ASTM D4355-05.

e.e———————————————————— |
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3. Place 2 inch minus crushed stone backfill in compacted lifts 4 inches in thickness to subgrade.

If the excavation below subgrade is required because of negligence on the part of the Contractor, the
necessary excavation, backfilling and compaction required to restore the subgrade satisfactorily shall be
at the Contactor’s sole expense.

Method of Measurement:

Measurement will include subgrade repair material furnished, placed, and compacted during Modified
Subgrade and during Proof rolling as specified herein.

Measurement will be based upon measurement under this item.

Basis of Payment:
Payment for this item will be based on the unit price per square yard stated in the Proposal.

Payment for this item shall constitute full compensation for all material, labor, equipment, and
incidentals necessary for excavation of designated areas, furnishing materials including rock stabilization
fabric, placing and compaction of materials, and re-compaction of the subgrade. Disposal of excavated
material is also included in this payment item.

This item is to provide for the repair of the subgrade in the process of the work and shall be used only
under the direction of the Engineer.

L. RIPRAP BEDDING & RIPRAP

Description. Furnishing and Placing Riprap Bedding and Riprap shall be in accordance with Section 611
with the following:

Deleted Section 611.30.2 and substitute the following:

611.30.2 Material. The material for riprap bedding shall be in accordance with Section 1002.2 Course
Aggregate and shall be the gradation as specified on the plans. Riprap shall be durable stone or broken
concrete and shall be the gradation as specified on the plans. Acceptance of quality and size of material
will be made by visual inspection at the job site.

Delete Section 611.30.3 and substitute the following:

611.30.3 Construction Requirements. The bed for the riprap shall be excavated to allow the finished
surface to conform to the lines specified. At the toe of the slope, the riprap shall commence on a
continuation of the slope after excavation to accommodate the full depth of bedding lift and riprap.

JOB SPECIAL PROVISIONS January 25, 2018



BRO-B050(22) - Eime Road Bridge Jefferson County, Missouri

JEFFERSON COUNTY, MISSOURI . EIME ROAD OVER
PROJECT NO. BRO-B050 (22) WINE CREEK

611.30.2.1 Placing. No riprap shall be placed until the preparation has been approved by the Engineer.
Installation of bedding material will be required. The placement of material shall begin at the lower
elevations, progressing up the slope. Bedding material shall be spread uniformly on the grade to the
lines specified. Placing of material by methods which will tend to segregate particle sizes within the
bedding will not be permitted.

Compaction of the bedding material will not be required; but it shall be finished to present a reasonably
even surface, free from mounds, windrows, or depressions.

Stone riprap shall be placed to the lines and grades shown on the plans. All tapers between minimum
thickness and any high points shall be at a uniform rate. There shall be no abrupt changes in the riprap
surface.

The riprap shall be placed to its full course thickness in one operation and in such a manner as to avoid
displacing the bedding material. The riprap shall not be placed or dropped from a height of more than 1
ft. Placing riprap by dumping into chutes or by similar methods likely to cause segregation of the
various sizes will not be permitted.

The finished riprap shall be reasonably well graded with a minimum of voids. The desired distribution of
the various sizes of stones shall be obtained by selective loading of the material at the source, by
controlled dumping of successive loads during final placing, or by other methods of placement which will
produce the specified results. Rearranging of individual stones by mechanical equipment or by hand will
be required to the extent necessary to obtain a reasonably well-graded distribution of stone sizes as
specified.

Delete Section 611.30.4 and substitute the following:

611.30.4 Method of Measurement. Measurement for Riprap Bedding will be made to the nearest
Square Yard for the thickness specified. Riprap will be made to the nearest Cubic Yard of material in
place.

Delete Section 611.30.5 and substitute the following:

611.30.5 Basis of Payment. The accepted quantity of Riprap Bedding and Riprap will be paid for at the
contact unit price.

JOB SPECIAL PROVISIONS January 25, 2058



BRO-B050(22) - Eime Road Bridge Jefferson County, Missouri

JEFFERSON COUNTY, MISSOURI EIME ROAD OVER
PROJECT NO. BRO-B050 (22) WINE CREEK

M. REQUIRED CLEARANCES FOR BORROW CLEARANCES

The necessary clearances for disturbed areas such as borrow sites, haul roads, burn pits, staging areas,
and spoil sites shall be obtained prior to using these areas for the project. The contractor is encouraged
to consider using material from previously disturbed locations (substantial disturbance) or disturbed
areas that have previously been cleared, precluding the need to address most, if not all, of the issues
described below. The contractor should include the federal project number on all correspondence. The
following addresses the primary environmental issues related to clearance of disturbed areas such as
borrow sites:

The Endangered Species Act

The Federal Endangered Species Act protects rare species and their habitats. The Act is administered by
the US. Fish and Wildlife Service (FWS). Violations of this act can result in extensive project delays and
severe fines. To determine whether an activity will impact any rare species or their habitats, contact the
Missouri Department of Conservation’s Policy and Coordination Section at (573) 751-4115 to request a
query of the MDC Heritage Database. All queries must be accompanied by a good quality map
illustrating the location of the proposed site and a description of the activity. Allow at least three weeks
for a response to all requests.

If there are no known records of rare species or sensitive habitats at the proposed site and it is unlikely
that any will be impacted by the activity, the contractor will be given clearance to proceed. However, if
rare species are known or likely to occur at the site or known critical habitat exists, further coordination
with MDC and the FWS will be necessary. Written clearance from the US. Fish and Wildlife Service may
be required before the project can proceed.

Missouri Department of Conservation (MDC)
Planning Division

P.O. Box 180

Jefferson City MO 65102-0180

Telephone (573) 751-4115 or FAX (573) 751-4495

U.S. Fish and Wildlife Service (FWS)

Columbia Field Office

608 East Cherry Street

Columbia MO 65201

Telephone (573) 876-1911 or FAX (573) 876-1914
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Floodplain / Regulatory Floodway

An evaluation of floodplain impacts is mandated by Executive Order 11988, Floodplain Management,
and subsequent federal floodplain management guidelines. When available, flood hazard boundary
maps (National Flood Insurance Program and flood insurance studies for the project area are used to
determine the limits of the base (100-year) floodplain and the extent of encroachment.

The Federal Emergency Management Agency (FEMA) and Federal Highway Administration (FHWA)
guidelines 23 CFR 650 have identified the base (100- year) flood as the flood having a one-percent
probability of being equaled or exceeded in any given year. The base floodplain is the area of 100-year
flood hazard within a county or community. The regulatory floodway is the channel of a stream plus any
adjacent floodplain areas that must be kept free of encroachment so that the 100-year flood discharge
can be conveyed without increasing the base flood elevation more than a specified amount. FEMA has
mandated that projects can cause no rise in the regulatory floodway and a one- foot cumulative rise for
all projects in the base (100-year) floodplain. For projects that involve the state of Missouri, the State
Emergency Management Agency (SEMA) issues floodplain development permits. In the case of projects
proposed within regulatory floodways, a “no-rise” certificate, if applicable, should be  obtained prior
to issuance of a permit.

Questions regarding floodplain and regulatory floodway should be addressed to:

SEMA

P.0.Box 116

Jefferson City MO

65102

Telephone (573) 526-9141

Documentation of consultation with SEMA regarding the presence of 100-year floodplain/regulatory
floodway should be included in the final collection of information to be submitted to MoDOT staff.
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Federal Emergency Management Agency (FEMA) Buyout Lands

The Flood Disaster Protection Act of 1973, as amended by the Disaster Relief and Emergency Assistance
Act of 1988 (The Stafford Act), identified the use of disaster relief funds under Section 404 for the
Hazard Mitigation Grant Program (HMGP), including the acquisition and relocation of flood-damaged
property. The Volkmer Bill further expanded the use of HMGP funds under Section 404 to “buy out”
flood damaged property that had been affected by the Great Flood of 1993.

There are numerous restrictions on these FEMA buyout properties. No structures or improvements may
be erected on these properties unless they are open on all sides. The site shall be used only for open
space purposes and shall stay in public ownership. These conditions and restrictions (among others),
along with the right to enforce same, are deemed to be covenants running with the land in perpetuity
and are binding on subsequent successors, grantees, or assigns. Any decision involving these properties
should take into consideration that 2—3 years is necessary to process an exemption from FEMA to
utilize this parcel. This exemption would likely be a permanent easement rather than a transfer of
property. If any proposed site is located on a FEMA buyout property, an alternative site should be
chosen.

Farmland Protection

In order to comply with the Farmland Protection Policy Act, which has the purpose of minimizing federal
programs’ contributions to the unnecessary and irreversible conversion of farmland caused by
nonagricultural uses, the Form AD1006 will need to be completed. This can be accomplished through
coordination with United States Department of Agricultural (USDA)-Natural Resources Conservation
Service (NRCS) and the completion of Form AD-1006.  To receive the Form AD-1006, call the NRCS
State office in Columbia at (573) 876-9411. An aerial map of the site or sites will also be required with
the area to be disturbed identified on the map. This aerial map can be obtained from the local NRCS
office. In some areas of the state this office may be located in an adjoining county.

The contractor will need to complete Parts | and Ill on the Form AD-1006. The form should then be sent
to the NRCS State Office for completion of Parts I, IV, and V. The NRCS State Office address is:

Mr. Dennis Potter

State Soil Scientist

Natural Resource Conservation Service
601 Business Loop 70 West

Parkade Center, Suite 250

Columbia, MO 65203

Telephone (573) 876-9411
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After the NRCS office returns the form, the contractor will complete remaining Parts VI and VII. The
contractor will provide a copy of the completed form to the MoDOT district contact to document
compliance with the Farmland Protection Policy Act.

Wetlands

Federal executive order has decreed a national policy of “no net loss of wetlands.” Under this policy,
impacts to wetlands must be avoided if at all practical. Where wetlands are impacted, these impacts
must be mitigated by construction or enhancement of a like quantity and quality of new wetlands. For
these reasons, avoiding impacts to wetlands is a primary goal.

To determine whether wetlands occur on a farmland site, contact the USDA NRCS. The NRCS has
identified and mapped wetlands as a requirement under the Food Security Act. These maps are
available from county NRCS offices, usually located in the county seat, For all other (non-farmland) sites,
consult the FWS Wetlands Mapper at
http://wetlandsfws.er.usqs.qov/wetlandfws.er.usgs.gov/wtlands/launch. html. If wetlands are
identified on either Food Security Act wetland maps or the FWS wetlands mapper, a site visit may be
needed to confirm the location of wetlands. If there are no wetland impacts, no other action need be
taken.

If there are any questions about the extent of wetlands in the event that wetlands cannot be avoided,
contact the U.S. Army Corps of Engineers (COE). If wetlands cannot be avoided, a COE Section 404
permit would be processed through the appropriate COE district. There are five COE districts in
Missouri. Information about COE district locations, addresses, and phone numbers is available on the
COE website at http:/Iwww.usace.army.mil/ContactUs.html.

Water Quality / Land Disturbance

The National Pollutant Discharge Elimination Systems (NPDES) program regulates construction activities
where 1 acre or more of land is disturbed. If the project proponent has a general NPDES permit for all of
their construction activities, this is adequate. If the project proponent does not have a valid general
permit and the site to be disturbed is greater than 1 acre in size, a project-specific NPDES permit from
DNR is required. If the project is entirely within MoDOT right of way, the sponsor may use MODOT’s
general permit. In either case, the sponsor will need to develop a site-specific storm water pollution
prevention plan for the project. The sponsor shall contact the Missouri Department of Natural
Resources (DNR) NPDES Storm Water Program office at (573) 751-1300 or (800) 361-4827 for further
directions. A few cities (Kansas City, Columbia, and others) and counties have obtained their own land
disturbance permits from DNR for generic land disturbance purposes: see additional discussion on storm
water and erosion control in Section 4.
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Hazardous Waste Sites

More than likely, areas to be disturbed will be located in rural areas that have been used for agriculture
or similar purposes. Hazardous wastes are most typically associated with commercial or previously
industrial properties.

If the proposed area is basically farmland or pasture and has not been used for any commercial activity
or dumping, hazardous wastes are unlikely. The contractor should simply document the existing and
historic land use of the parcel and tell how this assessment was obtained.

In non-rural, suburban, or commercial areas a nonintrusive investigation may be used to “diagnose” the
environmental conditions of a selected site. The following is a list of suggested items, but not inclusive,
for a cursory nonintrusive investigation.

e Examine any noticeable contamination in the form of surface staining, oil sheen, odors, stressed
vegetation, spills, leaks, illegal dumping, etc.

e Conduct interviews of local citizens and current owners to identify past land use practices and
hazardous waste management practices.

e Consult with local and state [Missouri Department of Natural Resources, Hazardous Waste Program,
(573) 751-3176] environmental regulatory agencies to identify whether any past problems (complaints,
citations, etc.) have occurred at the site, whether any permits/licenses have been filed for the site, or
whether enforcement actions have occurred.

If the above analyses produce negative results, the contractor should provide documentation to the
MoDOT district contact as to who was contacted and the results of the contact. However, if potential
problems are identified through the search for information described above, it would be wise to locate
another site.

The potential to encounter wastes from sites that are unknown should always be a consideration. Any
unknown sites that are found will be handled in accordance with federal and state laws and regulations.
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Historic Preservation

All jobs requiring environmental clearance for historic preservation (archaeological sites and structures)
must be reviewed and approved by the State Historic Preservation office (SHPO), Department of Natural
Resources. To initiate SHPO’s review and clearance 3f a proposed site for cultural resources a “Section
106 Project Information Form” must be completed and submitted to SHPO along with a copy of a United
States Geological Survey (USGS) topographic map indicating the location of the project. In addition,
photographs of any structures that will be impacted must be provided. The Section 106 Project
Information Form can be obtained from the SHPO website at
http:llwww.dnr.mo.qov/shpo/sectionrev.htm or requested from the SHPO by telephone (573) 751-
7858 or mail:

Missouri Department of Natural Resources
State Historic Preservation Office

Attn: Section 106 Review

P.O. Box176

Jefferson City, MO, 65102-0176

Based on the information supplied, SHPO may clear the project at that time or request that the
contractor acquire the services of an archaeological consultant to conduct a historic preservation
survey of the proposed area. A listing of currently acceptable and available archaeological consultants
who can complete a survey if required can be viewed at the SHPO’s website at

http://www.dnr.mo.gov/shpo/profqualifications.htm. Any questions can be directed to the Design
Division-Historic Preservation Section, at (573) 751-0473.

Public Land

If borrow sites are proposed on any'publicly owned land, contact the MoDOT district representative
before proceeding. Section 4(f) of the Department of Transportation Act of 1966 (now codified as 49
U.S.C. 303 and 23 U.S.C. 138) protects certain public lands. Section 4(f) requires that all U.S. DOT-funded
transportation projects must avoid impacts to public parkland and wildlife refuges (and cultural
resources deemed eligible for the National Register of Historic Places), unless it is successfully
demonstrated that no feasible and prudent alternative exists that avoids “use” or impacts to the park or
refuge. It is strongly recommended that public lands not be considered as potential borrow sites.

Once the contractor has obtained all of the above information, it should be provided to the MoDOT
district contact. The transmittal letter must include County, Route, and Job Number of the project, along
with a map depicting the location and limits of the site(s).

No direct payment will be mad for obtaining the required clearances for borrow areas. An adjustment in
contract time will be considered for any delay caused by receiving the required clearances.
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County: Jefferson

Route: Eime Road Bridge
Project: BRO-B050(22)
Parcel No: 2

SETTLEMENT AGREEMENT

This Settlement Agreement is hereby made and entered into by and between Jefferson
County, Missouri (hereafter “County™), and Kelly D. Berger and Brenda L. Berger (hereafter
“Property Owner”).

WHEREAS, the County has undertaken a public works project to improve Eime Road
Bridge, internally known as Project No. BRO-B050(22) (hereafter “Project™); and,

WHEREAS, due to the County constructing the Project, the need exists to negotiate
additional items below.

NOW THEREFORE, in consideration of the mutual promises contained herein, the County and
Property Owner hereby stipulate and agree to certain elements to allow construction of said Project
and to address the long-term maintenance of improvements made by the County of property owned
by the Property Owner. The parties agree to the following:

1s

Property owner did not want replacement fence placed on back side of Permanent
Drainage Easement, therefore; property owner agrees to install replacement fence and
gate near the road, outside the Right of Way limits. Property owner agrees to allow
the County access to the Permanent Drainage Easement area so that future operations
and maintenance will not be hampered. Gate opening should be 20 feet wide.

Jefferson County/Contractor agree that no gravel will be dumped or placed on the
property.

Property owner would like to retain some trees cut down during construction if
possible. Owner must be available to work around Contractor’s schedule when trees
are to be removed. Property owner agrees to contact the County and or Contractor to
request a schedule of tree removal.

The Parties to this Agreement, to the extent the law will allow, hereby agree that they
will not discuss or disclose this Agreement or any part thereof to any other person or
entity whether a party to this Agreement, or not.

. All of the parties, as indicated below, agree to the terms of this Settlement Agreement

and state, by their signatures, that they have fully read and understand the terms and
conditions of this Agreement and that this Agreement is the whole and complete

Page 1 of 3 Berger
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Agreement; that there are no promises, terms, conditions, or obligations other than
those contained herein; and that the parties to this Agreement expressly agree that the
laws of the State of Missouri shall govern the validity, construction, interpretation,
and effect of this Agreement.

MZS&A/W 10- 5~ 2007

Kelfy D. Eerger Date
Loy, (6 ~5-20] 7
enda L. Berger v Date
— \0)4| 2017
Jasgn\onas, k\}_:)o:girector of Public Works Datel
For Jetferson Cowdty, Missouri

(\

\/], VU%&-Y{ U\JWU/W 0 -5-17

Chandra Watkins, Ri ght of Way Representative Date
ACKNOWLEDGEMENT
STATE OF MISSOURI )
SS
COUNTY OF JEFFERSON )

h AP
Onthis =  dayof | }(ﬁ)bﬁ\ , 2017, before me appeared Kelly D. Berger and Brenda
L. Berger personally known to me to be the person(s) who executed the foregoing instrument
and acknowledged to me that they executed the same as their free act and deed.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my official seal
in the county and state aforesaid the day and year written above.

Clhdhﬁi‘tf\_ (: LJ il

Notary Public!

wLe o St St Nt St Sl st vt ! S’
EHANDRA J. WATKINS
L . — otary Public - Notary Seal
My Commission Expires: |10~ 2| 4 STATE OF MISSOUR!
Jefferson County
My Commission Expires: July 10, 2021
Commission # 13399852
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e
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ACKNOWLEDGEMENT

STATE OF MISSOURI )
SS
COUNTY OF JEFFERSON )

On this L]hu\ day of ( )‘ SL@IOLV’ , 2017, before me appeared Jason Jonas personally
known to me to be the person(s) who executed the foregoing instrument and acknowledged to
me that he executed the same as his free act and deed.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed my official seal
in the county and state aforesaid the day and year written above.

A P
|

( | Nawdla L! Wl

Notary Public

My Commission Expires: -0 T2

uwwuuuuuwwuw
CHANDRA J. WATKINS
Notary Public - Notary Seai
STATE OF MISSOURI
Jefferson County
My Commission Expires: July 10, 2021
Commission # 13399952
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0. INSPECTION WAIVER
This is not a bid item.

The County requires inspection of materials and products and requires certifications from the
manufactures or suppliers for compliance with the specifications. Supplier’s material certification shall
be required for the following items:

a. Prestressed Concrete Beams — Prestressed strands
Concrete
Reinforced Steel
Bearing Pads

b. Guardrail — Steel and Galvanizing
C. Asphalt — Mix design required
Weight tickets
Prime
d. Class B, B-1 or B-2 Concrete — Mix Design
e. Reinforced Steel — Mill Certification
f. Pipe and Flared End Sections

Submittal — Contractor shall submit certifications, signed by the material suppliers and the Contractor,
that all materials meet specification requirements. Mix designs of asphalt mixes shall be submitted to
the Engineer for approval, prior to placement of material. Certified weight tickets shall be provided for
verification of quantity for asphalt. The Contractor shall provide the materials for field-testing at no
additional payment.

The County will be responsible for the following job control testing:

a. Concrete (cylinders, air, and slump)
b. Grading and Base Compaction
c. Asphalt (extraction and compaction)
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P. SECTION 216- REMOVALS FOR BRIDGE STRUCTURES
Modify Section 216.10.2 to include the following:

The Contractor has the option of removing the existing bridge by whatever method he may choose
subject to the approval of the Public Works Director. The use of explosives will not be permitted on this
project. The Contractor shall accept full responsibility for the safety and feasibility of his operation and
approval of the Public Works Director shall not relieve the Contractor of this responsibility.

Whatever method is selected, the Contractor shall submit his proposed method and plan of bridge
removal to the Public Works Director for review within two weeks after award of the contract and a
minimum of 14 days before commencing such activities. Said plan shall include his proposed method of
removing and dismantling the existing superstructure as well as his proposed method of demolishing
and removing the substructure, Included shall be his proposed method of disposal.
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Q. CONCRETE SLAB

Description. This work shall consist of the construction of a concrete bridge slab by pre-cast pre-
stressed panel as permanent structural forms interacting with a reinforced cast-in-place concrete
topping between the exterior girders. Conventional forming shall be used for the overhang of the
exterior girders or other limitations as shown on plans

General. The concrete slab shall be constructed in accordance with the Standard Specifications, these
specifications and in conformity with lines, grades, thicknesses and typical cross sections shown on the
bridge plans.

The slab will be bid per square yard of slab area complete, including prestressed panels and all slab
concrete and reinforcing steel, plain and epoxy coated.

Construction Method. The slab shall be constructed in accordance with Section 703 of the Standard
Specifications and these Special Provisions.

The reinforced concrete slab shall be constructed of Class B-2 concrete and Grade 60 reinforcing.

1. Dimensional Tolerances: For dimensional tolerances, see Missouri Standard Specification,
Section 1029 Table lIl.

2. Splicing of Strands: One approved splice per pretensioning strand will be permitted provided
the splices are so positioned that none occur within a member. Strands which are being spliced
shall have the same “twist” or “lay.” Allowance shall be made for slippage of the splice in
computing strand elongation.

3. Wire Failure: Failure of one wire in a seven-wire pre-tensioning strand may be
accepted, provided that, it is not more than two percent of the total area of
the strands.

4. Al Concrete: Concrete for the prestressed panels shall conform to all requirements of
Class Al (5000 psi) concrete. The use of Type | or Type lll cement will be optional with the
contractor, unless otherwise specified.

5. Preparation of Panel: The top surface of the panel shall receive a roughened finish to facilitate
bond with cast-in-place deck. The scoring shall be perpendicular to the pre-stressing strands in
the panel and shall be 1/8 inch in depth.

Just prior to placing concrete, the panels shall be cleaned by high pressure water. There shall be
no free water standing on the U panels when concrete is placed. If this method of cleaning does
not appear sufficient to remove laitance or other foreign matter, sandblasting these areas will
be required followed again by high pressure water cleaning prior to concrete placement
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6. Bedding Material:

Bedding material for pre-cast units shall meet the requirements of Section
1057.2.5 for preformed fiber joint material or the following requirements for
expanded or extruded polystyrene:

Property Value Test Requirements
Compression - 60 psi Minimum ASTM D-1621
Strength- Procedure A-10% Yield
Water Absorption 2% by Vol. Maximum ASTM D-2842

Oxygen Index 24 Minimum ASTM D-2863

Method of Measurement: The area of the concrete slab is based on the dimensions as shown in the
plans and computed to the nearest square yard. This area is measured transversely from out-to-out of
slab and longitudinally from fill face to fill face.

The table of Estimated Quantities for Slab on Concrete I-Girder represents the quantities used by the
County in preparing the cost estimate for concrete slabs. Variations may be encountered in these
estimated quantities, but these variations cannot be used for an adjustment in the contract unit price
per square yard of slab on Concrete I-Girder. Each bidder is urged to prepare their own estimate of
quantities before submitting their bid. The Notes For Estimated Quantities, as shown in the plans,
describes all the quantities which are included in the Estimated Quantities for Slab on Concrete I-Girder.

Final measurement will not be made, except for authorized changes during construction or where
appreciable errors are found in the contract quantity per square yard. The revision or correction will be
computed and added to or deducted from the contract quantity.

In the use of prestressed pre-cast panel forms, the contractor is responsible for determining the lengths
and number of S Bars in the lower mat of reinforcing when square end panels are used on skewed
structures.

Basis of Payment: The amount of completed and accepted work, measured as provided above, will be
paid for at the contract unit price per square yard for Slab-on-Concrete I-Girder which will include full
compensation for furnishing and placing all forms and any surface preparation required, furnishing and
placing all concrete and reinforcing steel for the concrete slab, haunches and all integral diaphragms, all
labor, equipment, tools and incidentals necessary to complete the work.

If an error or omission occurs that results in additional steel being required, the following unit prices
will apply as full compensation for all costs related to the completed installation of that reinforcing steel.

Plain reinforcing steel, 1.35 per Ibs.

Epoxy coated reinforcing steel,1.50 per lbs.

Payment will be made under the applicable item listed below:
703-42.13 Slab-on-Concrete I-Girder, per Square Yard.
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R. ACCEPTANCE OF PRECAST DOUBLE TEE, I-GIRDER AND SLAB PANELS

The following procedures have been established for the acceptance of precast double tee, I-girder, box-
girder and slab panels. Shop drawings shall be submitted to the local agency’s engineer for review and
approval. The approval is expected to cover only the general design features, and in no case shall this
approval be considered to cover errors or omissions in the shop drawings. The local agency or their
consultant has the option of inspecting the precast units during fabrication or requiring the fabricator to
furnish a certification of contract compliance and substantiating test reports. In addition, the following
reports will be required

1. Certified mill test reports, including results of physical tests on the
prestressed strands, and reinforcement as required.

2. Test reports on concrete cylinder breaks.

The local agency or consultant must verify and document that dimensions of the units were checked at
the job and found to be in compliance with the shop drawings.
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REVISIONS TO MODOT STANDARD SPECIFICATIONS
Rev. 9/17

Modifications to the 2016 Missouri Standard Specifications for Highway Construction shall be as listed herein.

SECTION 102
BIDDING REQUIREMENTS AND CONDITIONS

All references to submitting electronic bids in Section 102 shall be deleted. Please refer to the ““Bid Notice™ for
directions to submit bids on County projects.

Delete Section 102.3 Bidding — in its entirety and replace it with the following:

102.3 Bidding Documents. Upon request, the County will furnish the bidding documents to the prospective bidder. These
documents will generally be available on the County’s website for download and viewing. All prospective bidders must
complete the registration form titled “PLAN HOLDER CONTACT INFORMATION” to be eligible to bid on the project
and in order to receive updated notices. The documents will state the location, description and requirements of the
contemplated construction and will show the estimate of the various quantities and kinds of work to be performed or
material to be furnished, and will have a schedule of items for which unit bid prices are invited. The bidding documents
will state the time in which the work shall be completed, the amount of the bid guaranty, and the date, time and place of
the opening of bids.

102.3.1 All papers bound with or attached to or referenced in the bidding documents are considered a part thereof and
must not be detached or altered when the bid is submitted.

102.3.2 If applicable, the prospective bidder will be required to pay the Commission the sum stated in the notice of bid
opening for each copy of a project's bidding documents. The Missouri Standard Specifications for Highway Construction,
Missouri Standard Plans for Highway Construction, including all revisions of these documents, and other items
referenced in the bidding documents, whether attached or not, will be considered a part of the bid. A prospective bidder
will be expected to separately purchase or have access to the current edition of the Missouri Standard Specifications for
Highway Construction and the Missouri Standard Plans for Highway Construction, including all revisions of these
documents.

102.3.3 It will be conclusively presumed that all of the bidding documents are in the bidder’s possession and that these
documents have been reviewed and used by the bidder in the preparation of any bid submitted. The effective dates of the
General Provision & Supplemental Specifications and the Supplemental Plans for Highway Construction will be specified
in the contract documents. A copy of the latest version of these documents is available on MoDOT’s web site.

Delete Section 102.7 Preparation of Bidding Documents — in its entirety and replace it with the following:

102.7 Preparation of Bidding Documents. All bids shall be properly signed, sealed and submitted in accordance with
Sec 102.10. Each bidder shall specify in the bid, in figures, a unit price for each of the separate items listed in the bidding
documents, except a unit price entry will not be necessary for those items having a quantity of one and only the amount
for that item need be entered. Zero will be considered a valid bid. The bidder shall not enter zero in any "Unit Price" field
unless zero is the intended bid for that item. A unit price left blank, with or without an extension, other than items having
a quantity of one, will be considered as zero by the Commission. In case of alternate items, unit prices shall be entered
for only one alternate, unless otherwise specified in the bidding documents. A unit price shall not exceed two decimal
places. Bids shall not contain interlineations, alterations or erasures except as noted in Sec 102.7.1. The bidder shall show
the products of the respective unit prices and quantities in the amount column provided for that purpose. The extension
of each line item shall be rounded to the nearest second decimal place value, with half cents rounded up. These extensions
shall be totaled and in case of errors or discrepancies in extensions, the unit prices shall govern. All entries in the bid shall
be in ink or typewritten. If, in the sole discretion of the engineer, an obvious and apparent clerical error exists in the unit
price listed for an item due to a misplaced decimal, but the extension appears to be correct and as intended in all respects,
the engineer may correct the unit price bid in accordance with the extension listed. All errors in extensions or totals will
be corrected by the engineer and such corrected extensions and totals will be used in comparing bids.
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102.7.1 A bidder may alter or correct a unit price, lump sum bid or extension entered on the paper bid form or the
computer-generated itemized paper bid form by crossing out the figure with ink and entering a new unit price, lump sum
bid or extension above or below in ink, with the bidder’s initials.

102.7.2 A bidder may submit a separate bid on any or all projects, except that bids shall be submitted for all projects in a
required combination. Bidders not having the ability to simultaneously execute all contracts for bids submitted during a
bid opening may state, in one of the bids, the maximum total value of contract awards the bidder is willing to accept for
that bid opening. Only one statement of “Maximum Monetary Value of Awards Accepted this Bid Opening” shall be
completed per bid opening. In the event a bidder submits multiple statements of maximum award, the lowest value stated
will be used. The Commission reserves the right to select and award the combination of bids, not exceeding this maximum,
that will be to the best interest of the State, provided these bids are in conformance with the requests for bids. Any
corrected bid that exceeds the lowest specified maximum award may be declared non-responsive.

102.7.3 The bid of an individual, including those doing business under a fictitious name, shall include the signature and
address of the individual. The signature shall be exactly the same as that appearing on the contractor questionnaire.

102.7.4 The bid by a partnership or joint venture, including individuals doing business under fictitious names or
corporations, shall be executed by at least one of the partners followed by the title "Partner” or one of the joint venturers
followed by the title "Joint Venturer" and the business address of the partnership or joint venturer shown. The true legal
name and address of each partner and joint venturer shall also be shown and shall appear exactly the same as that shown
on the contractor questionnaire.

102.7.5 The bid by a corporation, whether acting alone or as a joint venturer, shall show the address and name of the
corporation exactly as shown on the contractor questionnaire, and shall include the signature or digital ID and title of a
person authorized by its board of directors to bind the corporation.

102.7.6 Each bidder shall submit with each bid a sworn statement, executed by or on behalf of the bidder to whom a
contract may be awarded, certifying that the bidder has not, either directly or indirectly, entered into any agreement,
participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with the
bid or any contract that may result from its acceptance.

102.7.7 A bid will not be accepted or considered if the bid is the product of collusion among bidders, if the bidder is
disqualified or determined not responsible or if the bid is irregular in accordance with Sec 102.8.

Delete Section 102.9 Bid Guaranty — in its entirety. (See Section 11 of the “Instructions and Notices to Contractors™ in the
bid documents)

Delete Section 102.11.1 in its entirety.

SECTION 105
CONTROL OF WORK

Delete Section 105.1- Authority and Duties of Commission in Contract Administration - items (a) through (h) that
pertain exclusively to MoDOT and not to the County of Jefferson.

Revise 105.4 - Coordination of Contract Documents. - such that the governing ranking will be as follows:

@ Job Special Provisions

(b) Project Specific Drawings

(c) General Provisions

(d) Revisions to MoDOT Standard Specifications
(e) General Special Provisions

)] Supplemental Specifications

(9) Standard Specifications

(h) Standard Drawings

M Bid Items or Quantities

In case of discrepancies, calculated dimensions will govern over scaled dimensions.
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SECTION 107
LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

If a Corps of Engineers 404 Permit or Department of Natural Resources Section 401 permit is applicable for a project,
then the permit requirements and conditions will prevail over Section 107.10.

SECTION 109
MEASUREMENT AND PAYMENT

Delete Section 109.9.1.2 of Division 109.9 - Retained Percentage - in its entirety.
Delete Section 109.14 — Price Adjustment for Fuel - in its entirety.

SECTION 201
CLEARING AND GRUBBING

Add the following to Section 201.2.2.1 Clearing:

(e) All branches hanging lower than 18 feet above the finish roadway surface shall be removed over all lanes of traffic,
including up to 3 feet outside the traveled edge of pavement.

SECTION 203
ROADWAY AND DRAINAGE EXCAVATION,
EMBANKMENT AND COMPACTION

Modify Section 203.3.1 of Section 203.3 — Borrow — as follows:

Replace the first sentence with the following: Borrow will consist of approved material required for the construction of
embankment or for other portions of the work, and shall be obtained from borrow areas shown on the plans, from areas
designated by the engineer, or from other approved sources.

Modify Section 203.4 as follows:

Delete the reference in Section 203.4.1 that states, “Finishing by hand methods will not be required,...”: Replace with the
following:

Hand raking or fine grading by mechanical means of the disturbed areas shall be required to remove debris and stones.
The soil shall be tilled to a depth of 4” and graded to a reasonably smooth surface. All brush, weeds, excess mud and silt,
or other debris shall be removed from culverts and channels within the scope of the work in accordance with Sec 104.11.2,
even if such structures are used in place.

Replace Section 203.4.1.1 with the following:

Field Stone. Before final project acceptance, the removal and disposal requirements of all loose field stones shall be
guided by the following table:

... location-limits Limits Maximum Stone Size
! Residential and business where lawns are | All disturbed areas Relatively free of stones — %”
i maintained maximum

Foreslopes, roadside ditches and backslopes outside - Right of way 1” maximum

of maintained lawn areas :
: Rock cut sections ¢ All disturbed areas ¢ As directed by the Engineer
SECTION 206

EXCAVATION FOR STRUCTURES
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Replace Section 206.5.2 — with the following: “Final measurement of Class 3 Excavation for pipe culverts, utilities,
retrofit pipe culverts, drop inlets or manholes will be made to reflect the actual computed quantity established from field
measurements. The plan quantities were estimated based on the random boring data and visual observations of the adjacent
existing ditch lines. The revision or correction will be computed and added to or deducted from the contract quantity.
Measurement of Class 3 Excavation will be made to the nearest cubic yard for each structure of that volume of material
actually removed from within the area bounded by vertical planes of 12 inch minimum to 18 inches maximum outside of
the outer walls of the structure. The upper limits of the volume measured, will be the existing ground line, or the lower
limits of the roadway excavation, whichever is lower. The lower limits of the volume measured will include excavation
necessary for pipe bedding.

SECTION 304
BASES AND AGGREGATE SURFACES

Delete Section 304.3.5 - Substitutions for Aggregate Base - in its entirety.

Modify Section 304.5 — Method of Measurement — as follows:
Final measurement of the completed aggregate base course will be based on actual field measurements to the nearest
square yard.

Replace Section 304.6 - Basis of Payment — with the following: “The accepted quantities of aggregate base course of the
thickness and type specified will be paid for at the contract unit price for each of the pay items included in the contract.
Payment will be considered full compensation for water used in performing this work.”

SECTION 401
PLANT MIX BITUMINOUS BASE AND PAVEMENT

Section 401.4 Job Mix Formula — The County may waive submission of representative mixture samples. The Contractor,
at the time he submits his job mix formula, shall request in writing whether samples are required. The County will respond
in writing and if samples are required, they shall be submitted within ten working days of receipt of the County’s letter.
Section 401.4.1 Mixture Design — Modify this paragraph as follows:

The mix design shall be submitted to the County for approval at least seven (7) days prior to mixture production. A mix
design shall be submitted for all County projects. The composition of the mixture shall conform to the following limits
by weight:

Total Mineral Aggregate 94.0-96.5 %
Asphalt Binder 3.5-6.0 %

Add the following item to Section 401.4.2 — Required Information:
() Unit weight of combined mixture.

Modify Section 401.4.3 Mixture Approval so that “the County” is substituted where it presently reads “Construction and
Materials”.

Delete Section 401.5.2 Substitutions - in its entirety.

Delete Section 401.6 Field Laboratory — in its entirety.

Delete Section 401.7.1 and replace with the following:

401.7.1 Weather Limitations. Bituminous mixtures shall not be placed (1) when either the air temperature or the
temperature of the surface on which the mixture is to placed is below 40 F (5 C), (2) on any wet or frozen surface, or (3)

when weather conditions prevent the proper handling or finishing of the mixture. Temperatures are to be obtained in
accordance with MoDOT Test Method TM20.
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If a rainfall event occurs (with rain duration lasting more than 5 min.) before 10am on any given workday, then paving
operation shall be cancelled for the balance of that workday and the contractor is not charged for the workday. Once a
rainfall event begins the contractor is to immediately shut down plant mix operation. No pavement materials will be
accepted at the construction site until further notice from engineer. At the contractor’s request, the engineer may waive
these requirements on an individual basis.

401.7.5.1 Irregularities. Add a sentence preceding the sentence “The outside edge alignment shall be uniform” as follows:
The outside edges of the pavement shall be constructed to an angle of approximately 45 degrees with the surface of the
roadbed and rolled with a hand roller for a smooth appearance.

Replace Section 401.8 Quality Control with the following:

The Contractor shall maintain equipment and qualified personnel or retain the services of a qualified testing laboratory to
perform QC field inspection, sampling and testing in accordance with applicable portions of Section 403. The testing
service shall be a firm different than the one retained by the County for testing services on that project. The Contractor
shall notify the Engineer at the preconstruction meeting who he intends to use for testing services, the name of a contact
person and his or her telephone number. A proposed third party testing service for dispute resolution shall be included
with the mix design submittal.

Replace the last sentence in Section 401.8.4 Pavement Testing with the following:

The Contractor shall restore the surface from which samples have been taken immediately with the mixture under
production or with a non-shrink concrete grout. A cold patch mixture will not be acceptable.

Replace Section 401.13 Method of Measurement with the following:
Measurement will be in accordance with Sec 403.22 and as modified by the job special provisions.

SECTION 402
PLANT MIX BITUMINOUS SURFACE LEVELING

Delete Section 402.2.2 — in its entirety.

Add the following sentence to the beginning of Section 402.3 Composition of Mixture:

Mixture shall meet the requirements of the asphalt type specified in the contract and/or bidding documents.
Section 402.4 — Replace with the following:

402.4 Job Mix Formula. The mixture shall be in accordance with Sec 401.4 and shall conform to the following limits by
weight:

Total Mineral Aggregate 92.0-96.5 %
Asphalt Binder 3.5-8.0%

Delete Section 402.9 - in its entirety.

SECTION 403
ASPHALTIC CONCRETE PAVEMENT

Delete Section 403.4.1 — in its entirety.
Replace “Construction and Materials” in Section 403.4.3 with “the Engineer”.

Section 403.6 — Delete the first sentence in its entirety. Revise the fourth sentence to read: “The gyratory compactor shall
be one from MoDOT’s Construction and Materials approved list.”

Delete Section 403.10.2 Substitutions — in its entirety.
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Section 403.11.1 Field Mix Redesign — Replace “Central Laboratory” with “Engineer”.

Section 403.11.1.1 Approval — replace “Construction and Materials” with “the Engineer”. Delete the second sentence in
this section.

Modify the first sentence of 403.17.1 Quality Control Operations — to read “The Contractor shall maintain or retain
equipment and qualified personnel to perform all QC field inspection, sampling and testing as required by this
specification.” Add the following sentence: “The personnel, if from an independent testing laboratory, shall be different
than the company retained by the County for QC purposes.”

Section 403.17.2 Bituminous Quality Control Plan — Change “Construction and Materials” to “the Engineer”.

Revise the last sentence of 403.22.4.2 Surface Restoration to read: “If bituminous construction has been completed, the
surface from which samples have been taken shall be restored within 48 hours with an approved commercial mixture or
with an approved non-shrink concrete grout. Cold mix is not an acceptable patch.

Delete Sections 403.23.5 through 403.23.7.3 inclusive.

SECTION 407
TACK COAT

Add Section 407.4.1.1 Weather Limitations. Tack coat shall not be applied when either the air temperature or the
temperature of the surface to be tacked is below 40 F. Temperatures are to be obtained in accordance with MoDOT Test
Method TM20.

SECTION 408
PRIME COAT

Add Section 408.4.1.1 Weather Limitations. Bituminous material shall not be applied (1) when either the air temperature
or the temperature of the surface to be primed is below 60 F or (2) when weather conditions prevent the proper construction
of the prime coat. Temperatures are to be obtained in accordance with MoDOT Test Method TM20.

SECTION 413
SURFACE TREATMENTS

Replace “Construction and Materials” in Section 413.30.3 with “the Engineer”.

Replace “Construction and Materials” in Section 413.30.3.1 with “the Engineer”.

Revise Section 413.30.6.1 as follows: Quality Control Operations. Quality control shall be conducted in accordance
with Sec 403.17 as modified herein by the “REVISIONS TO MODOT STANDARD SPECIFICATIONS”, except as

follows.

SECTION 501
CONCRETE

Section 501.3 Mix Design. — Change the last sentence to read:

“The Contractor may be required to submit representative samples of each ingredient to the Engineer for laboratory
testing.”

Revise Section 501.8.2 (e), the fifth sentence, “The Engineer may allow the use of the test concrete for appropriate
incidental construction”, shall be deleted. In its place add the following sentence — “Test concrete shall not be used in
construction”.

Revise Section 501.8.10 to delete the Type 1 field laboratory at the proportioning plant.
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SECTION 502

PORTLAND CEMENT CONCRETE BASE AND PAVEMENT

Delete Section 502.3.7 - in its entirety.

Revise the first sentence in Section 502.11.1 to read, “Prior to approval of concrete mix designs by the engineer, the
contractor shall submit a QCP to the County.”

Delete Section 502.15.3 Smoothness Adjustment — in its entirety.

Delete Section 502.15.3.1 Incentives — in its entirety.

Table I shall be revised so that “Percent of Contract Price” does not exceed 100.

Delete Sections 502.15.6 Width, 502.15.7 Pay Factors, and 502.15.11 PWL Determination Table in their entirety.

SECTION 601
FIELD LABORATORIES

Delete this Section in its entirety.

SECTION 603
WATER LINE INSTALLATION

Revise Section 603.2 - Material. To include the following sentence after the table:

Materials other than those shown may be specified by the Engineer and shall meet AWWA, ASTM, ANSI and NSF
specifications.

Revise Section 603.3.4 - Abandoned Water Mains. To include the following at the end of this section:

8” and larger abandoned water mains remaining under the completed road and or shoulder shall be abandoned by grout
filling the line. Grout shall consist of Mortar for Grout as specified in Section 1066. The cost of the grout, plugs, labor,
fuel and equipment shall be included in the lump sum unit cost for “Removal of Improvements”. Smaller watermains
shall be abandoned as noted above by capping and covering the cap with concrete. P\VC watermains may be capped with
caps made of the same material, glued in place.

SECTION 605
UNDERDRAINAGE

Delete Sections 605.10.2.5 through 605.10.2.5.3 in their entirety. Video inspection of edge drains will not be required.

SECTION 620

PAVEMENT MARKING

Replace the second through fourth sentences of Section 620.2.3.1, with “The engineer will visually inspect the
pavement markings for reflectivity. The inspection will take place no sooner than seven days after application. The
contractor may clean any pavement markings at the contractor’s expense prior to the visual reflectivity inspection.

Replace Section 620.2.4.1 with the following:

620.2.4.1 Retroreflectivity inspection will be performed visually. Spotty or lack of reflectivity when driven during a
nighttime visual inspection will be cause for reapplying the pavement marking at no additional cost to the County.

Revised Section 620.10.5.1 to read:

Final measurements of pavement markings of the type specified will be based on actual field measurements to the nearest
lineal foot. Revisions or corrections will be computed and added or deducted from the contract quantity.

SECTION 622
PAVEMENT AND BRIDGE SURFACE REMOVAL AND TEXTURING
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Revised Section 622.10.4 to read:

Final measurements of coldmilling of the type specified will be based on actual field measurements to the limits shown
on the plans or as directed by the Engineer, and computed the nearest square yard. Revisions or corrections will be
computed and added or deducted from the contract quantity.

SECTION 627
CONTRACTOR SURVEYING AND STAKING
Add the following to the end of Section 627.2.1:

In addition, the Contractor shall protect and carefully preserve all official survey monuments, property marks, section
markers and Geological Survey Monuments, or other similar monuments. The Contractor shall notify the Engineer of the
presence of any such survey or property monuments as soon as they are discovered.

Revised Section 627.2.3 to read:

The project will generally have set control points with known coordinates provided by the design consultant. The engineer
will furnish all coordinate data to lay out the job and locate benchmarks as shown on the plans. Except as specified herein,
the contractor shall provide all other staking, including but not limited to, centerline stakes, right of way stakes, additional
lines, connections, ramps, slope stakes, grade stakes, construction benchmarks and reference stakes locating all drainage,
roadway and bridge structures, and utilities necessary for the successful prosecution of the work. Centerline staking shall
be done before construction begins and shall be established at all Pls, PCs, PTs and at 100 foot intervals within the
proposed project limits, including any temporary transition lengths outside the projects limits. Right of way staking shall
be a maximum of 200 feet apart on tangents, at angle changes in the right of way and a maximum of 50 feet apart in
horizontal curves, on both sides of the road, at all parcel property lines, and shall be done at the initial start of the project
to facilitate relocation of utilities. Right of way stakes shall indicate cuts and fills to final grade for help in determination
of utility placement. The contractor shall maintain construction stakes for the duration of the project at no additional cost
to the County. All alignment control established by the contractor shall be referenced, and a copy of the references shall
be furnished to the engineer.

Revised Section 627.2.4 to read:

Any surveying or measurements necessary for computing pay quantities, except for earthwork pay items which quantities
are based on cross sections measurements, will be performed by the engineer. The contractor shall notify the engineer at
least two working days prior to disturbing any areas used to calculate pay items.

Earthwork pay items which quantities are based on cross section measurements shall have “before” and “after” cross
sections performed by the contractor. The contractor shall notify the engineer prior to surveying the cross sections so that
a field representative, designated by the engineer, can be present to witness and record and/or verify the readings. The
contractor shall cooperate with the designated field representative in coordinating the surveying activities.

Add the following to the end of Section 627.4:

Should it be necessary to disturb any survey or property monument (grading, install structure), a Missouri Professional
licensed surveyor shall witness and reference their location, and reset such monument after construction work is
completed and before final acceptance of project. The cost to protect, preserve and provide any surveying work to reset
survey or property monuments will not be paid for separately, but shall be considered as included in the cost of the
project, and no additional compensation shall be allowed.

SECTION 703
CONCRETE MASONRY CONSTRUCTION

Add a sentence to the end of Section 703.3.8 -Surface Sealing for Concrete — that reads: “Surface sealing shall not be
applied until after all defects in the bridge deck surface have been patched per the Engineer’s requirements.”
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SECTION 706
REINFORCING STEEL FOR CONCRETE STRUCTURES

Delete the last sentence in Section 706.2.2 that allows flame cutting of uncoated reinforcement. Reinforcement shall be
saw cut or sheared.

Delete the sentences in Section 706.3.1 that reads: “For bridge decks and top slabs of culverts, bars in the top mat shall
be tied at all intersections except where spacing is less than or equal to 12 inches in each direction, in which case alternate
intersections shall be tied. At other locations, the bars shall be firmly tied at alternate crossings or closer.” Replace this
sentence with: “All reinforcement, including superstructure and substructure, shall be tied at 100% of crossing locations.”

SECTION 712
STRUCTURAL STEEL CONSTRUCTION

Delete the sentence in Section 712.3 that reads: “Any material that has become bent shall be straightened before being
assembled or shall be replaced, if necessary.” Replace it with the following: “Any material that has become bent from the
intended shape shall be replaced at no cost to the County.”

SECTION 720
MECHANICALLY STABILIZED EARTH WALL SYSTEMS

Delete Section 720.3.1 - in its entirety and replace with the following:

The Contractor shall submit product information on the type of mechanically stabilized earth wall system he is proposing.
The wall shall be in conformance with the Plans and Job Special Provisions. Shop drawings and design calculations shall
be submitted and shall be signed and sealed by a Professional Engineer registered in the state of Missouri.

SECTION 724
PIPE CULVERTS

Revise Section 724.3.1 to read:

Inspection of pipe and pipe placement will be performed visually by the County during construction.

Delete Sections 724.3.2, 724.3.3, 724.3.4, 724.3.4.1, 724.3.5, 724.3.6, 724.3.7, 724.3.8, and 724.3.9.

Revise Section 724.4.1 to read:

Final measurements of pipe culverts of the type specified will be based on actual field measurements to the nearest lineal

foot along the geometric center of the pipe. Revisions or corrections will be computed and added or deducted from the
contract quantity.

SECTION 725
METAL PIPE AND PIPE ARCH CULVERTS

Revise Section 725.4 to read:

Backfill material for metal culverts shall consist of crushed stone.

Revise Section 725.4.1 to read:

Crushed stone shall consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B. For all pipe

culverts under roadways or sidewalks crushed stone backfill shall be used for full depth of the trench, and to the subgrade
of the road, and to a point two feet on either side of the pavement width. For backfill under grass areas, the granular
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backfill shall be brought to one foot above the top of the pipe, then completed with earthen backfill to the required grade.
Bedding material shall be the same as that specified above for backfill.

SECTION 726
RIGID PIPE CULVERTS

Delete Section 726.1.2.
Modify the sixth sentence in Section 726.3.1 to read:

All joints shall be sealed with an approved plastic compound, tubular joint seal, an external wrap, cement mortar or other
approved methods to create a soil tight condition.

Modify 726.3.2 Bedding to read:

Bedding for reinforced concrete pipe shall consist of a mixture of stone in accordance with Section 1009, Grade 4,
Gradation B.

Section 726.3.4 - Insert the following after the second sentence:

For all pipe culverts under roadways or sidewalks crushed stone backfill, meeting the requirements of Section 1009, Grade
4, Gradation B, shall be used for full depth of the trench, and to the subgrade of the road, and to a point two feet on either
side of the pavement width. For backfill under grass areas, the granular backfill shall be brought to one foot above the top
of the pipe, then completed with earthen backfill to the required grade.

SECTION 727
STRUCTURAL PLATE PIPE AND STRUCTURAL PLATE PIPE-ARCH CULVERTS

Delete 727.3.3 Bedding and Backfill material and replace with the following:

727.3.3 Bedding and Backfill Material. Bedding for structural plate pipe and structural plate pipe-arch culverts shall
consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B, except if rock is encountered, the
trench shall be excavated to a minimum depth of 8 inches below the bottom of the culvert.

Delete Section 727.3.4.1 and Section 727.3.4.2 and replace with the following:

Backfill shall be with crushed stone consisting of a mixture of stone in accordance with Section 1009, Grade 4,
Gradation B. Stone backfill shall be used for full depth of the trench, and to the subgrade of the road, and to a point two
feet on either side of the pavement width. Layers of backfill shall be carefully tamped in place and shall be kept at
approximately the same elevation on opposite sides of the structure at all times during the progress of work in order to
equalize the loading.

SECTION 731
PRECAST REINFORCED CONCRETE MANHOLES AND DROP INLETS

Revise Section 731.4.1 to read:

Final measurements of precast concrete manholes and drop inlets will be based on actual field measurements to the nearest
lineal foot along the geometric center of the manhole/drop inlet. Revisions or corrections will be computed and added or
deducted from the contract quantity. The depth of the structure will be the vertical distance from the top of the uppermost
precast section to the invert flowline.

SECTION 732
FLARED END SECTIONS

Delete the second sentence in Section 732.5 that reads:
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When two different diameters of pipe are shown on the plans for a given location for Group B or Group C pipe, the
contract unit price for the flared end section or safety slope end section that would be required for the larger diameter pipe
will be used for payment purposes.

SECTION 801
LIME AND FERTILIZER

Revise the third sentence in Section 801.4.1 to read:
The soil shall be thoroughly broken up, worked, tilled and loosened to a minimum depth of 4 inches.
Revise the second sentence of 801.4.2 to read:

After application, the lime and fertilizer shall be thoroughly mixed into the soil to a minimum depth of 4 inches, except
when applied hydraulically on slopes steeper than 2:1.

SECTION 802
MULCHING

Add the following to Section 802.1 Description.:

If a specified stabilization covering is not indicated in the contract, mulch overspray shall be applied over rocky type soils.
In all other cases the contractor shall have the options of mulch overspray, embedment, or other methods as approved by
the engineer.

SECTION 803
SODDING

Add the following to Section 803.3 Construction Requirements:

Sodding placed at the downstream end of a flared end section or the downstream end of a pipe without a flared end section
shall be securely fastened with metal clips. The sod shall be placed slightly lower than the flowline of the flared end
section or the flowline of the culvert. Sod washed away by flows through the culvert shall be cleaned up, disposed of and
replaced by the Contractor at no additional charge to the County.

SECTION 804
TOPSOIL

Add Section 804.3.3 The Contractor shall be responsible for obtaining all necessary permits for removal of topsoil from
an area. This shall include but not be limited to land disturbance, stormwater discharge, endangered species, farmland
protection, wetlands, hazardous waste and cultural resources. Contact agencies for most of these are listed on MoDOT’s
website under Local Public Agency Manual.

SECTION 805
SEEDING

Revised the following under Section 805.3 Construction Requirements:

805.3.1 The seedbed shall be prepared in accordance with Sec 801. Seeding shall be done before the seedbed becomes
eroded. Seed shall be uniformly applied at no less than the rates specified in the contract provisions. If no seeding rates
are shown in the contract documents, the following seeding and fertilizing rates shall be used:

(pure live seed per acre) (based on pure nutrients, no filler)
Tall Fescue 60% 120 lbs per acre Nitrogen 80 Ibs per acre
Orchard Grass  20% 40 Ibs per acre Phosphoric Acid 80 Ibs per acre
Annual Rye 20% 40 Ibs per acre Potash 80 Ibs per acre

Total 200 Ibs per acre Total 240 Ibs per acre

Revise 805.3.2 to read:
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805.3.2 Disturbed areas outside of authorized construction limits shall be seeded at the contractor’s expense, unless such
disturbed areas are adjacent to the construction limits and caused by utility relocation/adjustment work. Disturbed areas
caused by such utility work shall be prepared and seeded as directed by the Engineer.

Add Section 805.3.4:

805.3.4 Seeding application methods shall be as follows:

Drop seeding shall only be allowed in small disturbed areas as approved by the engineer; Drill seeding shall be allowed
for flat areas and slopes up to 3(H):1(V); and

Hydro seeding shall be required on slopes 3(H):1(V) or steeper.

Revise Section 805.4 to read:

805.4 Acceptance. Acceptance of permanent seeding will be made when seeded disturbed areas meet the requirements
for final stabilization as defined as a minimum uniform 70% perennial vegetative cover over disturbed land areas.
Inspection for acceptance will be made within 60 days after seeding excluding seeding dates that fall between September
30 and March 1. Seeding that occurs between September 30 and March 1 will be inspected no earlier than May 1.

SECTION 806
POLLUTION, EROSION AND SEDIMENT CONTROL

Revise 806.4.4 to read as follows:

Erosion control features shall be in place prior to any clearing and grubbing of the construction site. Additional erosion
control features may need to be installed as the project continues and problem areas become exposed. Until the site is
stabilized, all erosion and sedimentation control BMPs must be maintained properly. Maintenance must include
inspections of all erosion and sedimentation control BMPs after each rainfall event and on a weekly basis. A written
inspection report by the contractor shall be submitted to the engineer after every inspection. The report shall state a
summary of the site conditions, status of the erosion and sediment control BMPs, date, time and name of inspector. The
Contractor shall maintain all erosion control features by removing silt buildup so that the erosion control feature is fully
effective. Any erosion control features knocked down during construction shall be reinstalled at no additional cost to the
County.

Add a paragraph to 806.80.3 as follows:

The Contractor shall maintain the temporary pipes throughout the length of the project. Pipes, backfill and road surface
washed out shall be replaced at no additional cost to the County.

Add the following sentence to 806.100.2.2:
The Contractor shall maintain the temporary stream crossing throughout the length of the project. Pipes, backfill and
road surface washed out shall be replaced at no additional cost to the County.

END OF “REVISIONS TO MODOT STANDARD SPECIFICATIONS”
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Special Provisions

(see Table of Contents for documents and page numbers)
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AFFIDAVIT
COMPLIANCE WITH THE PREVAILING WAGE LAW

Before me, the undersigned Notary Public, in and for the County of , State of

, personally came and appeared

(Name)

of

(Title) (Company Name)
(a corporation)(a partnership)(a proprietorship) and after being duly sworn did depose and say that
all provisions and requirements set out in Chapter 290, Sections 290.210 through and including
290.340, Missouri Revised Statutes, pertaining to the payment of wages to workers employed on
public works projects have been fully satisfied and there has been no exception to the full and
complete compliance with said provisions and requirements with Wage Determination No.
or Annual Wage Order No._ issued by the Division of Labor Standards on

project ,

(Job Number)

(Route or location, if building construction)

County, Missouri, and completed on the day of , 20
Signature
Subscribed and sworn to me this day of , 20
My commission expires , 20

Notary Public

(Revised 03-23-00)
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Jefferson County, Missouri

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

l. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V.  Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in
each construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this
contract, the contractor shall not use convict labor for any
purpose within the limits of a construction project on a Federal-
aid highway unless it is labor performed by convicts who are
on parole, supervised release, or probation. The term Federal-
aid highway does not include roadways functionally classified
as local roads or rural minor collectors.

1. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR
27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to
all of its terms and conditions of employment and in their
review of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

'It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall
include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selection
for training, including apprenticeship, pre-apprenticeship,
and/or on-the-job training.'

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will
have the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
Sso.

3. Dissemination of Policy: All members of the
contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such
action, or who are substantially involved in such action, will be
made fully cognizant of, and will implement, the contractor's
EEO policy and contractual responsibilities to provide EEO in
each grade and classification of employment. To ensure that
the above agreement will be met, the following actions will be
taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and
then not less often than once every six months, at which time
the contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.
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4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: 'An Equal Opportunity Employer.' All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee
referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will
identify sources of potential minority group employees,
and establish with such identified sources procedures
whereby minority and women applicants may be
referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the
contractor's compliance with EEO contract provisions.
Where implementation of such an agreement has the
effect of discriminating against minorities or women, or
obligates the contractor to do the same, such
implementation violates Federal nondiscrimination
provisions.

c. The contractor will encourage its present
employees to refer minorities and women as applicants
for employment. Information and procedures with
regard to referring such applicants will be discussed
with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered,
and personnel actions of every type, including hiring,
upgrading, promotion, transfer, demotion, layoff, and
termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following
procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force
requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training
programs, i.e., apprenticeship, and on-the-job training
programs for the geographical area of contract performance.
In the event a special provision for training is provided under
this contract, this subparagraph will be superseded as
indicated in the special provision. The contracting agency
may reserve training positions for persons who receive
welfare assistance in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants
for employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training
and promotion potential of employees who are minorities
and women and will encourage eligible employees to apply
for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate
an EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the
referral practices and policies of the labor union except that
to the extent such information is within the exclusive
possession of the labor union and such labor union refuses
to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth
what efforts have been made to obtain such information.

d. Inthe event the union is unable to provide the
contractor with a reasonable flow of referrals within the time
limit set forth in the collective bargaining agreement, the
contractor will, through independent recruitment efforts, fill the
employment vacancies without regard to race, color, religion,
sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The
failure of a union to provide sufficient referrals (even though it
is obligated to provide exclusive referrals under the terms of a
collective bargaining agreement) does not relieve the
contractor from the requirements of this paragraph. In the
event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246,
as amended, and these special provisions, such contractor
shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
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with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a.The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b.The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated
by reference.

b.  The contractor or subcontractor shall not discriminate
on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on_Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements
to other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
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of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional
classification and wage rates conformed under paragraph 1.b.
of this section) and the Davis-Bacon poster (WH-1321) shall
be posted at all times by the contractor and its subcontractors
at the site of the work in a prominent and accessible place
where it can be easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by
the construction industry; and

(iii) The proposed wage rate, including any bona
fide fringe benefits, bears a reasonable relationship to
the wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period
that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c.Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d.If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other
federally-assisted contract subject to Davis-Bacon prevailing
wage requirements, which is held by the same prime
contractor, so much of the accrued payments or advances as
may be considered necessary to pay laborers and
mechanics, including apprentices, trainees, and helpers,
employed by the contractor or any subcontractor the full
amount of wages required by the contract. In the event of
failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the
contract, the contracting agency may, after written notice to
the contractor, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
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Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that
the plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b. (1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(if) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29
CFR part 3;

(iif) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the
ratio permitted to the contractor as to the entire work force
under the registered program. Any worker listed on a payroll
at an apprentice wage rate, who is not registered or
otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed. Where a
contractor is performing construction on a project in a locality
other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the
journeyman's hourly rate) specified in the contractor's or
subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in
the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms
of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue of
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in
the U.S. Criminal Code, 18 U.S.C. 1001.
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V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As used
in this paragraph, the terms laborers and mechanics include
watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated
damages. The FHWA or the contacting agency shall upon
its own action or upon written request of an authorized
representative of the Department of Labor withhold or cause
to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime
contractor, or any other federally-assisted contract subject to
the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be
determined to be necessary to satisfy any liabilities of such
contractor or subcontractor for unpaid wages and liquidated
damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all
relevant Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the

quality of the work of the leased employees;

(3)the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4)the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set
forth in paragraph (1) of Section VI is computed includes the
cost of material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3.The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4.No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
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evidenced in writing and that it contains all pertinent provisions

and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1)
is not applicable to design-build contracts; however,
contracting agencies may establish their own self-
performance requirements.

VII. SAFETY: ACCIDENT PREVENTION

Thisprovisionis applicable to all Federal-aid
construction contracts and to all related subcontracts.

1. Inthe performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this
contract that the Secretary of Labor or authorized
representative thereof, shall have right of entry to any site of
contract performance to inspect or investigate the matter of
compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107
of the Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

Thisprovisionis applicable to all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes
any false statement, false representation, or false report as to
the character, quality, quantity, or cost of the material used or
to be used, or the quantity or quality of the work performed or
to be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted
for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or
to be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving
an award due to a violation of Section 508 of the Clean Water
Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X
in every subcontract, and further agrees to take such action
as the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a.By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
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covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website_(https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok ok Kk

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion - First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed
for debarment, declared ineligible, or voluntarily excluded
from participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally
or civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended,"” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website_(https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e
of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* ok ok k%

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable
to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok ok ok %

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a.No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b.If any funds other than Federal appropriated funds
have been paid or will be paid to any person for influencing
or attempting to influence an officer or employee of any
Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form-LLL, "Disclosure Form
to Report Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment
to present or former employees as the result of a lawful
collective bargaining contract, provided that the number of
nonresident persons employed under this subparagraph (1c)
shall not exceed 20 percent of the total number of employees
employed by the contractor on the contract work, except as
provided in subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
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Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job
order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order
by the contractor with the State Employment Service, the
State Employment Service is unable to refer any qualified
job applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by
the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.

FHWA-1273 May 1, 2012
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FEDERAL AID PROVISIONS

December 1980

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1. The Offeror’s or Bidders attention is called to the “Equal Opportunity Clause” and the Standard Federal Equal
Employment Opportunity Construction Contract Specifications” set forth therein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor’s
aggregate workforce in each trade on all construction work in the covered area, are as follows:

3. Construction contractors which are participating in an approved Hometown Plan (see 41 CFR 60-4.5) are required
to comply with the goals of the Hometown Plan with regard to construction work they perform in the area covered
by the Hometown Plan. With regard to all their covered construction work, such contractors are required to comply
with the following goals:

Goals for Female participation for each trade
AREA COVERED

Goals for women apply nationwide

GOALS AND TIMETABLES

Goals
Timetable (Percent)
From April 1, 1978 until March 31, 1979 31
From April 1, 1979 until March 31, 1980 51
From April 1, 1980 until March 31, 1981 6.9

Goals for Minority Participation for Each Trade

County Goal (Percent) County Goal (Percent)
Adair 4 Linn 4
Andrew 3.2 Livingston 10
Atchison 10 McDonald 2.3
Audrain 4 Macon 4
Barry 2.3 Madison 114
Barton 2.3 Maries 11.4
Bates 10 Marion 3.1
Benton 10 Mercer 10
Bollinger 114 Miller 4
Boone 6.3 Mississippi 114
Buchanan 3.2 Moniteau 4
Butler 114 Monroe 4
Caldwell 10 Montgomery 114
Callaway 4 Morgan 4
Camden 4 New Madrid 26.5
Cape Girardeau 114 Newton 2.3
Carroll 10 Nodaway 10
Carter 114 Oregon 2.3
Cass 12.7 Osage 4
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Cedar 2.3 Ozark 2.3
Chariton 4 Pemiscot 26.5
Christian 2 Perry 114
Clark 3.4 Pettis 10
Clay 12.7 Phelps 114
Clinton 10 Pike 3.1
Cole 4 Platte 12.7
Cooper 4 Polk 2.3
Crawford 11.4 Pulaski 2.3
Dade 2.3 Putnam 4
Dallas 2.3 Ralls 3.1
Daviess 10 Randolph 4
DeKalb 10 Ray 12.7
Dent 114 Reynolds 114
Douglas 2.3 Ripley 114
Dunklin 26.5 St. Charles 14.7
Franklin 14.7 St. Clair 2.3
Gasconade 11.4 St. Francois 11.4
Gentry 10 Ste. Genevieve 114
Greene 2 St. Louis City 14.7
Grundy 10 St. Louis County 14.7
Harrison 10 Saline 10
Henry 10 Schuyler 4
Hickory 2.3 Scotland 4
Holt 10 Scott 11.4
Howard 4 Shannon 2.3
Howell 2.3 Shelby 4
Iron 11.4 Stoddard 11.4
Jackson 12.7 Stone 2.3
Jasper 2.3 Sullivan 4
Jefferson 14.7 Taney 2.3
Johnson 10 Texas 2.3
Knox 4 Vernon 2.3
Laclede 2.3 Warren 11.4
Lafayette 10 Washington 114
Lawrence 2.3 Wayne 114
Lewis 3.1 Webster 2.3
Lincoln 11.4 Worth 10
Wright 2.3

These goals are applicable to all of the contractor’s construction work (whether or not is Federal or federally
assisted) performed in the covered area. If the contractor performs construction work in a geographical area located
outside of the covered area, it shall apply the goals established for such geographical area where the work is actually
performed. With regard to this second area, the contractor also is subject to the goals for both its federally involved
and nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on
Its Implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the
specifications set forth in 41 CFR 60-4.3(a), and its effort to meet the goals. The hours of minority and female
employment and training must be substantially uniform throughout the length of the contract, and in each trade, and
the Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The
transfer of minority, or female employees or trainees from Contractor to Contractor or from project to project for
the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the Executive Order and the
regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work hours
performed.
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4. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance
Programs within 10 working days of award of any construction subcontract in excess of $10,000 at any tier for
construction work under the contract resulting from this solicitation. The notification shall list the name, address
and telephone number of the subcontractor; employer identification number; estimated dollar amount of the
subcontract; estimated starting and completion dates of the subcontract; and the geographical area in which the
subcontract is to be performed.

5. Asused in this Notice, and in the contract resulting from this solicitation, the “covered area” of the county, route
and limits described in the proposal for the work.
July 1986

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246

1. Asused in these specifications:
a. “Covered area” means the geographical area described in the solicitation which this contract resulted.

b. “Director” mean Director, Office of Federal Contract Compliance Programs, United States Department of
labor, or any person to who the Director delegates authority;

c. “Employer Identification Number” means the Federal Social Security number used on the Employer’s quarterly
Federal Tax Return, U.S. Treasury Department Form 941;

d. “Minority” includes;

0] Black (all persons having origins in any of the Black African racial groups not of  Hispanic origin):

(i) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish
Culture or origin, regardless of race);

(iii) Asian and pacific islander (all persons having origins in any of the original peoples of the Far East,
southeast Asia, the Indian Subcontinent, or the Pacific Islands; and

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North
American and maintain identifiable affiliations through membership and participation or community
identifications.

2.  Whenever the Contractor, or any Subcontractor at any tier, subcontractors a portion of the work involving any
construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and which
is set forth in the solicitations from which this contract resulted.

3. If the Contract is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department
of Labor in the covered area either individually or through the association, its affirmative action obligations on all
work in the Plan area (including goals and timetables) shall be in accordance with the Plan for those trades which
have unions participating in the Plan. Contractors must be able to demonstrate their participation in and compliance
with the provisions of any such Hometown Plan. Each Contractor or Subcontractor participating in an approved
Plan is individually required to comply with its obligation under the EEO clause, and to make a good faith effort to
achieve each goal under the Plan in each trade in which it has employees. The overall good faith performance by
other Contractors or Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor’s or
Subcontractors’ failure to take good faith efforts to achieve the Plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of
these specifications. The goals set forth in the solicitation from which this contact resulted are expressed as
percentages of the total hours of employment and training of minority and female utilization the Contractor should
reasonably be able to achieve in each construction trade in which it has employees in the covered area. Covered
Construction contractors performing construction work in geographical areas where they do not have a Federal or
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federally assisted construction contract shall apply the minority and female goals established for the geographical
area where the work is being performed. Goals are published periodically in the Federal Register in notice form,
and such notices may be obtained from any Office of Federal Contract Compliance Programs office or from Federal
procurement contracting officers. The Contractor is expected to make substantially uniform progress toward its
goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with who the Contractor
has a collective bargaining agreement, to refer either minorities or women shall excuse the Contractor’s obligations
under these specifications, Executive Order 11246, or the regulations promulgated pursuant thereto.

6. In order for the nonworking training hours or apprentices and trainees to be counted in meeting the goal, such
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the
U.S. Department of Labor.

7. The contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of
the Contractor’s compliance with these specifications shall be used its effort to achieve maximum results from its
actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps at least as
extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites,
and all facilities at which the Contractor’s employees are assigned to work. The Contractor shall
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are aware
of and carry out the Contractor’s obligation to maintain such a working environment, with specific
attention to minority or female individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the
organizations’ responses.

c. Maintain a current file or the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or
community organization and what action was taken with respect to each such individual. If such
individual was sent to the union hiring hall for referral and was not referred back to the Contractor by
the union or, if referred not employed by the contractor, this shall be documented in the file with the
reason therefore, along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with which the
Contractor has as collective bargaining agreement has not referred to the contractor a minority person
or woman sent by the Contractor, or when the Contractor has other information that the union referral
process has impeded the Contractor’s efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and
trainee programs relevant of the contractor’s employment needs, especially those programs funded or
approved by the Department of Labor. The contractor shall provide notice of these programs to the
sources complied under 7b above.
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f. Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations;
by including it in any policy manual and collective bargaining agreement by publicizing it in the
company newspaper, annual report, etc., by specific review of the policy with all management
personnel and with all minority and female employees at least one a year; and by posting the company
EEO policy on bulletin boards accessible to all employees at each location where construction work
is performed.

g. Review, at least annually, the company’s EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination
or other employment decisions including specific review of these items with on-site supervisory
personnel such as superintendents, General foreman, etc., prior to the initiation of construction work
at any job site. A written record shall be made and maintained identifying the time and place of these
meetings, person attending, subject matter discussed, and the disposition of the subject matter.

h. Disseminate the Contractor’s EEO policy externally by including it in any advertising in the news
media, specifically including minority and female news media and providing written notification to
and discussing the contractor’s EEO policy with other Contractors and Subcontractors with who the
Contractor does or anticipates doing business.

i. Direct is a recruitment effort, both oral and written, to minority female and community organizations,
to schools with minority and female students and to minority and female recruitment and training
organizations serving the Contractor’s recruitment area and employment needs. Not later than one
month prior to the date for the acceptance or applicants for apprenticeship or other training by any
recruitment source, the Contractor shall send written notification to organizations such as the above,
describing the openings, screening procedures, and test to be used in the selection process.

j- Encourage present minority and female employees to recruit other minority persons and women and,
where reasonable, provide after school, summer vacations employment to minority and female youth
both on the site and in other areas or contractor’s workforce.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR
Part 60-3.

I. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to prepare for, through
appropriate training, etc. such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do
not have a discriminatory effect by continually monitoring all personnel and employment related
activities to ensure that the EEO policy and the Contractor’s obligation under these specifications are
being carried out.

n. Ensure that all facilities and company activities are non-segregated except that separate or single-user
toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

0. Documentand maintain a record of all solicitations or offers for subcontracts from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female
contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisors’ adherence to and performance under the
Contractor’s EEO policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their
affirmative action obligations (7a through 7p). The efforts of a contractor association, joint contractor union,
contractor community, or other similar group of which the contractor is a member and participant, may be asserted
as fulfilling anyone or more of its obligations under 7a through 7p of these specifications provided that the contractor
actively participates in the group, makes every effort to assure that the group has a positive impact on the
employment of minorities and women in the industry, ensures that the concrete benefits of the program are reflected
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10.

11.

12.

13.

14,

15.

in the contractor’s minority and female workforce participation, makes a good faith effort to meet its individual
goals and timetables, and can provide access to documentation which demonstrates the effectiveness of actions
taken on behalf of the contractor. The obligation to comply, however, is the Contractor’s and failure of such a group
to fulfill an obligation shall not be a defense for the Contractor’s noncompliance.

A single goal for minorities and a separate single goal for women have been established to provide equal
employment opportunity and to take affirmative action for all minority groups, both male and female, and all
women, both minority and non-minority. Consequently, the group is employed in a substantially disparate manner
(for example, even though the Contractor has achieved its goals for women generally, the Contractor may be in
violation of the executive order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any
person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any Subcontract with any person or firm debarred from Government contract
pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal
Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be imposed
or ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by the Office of
Federal Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall
be in violation of these specifications and Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve
maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to comply with
the requirements of the Executive Order, the implementing regulations, or these specifications, the Direct shall
proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related activity to ensure that the
company EEO policy is being carried out to submit reports relating to the provisions hereof as may be required by
the Government and to keep records. Records shall at least include for each employee the name, address, telephone
numbers, construction trade, union affiliation if any, employee identification number when assigned, social security
number, race, sex, status, (e.g. mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours
worked per week in the indicated trade, rat of pay, and locations at which the work was performed. Records shall
be maintained in an easily understandable and retrievable form; however, to the degree that existing records satisfy
this requirement, contractors shall not be required to maintain separate records.

Nothing herein provided shall be constructed as a limitation upon the application of other laws which establish
different standard of compliance or upon the application of requirements for the hiring of local or other area residents
(e.g. those under the Public Works Employment Action of 1977 and the Community Development Block Grant
Program.

OPERATING POLICY STATEMENT

The contractor shall accept as his operating policy the following statement, or one of equal coverage, which is designed
to further the provision of equal employment opportunity to all persons without regard to their race, color, religion, sex,
or national origin, and to promote the full realization of equal employment opportunity through a positive continuing
program.

“It is the policy of this company to assure that applicants are employed, and that employees are treated during
employment without regard to their race, religion, sex, color, or national origin. Such action shall include: employment,
upgrading, demotion, or transfer, recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or on-the-job
training.”
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SUPPLEMENTAL REPORTING REQUIREMENTS

A. The Contractor will keep such records as are necessary to determine compliance with the contractor’s equal
employment opportunity obligations. The records kept by the contractor will be designed to indicate the number of
minority and non-minority group members and women employed in each work classification on the project.

B. All such records must be retained for a period of three years following completion of the contract work and shall be
available at reasonable times and places for inspection by authorized representatives of the State Highway Agency
and the Federal Highway Administration.

C. The contractor and each covered subcontractor will submit to the State Highway Agency, for the month of July, for
the duration of the project, a report (Form PR-1391) “Federal-Aid Highway Construction Contractors Annual EEO
Report”, indicating the number of minority, women and non-minority group employees currently engaged in each
work classification required by the contract work.

NONDISCRIMINATION IN EMPLOYMENT

July 1990

The following provisions are added by the State to the Required Contract Provisions of Federal-Aid Contracts.

The contractor is advised that the exemptions referred to in the Required Contract Provisions, Federal-Aid contracts
under Section Il, Nondiscrimination, Paragraph 3g, with respect to contracts and subcontracts, are substantial and are to
be found in Chapter 60, Office of Federal Contract Compliance, Equal Employment Opportunity, Department of Labor
(33 Federal Register 7804-7812, May 28, 1968, effective July 1, 1968, Chapter 60, Title 41, Code of Federal
Regulations), by which contracts and subcontracts of $10,000 or less and certain contracts and subcontracts for indefinite
quantities are exempt.

The two pertinent exemption clauses are as follows:

60-1.5 Exemptions

(@)

General — (1) Transactions of $10,000 or under. Contracts and Subcontractors not exceeding $10,000,
other than Government bills of lading, and other than contract and subcontracts with depositories of Federal
funds in any amount and with financial institutions which are issuing and paying agents for U.S. savings
bonds and savings notes, are exempt from the requirements of the equal opportunity clause. In determining
the applicability of this exemption to any federally assisted construction contract, or subcontract
thereunder, the amount of such contract or subcontract rather than the amount of the Federal financial
assistance shall govern. No agency, contractor, or subcontractor shall procure supplies or services in a
manner so as to avoid applicability of the equal opportunity clause: Provided, that where a contractor has
contracts or subcontracts with the Government in any 12-month period which have an aggregate total value
(or can reasonably be expected to have an aggregate total value) exceeding $10,000, the $10,000 or under
exemption does not apply, and the contracts are subject to the order and the regulation issued pursuant
thereto regardless of whether any single contracts exceeds $10,000.
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DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM REQUIREMENTS
FOR LOCAL PROGRAMS

1.0 Disadvantaged Business Enterprise (DBE) Program Requirements. The subsequent Sections will apply only to
contracts involving U.S. Department of Transportation (USDOT) federal-aid or federal financial participation. Federal-aid
or federal financial participation includes, but is not limited to, any funds directly or indirectly received by MoDOT, or
authorized for distribution to or through MoDOT, by the USDOT or any operating administration within the USDOT. These
provisions will not apply to Commission contracts funded exclusively with state funds, or state and local funds. Any
contractor, subcontractor, supplier, DBE firm, and contract surety involved in the performance of a federal-aid contract shall
be aware of and fully understand the terms and conditions of the USDOT DBE Program, as the terms appear in Title 49 CFR
Part 26 (as amended), the USDOT DBE Program regulations; Title 7 CSR Division 10, Chapter 8 (as amended), the
Commission’s DBE Program rules.

2.0 DBE Program Distinguished From Other Affirmative Action Programs. The USDOT DBE Program established by
the U.S. Congress is not the same as, and does not involve or utilize, any of the elements or authority of other state or local
affirmative action programs, nor does the program rely upon state legislation or gubernatorial executive orders for
implementation or authorization, other than the general authority given the Commission in Section 226.150, RSMo. The
USDOT DBE Program is implemented by the Commission and MoDOT, through and in conjunction with the FHWA, FTA
and FAA, as a “recipient” defined in Title 49 CFR 26.5.

3.0 Policy Regarding DBE Firms. It is the policy of the U. S. Department of Transportation and MoDOT that businesses
owned by socially and economically disadvantaged individuals have an opportunity to participate in the performance of
contracts financed in whole or in part with federal funds. Consequently, the requirements of 49 CFR Part 26 (as amended)
and the Commission's implementing state regulations in Title 7 CSR Division 10, Chapter 8, "Disadvantaged Business
Enterprise Program", will apply to any contract with federal funds.

4.0 Opportunity for DBESs to Participate. Each contractor, subcontractor and supplier working on a contract financed in
whole or in part with federal funds shall take all necessary and reasonable steps to ensure that DBEs have an opportunity to
compete for, and participate in performance on project contracts and subcontracts.

5.0 Required Contract Provision. The federal-aid contract will include the following provision, as mandated by USDOT
at Title 49 CFR 26.13(b):

(a) The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, national origin,
or sex in the performance of the contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of USDOT-assisted contracts. Failure by the contractor to carry out these requirements is a material
breach of the contract, which may result in the termination of the contract or such other remedy, as the recipient deems
appropriate. In this provision, “contractor” will be defined as the contractor on the contract; “subrecipient” will be defined
as any subcontractor performing the work. For the purposes of any federal-aid contract awarded by the Commission, “the
recipient” will be defined as either the Commission, or MoDOT, or both. The contractor shall include this same contract
provision in every supply contract or subcontract the contractor makes or executes with a subrecipient.

6.0 Bank Services. The contractor, and each subrecipient on a federal-aid contract, is encouraged to use the services of
banks owned and controlled by socially and economically disadvantaged individuals. Such banking services, and the fees
charged for services, typically will not be eligible for DBE Program contract goal credit. Any questions on this subject
should be directed to the MoDOT External Civil Rights Director. See Sec 7.0.

7.0 DBE Program Information. DBE Program information may be obtained from the MoDOT External Civil
RightsDirector, P.O. Box 270, Jefferson City, Missouri 65102-0270. Phone (573) 751-4309, Fax (573) 526-0558, E-Mail:
dbe@modot.mo.gov. It will be the duty of each contractor, for the contractor and for the contractor’s subrecipients and
surety, to take the steps necessary to determine the legal obligations and limitations under the DBE Program, as an element
of responsibility. It will be the duty of each certified DBE firm to know, understand and comply with the DBE firm’s legal
obligations and limitations under the DBE Program, as a requirement of program participation. A surety providing a bid or
contract bond will be bound by those bonds to the duties of the surety’s principal.

8.0 DBE Certification, and the Missouri Unified Certification Program. The Missouri Department of Transportation
and other certifying agencies within Missouri have partnered to form the Missouri Regional Certification Committee
(MRCC) and developed a Unified Certification Program (UCP) pursuant to 49 CFR 26.81 and 7 CSR 10-8.061. Only DBE
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firms certified by the MRCC are eligible to perform work on a federal-aid contract for DBE contract goal credit. It is the

contractor’s responsibility to ensure firms identified for participation are approved certified DBE firms.

The MRCC DBE Directory can be found at the following link:
http://www.modot.mo.gov/business/contractor_resources/External_Civil_Rights/DBE_program.htm

9.0 DBE Program-Related Certifications Made By Bidders and Contractors. If the bidder makes a written, express
disclaimer of one or more certifications or assurances in the bid, the bid will be considered non-responsive. By submitting
a bid on any call involving USDOT federal financial participation, and by entering into any contract on the basis of that bid,
the contractor makes each of the following DBE Program-related certifications and assurances to USDOT, to the
Commission, and to MoDOT:

(a) The bidder certifies that management and bidding officers have reviewed and
understand the bidding and project construction and administration obligations of the
SDOT DBE Program regulations at Title 49 CFR Part 26 (as amended), the USDOT DBE
Program regulations; Title 7 CSR Division 10, Chapter 8 (as amended), and the commission’s DBE Program rules. The
bidder further certifies that the contractors management personnel on the project understand and are familiar with the
requirements of these federal and state DBE Program regulations; and if the bidder was not familiar with or did not
understand the requirements of these regulations, they have contacted the External Civil Rights Division of MoDOT and
have been informed as to their duties and obligations under the DBE Program regulations by MoDOT staff and/or by
USDOT DBE Program staff.

(b) The bidder certifies that the bidder has complied with the federal and state DBE Program requirements in
submitting the bid, and will comply fully with these requirements in performing any federal-aid contract awarded on the
basis of that bid.

(c) The bidder agrees to ensure that certified DBE firms have a full and fair opportunity to participate in the
performance of the contract financed in whole or in part with federal funds. The bidder certifies that all necessary and
reasonable steps were taken to ensure that DBE firms have an opportunity to compete for, and perform work on the contract.
The bidder further certifies that the bidder not discriminate on the basis of race, color, age, national origin or sex in the
performance of the contract, or in the award of any subcontract.

(d) The bidder certifies, under penalty of perjury and other applicable penal laws that if awarded the federal-aid
contract, the contractor will make a good faith effort to utilize certified DBE firms to perform DBE work at or above the
amount or percentage of the dollar value specified in the bidding documents. The bidder further certifies the bidder’s
understanding that the bidder may not unilaterally terminate, substitute for, or replace any DBE firm that was designated in
the executed contract, in whole or in any part, with another DBE, any non-DBE firm or with the contractor's own forces or
those of an affiliate of the contractor, without the prior written consent of MoDOT as set out below.

(e) The bidder certifies, under penalty of perjury and other applicable penal laws that a good faith effort was made
to obtain DBE participation in the contract, at or above the DBE participation contract goal. The bidder further certifies,
under penalty of perjury and other applicable penal laws, that if the bidder is not able to meet the Commission’s DBE contract
goal, and if the bidder is not able to meet that DBE contract goal by the time the proposed DBE participation information
must be submitted, within three business days after bid opening, the bidder has submitted with and as a part of the bid, a true,
accurate, complete and detailed written explanation of good faith efforts to meet the DBE Contract Goal.

(f) The bidder understands and agrees that if awarded the contract the contractor is legally responsible to ensure that
the contractor and each DBE subcontractor and supplier, comply fully with all regulatory and contractual requirements of
the USDOT DBE Program, and that each DBE firm participating in the contract fully perform the designated tasks, with the
DBE’s own forces and equipment, under the DBE’s own direct supervision and management. The bidder certifies, under
penalty of perjury and other applicable penal laws, that if it awarded the contract and if MoDOT or the Commission determine
that the contractor, a DBE or any other firm retained by the contractor has failed to comply with the DBE Program
requirements or federal or state DBE Program regulations, the Commission, through MoDOT, shall have the sole authority
and discretion to determine the extent of the monetary value to which the DBE contract goals have not been met, and to
assess against and withhold monetary damages from the contractor in the full amount of that breach. The Commission,
through MoDOT, may impose any other remedies available at law or provided in the contract in the event of a contract
breach. The bidder further understands and agrees that this clause authorizes the Commission, through MoDOT, to determine
and fix the extent of the damages caused by a breach of any contractual or regulatory DBE Program requirement and that the
damage assessment will be enforced in addition to, and not in lieu of, any other general liquidated damages clause in the
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contract. By submitting a bid for a federal-aid contract, and by entering into a contract, the bidder irrevocably agrees to such
an assessment of liquidated damages for DBE Program purposes, and authorizes the Commission and MoDOT to make such
an assessment of liquidated damages against the contractor, and to collect that assessment from any sums due the contractor
under the contract, or any other contract, or by other legal process. The bidder makes this certification, agreement and
authorization on behalf of itself, its subcontractors and suppliers, and the bid bond and contract bond sureties, for each
federal-aid contract.

(9) The surety upon any bid or contract bond acknowledges the surety is held and firmly bound to the Local Agency
for each and every duty of the surety’s principal provided in any bid or contract regarding the DBE program.

10.0 Designation of DBE firms to perform on contract The bidder states and certifies, under penalty of perjury or other
applicable penal laws, that the DBE participation information submitted in the bid or within the stated time thereafter is true,
correct and complete and that the information provided includes the names of all DBE firms that will participate in the
contract, the specific line item (s) that each DBE firm will perform, and the creditable dollar amounts of the participation of
each DBE. The specific line item must reference the MoDOT line number and item number contained in the proposal. The
bidder further states and certifies that the bidder has committed to use each DBE firm listed for the work shown to meet the
DBE contract goal and that each DBE firm listed has clearly confirmed that the DBE firm will participate in and perform the
work, with the DBE’s own forces.  Award of the contract will be conditioned upon meeting these and other listed
requirements of 49 CFR 26.53.

(a) The bidder certifies the bidder’s understanding that as the contractor on a contract funded in whole or in part by
USDOT federal funds, the bidder may not unilaterally terminate, substitute for, or replace any DBE firm that was designated
in the executed contract, in whole or in any part, with another DBE, any non-DBE firm or with the contractor's own forces
or those of an affiliate, without the prior written consent of MoDOT. The bidder understands it must receive approval in
writing from MoDOT for the termination of a DBE firm, or the substitution or replacement of a DBE before any substitute
or replacement firm may begin work on the project in lieu of the DBE firm participation information listed in the executed
contract,

(1) The bidder further certifies understanding, that if a DBE firm listed in the bid or approved in the
executed contract documents ceases to be certified at any time during the performance of the contract work, and a contract
or subcontract with that firm has not yet been executed by the prime and subcontractor, the contractor can not count any
work performed by that firm after the date of the firm’s loss of eligibility toward meeting the DBE contract goal. However,
if the contractor has executed a subcontract with the firm before the DBE lost eligibility and ceased to be a certified DBE,
the contractor may continue to receive credit toward the DBE contract goal for that firm's work.

(2) The bidder further certifies understanding, that if a DBE subcontractor is terminated, or fails, refuses
or is unable to complete the work on the contract for any reason, the contractor must promptly request authority to substitute
or replace that firm. The request shall include written documentation that the DBE firm is unwilling or unable to perform
the specified contract work. The contractor shall make good faith efforts to find another DBE subcontractor to substitute or
replace the dollar amount of the work that was to have been performed by the DBE firm. The good faith efforts shall be
directed at finding another DBE to perform the same, or more, dollar amount of work that the DBE firm that was terminated
was to have performed under the executed contract. The substitute or replacement DBE firm may be retained to perform the
same or different contract work from that which the terminated firm was to have performed. The contractor shall obtain
approval from MoDOT in writing before the replacement or termination of one firm with another before the work will count
toward the project DBE goal.

(3) The bidder further certifies the bidder’s understanding, that the dollar value of any work completed by
a DBE firm prior to approval of the DBE’s substitution or replacement, in writing, by MoDOT will not be credited toward
meeting the DBE contract goal. The contractor will remain subject to appropriate administrative remedies, including but not
limited to, liquidated damages for the full dollar amount that the DBE contract goal is not met. Liquidated damages will also
be assessed against the contractor if the original, substitute or replacement DBE firms perform the required contract work,
but are not paid in full for some or all of that work by the contractor, including back charges. No credit toward the DBE goal
will be given for any amount withheld from payment to the DBE or “back charged” against monies owed to the DBE,
regardless of the purpose or asserted debt.

11.0 Good Faith Effort to Secure DBE Services. The bidder shall make a good faith effort to seek DBESs in a reasonable
geographic area to where the solicitation for subcontracts and material is made. If the bidder cannot meet the goals using
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DBEs from that geographic area, the bidder shall, as a part of the effort to meet the goal, expand the search to a wider
geographic area.

11.1 Bidding Procedure. The following bidding procedure shall apply to the contract, for DBE program compliance
purposes.

11.2 Contract Goal, Good Faith Efforts Specified. The bidder may submit the completed “DBE Identification Submittal”
information in the bid documents at the same time as, and within the sealed bid, at the time the bid is submitted. However,
if that information is not completed and submitted with the initial sealed bid, then as a matter of responsiveness and
responsibility, the apparent low and second low bidder shall file the completed “DBE Identification Submittal” pages to the
Local Agency on or before 4:00 p.m. of the third business day after the bid opening date. The Local Agency may permit
telefax transmittal. The complete and signed original documents shall be mailed to the Local Agency no later than the day
of the telefax transmission. No extension of time will be allowed for any reason. The means of transmittal and the risk of
timely receipt of the information shall be the bidder’s.

The bidder is responsible to ensure that all submittals are checked for accuracy. Any and all omissions, deletions, and/or
errors that may affect the end result of the bid package are the sole liabilities of the bidders. The bid may be found non-
responsive if the submittal is not complete and/or accurate.

11.3 Bid Rejection, Bid Security Disposition. The failure of either the apparent low bidder or the second low bidder to file
the completed and executed “DBE ldentification Submittal”, listing actual, committed DBE participation equal to or greater
than the DBE contract goal percentage specified in the bid by 4:00 p.m. on the third business day after the bid opening, will
be cause for rejection of that bid, and the bid surety bond or bid guaranty of that bidder will be forfeited to and become the
property of the Local Agency upon demand.

(@) Any bidder rejected for failure to submit the completed and executed “DBE Identification Submittal”
information in the bidding documents, with full documentation of sufficient DBE participation to satisfy the DBE contract
goal cannot submit a bid on the same, or substantially similar, project, when and if the project is re-advertised for bids. By
submitting a bid on a federal-aid project, the bidder accepts and agrees to this provision, and the disposition of the bidders
bid bond or guaranty, on behalf of the bidder and the bidders bid surety or guaranty.

(b) The surety separately acknowledges the surety to be held and firmly bound to the Local Agency to immediately
upon demand pay the face amount of the bid bond.

11.4 Good Faith Efforts Described. Good faith efforts to meet the DBE contract goal may include, but are not limited to,
the following:

(a) Attending a pre-bid meeting, if any, scheduled by the department to inform DBEs of contracting and
subcontracting opportunities;

(b) Advertising in general circulation trade association and socially and economically disadvantaged business
directed media concerning subcontracting opportunities.

(c) Providing written notice to a reasonable number of specific DBEs so that the DBE’s interest in the contract are
solicited in sufficient time to allow the firm to participate effectively;

(d) Following-up on initial written notice or solicitations of interest by contacting DBEs to determine with certainty
whether the DBEs were interested.

(e) Maintaining documentation of responses received in the effort to solicit DBE participation.

(f) Selecting portions of work to be performed by DBEs to increase the likelihood of meeting the DBE goal,
including, where appropriate, breaking down contracts into economically feasible units to facilitate DBE participation.

(9) Providing interested DBEs adequate information about plans, specifications and requirements of the contract.

(h) Negotiating in good faith with interested DBES, not rejecting DBEs as unqualified without sound business
reasons based on a thorough investigation of the DBE’s capabilities.
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(i) Making efforts to assist interested DBEs in obtaining bonding, lines of credit or insurance required by the Local
Agency or by the bidder.

(j) Making effective use of available disadvantaged business organizations, minority bidders' groups, local, state
and federal disadvantaged business assistance offices, MoDOT and other organizations that provide assistance in the
recruitment and placement of DBEs.

11.5 Documentation, and Administrative Reconsideration of the Bidder's Good Faith

Efforts. In the bidding documents, the bidder has the opportunity and responsibility to provide certified written
documentation as to whether the bidder made a good faith effort to meet the DBE contract goal as proposed by MoDOT.
Any bidder that has not met the Commission’s proposed DBE contract goal at the time of bid opening must submit the
completed “Certification of Good Faith Efforts to Obtain DBE Participation”. The certification should be included in the
bidding documents, fully and in detail, at the time its sealed bid is submitted, however, if that information is not completed
and submitted with the initial sealed bid, the bidder must submit the documentation to the Local Agency on or before 4:00
p.m. of the third business day after the bid opening date. The Local Agency may permit telefax transmittal. The complete
and signed original documents shall be mailed to the Local Agency no later than the day of the telefax transmission. No
extension of time will be allowed for any reason. The means of transmittal and the risk of timely receipt of the information
shall be the bidder’sresponsibility. The bidder shall attach additional pages to the certification, if necessary, in order to fully
detail specific good faith efforts made to obtain certified DBE firm participation in the proposed contract work. If the
apparent low bidder appears to have failed to adequately document in the bid that the bidder made a good faith effort to
achieve sufficient DBE participation in the contract work, that firm will be offered the opportunity for administrative
reconsideration upon written request, before the Local Agency and MoDOT reject that bid as non-responsive. However,
regardless of the DBE contract goal participation level proposed by the bidder, or the extent of good faith efforts shown, the
apparent low and second low bidders shall each timely and separately file their completed and executed “DBE Identification
Submittal” or face potential sanctions and the bid bond or guaranty, as specified in Sec 10.0 of these provisions may become
the property of the Local Agency subject to the Local Agency’s demand.

12.0 DBE Participation for Contract Goal Credit. DBE participation on the contract will count toward meeting the DBE
contract goal as follows:

(a) The applicable percentage of the total dollar value of the contract or subcontract awarded to the DBE will be
counted toward meeting the DBE contract goal, only if that firm is certified by the MRCC as a DBE at the time the contract
or subcontract is executed, and only for the value of the work, goods or services that are actually performed, or provided, by
the DBE firm itself.

(b) When a DBE performs work as a participant in a joint venture, the contractor may count toward the DBE goal
only that portion of the total dollar value of the contract equal to the distinct, clearly defined portion of the contract work that
the DBE has performed with the DBE’s own forces. The MoDOT External Civil Rights Director shall be contacted in
advance regarding any joint venture involving both a DBE firm and a non-DBE firm to review and approve the contractor’s
organizational structure and proposed operation. When a DBE subcontracts part of the work of the contract to another firm,
the value of that subcontracted work may be counted toward the DBE contract goal only if the DBE's subcontractor at a
lower tier is a MoDOT certified DBE. Work that a DBE subcontracts to a non-DBE firm will not count toward the DBE
contract goal. The cost of supplies and equipment a DBE subcontractor purchases or leases from the prime contractor or the
prime’s affiliated firms, or from another non-DBE subcontractor, will not count toward the DBE contract goal.

(c) The contractor may count expenditures to a DBE subrecipient toward the DBE contract goal only if the DBE
performs a commercially useful function (CUF) on that contract.

(d) A contractor may not count the participation of a DBE subcontractor toward the contractor's final compliance
with the contractor’s DBE contract goal obligations until the amount being counted has actually been paid to the DBE. A
contractor may count 60 percent of the contractor’s expenditures actually paid for material and supplies obtained from a
DBE certified by MoDOT as a regular dealer, and 100 percent of such expenditures actually paid for materials and supplies
obtained from a certified DBE manufacturer.

(1) A regular dealer will be defined as a firm that owns, operates, or maintains a store, warehouse or other
establishment in which the material, supplies, articles or equipment required and used under the contract are bought, kept in
stock, and regularly sold or leased to the public in the usual course of business. To be a regular dealer, the DBE firm shall
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be an established, regular business that engages, as its principal business and under its own name, in the purchase and sale
or lease of the products in question. Packagers, brokers, manufacturers' representatives, or other persons who arrange or
expedite transactions will not be considered regular dealers.

(2) A DBE firm may be a regular dealer in such bulk items as petroleum products, steel, cement, gravel,
stone or asphalt, without owning, operating or maintaining a place of business where it keeps such items in stock, if the DBE
both owns and operates distribution equipment for the products it sells and provides for the contract work. Any
supplementation of a regular dealer's own distribution equipment shall be by a long-term lease agreement, and not on an ad
hoc or contract-by-contract basis.

(3) If a DBE regular dealer is used for DBE contract goal credit, no additional credit will be given for
hauling or delivery to the project site goods or materials sold by that DBE regular dealer. Those delivery costs shall be
deemed included in the price charged for the goods or materials by the regular dealer, who shall be responsible for their
distribution.

(4) A manufacturer will be defined as a firm that operates or maintains a factory or establishment that
produces on the premises, the material, supplies, articles or equipment required under the contract and of the general character
described by the project specifications. A manufacturer will include firms that produce finished goods or products from raw
or unfinished material, or that purchases and substantially alters goods and materials to make them suitable for construction
use before reselling them.

(e) A contractor may count toward the DBE contract goal the following expenditures to certified DBE firms that
are not "regular dealers" or "manufacturers" for DBE program purposes:

(1) The contractor may count toward the DBE contract goal the entire amount of fees or commissions
charged by a certified DBE firm for providing a bona fide service, such as professional, technical, consultant or managerial
services, or for providing bonds or insurance specifically required for the performance of the federal-aid contract, if the fee
is reasonable and not excessive, compared with fees customarily charged for similar services.

(2) The contractor may count toward the DBE contract goal the entire amount of that portion of the
construction contract that is performed by the DBE's own forces and equipment, under the DBE's supervision. This includes
the cost of supplies and material ordered and paid for by the DBE for contract work, including supplies purchased or
equipment leased by the DBE except supplies and equipment a DBE subcontractor purchases or leases from the prime
contractor or its affiliates.

(f) A contractor may count toward the DBE contract goal 100 percent of the fees paid to a certified DBE trucker or
hauler for delivery of material and supplies required on a job site, but not for the cost of those materials or supplies
themselves, or for the removal or relocation of excess material from or at the job site, when the DBE certified trucking
company is not also the manufacturer of or a regular dealer in those material and supplies, provided that the trucking or
hauling fee is determined by MoDOT to be reasonable as compared with fees customarily charged by non-DBE firms for
similar services. The certified DBE trucking firm shall also perform a CUF on the project and not operate merely as a pass
through for the purposes of gaining credit toward the contract DBE goal. Prior to submitting a bid, the contractor shall
determine, or contact the MoDOT External Civil Rights Director for assistance in determining, whether a DBE trucking firm
will meet the criteria for performing a CUF on the project.

(g) The contractor will receive DBE contract goal credit for the fees or commissions charged by and paid to a DBE
broker who arranges or expedites sales, leases or other project work or service arrangements, provided that those fees are
determined by MoDOT to be reasonable and not excessive, as compared with fees customarily charged by non-DBE firms
for similar services. A broker will be defined as a person or firm that does not own or operate the delivery equipment
necessary to transport materials, supplies or equipment to or from a job site; a broker typically will not purchase or pay for
the material, supplies or equipment, and if the broker does purchase or pay for those items, those costs will be reimbursed in
full. In most instances, the broker is merely the entity making arrangements for delivery of material, supplies, equipment, or
arranging project services. To receive DBE contract goal credit, MoDOT must determine that the DBE broker has performed
a CUF in providing the contract work or service.

13.0 Performing a Commercially Useful Function (CUF). No credit toward the DBE contract goal will be allowed for

contract payments or expenditures to a DBE firm, if that DBE firm does not perform a CUF on that contract. A DBE performs
a CUF when the DBE is solely responsible for execution of a distinct element of the contract work, and the DBE actually
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performs, manages and supervises the work involved with the firm’s own forces. To perform a CUF, the DBE alone shall
be responsible, and alone must bear the risk, for the material and supplies used on the contract, selecting a supplier or dealer
from those available, negotiating price, determining quality and quantity, ordering the material and supplies, installing those
materials with the DBE’s own forces and equipment and paying for those materials and supplies. The amount the DBE firm
is to be paid under the contract shall be commensurate with the work the DBE actually performs and the DBE credit claimed
for the DBE’s performance.

13.1 Contractor’s Obligation to Monitor CUF Performance. It shall be solely the contractor’s responsibility to ensure
that all DBE firms perform a CUF. Further, the contractor is responsible to, and shall ensure that each DBE firm fully
performs the DBE’s designated tasks, with the DBE’s own forces and equipment, under the DBE’s own direct supervision
and management. MoDQOT is under no obligation to warn the contractor that a DBE's participation may not count toward
the goal, other than through official notification with an opportunity for administrative reconsideration at the conclusion of
the contract work.

13.2 DBEs Must Perform a Useful and Necessary Role in Contract Completion. A DBE does not perform a
commercially useful function if the DBE’s role is limited to that of an extra participant in a transaction, contract, or project
through which funds are passed in order to obtain the appearance of DBE participation.

13.3 DBEs Must Perform The Contract Work With Their Own Workforces. If a DBE does not perform and exercise
responsibility for at least 30 percent of the total cost of the DBE’s contract with the DBE’s own work force, or the DBE
subcontracts a greater portion of the work of a contract than would be expected on the basis of normal industry practice for
the type of work involved, MoDOT will presume that the DBE is not performing a commercially useful function.

13.4 Factors Used to Determine if a DBE Trucking Firm is Performing a CUF. The following factors will be used to
determine whether a DBE trucking company is performing a commercially useful function (CUF):

(a) To perform a CUF, the DBE trucking firm shall be completely responsible for the management and supervision
of the entire trucking operation that the DBE is being paid for on the contract work. There shall not be contrived arrangement,
including but not limited to, any arrangement that would not customarily exist under regular construction project
subcontracting practices for the purpose of meeting the DBE contract goal.

(b) The DBE must own and operate at least one fully licensed, insured and operational truck used in performance
of the contract work. This does not include a supervisor’s pickup truck or a similar vehicle that is not suitable for hauling
the necessary materials or supplies.

(c) The DBE receives 100 percent contract goal credit for the total reasonable amount the DBE is paid for the
transportation services provided on the contract using trucks the DBE owns, insures and operates, using drivers that the DBE
employs.

(d) The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a DBE. The
DBE firm that leases trucks from another DBE will receive credit for the total fair market value actually paid for of the
transportation services the lessee DBE firm provides on the contract.

(e) The DBE may also lease trucks from a non-DBE firm, including an owner-operator. However, the DBE who
leases trucks from a non-DBE is entitled to DBE contract goal credit only for the brokerage fee or commission the DBE
receives as a result of the lease arrangement. The DBE will not receive credit for the total value of the transportation services
provided by the non-DBE lessee. Furthermore, no DBE contract goal credit will be allowed, even for brokerage fees or
commissions, where the DBE leases the trucks from the contractor on the project or a firm owned, controlled by, or affiliated
by ownership or control to, the contractor.

(f) For purposes of this section, the lease shall indicate that the DBE firm leasing the truck has exclusive use of and
control over the truck. This will not preclude the leased truck from working for others during the term of the lease with the
consent of the DBE, provided the lease gives the DBE absolute priority for and control over the use of the leased truck.
Leased trucks shall display the name and identification number of the DBE firm that has leased the truck at all times during
the life of that lease.

13.5 MoDOT Makes Final Determination On Whether a CUF Is Performed. MoDOT and the Commission will have
the final authority to determine whether a DBE firm has performed a CUF on a federal-aid contract. To determine whether
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a DBE is performing or has performed a CUF, MoDOT will evaluate the amount of work subcontracted by that DBE firm
or performed by other firms, and the other firms forces and equipment. Any DBE work performed by the contractor, or by
employees or equipment of the contractor will be subject to disallowance under the DBE Program, unless the independent
validity and need is demonstrated.

14.0 Use of Joint Checks

Request for joint checks must be made to MoDOT by the contractor. Prior approval must be given before the use of joint
checks is allowed. Contact External Civil Rights Division at 573-751-4309 or dbe@modot.mo.gov to request a Joint Check
Request Form.

15.0 Verification of DBE Participation, Liquidated Damages.

15.1 Prior to final payment by the Local Agency, the contractor shall file with the Local Agency a detailed list showing each
DBE used on the contract work, and the work performed by each DBE. The list shall show the actual dollar amount paid to
each DBE for the creditable work on the contract, less any rebates, kickbacks, deductions, withholdings or other repayments
made. The list shall be certified under penalty of perjury, or other law, to be accurate and complete. MoDOT and the
Commission will use this certification and other information available to determine if the contractor and the contractor’s
DBEs satisfied the DBE contract goal percentage specified in the contract and the extent to which the DBEs were fully paid
for that work. The contractor shall acknowledge, by the act of filing the detailed list, that the information is supplied to
obtain payment regarding a federal participation contract.

15.2 Failure on the part of the contractor to achieve the DBE participation to which the contractor committed in the contract
may result in liquidated damages being imposed on the contractor by the Commission for breach of contract and for non-
compliance. If the contract was awarded with less than the original DBE contract goal proposed by the Commission, the
revised lower amount shall become the final DBE contract goal, and that goal will be used to determine any liquidated
damages to be assessed. Additionally, the Commission or MoDOT may impose any other administrative sanctions or
remedies available at law or provided by the contract in the event of breach by the contractor by failing to satisfy the
contractor’s DBE contract goal commitment. However, no liquidated damages will be assessed, and no other administrative
sanctions or remedies will be imposed when, for reasons beyond the control of the contractor and despite the good faith
efforts made by the contractor, the final DBE contract goal participation percentage was not achieved. The contractor will
be offered the opportunity for administrative reconsideration of any assessment of liquidated damages, upon written request.
The administrative reconsideration officer may consider all facts presented, including the legitimacy or business reason for
back charges assessed against a DBE firm, in determining the final amount of liquidated damages.

16.0 Prompt Payment Requirements. In accordance with Title 49 CFR 26.29, the contractor shall comply with the prompt
payment requirements of that regulation, Section 34.057, RSMo., the provisions of the Commission’s rule 7 CSR 10-8.111
and the contract. By bidding on a federal-aid contract, and by accepting and executing that contract, the contractor agrees to
assume these contractual obligations, and to bind the contractor’s subrecipients contractually to those prompt payment
requirements at the contractor’s expense.

17.0 Miscellaneous DBE Program Requirements. In accordance with Title 49 CFR Part 26 and the Commission’s DBE
Program rules in Title 7 CSR Division 10, Chapter 8, the contractor, for both the contractor and for the contractor’s
subcontractors and suppliers, whether DBE firms or not, shall commit to comply fully with the auditing, record keeping,
confidentiality, cooperation and anti-intimidation or retaliation provisions contained in those federal and state DBE Program
regulations. By bidding on a federal-aid contract, and by accepting and executing that contract, the contractor agrees to
assume these contractual obligations, and to bind the contractor’s subrecipients contractually, at the contractor’s expense.
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DBE PROGRAM-Monitoring and Enforcement

Commercially Useful Function

One of the key requirements of the DBE Program is that a commercially useful function be
performed. This is defined as:

"Being responsible for execution of a contract or a distinct element of the work by actually
performing, managing, and supervising the work involved."

MoDOT personnel monitor the performance of work to be performed by DBE firms on all federal aid
projects. MoDOT personnel review all elements of the work to be performed, including supervision of
employees, employee payroll, and equipment used by the DBE firm. Contractors, DBEs, local public
agencies, and all employees are required to cooperate with MoDOT personnel conducting
investigations.

Failure of a DBE firm to perform a commercially useful function will result in the dollar amount of the
work not being credited toward the DBE goal on the project. This can result in MoDOT withholding
payment from the prime contractor, or agency, for that amount, or could result in removal of eligibility
of the DBE. In cases of deliberate attempts to circumvent the intent of the DBE program, or fraud, these
actions may lead to criminal prosecution of both the prime contractor and the DBE firm.

Red Flag situations which may result in an investigation include, but are not limited to, shared
employees, supervision of DBE employees by another contractor, use of the prime's equipment, use of
other equipment by the DBE without a long-term lease, materials for the DBE ordered, or paid for, by
the prime contractor, or an item of work being done jointly by the DBE firm and another contractor.

Management

The DBE must manage the work that has been contracted. Management includes, but is not limited to,
scheduling work operations, ordering equipment and materials, preparing and submitting certified
payrolls, and hiring and firing employees. The DBE owner must supervise daily operations, either
personally or with a full time, skilled, and knowledgeable superintendent. The superintendent must be
under the DBE owner’s direct supervision. The DBE owner must make all operational and managerial
decisions of the firm. Mere performance of administrative duties is not supervision of daily operations.

Materials

The DBE shall negotiate the cost, arrange delivery, and pay for the materials and supplies for the
project. MoDOT will review invoices to verify billing and payment. The DBE must prepare the estimate,
guantity of material, and be responsible for the quality of materials.

Two-party checks for payment may be made to the DBE and the supplier only if approved by MoDOT

in advance. No credit toward the DBE goal will be given for the cost of materials or supplies paid directly
by the prime for the DBE firm.
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Employees

In order to be considered an independent business, DBE firms must keep a regular workforce. DBE
firms cannot "share" employees with non-DBE contractors, particularly the prime contractor. All work
must be performed with a workforce the DBE firm controls, with a minimum of 30% of the work to be
performed by the DBE firm’s regular employees, or those hired by the DBE firm for the project from a
source other than the prime contractor.

If a DBE firm does not perform or exercise responsibility for at least thirty (30) percent of the total cost
of its contract or subcontract with its own work force, or the DBE subcontracts a greater portion of the
work of a contract or subcontract than would be expected on the basis of normal industry practice for
the type of work involved, MoDOT shall presume that the DBE is not performing a commercially useful
function.

Sanctions

The failure of a DBE firm to perform a commercially useful function (CUF) will result in the dollar value
of that DBE firm’s work not being credited toward the contractor’'s DBE goal for that contract. This may
result in MoDOT withholding payment from the prime contractor of the entire amount not credited, if
this results in the contractor’s failure to achieve the DBE patrticipation goal for that contract.

Deliberate conduct or indifference to the CUF requirements can also lead to the DBE firm’s removal of
eligibility. In any and all cases of deliberate attempts by the contractor, a DBE firm, or other firms to
circumvent the requirements of the USDOT or MoDOT DBE Program, or their related contract
requirements, or fraud of any kind, these actions may lead to suspension or debarment of the firms and
their affiliates by MoDOT and may result in criminal prosecution and sanctions, plus civil and contractual
liability, of any firm or person involved.

Fraud

MoDOT will notify the USDOT of any suspected false, fraudulent, or dishonest conduct in connection
with the DBE program, in order for the USDOT to take the steps (e.g., referral to the Department of
Justice for criminal prosecution, referral to the USDOT Inspector General, action under suspension and
debarment or Program Fraud and Civil Penalties rules) provided in §26.109. MoDOT will also consider
similar action under Missouri legal authorities, including responsibility determinations in future
contracts.
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Termination, Removal, Or Substitution Of DBE Firm

A contractor cannot terminate, release, or substitute any DBE firm without the written consent of
MoDOT. The contractor must provide documentation to the Resident Engineer that the DBE firm is
unwilling or unable to perform within 5 working days of notice of the inability to perform by the DBE
firm. The Resident Engineer will forward the notice to the External Civil Rights Administrator for
approval. If removal of a DBE firm is approved, or a DBE firm withdraws, the contractor must make a
good faith effort to find a replacement DBE firm. The contractor must make efforts to replace the dollar
value of work to be performed not merely finding a replacement for the work that was to be performed
by the DBE firm being replaced. If substitution of a DBE firm is approved, the prime contractor must
provide the Resident Engineer and External Civil Rights Administrator copies of new or amended
subcontracts.

DBE Participation

DBE credit will count toward the contractual goal only for work actually performed by the DBE firm and
within the Standard Industry Classification (SIC) code approved for that firm. The credit will be counted
in the following manner:

Manufacturer

Credit is given for 100 percent of the value paid for materials furnished which become a permanent part
of the project. A manufacturer is a firm that owns and operates the facilities to produce a product
required by the project and purchased by the contractor.

Supplier

Credit is given for 60 percent of the value paid for materials furnished which becomes a permanent part
of the project. A supplier sells goods to the general public and maintains an inventory at an owned or
leased warehouse or store. Bulk items such as steel, petroleum products, or rock do not have to be
maintained in an on-site inventory. Credit will not be given for the cost of the materials and separate
credit for the hauling of those same materials. Transportation of the materials is deemed part of the
total cost.

Broker

Credit is given for 100 percent of the fees or commission received by the DBE firm for materials
purchased, services provided, or equipment secured and resold to the contractor. Fees or commissions
are defined as the difference between what the DBE firm paid for the materials purchased, services
provided, or equipment secured and the price paid by the contractor to the DBE firm for those items. A
broker does not manufacture or supply on a regular basis.

Trucker

Credit is given for 100 percent of the amount paid to the DBE trucker if the majority of the trucking is
performed by the DBE, with employees of the DBE, using equipment owned or long-term leased by the
DBE. However, if the DBE firm uses leased trucks, at least one truck owned by the firm must be used
on the project.
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Full credit will not be given for leased trucks unless they are leased from another DBE firm, DBE owner
operators, or a recognized commercial leasing operation. Firms licensed by the Missouri Division of
Motor Carrier and Railroad Safety as leasing agents qualify as a recognized leasing operation. Lease
of trucks from the prime contractor will not be credited toward the DBE goal other than the fees and
commissions. This type of relationship will be subject to strict scrutiny.

All trucks used must be labeled clearly and visibly with a sign indicating the firm owning or leasing the
vehicle. MoDOT will require submittal of a truck roster report, including ownership and vehicle
identification information, on a regular basis. MoDOT project office personnel will review the rosters for
verification and will monitor the trucks operating on the project. MoDOT will conduct random verification
and report any irregularities to the External Civil Rights Unit for review.

If the DBE firm uses owner-operators to supplement their owned trucks, the DBE must be responsible
for management and supervision of the entire trucking operation. The trucking arrangement or contract
cannot be a contrived arrangement to meet the DBE goal. The DBE will be considered a broker, and
only fees or commissions received will count toward the goal, if the DBE is not in full control, or does
not have employees or trucks on the project.

In order for the use of a DBE trucker to be credited for the delivered price of materials/ supplies, the
trucker must be certified as a supplier or manufacturer of the material, responsible for the quality
standards of the material, negotiating the material price, payment, and select the source.

Contractor

Credit is given for 100 percent of the amount of paid to a DBE contractor for labor and materials
provided to perform a defined and clearly measurable portion of the contract. 30 percent of the work
must be performed by the DBE's own employees and the DBE must order and pay for all supplies and
materials.

Verification

MoDOT, through Jefferson County, requires submittal of an affidavit of final payment for all DBE firms
prior to release of final payment and retainage to the prime contractor. The final original items to be
performed, change orders, final quantities, and payments are then reviewed to determine if the
contractor has complied with the contractual DBE goal. If the prime does not comply with the goal,
MoDOT withholds the amount the contractor failed to achieve as the administrative remedy for non-
compliance.
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Guidelines for Obtaining Environmental Clearance

This article provides guidelines for obtaining environmental clearance for disturbed areas such
as:

Borrow Sites, Haul Roads, Burn Pits, Staging Areas and Spoil Sites at project-specific locations.

The necessary clearances for disturbed areas such as those referenced above shall be
obtained prior to using these areas for projects. The contractor is encouraged to consider using
material from previously disturbed locations (substantial disturbance) or disturbed areas that
have previously been cleared, precluding the need to address most, if not all, of the issues
described below. The contractor should include the federal project number on all
correspondence. Once the contractor has obtained all required documentation, it should be
provided to Jefferson County & MODOT District contact. The following addresses the primary
environmental issues related to clearance of disturbed areas such as borrow sites:

1. The Endangered Species Act

The Federal Endangered Species Act protects rare species and their habitats. The U.S. Fish
and Wildlife Service (USFWS) administers the Act. Violations of this act can result in extensive
project delays and severe fines. To determine if an activity will impact any rare species or their
habitats, contact the Missouri Department of Conservation’s Policy and Coordination Section at
(573) 751-4115 to request a query of the MDC Heritage Database. All queries must be
accompanied by a good quality map illustrating the location of the proposed site with a
description of the activity. Allow at least three weeks for a response to all requests.

If there are no known records of rare species or sensitive habitats at the proposed site, and it is
unlikely that any will be impacted by the activity, the contractor will be given clearance to
proceed. However, if rare species are known or likely to occur at the site, or known critical
habitat exists, further coordination with MDC and the USFWS will be necessary. Written
clearance from the U.S. Fish and Wildlife Service may be required before the project can
proceed.

Missouri Department of Conservation (MDC)

Planning Division

P.O. Box 180

Jefferson City MO 65102-0180

Telephone Number (573) 751-4115 or FAX (573) 751-4495

U.S. Fish and Wildlife Service (FWS)

Columbia Field Office

101 Park DeVille Drive - Suite A

Columbia, MO 65203-0057

Telephone Number (573) 234-2131 or Fax (573) 234-2182
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2. Floodplain/Regulatory Floodway

An evaluation of floodplain impacts is mandated by Executive Order 11988, Floodplain
Management, and subsequent federal floodplain management guidelines. When available,
flood hazard boundary maps (National Flood Insurance Program) and flood insurance studies
for the project area are used to determine the limits of the base (100-year) floodplain and the
extent of encroachment.

The Federal Emergency Management Agency (FEMA) and Federal Highway Administration
(FHWA) guidelines 23 CFR 650 have identified the base (100-year) flood as the flood having a
one percent probability of being equaled or exceeded in any given year. The base floodplain is
the area of 100-year flood hazard within a county or community. The regulatory floodway is the
channel of a stream plus any adjacent floodplain areas that must be kept free of encroachment
so that the 100-year flood discharge can be conveyed without increasing the base flood
elevation more than a specified amount. FEMA has mandated that projects can cause no rise
in the regulatory floodway, and a one-foot cumulative rise for all projects in the base (100-year)
floodplain. For projects that involve the state of Missouri, the State Emergency Management
Agency (SEMA) issues floodplain development permits. In the case of projects proposed within
regulatory floodways, a "No-Rise" Certification, if applicable, should be obtained prior to
issuance of a permit.

Questions regarding floodplain and regulatory floodway should be addressed to:

SEMA

P.O. Box 116

Jefferson City, MO 65102
(573) 526-9141

Documentation of consultation with SEMA regarding the presence of 100-year
floodplain/regulatory floodway should be included in the final collection of information to be
submitted to MoDOT staff.

3. Federal Emergency Management Agency (FEMA) Buyout Lands

The Flood Disaster Protection Act of 1973, as amended by the Disaster Relief and Emergency
Assistance Act of 1988 (The Stafford Act), identified the use of disaster relief funds under
Section 404 for the Hazard Mitigation Grand Program (HMGP), including the acquisition and
relocation of flood damaged property. The Volkmer Bill further expanded the use of HMGP funds
under Section 404 to “buy out” flood damaged property, which had been affected by the Great
Flood of 1993.

There are numerous restrictions on these FEMA buyout properties. No structures or
improvements may be erected on these properties unless they are open on all sides. The site
shall be used only for open space purposes, and shall stay in public ownership. These
conditions and restrictions (among others), along with the right to enforce same, are deemed to
be covenants running with the land in perpetuity and are binding on subsequent successors,
grantees, or assigns. Any decision involving these properties should take into consideration that
2-3 years is necessary to process an exemption from FEMA to utilize this parcel. This exemption
would likely be a permanent easement rather than a transfer of property. If any proposed site is
located on a FEMA buyout property, an alternative site should be chosen.
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4. Farmland Protection

In order to comply with the Farmland Protection Policy Act, which has the purpose of minimizing
Federal programs' contributions to the unnecessary and irreversible conversion of farmland
caused by nonagricultural uses, the Form AD-1006 will need to be completed. This can be
accomplished through coordination with United States Department of Agricultural (USDA)-
Natural Resources Conservation Service (NRCS), and the completion of Form AD-1006. To
receive the Form AD-1006, call the NRCS State office in Columbia at (573) 876-9411. An aerial
map of the site or sites will also be required with the area to be disturbed identified on the map.
This aerial map can be obtained from the local SCS office. In some areas of the state this office
may be located in an adjoining county.

The contractor will need to complete Parts | and 11l of Form AD-1006. The form should then be
sent to the NRCS State Office for completion of Parts Il, IV and V. The address for NRCS
State Office is:

Mr. Dennis Potter

State Soil Scientist

Natural Resource Conservation Service
601 Business Loop 70 West

Parkade Center, Suite 250

Columbia, MO 65203

1-573-876-9411

After the NRCS office returns the form, the contractor will complete remaining Parts VI and
VII. The contractor will provide a copy of the completed form to the MoDOT district contact to
document compliance with the Farmland Protection Policy Act.

5. Wetlands

Federal executive order has decreed a national policy of "no net loss of wetlands." Under this
policy, impacts to wetlands must be avoided if at all practical. Where wetlands are impacted,
these impacts must be mitigated by construction or enhancement of a like quantity and quality
of new wetlands. For these reasons, avoiding impacts to wetlands is a primary goal.

To determine whether wetlands occur on a site, contact the USDA, NRCS. The NRCS has
identified and mapped wetlands as a requirement under the Food Security Act. These maps are
available from county NRCS offices, usually located in the county seat. For all other non-
farmland sites, consult the US Fish and Wildlife Service's Wetlands Map. If wetlands are
identified on Food Security Act wetland maps, a site visit may be needed to confirm the location
of wetlands. If there are no wetland impacts, no other action need be taken.

If there are any questions about the extent of wetlands in the event that wetlands cannot be
avoided, contact the U.S. Army Corps of Engineers (COE). If wetlands cannot be avoided, a
COE Section 404 permit would be processed through the appropriate COE district. There are
five COE districts in Missouri. Information about COE district locations, addresses and phone
numbers is available on the COE website.
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6. Water Quality/Land Disturbance

The National Pollutant Discharge Elimination Systems (NPDES) program regulates construction
activities where 1 acre or more of land is disturbed. If the project proponent has a general
NPDES permit for all of their construction activities, this is adequate. If the project proponent
does not have a valid general permit and the site to be disturbed is greater than 1 acre in size,
a project-specific NPDES permit from DNR is required. If the project is entirely within MoDOT
right of way, the sponsor may use MoDOT’s general permit. In either case, the sponsor will
need to develop a site-specific stormwater pollution prevention plan for the project. The sponsor
shall contact the Missouri Department of Natural Resources (DNR) NPDES Storm Water
Program office at (573) 751-1300 or (800) 361-4827 for further directions. A few cities (Kansas
City, Columbia, and others) and counties have obtained their own land disturbance permits from
DNR for generic land disturbance purposes; see additional discussion on stormwater and
erosion control in 136.4 Environmental and Cultural Requirements of the LPA Policy.

7. Hazardous Waste Sites

More than likely, areas to be disturbed will be located in rural areas that have been used for
agriculture or similar purposes. Hazardous wastes are most typically associated with
commercial or previous industrial properties.

If the proposed area is basically farmland or pasture, and has not been used for any commercial
activity or dumping, hazardous wastes are unlikely. The contractor should simply document the
existing and historic land use of the parcel and tell how this assessment was obtained.

In nonrural, suburban or commercial areas a nonintrusive investigation may be used to
"diagnose" the environmental conditions of a selected site. The following is a list of suggested
items, but not inclusive, for a cursory nonintrusive investigation.

e Examine any noticeable contamination in the form of surface staining, oil sheen, odors,
stressed vegetation, spills, leaks, illegal dumping, etc.

e Conduct interviews of local citizens and current owners to identify past land use
practices and hazardous waste management practices.

e Consult with local and state (Missouri Department of Natural Resources, Hazardous
Waste Program, 573-751-3176) environmental regulatory agencies to identify if any past
problems (complaints, citations, etc.) have occurred at the site, if any permits/licenses
have been filed for the site, or if enforcement actions have occurred.

If the above analyses produce negative results, the contractor should provide documentation to
the MoDOT Design Division-Environmental Section as to who was contacted and the results of
the contact. However, if through the search for information described above, potential problems
are identified, it would be wise to locate another site.

The potential to encounter wastes from sites that are unknown should always be a

consideration. Any unknown sites that are found will be handled in accordance with Federal and
State Laws and Regulations.
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8. Historic Preservation

All jobs requiring environmental clearance for historic preservation (archaeological sites,
buildings, and structures) must be reviewed and approved by the State Historic Preservation
office (SHPO), Department of Natural Resources. To initiate SHPO's review and clearance of a
proposed site for cultural resources, a "Section 106 Project Information Form" must be
completed and submitted to SHPO along with a copy of a United States Geological Survey
(USGS) topographic map indicating the location of the project. In addition, photographs of any
structures that will be impacted must be provided. The "Section 106 Project Information Form"
can be obtained from the SHPO website or requested from the SHPO by telephone, (573) 751-
7858, or mail:

Missouri Department of Natural Resources
State Historic Preservation Office

Attn: Section 106 Review

P.O. Box 176

Jefferson City, MO, 65102-0176

Based on the information supplied, SHPO may clear the project at that time or request that the
contractor acquire the services of an archaeological consultant to conduct a historic
preservation survey of the proposed area. A listing of currently acceptable and available
archaeological consultants who can complete a survey if required can be viewed at the SHPO's
website. Any questions can be directed to the Design Division-Historic Preservation Section, at
(573) 751-0473.

9. Public Land

If borrow sites are proposed on any publicly owned land, contact the MoDOT district representative
before proceeding. Section 4(f) of the Department of Transportation Act of 1966 (now codified
as 49 U.S.C. 303 and 23 U.S.C. 138) protects certain public lands. Section 4(f) requires that all
U.S. DOT-funded transportation projects must avoid impacts to public parkland and wildlife
refuges (and cultural resources deemed eligible for the National Register of Historic Places),
unless it is successfully demonstrated that no feasible and prudent alternative exists that avoid
“use” or impacts to the park or refuge. It is strongly recommended that public lands not be
considered as potential borrow sites.

Once the contractor has obtained all of the above information, it should be provided to the

MoDOT district contact. The transmittal letter must include county, route and job number of
the project, along with a map depicting the location and limits of the site(s).
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ENVIRONMENTAL PERMITS & APPROVALS

The following permits have been acquired and are included herein:

TITLE PAGES PAGE #
ENVIRONMENTAL TRACKING FORM 3 128
SECTION 106 REVIEW 1 131
COE - NATIONWIDE PERMIT AND SUMMARY 3 132
401 CERT. - NWP 14 LINEAL TRANSPORTATION PROJECTS 4 135
NATIONWIDE PERMIT SUMMARY 10 139
JEFFERSON COUNTY FLOODPLAIN DEVELOPMENT PERMIT 2 149
MDNR — LAND DISTURBANCE PERMIT (COUNTY WIDE) 26 151
ASBESTOS AND LEAD-BASED PAINT SURVEY 31 177
MDNR - PUB2157* 5 208
MDNR — ASBESTOS NESHAP NOTIFICATION FORM AND 3 213
INSTRUCTIONS*

*NOTE: The contractor is responsible for completing and submitting the appropriate
MDNR forms prior to demolition of structure in accordance with Section 261.10.2 and
202.40.1.1 of the 2016 Missouri Standard Specifications for Highway Construction.
Refer to MDNR PUB 2157 for additional information.
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Environmental Tracking Form

For Federal Aid Projects EN/HP ID Number: 3303

Project Number: BRO_____ B050022 TIP Number:
County: Jefferson District: 5
City: Bridge Number:
Route: Flme Road TIGER Grant Funds |
Location: Wine Creek (Tributary of Big River)
Description: Bridge Replacement

NEPA Classification: CE Programmatic Section: ___ 17

NEPA Approval Date: 5/26/2015

Final Environmental Review Completed: 5/12/2017

Section 106

Farm Land Impact

4(f) or 6(f)

404 /401

Floodplain Impacts

T&E Impacts

NA Pending Cleared
O O @ 10/20/2016

Section 106 Review in consultation with the State Historic Preservation
Office (SHPO) determined no historic properties affected.

O, O O

Due to the nature of the project and no new ROW or easements, there will
be no encroachment onto farmlands by the project.

O O O

Section 4(f)/6(f) protected resources are not located in the project footprint
according to Google Earth and ArcMap. If public lands are impacted, the
sponsor shall contact MoDOT environmental staff as soon as possible.

O O O] 5/11/2017

Project authorized by Nationwide Permit (NWP). Certified for 401 Water
Quality Certification. These general water quality conditions as well as
USACE Nationwide permit regional conditions, and any other conditions,
must be followed during project construction.

O 0O ® _sneorr

Floodplain administrator approved loodplain development permit. The
project is not in a regulatory floodway.

O O ® __si5R017

Date Received by EN/HP:  5/26/2015 Date Transmitted by EN/HP: 5/12/2017
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Environmental Tracking Form
For Federal Aid Projects EN/HP ID Number: 3303

USFWS has responded to programmatic consultation for bats on this
project. They need no further information and will have no comments.

The Section 7 USFWS requirements have been met, T&E review is
complete.

The sponsor must include a job special provision in the contract (or address
the issue ahead of contract letting) to follow the tree clearing restriction.
Potentially suitable summer bat roost trees can only be removed Nov 1 to
Mar 31 of any year.

USACE is copied here for permit requirements.
If you have any questions, please don’t hesitate to contact me.

Bree K. McMurray

Threatened and Endangered Species Specialist
Missouri Dept. of Transportation
Design-Environmental and Historic Preservation
601 West Main

Jefferson City, MO 65102

(573) 526-0606

Email: bree.mcmurray@modot.mo.gov

Consultation code: 03E14000-2017-SLI-00042 obtained Oct 2016
UPDATED Mar 22, 2017

Species listed: scaleshell mussel, sheepnose mussel, spactaclecase
mussel, gray bat, Indiana bat, and northern long-eared bat

MoDOT is submitting the documentation for Section 7 ESA consultation for
Indiana and northern long-eared bats for replacement of the existing bridge
on Eime Road over Wine Creek. Jefferson County is the LPA sponsor for
this project which was categorized as a Programmatic Categorical Exclusion
#17 on May 26, 2015 for NEPA documentation. | have attached the
consultation document, the IPaC OSL, project area map, one photo, and
plans. MoDOT reviewed all materials, the Missouri Department of
Conservation Natural Heritage Database, and the MO Speleological Survey
Cave Database for additional project information. MoDOT has determined
there will be no effect on scaleshell mussel, sheepnose mussel,
spectaclecase mussel, or gray bat.

This project is in northwestern Jefferson County near Cedar Hill, MO. The
project details include the removal of the existing bridge, removal of an
existing concrete pad in the stream under the bridge, reshaping the stream
banks to slope them back, construction of a new single span bridge on the
existing alignment, and placing riprap protection from bank to bank across
the stream under the bridge and surrounding abutments.

Approximately 0.5 ac of tree removal will be needed for
demolition/construction of the new bridge, stream work, and associated road
work. There is evidence of at least one potential summer bat roost tree in

Date Received by EN/HP:  5/26/2015 Date Transmitted by EN/HP: 5/12/2017
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Hazardous Waste

Noise

Environmental Tracking Form
For Federal Aid Projects EN/HP ID Number: 3303

the project area. The sponsor has committed to clear suitable habitat
between Nov 1 to Mar 31 and all suitable habitat is within 100’ of an existing
road. The sponsor plans to construct this project in calendar year 2018.

Acting as the designated non-federal representative for Federal Highway
Administration in Missouri, MoDOT has determined that this project May
Affect, but is Not Likely to Adversely Affect the Indiana bat or northern long-
eared bat. This project meets the criteria for Programmatic Range-wide
Consultation for Indiana and northern long-eared bats.

Jefferson County, Missouri

O O @ __mozome

Inspection conclusions no asbestos detected in samples. Lead-based paint
is present and will be covered by a special provision that address demolition
debris containing lead.

Regarding demolition inspection, the LPA is required to notify DNR 10 days
in advance of all bridge demolitions. It is recommended that Section
202.40.1.1 of the EPG - Notification of Demolition paragraph be included in
contract documents to highlight this requirement.

@ O O

This is a Type lll project, a noise analysis is not required.

NOTE: The sponsor is responsible for issues with wellhead and surface water protection.

Date Received by EN/HP:

5/26/2015 Date Transmitted by EN/HP: 5/12/2017
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CULTURAL RESOURCE ASSESSMENT
Section 106 Review

CONTAC,T'PERSON!ADDRESS C:
{ Chris Ehlen, P.E. Raegan Ball, FHWA
Public Works Department Roopa Banerjee, FHWA
P.O. Box 100 Michael Meinkoth, MoDOT
Hillsboro, Missouri 630560 ' ]
PROJECT:
| Elme Road Bridge Project BRO-B050(22) |
FEDERAL AGENCY COUNTY: '
[ FHWA -~ | | JEFFERSON |

The State Historic Preservatron Office has reviewed the information submitted on the above referenced
project. Based on this review, we have made the following determination:

After review of initial submission, the project area has a low potential for the occurrence of cultural
resources. A cultural resource survey, therefore, is not warranted.

X Adequate documentation has been provided (36 CFR Section 800.11). There will be *no historic
properties affected” by the current project.

An adequate cultural resource survey of the project area has been previously conducted. If has
been determined that for the proposed undertaking there will be “no histaric properties affected”.

For the above checked reason, the State Historic Preservation Office has no objection to the initiation of project
activities. PLEASE BE ADVISED THAT, IF THE CURRENT PROJECT AREA OR SCOPE OF WORK ARE
CHANGED, A BORROW AREA IS INCLUDED IN THE PROJECT, OR CULTURAL MATERIALS ARE
ENCOUNTERED DURING CONSTRUCTION, APPROPRIATE INFORMATION MUST BE PROVIDED TO THIS
OFFICE FOR FURTHER REVIEW AND COMMENT. Please retain this documentation as evidence of compliance
with Section 106 of the National Historic Preservation Act, as amended.

By: /_l«@’i/u\f ‘:\’I_k_; @‘L(MU{ : October 20, 2016

Toni M, Praw], Ph.D., Deputy State Historle Preservation Officer Date

MISSOURI DEPARTMENT OF NATURAL RESQURCES
STATE HISTORIC PRESERVATION OFFICE
P.O. Box 176, Jefferson City, Missouri 65102
For additional information, please contact Judith Deel, (573) 751-7862. Please be sure to refer to the project number:
005-JE-17 :
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DEPARTMENT OF THE ARMY
ST. LOUIS DISTRICT CORPS OF ENGINEERS
1222 SPRUCE STREET

ST. LOUIS, MISSOURI 63103-2833
REPLY TO
ATTENTION OF:

May 11, 2017

Regulatory Branch
File Number: MVS-2016-840

Mr. Chris Ehlen

County of Jefferson, State of Missouri
Department of Public Works

P.O. Box 100

Hillsboro, Missouri 63050

Dear Mr. Ehlen:

We have reviewed your application submitted on your behalf by ABNA Engineers, regarding
the project known as Eime Road Bridge Replacement. The proposed project consists of the
replacement of the existing single-span bridge over Wine Creek with a single clear span bridge.
The replacement structure will be 60 feet in length with a total of 80 linear feet of stream length
being impacted by the project. Type 2 rock blankets will be placed below the structure and along
the abutments for erosion control. The bridge replacement is receiving funding from the Federal
Highways Administration (FHWA) and is the federal lead on the project’s National
Environmental Policy Act (NEPA) review, Federal Project Number: BRO-B050(22). During
the NEPA review the project was found to potentially affect threatened and endangered bat
species summer roost tree habitat. Per the FHWA’s Programmatic Agreement, seasonal clearing
restrictions were incorporated into the project plans to avoid any incidental take of the species.
The project is located in Section 19, Township 45 North, Range 5 East, in Jefferson County,
Missouri. Wine Creek is a tertiary tributary to the Meramec River, a navigable waterway.

The Corps of Engineers has determined that this activity is authorized under Section 404 of the
Clean Water Act by an existing Department of the Army nationwide permit for Linear
Transportation Projects, described in the January 6, 2017 Federal Register, Reissuance of
Nationwide Permits; Notice (82 FR 1987), Appendix A (B)(14). This verification is valid until
March 18, 2022, unless the District Engineer modifies, suspends, or revokes the nationwide
permit authorizations in accordance with 33 CFR 330.5(d). If you commence, or are under
contract to commence, this activity before the nationwide permits expire, you will have 12
months after the date the nationwide permits expire or are modified, suspended, or revoked, to
complete the activity under the present terms and conditions of these nationwide permits.

In accordance with General Condition number 30 of the Nationwide Permit, a compliance

certification (Attachment A of this package) must be completed within 30 days of project
completion or the permit issuance may be revoked and considered null and void.
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The Missouri Department of Natural Resources Water Protection Program (MDNR/WPP) has
conditionally issued general Section 401 Water Quality Certification for this nationwide permit,
subject to special conditions (see enclosure). These conditions are part of the Corps permit. If
you have any questions regarding the water quality certification conditions, you may call Mr.
Mike Irwin, MDNR/WPP, at 573-522-1131.

This determination is applicable only to the permit program administered by the Corps of
Engineers. It does not eliminate the need to obtain other federal, state or local approvals before
beginning work. In addition to the Corps requirements, please coordinate with your local
floodplain administrator for any activity within the floodplain. This permit verification does not
convey property rights, nor authorize any injury to property or invasion of other rights.

You are reminded that the permit is based on submitted plans. Variations from these plans
shall constitute a violation of Federal law and may result in the revocation of the permit. If this
nationwide permit is modified, reissued, or revoked during this period, the provisions described
at 33 CFR 330.6(b) will apply.

If you have any questions please contact me at (314) 331-8578. Please refer to file number
MVS-2016-840. | am forwarding a copy of this letter, without enclosures, to Mr. Mike Irwin,
MDNR-WPP; Ms. Judith Deel, MDNR-SHPO; Mr. Jason Daniels, USEPA; Ms. Shauna
Marquardt, USFWS; and Mr. Matt Vitello, MDC. The St. Louis District Regulatory Branch is
committed to providing quality and timely service to our customers. In an effort to improve
customer service, please take a moment to go to our Customer Service Survey found on our web
site at http://corpsmapu.usace.army.mil/cm_apex/f?p=requlatory_survey.

Sincerely,
%}p pbrcat
Tyson Zobrist

Missouri Section
Regulatory Branch

Attachments & Enclosures

Copy Furnished: (electronically w/ enclosures)
Mr. Stephen Alsbury, ABNA Engineers
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ATTACHMENT A

COMPLETED WORK CERTIFICATION

Date of Issuance: May 11, 2017

File Number: MVS-2016-840

Name of Permittee: County of Jefferson, Missouri; c/o Mr. Chris Ehlen
Name of Project: Eime Road Bridge Replacement

Project Location: Section 28, Township 42 North, Range 3 East

River Basin/County/State: Meramec / Jefferson / Missouri

Project Manager: Tyson Zobrist

Upon completion of this activity authorized by this permit and any mitigation required by the
permit, sign this certification and return it to the following address:

U.S. Army Corps of Engineers
Attn: Regulatory Branch (OD-F)
1222 Spruce Street
St. Louis, Missouri 63103-2833

(Please note that your permitted activity is subject to a compliance inspection by a U.S. Army
Corps of Engineers representative. If you fail to comply with this permit, you are subject to
permit suspension, modification or revocation.)

| hereby certify that the work authorized by the above referenced permit has been completed
in accordance with the terms and conditions of the said permit, and required mitigation was
completed in accordance with the permit conditions.

Signature of Permittee Date
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Consistent with Section 401 of the Clean Water Act, these precertified conditions are designed to ensure activities carried
out under Nationwide Permits (NWPs) authorized by the U.S. Army Corps of Engineers (USACE) do not violate Missouri
Water Quality Standards at 10 CSR 20-7.031, resulting in permanent damage to habitat, increased turbidity, reduced
bank and channel stability or impacts to the biological and chemical integrity of the waters. Where applicable, these
conditions are in addition to, not a replacement for, any federal requirements or conditions.

The conditions outlined in this document apply to those authorized projects where the applicant has chosen to accept
these conditions instead of pursuing an individual Clean Water Act Section 401 Water Quality Certification (WQC) for
the following NWPs:
a. Only General Conditions apply to projects authorized by NWPs 5, 7, 15, 18, 23, 25, 27, 29, 30, 31, 36, 39, 40,
43, 45, and 46.
b. Both General and Specific Conditions apply to projects authorized by NWPs 3, 4, 6, 7, 12, 13, 14, 16, 19, 20,
22, 33,41, 42,53 and 54.
Alternatively, an applicant may apply for individual WQC if they do not wish to accept the conditions outlined in this
document.

Projects authorized by NWPs 17, 21, 32, 34, 37, 38, 44, 48, 49, 50, 51 and 52 require individual WQC by the
Department of Natural Resources.

NWPs 1, 2, 8, 9, 10, 11, 28 and 35 authorize projects under Section 10 of the Rivers and Harbors Act of 1899 only. An
activity needing only a Section 10 permit may require a WQC if that activity can reasonably be expected to result in any
discharge either during construction or operation of the facility. Thus, if the agency determines the activity is likely to
result in a discharge during construction or operation, the Department of Natural Resources has the discretion to require
a WQC for a Section 10 activity. The USACE will advise a Section 10 permit applicant that they may need a WQC if
there is a reasonable expectation that a discharge will occur either during the construction or operation of the project.

Pursuant to Chapter 644.037, RSMo, the Department of Natural Resources shall certify without conditions NWPs as they
apply to impacts on wetlands in Missouri.

Pursuant to Chapter 644.038, RSMo, the Department of Natural Resources certifies all NWPs for impacts in all waters of
the state without the above-stated or any other conditions for the construction of highways and bridges approved by the
Missouri Highway and Transportation Commission. The Memorandum of Understanding of 2016 and any subsequent
modifications between the two agencies outline the requirements by which the Missouri Department of Transportation will
design and construct projects in order to protect the water quality of waters of the state.

GENERAL CONDITIONS

1. NWPs shall not allow the filling of jurisdictional springs such as those associated with a water body’s point of origin
or located in a streambed.

2. Acquisition of NWPs and the attendant WQCs shall not be construed or interpreted to imply the requirements for
other permits are replaced or superseded, including Clean Water Act Section 402 National Pollutant Discharge
Elimination System Permits for land disturbance or return water from material deposition. Permits or any other
requirements shall remain in effect. Applicants with questions are encouraged to contact the Department of Natural
Resources’ regional office in the project area. A regional office map with contact information can be located at
www.dnr.mo.gov/regions/regions.htm.

3. Care shall be taken to keep machinery out of the water way as much as possible. If work in the water way is
unavoidable, it shall be performed in a way that minimizes the duration and amount of any disturbance to banks,
substrate and vegetation to prevent increases in turbidity. Fuel, oil and other petroleum products, equipment,
construction materials and any solid waste shall not be stored below the ordinary high water mark at any time or in
the adjacent flood-prone areas beyond normal working hours. All precautions shall be taken to avoid the release of
wastes or fuel to streams and other adjacent waters as a result of this operation.

4. Petroleum products spilled into any water or on the banks where the material may enter waters of the state shall be
immediately cleaned up and disposed of properly. Any such spills of petroleum shall be reported as soon as
possible,
but no later than 24 hours after discovery to the Department of Natural Resources’ Environmental Emergency
Response number at 573-634-2436 or website at http://dnr.mo.gov/env/esp/esp-eer.htm.
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10.

11.

12.

13.

Only clean, nonpolluting fill shall be used. The following materials are not suitable where contact with water is

expected such as for bank stabilization, and shall not be used due to their potential to cause violations of the

gereyabsndnumasResieragef the Water Quality Standards: Jefferson County, Missouri

a. Earthen fill, gravel, broken concrete where the material does not meet the specifications stated in the

“Missouri Nationwide Permit Regional Conditions” (updated link based on 2017 regional condition revisions) and

fragmented asphalt, since these materials are usually not substantial enough to withstand erosive flows. b.

Concrete with exposed rebar.

c. Tires, vehicles or vehicle bodies, construction or demolition debris are solid waste and are excluded from
placement in the waters of the state.

d. Liquid concrete, including grouted riprap, if not placed as part of an engineered structure.

e. Any material containing chemicals that would result in violation of water quality standards.

Clearing of vegetation and trees shall be the minimum necessary to accomplish the activity except for the removal
of invasive or noxious species and placement of ecologically beneficial practices. A vegetated riparian buffer strip
shall be maintained during all stages of the project, including post-construction, from the high bank on either side of
the jurisdictional channel to protect water quality and to provide for long-term stability of the stream channel, unless
physical barriers prevent such a corridor. For purposes of these NWPs, lack of ownership or control of any portion
of the riparian buffer strip may be considered a legitimate and discretionary cause to waive this requirement on that
portion.

An individual WQC is required for any NWP issued on a water that is:

a. Listed for a sediment-related impairment, aquatic habitat alteration or unknown impairment as listed in the most
current Water Quality Report (Section 305(b) Report) at http://dnr.mo.gov/env/wpp/waterquality/303d/303d.htm;
or

b. Located in or occur within two miles upstream of a designated outstanding state or national resource water as
found in 10 CSR 20-7.031, Tables D and E at http://s1.s0s.mo.gov/cmsimages/adrules/csr/current/10csr/10c20-

7a.pdf.

The Department of Natural Resources’ geospatial data is available upon request, and all published data is available
on the Missouri Spatial Data Information Services website at msdis.missouri.edu/. Additional information to identify
the project location, including stream reaches with listed impairments or special water designations, may be
obtained from the Department of Natural Resources’ Water Protection Program at 573-522-4502.

Discharge to designated metropolitan no-discharge streams is prohibited, except as specifically permitted under the
Water Quality Standards, 10 CSR 20-7.031, and non-contaminated stormwater flows. No water contaminant except
uncontaminated cooling water, permitted stormwater discharges in compliance with permit conditions, and excess
wet-weather bypass discharges not interfering with beneficial uses should be discharged to the watersheds of
streams listed in 10 CSR 20-7.031, Table F at
http://s1.s0s.mo.gov/cmsimages/adrules/csr/current/10csr/10c207a.pdf.

A stream’s pattern, profile and dimension, including but not limited to sinuosity, slope and channel width, shall be
maintained as much as practicable. Streambed gradient shall not be adversely impacted during project construction.
No project shall accelerate bed or bank erosion.

NWPs authorized by the USACE for which the district engineer waives the impact limit related to linear feet (LF) or
width shall require notification to the Department of Natural Resources. The Department of Natural Resources shall
respond within 15 calendar days whether or not individual WQC would be required. This is applicable to NWPs 13,
29, 36, 39, 40, 42, 43, 44, 50, 51, 52 and 54.

Proposed projects authorized by the USACE and containing a waiver of any “Missouri Nationwide Permit Regional
Condition,” except Regional Conditions 2, 3 and 7, shall require an individual WQC by the state.

Representatives from the Department of Natural Resources shall be allowed upon request on the project property,
which includes the site(s) where the authorized activity takes place and any associated compensatory mitigation
site(s), to inspect the authorized activity and mitigation efforts as deemed necessary by the Department of Natural
Resources to ensure compliance with WQC conditions and water quality standards. The applicant or their
consultant shall submit any requested information deemed necessary by the Department of Natural Resources to
ensure compliance with WQC conditions.

After avoidance and minimization for the project, all unavoidable, adverse impacts shall be mitigated appropriately

based on type and extent of impact.

a. Mitigation for loss of aquatic resources shall be in conformance with the currently approved “Missouri Stream
Mitigation Method” and/or other mitigation guidance approved for use in Missouri. Mitigation guidance
documents can be located online at www.nwk.usace.army.mil/Missions/RegulatoryBranch/StateofMiddBuri. b.
Mitigation shall be within the state of Missouri.
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c. The applicant shall comply with the higher value of compensatory mitigation required by either the Department
of Natural Resources or the USACE, but not both unless explicitly noted.

dBRrS&isesuRINERGESRIAAlBRagrlire compensatory mitigation with only in-stream or riparigsre@eridusteditssounless
the Department of Natural Resources agrees to an alternative.

14. Antidegradation requirements dictate all appropriate and reasonable Best Management Practices related to erosion
and sediment control, project stabilization and prevention of water quality degradation are applied and maintained;
for example, preserving vegetation, streambank stability and basic drainage. Best Management Practices shall be
properly installed prior to conducting authorized activities and maintained, repaired and/or replaced as needed
during all phases of the project to limit the amount of discharge of water contaminants to waters of the state. The
project shall not involve more than normal stormwater or incidental loading of sediment caused by project activities
so as to comply with Missouri’s general water quality criteria [10 CSR 20-7.031(4); Page 15 at
http://www.sos.mo.gov/cmsimages/adrules/csr/current/10csr/10c20-7a.pdf].

15. Channelization of streams is not allowed under this precertification:
a. Channelization includes but is not limited to reducing the length of the channel, widening the channel for
increased water storage or flow, and/or construction of hard structures which concentrate flow.
b. Bank stabilization activities along one bank of a stream are permitted, including but not limited to, bank sloping
and riprapping.
c. The redirection of flow by excavation of the opposite bank or a streambed is considered a channel modification
and is prohibited.

16. No new or expanded wet stormwater retention basins or similar impoundment structures may be constructed unless
they are located off-channel. In-channel dry stormwater detention basins are allowable if the stream channel is
either temporarily or not adversely affected by the basin.

17. Any waste concrete or concrete rinsate shall be disposed of in a manner that does not result in any discharge to the
jurisdictional waterways.

SPECIFIC CONDITIONS

Nationwide Permit 14 Linear Transportation Projects

a. The permittee must propose and employ measures to mitigate the removal of impounded sediment (e.qg.,
sand, gravel) in the unstable area upstream of a proposed project to prevent it from being transported
downstream and/or construct a notched weir to slow the release of impounded sediment from upstream of
the proposed project. Accumulated gravel may be allowed to naturally deposit into downstream plunge pool
voids.

Consultation with a hydrologist or other scientist is recommended if the amount of accumulated
unconsolidated gravel exceeds the volume of plunge pool voids.

b. Where this NWP is used to authorize bridge and culvert structures, stream channel work is limited to a
maximum of 100 feet upstream and a maximum of 100 feet downstream of the bridge or culvert. For
purposes of this condition, a channel maodification is any activity that alters the width, depth, length and/or
sinuosity of a water way.

Applications for WQC should be sent to the Department of Natural Resources, Water Protection Program, P.O. Box 176,
Jefferson City, MO 65102-0176, or electronically to wpsc40l1cert@dnr.mo.gov. A complete application consists of the
application submitted to the USACE as well as additional information necessary for a complete review of the project. This
may include but is not limited to topographical maps, locational maps, engineering plans, project diagrams and where
applicable mitigation plans [Section 644.026.26, RSMo and 10 CSR 20-6.060(5)].

An issued WQC becomes part of and expires with the Section 404 and/or Section 10 permit unless explicitly stated in the
WQC. Consultation with the Department of Natural Resources is required should the permit require modification. Not all
permit modifications require the WQC to be modified or reissued. For example when a permit expiration date is extended
or the permit is reissued and there are no changes to the original project or water quality standards, the WQC may
remain valid for that project.

The Department of Natural Resources encourages, but does not require the permittee to consider environmentally-
friendly design techniques to include stormwater management strategies that maintain or restore the original site
hydrology through infiltration, evaporation or reuse of stormwater. Designs might include creating vegetated swales or
rain gardens, or using porous pavement. More information can be found at these websites:
www.epa.gov/owow/NPS/lid/ and www.lid-stormwater.net/lid_technigues.htm.
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The Department of Natural Resources encourages the use of native vegetation to protect impacted areas from future
water quality concerns. Native vegetation has evolved with Missouri’s geology, climate and wildlife to occur within a region
as a result of natural processes rather than human intervention. For areas where direct impacts to streams are to be
avoided, the Department of Natural Resources recommends a minimum riparian buffer strip width of 50 feet as measured
from top of bank.

The following publication provides guidance on how to protect water quality through Best Management Practices on
project sites. For more information, please read: “Protecting Water Quality: A field guide to erosion, sediment and
stormwater best management practices for development sites in Missouri and Kansas” dated January 2011 and located
online at http://dnr.mo.gov/env/wpp/wpcp-guide.htm.

To help determine if a proposed activity could encounter species or sites of conservation concern within or near a project,
including those that have not been recorded, the applicant is encouraged to visit:
e Missouri Department of Conservation’s “Natural Heritage Review” website at
https://naturalheritagereview.mdc.mo.gov/, and
e U.S. Fish and Wildlife Service’s “Information, Planning and Conservation” website at http://ecos.fws.gov/ipac/. If
the proposed project encounters and will potentially affect a species of concern, please report it to the Missouri
Department of Conservation and the U.S. Fish and Wildlife Service.

For more information

Missouri Department of Natural Resources Water Protection Program
P.O. Box 176

Jefferson City, MO 65102-0176

wpsc40lcert@dnr.mo.gov

800-361-4827 or 573-522-4502

http://www.dnr.mo.gov/env/wpp
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U.S Army Corps
Of Engineers

St. Louis District

E

Issued: March 19, 2017

Jefferson County, Missouri

2017 Nationwide Permit Summary

Expires: March 18, 2022

No. 14. Linear Transportation
Projects
(NWP Final Notice, 82 FR, 1987)

Activities required for crossings of
waters of the United States
associated with the construction,
expansion, modification, or
improvement of linear
transportation projects (e.g., roads,
highways, railways, trails, airport
runways, and taxiways) in waters
of the United States. For linear
transportation projects in non-tidal
waters, the discharge cannot cause
the loss of greater than 1/2-acre of
waters of the United States. For
linear transportation projects in
tidal waters, the discharge cannot
cause the loss of greater than 1/3-
acre of waters of the United States.
Any stream channel modification,
including bank stabilization, is
limited to the minimum necessary
to construct or protect the linear
transportation project; such
modifications must be in the
immediate vicinity of the project.

This NWP also authorizes
temporary structures, fills, and
work, including the use of
temporary mats, necessary to
construct the linear transportation
project. Appropriate measures
must be taken to maintain normal
downstream flows and minimize
flooding to the maximum extent
practicable, when temporary
structures, work, and discharges,
including cofferdams, are
necessary for construction
activities, access fills, or
dewatering of construction sites.
Temporary fills must consist of
materials, and be placed in a
manner, that will not be eroded by
expected high flows. Temporary
fills must be removed in their
entirety and the affected areas
returned to pre-construction
elevations. The areas affected by
temporary fills must be
revegetated, as appropriate.

This NWP cannot be used to
authorize non-linear features
commonly associated with
transportation projects, such as
vehicle maintenance or storage

buildings, parking lots, train
stations, or aircraft hangars.

Notification: The permittee must
submit a pre-construction
notification to the district engineer
prior to commencing the activity if:
(1) the loss of waters of the United
States exceeds 1/10-acre; or (2)
there is a discharge in a special
aquatic site, including wetlands.
(See general condition 32.)
(Authorities: Sections 10 and 404)

Note 1: For linear transportation
projects crossing a single
waterbody more than one time at
separate and distant locations, or
multiple waterbodies at separate
and distant locations, each crossing
is considered a single and
complete project for purposes of
NWP authorization. Linear
transportation projects must
comply with 33 CFR 330.6(d).

Note 2: Some discharges for the
construction of farm roads or
forest roads, or temporary roads
for moving mining equipment, may
qualify for an exemption under
section 404(f) of the Clean Water
Act (see 33 CFR 323.4).

Note 3: For NWP 14 activities that
require pre-construction
notification, the PCN must include
any other NWP(s), regional general
permit(s), or individual permit(s)
used or intended to be used to
authorize any part of the proposed
project or any related activity,
including other separate and
distant crossings that require
Department of the Army
authorization but do not require
pre-construction notification (see
paragraph (b) of general condition
32). The district engineer will
evaluate the PCN in accordance
with Section D, “District Engineer’s
Decision.” The district engineer
may require mitigation to ensure
that the authorized activity results
in no more than minimal individual
and cumulative adverse
environmental effects (see general
condition 23).

Nationwide Permit General
Conditions

Note: To qualify for NWP
authorization, the prospective
Fermittee must comply with the
ollowing general conditions, as
applicable, in addition to any regional
or case-specific conditions imposed by
the division engineer or district
engineer. Prospective permittees
should contact the appropriate Corps
district office to determine if regional
conditions have been imposed on an
NWP. Prospective permittees should
also contact the appropriate Corps
district office to determine the status
of Clean Water Act Section 401 water
quality certification and/ or Coastal
Zone Management Act consistency for
an NWP. Every person who may wish
to obtain permit authorization under
one or more NWPs, or who is
currently relyin%lon an existing or
prior permit authorization under one
or more NWPs, has been and is on
notice that all of the provisions of 33
CFR through 330.6 apply to every
NWP authorization. Note especially 33
CFR 330.5 relating to the modification,
suspension, or revocation of any NWP
authorization.

1. Navigation.

(a) No activity may cause more
than a minimal adverse effect on
navigation.

(b) Any safety lights and signals
prescribed by the U.S. Coast Guard,
through regulations or otherwise, must be
installed and maintained at the
permittee’s expense on authorized
facilities in navigable waters of the United
States.

(c) The permittee understands and
agrees that, if future operations by the
United States require the removal,
relocation, or other alteration, of the
structure or work herein authorized, or if,
in the opinion of the Secretary of the
Army or his authorized representative,
said structure or work shall cause
unreasonable obstruction to the free
navigation of the navigable waters, the
permittee will be required, upon due
notice from the Corps of Engineers, to
remove, relocate, or alter the structural
work or obstructions caused thereby,
without expense to the United States. No
claim shall be made against the United
States on account of any such removal or
alteration.

2. Aquatic Life Movements. No
activity may substantially disrup§she
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necessary life cycle movements of
those species of aquatic life indigenous
to the waterbody, including those
species that normally migrate through
the area, unless the activity’s primary
purpose is to impound water. All
permanent and temporary crossings of
waterbodies shall be suitably culverted,
bridged, or otherwise designed and
constructed to maintain low flows to
sustain the movement of those aquatic
species. If a bottomless culvert cannot
be used, then the crossing should be
designed and constructed to minimize
adverse effects to aquatic life
movements.

3. Spawning Areas. Activities in
spawning areas during spawning
seasons must be avoided to the
maximum extent practicable. Activities
that result in the physical destruction
(e.g., through excavation, fill, or
downstream smothering by substantial
turbidity) of an important spawning area
are not authorized.

4. Migratory Bird Breeding Areas.
Activities in waters of the United States
that serve as breeding areas for
migratory birds must be avoided to the
maximum extent practicable.

5. Shellfish Beds. No activity may
occur in areas of concentrated shellfish
populations, unless the activity is
directly related to a shellfish harvesting
activity authorized by NWPs 4 and 48,
or is a shellfish seeding or habitat
restoration activity authorized by NWP
27.

6. Suitable Material. No activity
may use unsuitable material (e.g., trash,
debris, car bodies, asphalt, etc.). Material
used for construction or discharged must
be free from toxic pollutants in toxic
amounts (see section 307 of the Clean
Water Act).

7. Water Supply Intakes. No
activity may occur in the proximity of a
public water supply intake, except where
the activity is for the repair or
improvement of public water supply
intake structures or adjacent bank
stabilization.

8. Adverse Effects From
Impoundments. If the activity creates
an impoundment of water, adverse effects
to the aquatic system due to accelerating
the passage of water, and/or restricting its
flow must be minimized to the maximum
extent practicable.

9. Management of Water Flows.
To the maximum extent practicable, the
pre-construction course, condition,
capacity, and location of open waters
must be maintained for each activity,
including stream channelization, storm
water management activities, and
temporary and permanent road crossings,
except as provided below. The activity
must be constructed to withstand
expected high flows. The activity must not
restrict or impede the passage of normal
or high flows, unless the primary purpose

of the activity is to impound water or
manage high flows. The activity may alter
the pre- construction course, condition,
capacity, and location of open waters if it
benefits the aquatic environment (e.g.,
stream restoration or relocation activities).

10. Fills Within 100-Year
Floodplains. The activity must comply
with applicable FEMA-approved state or
localfloodplain management
requirements.

11. Equipment. Heavy equipment

working in wetlands or mudflats
must
be placed on mats, or other measures
must be taken to minimize soil
disturbance.

12. Soil Erosion and Sediment
Controls. Appropriate soil erosion and
sediment controls mustbe used and
maintained in effective operating
condition during construction, and all
exposed soil and other fills, as well as
any work below the ordinary high water
mark or high tide line, must be
permanently stabilized at the earliest
practicable date. Permittees are
encouraged to perform work within
waters of the United States during
periods of low-flow or no-flow, or during
low tides.

13. Removal of Temporary Fills.
Temporary fills must be removed in their
entirety and the affected areas returned
to pre-construction elevations. The
affected areas must be revegetated, as
appropriate.

14. Proper Maintenance. Any
authorized structure or fill shall be
properly maintained, including
maintenance to ensure public safety and
compliance with applicable NWP
general conditions, as well as any
activity-specific conditions added by the
district engineer to an NWP
authorization.

15. Single and Complete
Project. The activity must be a single
and complete
project. The same NWP cannot be used
more than once for the same single and
complete project.

16. Wild and Scenic Rivers.

(@) No NWP activity may occur in a
component of the National Wild and
Scenic River System, or in a river
officially designated by Congress as a
“study river” for possible inclusion in the
system while the river is in an official
study status, unless the appropriate
Federal agency with direct management
responsibility for such river, has
determined in writing that the proposed
activity will not adversely affect the Wild
and Scenic River designation or study
status.

(b) If a proposed NWP activity will
occur in a component of the National
Wild and Scenic River System, or in a
river officially designated by Congress as
a “study river” for possible inclusion in
the system while the river is in an official

Jefferson County, Missouri

study status, the permittee must submit a
pre-construction notification (see general
condition 32). The district engineer will
coordinate the PCN with the Federal agency
with direct management responsibility for
that river. The permittee shall not begin the
NWP activity until notified by the district
engineer that the Federal agency with direct
management responsibility for that river
has determined in writing that the
proposed NWP activity will not adversely
affect the Wild and Scenic River
designation or study status.

(c) Information on Wild and Scenic
Rivers may be obtained from the
appropriate Federal land management
agency responsible for the designated Wild
and Scenic River or study river (e.g.,
National Park Service, U.S. Forest Service,
Bureau of Land Management,

U.S. Fish and Wildlife Service).
Information ontheseriversisalso available
at: http.//www.rivers.govy.

17. Tribal Rights. No NWP activity
may cause more than minimal adverse
effects on tribal rights (including treaty
rights), protected tribal resources, or tribal
lands.

18. Endangered Species.

(a) No activity is authorized under
any NWP which is likely to directly or
indirectly jeopardize the continued
existence of a threatened or endangered
species or a species proposed for such
designation, as identified under the
Federal Endangered Species Act (ESA), or
which will directly or indirectly destroy
or adversely modify the critical habitat of
such species. No activity is authorized
under any NWP which “may affect” a
listed species or critical habitat, unless
ESA section 7 consultation addressing the
effects of the proposed activity has been
completed. Direct effects are the
immediate effects on listed species and
critical habitat caused by the NWP
activity. Indirect effects are those effects
on listed species and critical habitat that
are caused by the NWP activity and are
later in time, but still are reasonably
certain to occur.

(b) Federal agencies should follow
their own procedures for complying with
the requirements of the ESA. If pre-
construction notification is required for
the proposed activity, the Federal
permittee must provide the district
engineer with the appropriate
documentation to demonstrate compliance
with those requirements.

The district engineer will verify that the
appropriate documentation has been
submitted. If the appropriate
documentation has not been submitted,
additional ESA section 7 consultation
may be necessary for the activity and the
respective federal agency would be
responsible for fulfilling its obligation
under section 7 of the ESA.

(c) Non-federal permittees must

submit a pre-construction notification to
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the district engineer if any listed species Conservation Plan for a project or a group

or designated critical habitat might be of projects that includes the proposed
affected or is in the vicinity of the NWP activity, the non-federal applicant
activity, or if the activity is located in should provide a copy of that ESA section

designated critical habitat, and shall not 10(a)(1)(B) permit with the PCN required
begin work on the activity until notified by paragraph (c) of this general condition.

by the district engineer that the The district engineer will coordinate with
requirements of the ESA have been the agency thatissued the ESA section
satisfied and that the activity is 10(a)(1)(B) permit to determine whether
authorized. For activities that might the proposed NWP activity and the

affect Federally-listed endangered or associated incidental take were
threatened species or designated critical considered in the internal ESA section 7
habitat, the pre-construction notification consultation conducted for the ESA

must include the name(s) of the section 10(a)(1)(B) permit. If that
endangered or threatened species that coordination results in concurrence from
might be affected by the proposed the agency that the proposed NWP
activity or that utilize the designated activity and the associated incidental
critical habitat that might be affected by = take were considered in the internal ESA
the proposed activity. The district section 7 consultation for the ESA
engineer will determine whether the section 10(a)(1)(B) permit, the district
proposed activity “may affect” or will engineer does not need to conduct a
have “no effect” to listed species and separate ESA section 7 consultation for
designated critical habitat and will the proposed NWP activity. The district
notify the non-Federal applicant of the engineer will notify the non-federal
Corps’ determination within 45 days of  applicant within 45 days of receipt of a
receipt of a complete pre-construction complete pre-construction notification
notification. In cases where the non- whether the ESA section 10(a)(1)(B)

Federal applicant has identified listed permit covers the proposed NWP activity
species or critical habitat that might be or whether additional ESA section 7
affected or is in the vicinity of the consultation is required.

activity, and has so notified the Corps, (g) Information on the location of
the applicant shall not begin work until  threatened and endangered species and
the Corps has provided notification that  their critical habitat canbe obtained

the proposed activity will have “no directly from the offices of the FWS and
effect” on listed species or critical NMEFS or their world wide Web pages at
habitat, or until ESA section 7 http./fwww.fws.gov/ or http://
consultation has been completed. If the www.fws.gov/ipac and httpy//
non-Federal applicant has not heard www.nmfs.noaa.gov/pt/species/esa/

back from the Corps within 45 days, the respectively.

applicant must still wait for notification 19. Migratory Birds and Bald and
from the Corps. Golden Eagles. The permittee is

(d) As a result of formal or informal  responsible for ensuring their action
consultation with the FWS or NMFS the complies with the Migratory Bird Treaty
district engineer may add species- specific Act and the Bald and Golden Eagle
permit conditions to the NWPs. Protection Act. The permittee is

(€) Authorization of an activity by an responsible for contacting appropriate
NWP does not authorize the “take” of a  local office of the U.S. Fish and Wildlife
threatened or endangered species as Service to determine applicable measures
defined under the ESA. In the absence of t0 reduce impacts to migratory birds or
separate authorization (e.g., an ESA eagl(,e,s, 1r1cll_1d1ng whether mc1dental_
Section 10 Permit, a Biological Opinion take” permits are necessary and available

with “incidental take” provisions, etc.) under the Migratory Bird Treaty Act or
from the FWS or the NMFS, the Bald and Golden Eagle Protection Act for

Endangered Species Act prohibits any a paggcﬁ?;tiﬁlcvgbperties
person subject to the jurisdiction of the :

. . ; (a) In cases where the district
United ”State,s, to take a listed species, engineer determines that the activity
where “take” means to harass, harm,

may have the potential to cause effects

pursue, hunt, shoot, wound, kill, trap, to properties listed, or eligible for
capture, or collect, or to attempt to listing, in the National Register of
engage in any such conduct. The word Historic Places, the activity is not
“harm” in the definition of “take” means authorized, until the requirements of

an act which actually kills or injures Section 106 of the National Historic
wildlife. Such an act may include Preservation Act (NHPA) have been
significant habitat modification or satisfied.

degradation where it actually kills or (b) Federal permittees should follow

injures wildlife by significantly impairing their own procedures for complying with
essential behavioral patterns, including  the requirements of section 106 of the
breeding, feeding or sheltering. National Historic Preservation Act. If pre-

(f) If the non-federal permittee hasa  construction notification is required for
valid ESA section 10(a)(1)(B) incidental  the proposed NWP activity, the Federal
take permit with an approved Habitat permittee must provide the district
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engineer with the appropriate
documentation to demonstrate compliance
with those requirements.

The district engineer will verify that the
appropriate documentation has been
submitted. If the appropriate
documentation is not submitted, then
additional consultation under section 106
may be necessary. The respective federal
agency is responsible for fulfilling its
obligation to comply with section 106.

(c) Non-federal permittees must
submit a pre-construction notification to the
district engineer if the NWP activity might
have the potential to cause effects to any
historic properties listed on, determined to
be eligible for listing on, or potentially
eligible for listing on the National Register
of Historic Places, including previously
unidentified properties. For such activities,
the pre- construction notification must state
which historic properties might have the
potential to be affected by the proposed
NWP activity or include a vicinity map
indicating the location of the historic
properties or the potential for the presence
of historic properties. Assistance regarding
information on the location of, or potential
for, the presence of historic properties can
be sought from the State Historic
Preservation Officer, Tribal Historic
Preservation Officer, or designated tribal
representative, as appropriate, and the
National Register of Historic Places (see 33
CFR 330.4(g)).

When reviewing pre-construction
notifications, district engineers will
comply with the current procedures for
addressing the requirements of section
106 of the National Historic Preservation
Act. The district engineer shall make a
reasonable and good faith effort to carry
out appropriate identification efforts,
which may include background research,
consultation, oral history interviews,
sample field investigation, and field
survey. Based on the information
submitted in the PCN and these
identification efforts, the district engineer
shall determine whether the proposed
NWP activity has the potential to cause
effects on the historic properties. Section
106 consultation is not required when the
district engineer determines that the
activity does not have the potential to
cause effects on historic properties (see 36
CFR 800.3(a)). Section 106 consultation is
required when the district engineer
determines that the activity has the
potential to cause effects on historic
properties. The district engineer will
conduct consultation with consulting
parties identified under 36 CFR 800.2(c)
when he or she makes any of the following
effect determinations for the purposes of
section 106 of the NHPA: no historic
properties affected, no adverse effect, or
adverse effect. Where the non-Federal
applicant has identified historic
properties on which the activity gyight
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have the potential to cause effects and
so notified the Corps, the non-Federal
applicant shall not begin the activity
until notified by the district engineer
either that the activity has no potential
to cause effects to historic properties or
that NHPA section 106 consultation has
been completed.

(d) For non-federal permittees, the
district engineer will notify the
prospective permittee within 45 days of
receipt of a complete pre-construction
notification whether NHPA section 106
consultation is required. If NHPA section
106 consultation is required, the district
engineer will notify the non- Federal
applicant that he or she cannot begin the
activity until section 106 consultation is
completed. If the non-Federal applicant
has not heard back from the Corps within
45 days, the applicant must still wait for
notification from the Corps.

(e) Prospective permittees should be
aware that section 110k of the NHPA (54
U.S.C. 306113) prevents the Corps from
granting a permit or other assistance to an
applicant who, with intent to avoid the
requirements of section 106 of the NHPA,
has intentionally significantly adversely
affected a historic property to which the
permit would relate, or having legal
power to prevent it, allowed such
significant adverse effect to occur, unless
the Corps, after consultation with the
Advisory Council on Historic Preservation
(ACHP), determines that circumstances
justify granting such assistance despite
the adverse effect created or permitted by
the applicant. If circumstances justify
granting the assistance, the Corps is
required to notify the ACHP and provide
documentation specifying the
circumstances, the degree of damage to
the integrity of any historic properties
affected, and proposed mitigation. This
documentation must include any views
obtained from the applicant, SHPO/
THPO, appropriate Indian tribes if the
undertaking occurs on or affects historic
properties on tribal lands or affects
properties of interest to those tribes, and
other parties known to have a legitimate
interest in the impacts to the permitted
activity on historic properties.

21. Discovery of Previously
Unknown Remains and Artifacts. If
you discover any previously unknown
historic, cultural or archeological
remains and artifacts while
accomplishing the activity authorized by
this permit, you must immediately notify
the district engineer of what you have
found, and to the maximum extent
practicable, avoid construction activities
that may affect the remains and artifacts
until the required coordination has been
completed. The district engineer will
initiate the Federal, Tribal, and state
coordination required to determine if the
items or remains warrant a recovery
effort or if the site is eligible for listing in

the National Register of Historic Places.

22. Designated Critical Resource
Waters. Critical resource watersinclude,
NOAA-managed marine sanctuariesand
marine monuments, and National
Estuarine Research Reserves. The district
engineer may designate, after notice and
opportunity for public comment,
additional waters officially designated by
a state as having particular
environmental or ecological significance,
such as outstanding national resource
waters or state natural heritage sites. The
district engineer may also designate
additional critical resource waters after
notice and opportunity for public
comment.

(a) Discharges of dredged or fill
material into waters of the United States
are not authorized by NWPs 7, 12, 14,
16,17, 21, 29, 31, 35, 39, 40, 42, 43, 44,
49, 50, 51, and 52 for any activity within,
or directly affecting, critical resource
waters, including wetlands adjacent to
such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19,
22,23, 25,27,28, 30, 33, 34, 36, 37, 38,
and 54, notification is required in
accordance with general condition 32, for
any activity proposed in the designated
critical resource waters including
wetlands adjacent to those waters. The
district engineer may authorize activities
under these NWPs only after it is
determined that the impacts to the critical
resource waters will be no more than
minimal.

23. Mitigation. The district engineer
will consider the following factors when
determining appropriate and practicable
mitigation necessary to ensure that the
individual and cumulative adverse
environmental effects are no more than
minimal:

(a) The activity must be designed and
constructed to avoid and minimize
adverse effects, both temporary and
permanent, to waters of the United
States to the maximum extent practicable
at the project site (i.e., on site).

(b) Mitigation in all its forms
(avoiding, minimizing, rectifying,
reducing, or compensating for resource
losses) will be required to the extent
necessary to ensure that the individual
and cumulative adverse environmental
effects are no more than minimal.

(c) Compensatory mitigation at a
minimum one-for-one ratio will be
required for all wetland losses that exceed
1/10-acre and require pre- construction
notification, unless the district engineer
determines in writing that either some
other form of mitigation would be more
environmentally appropriate or the
adverse environmental effects of the
proposed activity are no more than
minimal, and provides an activity-specific
waiver of this requirement. For wetland
losses of ' /10-acre or less that require pre-
construction notification, the district
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engineer may determine on a case-by-case
basis that compensatory mitigation is
required to ensure that the activity results
in only minimal adverse environmental
effects.

(d) For losses of streams or other open
waters that require pre-construction
notification, the district engineer may
require compensatory mitigation to ensure
that the activity results in no more than
minimal adverse environmental effects.
Compensatory mitigation for losses of
streams should be provided, if practicable,
through stream rehabilitation,
enhancement, or preservation, since
streams are difficult- to-replace resources
(see 33 CFR 332.3(e)(3))-

(e) Compensatory mitigation plans for
NWP activities in or near streams or other
open waters will normally include a
requirement for the restoration or
enhancement, maintenance, and legal
protection (e.g., conservation easements)
of riparian areas next to open waters. In
some cases, the restoration or
maintenance/protection of riparian areas
may be the only compensatory mitigation
required. Restored riparian areas should
consist of native species.

The width of the required riparian area
will address documented water quality or
aquatic habitat loss concerns.

Normally, the riparian area will be 25 to
50 feet wide on each side of the stream,
but the district engineer may require
slightly wider riparian areas to address
documented water quality or habitat loss
concerns. If it is not possible to restore or
maintain/protect a riparian area on both
sides of a stream, or if the waterbody is a
lake or coastal waters, then restoring or
maintaining/protecting a riparian area
along a single bank or shoreline may be
sufficient. Where both wetlands and open
waters exist on the project site, the
district engineer will determine the
appropriate compensatory mitigation
(e.g., riparian areas and/or wetlands
compensation) based on what is best for
the aquatic environment on a watershed
basis. In cases where riparian areas are
determined to be the most appropriate
form of minimization or compensatory
mitigation, the district engineer may
waive or reduce the requirement to
provide wetland compensatory mitigation
for wetland losses.

(f) Compensatory mitigation projects
provided to offset losses of aquatic
resources must comply with the
applicable provisions of 33 CFR part 332.

(1) The prospective permittee is
responsible for proposing an appropriate
compensatory mitigation option if
compensatory mitigation is necessary to
ensure that the activity results in no more
than minimal adverse environmental
effects. For the NWPs, the preferred
mechanism for providing compensatory
mitigation is mitigation bank credits or in-
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lieu fee program credits (see 33 CFR
332.3(b)(2) and (3)). However, if an
appropriate number and type of
mitigation bank or in-lieu credits are not
available at the time the PCN is
submitted to the district engineer, the
district engineer may approve the use of
permittee-responsible mitigation.

(2) The amount of compensatory
mitigation required by the district
engineer must be sufficient to ensure that
the authorized activity results in no more
than minimal individual and cumulative
adverse environmental effects (see 33 CFR
330.1(e)(3)). (See also 33 CFR 332.3(f)).

(3) Since the likelihood of success is
greater and the impacts to potentially
valuable uplands are reduced, aquatic
resource restoration should be the first
compensatory mitigation option
considered for permittee-responsible
mitigation.

(4) If permittee-responsible mitigation
is the proposed option, the prospective
permittee is responsible for submitting a
mitigation plan. A conceptual or detailed
mitigation plan may be used by the
district engineer to make the decision on
the NWP verification request, but a final
mitigation plan that addresses the
applicable requirements of 33 CFR
332.4(c)(2) through (14) must be
approved by the district engineer before
the permittee begins work in waters of the
United States, unless the district engineer
determines that prior approval of the final
mitigation plan is not practicable or not
necessary to ensure timely completion of
the required compensatory mitigation (see
33CFR332.3(k)(3)).

(5) If mitigation bank or in-lieu fee
program credits are the proposed option,
the mitigation plan only needs to address
the baseline conditions at the impact site
and the number of credits to be provided.

(6) Compensatory mitigation
requirements (e.g., resource type and
amount to be provided as compensatory
mitigation, site protection, ecological
performance standards, monitoring
requirements) may be addressed through
conditions added to the NWP
authorization, instead of components of a
compensatory mitigation plan (see 33 CFR
332.4(c)(1)(ii)).

(g) Compensatory mitigation will not
be used to increase the acreage losses
allowed by the acreage limits of the
NWPs. For example, if an NWP has an
acreage limit of ' /2-acre, it cannot be used
to authorize any NWP activity resulting in
the loss of greater than !/2- acre of waters
of the United States, even if compensatory
mitigation is provided that replaces or
restores some of the lost waters. However,
compensatory mitigation can and should
be used, as necessary, to ensure that an
NWP activity already meeting the
established acreage limits also satisfies
the no more than minimal impact
requirement for the NWPs.

(h) Permittees may propose the use
of mitigation banks, in-lieu fee programs,
or permittee-responsible mitigation.
When developing a compensatory
mitigation proposal, the permittee must
consider appropriate and practicable
options consistent with the framework at
33 CFR 332.3(b). For activities resulting
in the loss of marine or estuarine
resources, permittee- responsible
mitigation may be environmentally
preferable if there are no mitigation
banks or in-lieu fee programs in the area
that have marine or estuarine credits
available for sale or transfer to the
permittee. For permittee- responsible
mitigation, the special conditions of the
NWP verification must clearly indicate
the party or parties responsible for the
implementation and performance of the
compensatory mitigation project, and, if
required, its long-term management.

(i) Where certain functions and
services of waters of the United States
are permanently adversely affected by a
regulated activity, such as discharges of
dredged or fill material into waters of the
United States that will convert a forested
or scrub-shrub wetland to a herbaceous
wetland in a permanently maintained
utility line right-of-way, mitigation may
be required to reduce the adverse
environmental effects of the activity to
the no more than minimal level.

24. Safety of Impoundment
Structures. To ensure that all
impoundment structures are safely
designed, the district engineer may
require non-Federal applicants to
demonstrate that the structures comply
with established state dam safety criteria
or have been designed by qualified
persons. The district engineer may also
require documentation that the design
has been independently reviewed by
similarly qualified persons, and
appropriate modifications made to ensure
safety.

25. Water Quality. Where States and

authorized Tribes, or EPA where
applicable, have not previously certified
compliance of an NWP with CWA section
401, individual 401 Water Quality
Certification must be obtained or waived
(see 33 CFR 330.4(c)). The district
engineer or State or Tribe may require
additional water quality management
measures to ensure that the authorized
activity does not result in more than
minimal degradation of water quality.

26. Coastal Zone Management.

In coastal states where an NWP has not
previously received a state coastal zone
management consistency concurrence, an
individual state coastal zone management
consistency concurrence must be
obtained, or a presumption of
concurrence must occur (see 33 CFR
330.4(d)). The district engineer or a State
may require additional measures to
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ensure that the authorized activity is
consistent with state coastal zone
managementrequirements.

27. Regional and Case-By-Case
Conditions. The activity must comply
with any regional conditions that may
have been added by the Division
Engineer (see 33 CFR 330.4(e)) and with
any case specific conditions added by
the Corps or by the state, Indian Tribe,
or U.S. EPA in its section 401 Water
Quality Certification, or by the state in
its Coastal Zone Management Act
consistency determination.

28. Use of Multiple Nationwide
Permits. The use of more than one NWP
for a single and complete projectis
prohibited, except when the acreage loss
of waters of the United States authorized
by the NWPs does not exceed the acreage
limit of the NWP with the highest
specified acreage limit. For example, if a
road crossing over tidal waters is
constructed under NWP 14, with
associated bank stabilization authorized
by NWP 13, the maximum acreage loss of
waters of the United States for the total
project cannot exceed 1/3-acre.

29. Transfer of Nationwide
Permit Verifications. If the permittee
sells the property associated with a
nationwide permit verification, the
permittee may transfer the nationwide
permit verification to the new owner by
submitting a letter to the appropriate
Corps district office to validate the
transfer. A copy of the nationwide
permit verification must be attached to
the letter, and the letter must contain the
following statement and signature:

“When the structures or work authorized
by this nationwide permit are still in
existence at the time the property is
transferred, the terms and conditions of
this nationwide permit, including any
special conditions, will continue to be
binding on the new owner(s) of the
property. To validate the transfer of this
nationwide permit and the associated
liabilities associated with compliance with
its terms and conditions, have the
transferee sign and date below.”

(Transferee)

(Date)

30. Compliance Certification. Each
permittee who receives an NWP verification
letter from the Corps must provide a signed
certification documenting completion of the
authorized activity and implementation of
any required compensatory mitigation. The
success of any required permittee-
responsible mitigation, including the
achievement of ecological performance
standards, will be addressed separately by
the district engineer. The Corps will
provide the permittee the certificptipn
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document with the NWP verification
letter. The certification document will
include:

(a) A statement that the authorized
activity was done in accordance with the
NWP authorization, including any
general, regional, or activity-specific
conditions;

(b) Astatementthatthe
implementation of any required
compensatory mitigation was completed
in accordance with the permit conditions.
If credits from a mitigation bank or in-lieu
fee program are used to satisfy the
compensatory mitigation requirements,
the certification must include the
documentation required by 33 CFR
332.3(1)(3) to confirm that the permittee
secured the appropriate number and
resource type of credits; and

(c) The signature of the permittee
certifying the completion of the activity
and mitigation. The completed
certification document must be submitted
to the district engineer within 30 days of
completion of the authorized activity or
the implementation of any required
compensatory mitigation, whichever
occurs later.

31. Activities Affecting
Structures or Works Built by the
United States. If an NWPactivity also
requires permission from the Corps
pursuant to 33 U.S.C. 408 because it will
alter or temporarily or permanently
occupy or use a U.S. Army Corps of
Engineers (USACE) federally authorized
Civil Works project (a “USACE
project”), the prospective permittee
must submit a pre- construction
notification. See paragraph (b)(10) of
general condition 32. An activity that
requires section 408 permission is not
authorized by NWP until the
appropriate Corps office issues the
section 408 permission to alter, occupy,
or use the USACE project, and the
district engineer issues a written NWP
verification.

32. Pre-Construction Notification.

(a) Timing. Where required by the
terms of the NWP, the prospective
permittee must notify the district
engineer by submitting a pre-construction
notification (PCN) as early as possible.
The district engineer must determine if
the PCN is complete within 30 calendar
days of the date of receipt and, if the PCN
is determined to be incomplete, notify the
prospective permittee within that 30 day
period to request the additional
information necessary to make the PCN
complete. The request must specify the
information needed to make the PCN
complete. As a general rule, district
engineers will request additional
information necessary to make the PCN
complete only once. However, if the
prospective permittee does not provide all
of the requested information, then the
district engineer will notify the
prospective permittee that the PCN is still

incomplete and the PCN review process
will not commence until all of the
requested information has been received
by the district engineer. The prospective
permittee shall not begin the activity until
either:

(1) He or she is notified in writing by
the district engineer that the activity may
proceed under the NWP with any special
conditions imposed by the district or
division engineer; or

(2) 45 calendar days have passed from
the district engineer’s receipt of the
complete PCN and the prospective
permittee has not received written notice
from the district or division engineer.
However, if the permittee was required to
notify the Corps pursuant to general
condition 18 that listed species or critical
habitat might be affected or are in the
vicinity of the activity, or to notify the
Corps pursuant to general condition 20
that the activity might have the potential
to cause effects to historic properties, the
permittee cannot begin the activity until
receiving written notification from the
Corps that there is “no effect” on listed
species or “no potential to cause effects”
on historic properties, or that any
consultation required under Section 7 of
the Endangered Species Act (see 33 CFR
330.4(f)) and/or section 106 of the
National Historic Preservation Act (see 33
CFR 330.4(g)) has been completed. Also,
work cannot begin under NWPs 21, 49,
or 50 until the permittee has received
written approval from the Corps. If the
proposed activity requires a written
waiver to exceed specified limits of an
NWP, the permittee may not begin the
activity until the district engineer issues
the waiver. If the district or division
engineer notifies the permittee in writing
that an individual permit is required
within 45 calendar days of receipt of a
complete PCN, the permittee cannot begin
the activity until an individual permit has
been obtained. Subsequently, the
permittee’s right to proceed under the
NWP may be modified, suspended, or
revoked only in accordance with the
procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-

Construction Notification: The PCN
must be in writing and include the
following

information:

(1) Name, address and telephone
numbers of the prospective permittee;

(2) Location of the proposed
activity;

(3) Identify the specific NWP or
NWP(s) the prospective permittee
wants to use to authorize the proposed
activity;

(4) A description of the proposed
activity; the activity’s purpose; direct
and indirect adverse environmental
effects the activity would cause,
including the anticipated amount of
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loss of wetlands, other special aquatic
sites, and other waters expected to result
from the NWP activity, in acres, linear
feet, or other appropriate unit of measure;
a description of any proposed mitigation
measures intended to reduce the adverse
environmental effects caused by the
proposed activity; and any other NWP(s),
regional general permit(s), or individual
permit(s) used or intended to be used to
authorize any part of the proposed project
or any related activity, including other
separate and distant crossings for linear
projects that require Department of the
Army authorization but do not require
pre-construction notification. The
description of the proposed activity and
any proposed mitigation measures should
be sufficiently detailed to allow the
district engineer to determine that the
adverse environmental effects of the
activity will be no more than minimal and
to determine the need for compensatory
mitigation or other mitigation measures.
For single and complete linear projects,
the PCN must include the quantity of
anticipated losses of wetlands, other
special aquatic sites, and other waters for
each single and complete crossing of those
wetlands, other special aquatic sites, and
other waters. Sketches should be provided
when necessary to show that the activity
complies with the terms of the NWP.
(Sketches usually clarify the activity and
when provided results in a quicker
decision. Sketches should contain
sufficient detail to provide an illustrative
description of the proposed activity (e.g.,
a conceptual plan), but do not need to be
detailed engineering plans);

(5) The PCN must include a delineation
of wetlands, other special aquatic sites, and
other waters, such as lakes and ponds, and
perennial, intermittent, and ephemeral
streams, on the project site. Wetland
delineations must be prepared in
accordance with the current method
required by the Corps. The permittee may
ask the Corps to delineate the special
aquatic sites and other waters on the
project site, but there may be a delay if the
Corps does the delineation, especially if the
project site is large or contains many
wetlands, other special aquatic sites, and
other waters. Furthermore, the 45 day
period will not start until the delineation
has been submitted to or completed by the
Corps, as appropriate;

(6) If the proposed activity will result in
the loss of greater than 1/10-acre of
wetlands and a PCN is required, the
prospective permittee must submit a
statement describing how the mitigation
requirement will be satisfied, or explaining
why the adverse environmental effects are
no more than minimal and why
compensatory mitigation should not be
required. As an alternative, the prospective
permittee may submit a conceptual or
detailed mitigation plan. 144
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(7)For non-Federal permittees, if any
listed species or designated critical
habitat might be affected or is in the
vicinity of the activity, or if the activity is
located in designated critical habitat, the
PCN must include the name(s) of those
endangered or threatened species that
might be affected by the proposed activity
or utilize the designated critical habitat
that might be affected by the proposed
activity. For NWP activities that require
pre-construction notification, Federal
permittees must provide documentation
demonstrating compliance with the
Endangered Species Act;

(8) For non-Federal permittees, if the
NWP activity might have the potential to
cause effects to a historic property listed
on, determined to be eligible for listing on,
or potentially eligible for listing on, the
National Register of Historic Places, the
PCN must state which historic property
might have the potential to be affected by
the proposed activity or include a vicinity
map indicating the location of the historic
property. For NWP activities that require
pre-construction notification, Federal
permittees must provide documentation
demonstrating compliance with section
106 of the National Historic Preservation
Act;

(9) For an activity that will occur in a
component of the National Wild and Scenic
River System, or in a river officially
designated by Congress as a “study river” for
possible inclusion in the system while the
river is in an official study status, the PCN
must identify the Wild and Scenic River or
the “study river” (see general condition 16);
and

(10) For an activity that requires
permission from the Corps pursuant to 33
U.S.C. 408 because it will alter or temporarily
or permanently occupy or use a U.S. Army
Corps of Engineers federally authorized civil
works project, the pre-construction
notification must include a statement
confirming that the project proponent has
submitted a written request for section 408
permission from the Corps office having
jurisdiction over that USACE project.

(c) Form of Pre-Construction
Notification: The standard individual
permitapplication form (Form ENG
4345)may beused, butthe completed
application form must clearly indicate
that it is an NWP PCN and must include
all of the applicable information required
in paragraphs (b)(1) through (10) of this
general condition. A letter containing the
required information may also be used.
Applicants may provide electronic files of
PCNs and supporting materials if the
district engineer has established tools and
procedures for electronic submittals.

(d) Agency Coordination:

(1) The district engineer will
consider any comments from Federal
and state agencies concerning the

proposed activity’s compliance with
the terms and conditions of the
NWPs and the need for mitigation to
reduce the activity’s adverse
environmental effects so that they
are no more than minimal.

(2) Agency coordination is required
for: (i) all NWP activities that require pre-
construction notification and result in the
loss of greater than 1/2-acre of waters of
the United States; (ii) NWP 21, 29, 39, 40,
42,43, 44,50, 51, and 52 activities that
require pre-construction notification and
will result in the loss of greater than 300
linear feet of stream bed; (iii) NWP 13
activities in excess of 500 linear feet, fills
greater than one cubic yard per running
foot, or involve discharges of dredged or
fill material into special aquatic sites; and
(iv) NWP 54 activities in excess of 500
linear feet, or that extend into the
waterbody more than 30 feet from the
mean low water line in tidal waters or the
ordinary high water mark in the Great
Lakes.

(3) When agency coordination is
required, the district engineer will
immediately provide (e.g., via e-mail,
facsimile transmission, overnight mail, or
other expeditious manner) a copy of the
complete PCN to the appropriate Federal
or state offices (FWS, state natural
resource or water quality agency, EPA,
and, if appropriate, the NMFS). With the
exception of NWP 37, these agencies will
have 10 calendar days from the date the
material is transmitted to notify the
district engineer via telephone, facsimile
transmission, or e-mail that they intend to
provide substantive, site-specific
comments. The comments must explain
why the agency believes the adverse
environmental effects will be more than
minimal. If so contacted by an agency, the
district engineer will wait an additional 15
calendar days before making a decision on
the pre-construction notification. The
district engineer will fully consider agency
comments received within the specified
time frame concerning the proposed
activity’s compliance with the terms and
conditions of the NWPs, including the need
for mitigation to ensure the net adverse
environmental effects of the proposed
activity are no more than minimal. The
district engineer will provide no response
to the resource agency, except as provided
below. The district engineer will indicate
in the administrative record associated
with each pre-construction notification
that the resource agencies’ concerns were
considered. For NWP 37, the emergency
watershed protection and rehabilitation
activity may proceed immediately in cases
where there is an unacceptable hazard to
life or a significant loss of property or
economic hardship will occur. The district
engineer will consider any comments
received to decide whether the NWP 37
authorization should be modified,
suspended, or revoked in accordance with
the procedures at 33 CFR 330.5.

(4) In cases of where the prospective
permittee is not a Federal agency, the
district engineer will provide a response
to NMFS within 30 calendar days of

receipt of any Essential Fish Habitat
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conservation recommendations, as required
by section 305(b)(4)(B) of the Magnuson-
Stevens Fishery Conservation and
Management Act.

(5) Applicants are encouraged to
provide the Corps with either electronic files
or multiple copies of pre-construction
notifications to expedite agency
coordination.

D. District Engineer’s Decision

1. In reviewing the PCN for the proposed
activity, the district engineer will determine
whether the activity authorized by the NWP
will result in more than minimal individual
or cumulative adverse environmental effects
or may be contrary to the public interest. If a
project proponent requests authorization by
a specific NWP, the district engineer should
issue the NWP verification for that activity if
it meets the terms and conditions of that
NWP, unless he or she determines, after
considering mitigation, that the proposed
activity will result in more than minimal
individual and cumulative adverse effects
on the aquatic environment and other
aspects of the public interest and exercises
discretionary authority to require an
individual permit for the proposed activity.
For a linear project, this determination will
include an evaluation of the individual
crossings of waters of the United States to
determine whether they individually satisfy
the terms and conditions of the NWP(s), as
well as the cumulative effects caused by all
of the crossings authorized by NWP. If an
applicant requests a waiver of the 300 linear
foot limit on impacts to streams or of an
otherwise applicable limit, as provided for in
NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50,
51,52, or
54, the district engineer will only grant the
waiver upon a written determination that
the NWP activity will result in only minimal
individual and cumulative adverse
environmental effects. For those NWPs that
have a waivable 300 linear foot limit for
losses of intermittent and ephemeral stream
bed and a 1/2-acre limit (i.e, NWPs 21, 29,
39, 40,42, 43,

44,50, 51, and 52), the loss of intermittent
and ephemeral stream bed, plus any other
losses of jurisdictional waters and wetlands,
cannot exceed 1/2- acre.

2. When making minimal adverse
environmental effects determinations the
district engineer will consider the direct and
indirect effects caused by the NWP activity.
He or she will also consider the cumulative
adverse environmental effects caused by
activities authorized by NWP and whether
those cumulative adverse environmental
effects are no more than minimal. The
district engineer will also consider site
specific factors, such as the environmental
setting in the vicinity of the NWP activity, the
type of resource that will be affected by the
NWP activity, the functions provided by the
aquatic resources that will be affected by
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the NWP activity, the degree or magnitude
to which the aquatic resources perform
those functions, the extent that aquatic
resource functions will be lost as a result
of the NWP activity (e.g., partial or
complete loss), the duration of the adverse
effects (temporary or permanent), the
importance of the aquatic resource
functions to the region (e.g., watershed or
ecoregion), and mitigation required by the
district engineer. If an appropriate
functional or condition assessment
method is available and practicable to use,
that assessment method may be used by
the district engineer to assist in the
minimal adverse environmental effects
determination. The district engineer may
add case-specific special conditions to the
NWP authorization to address site-specific
environmental concerns.

3. If the proposed activity requires a
PCN and will result in a loss of greater
than 1/10-acre of wetlands, the
prospective permittee should submit a
mitigation proposal with the PCN.
Applicants may also propose
compensatory mitigation for NWP
activities with smaller impacts, or for
impacts to other types of waters (e.g.,
streams). The district engineer will
consider any proposed compensatory
mitigation or other mitigation measures
the applicant has included in the proposal
in determining whether the net adverse
environmental effects of the proposed
activity are no more than minimal. The
compensatory mitigation proposal may be
either conceptual or detailed. If the
district engineer determines that the
activity complies with the terms and
conditions of the NWP and that the
adverse environmental effects are no
more than minimal, after considering
mitigation, the district engineer will notify
the permittee and include any activity-
specific conditions in the NWP
verification the district engineer deems
necessary. Conditions for compensatory
mitigation requirements must comply
with the appropriate provisions at 33 CFR
332.3(k). The district engineer must
approve the final mitigation plan before
the permittee commences work in waters
of the United States, unless the district
engineer determines that prior approval
of the final mitigation plan is not
practicable or not necessary to ensure
timely completion of the required
compensatory mitigation. If the
prospective permittee elects to submit a
compensatory mitigation plan with the
PCN, the district engineer will
expeditiously review the proposed
compensatory mitigation plan. The
district engineer must review the
proposed compensatory mitigation plan
within 45 calendar days of receiving a
complete PCN and determine whether the
proposed mitigation would ensure the
NWP activity results in no more than

minimal adverse environmental effects. If
the net adverse environmental effects of
the NWP activity (after consideration of
the mitigation proposal) are determined
by the district engineer to be no more
than minimal, the district engineer will
provide a timely written response to the
applicant. The response will state that the
NWP activity can proceed under the
terms and conditions of the NWP,
including any activity-specific conditions
added to the NWP authorization by the
district engineer.

4. If the district engineer determines
that the adverse environmental effects of
the proposed activity are more than
minimal, then the district engineer will
notify the applicant either: (a) That the
activity does not qualify for authorization
under the NWP and instruct the applicant
on the procedures to seek authorization
under an individual permit; (b) that the
activity is authorized under the NWP
subject to the applicant’s submission of a
mitigation plan that would reduce the
adverse environmental effects so that they
are no more than minimal; or (c) that the
activity is authorized under the NWP with
specific modifications or conditions.
Where the district engineer determines
that mitigation is required to ensure no
more than minimal adverse environmental
effects, the activity will be authorized
within the 45-day PCN period (unless
additional time is required to comply with
general conditions 18, 20, and/or 31, or to
evaluate PCNs for activities authorized by
NWPs 21, 49, and 50), with activity-
specific conditions that state the
mitigation requirements. The
authorization will include the necessary
conceptual or detailed mitigation plan or a
requirement that the applicant submit a
mitigation plan that would reduce the
adverse environmental effects so that they
are no more than minimal. When
compensatory mitigation is required, no
work in waters of the United States may
occur until the district engineer has
approved a specific mitigation plan or has
determined that prior approval of a final
mitigation plan is not practicable or not
necessary to ensure timely completion of
the required compensatory mitigation.

E. Further Information

1.District Engineers have authority
to determine if an activity complies with
the terms and conditions of an NWP.

2. NWPs do not obviate the need to
obtain other federal, state, or local
permits, approvals, or authorizations
required by law.

3. NWPs do not grant any property
rights or exclusive privileges.

4. NWPs do not authorize any injury
to the property or rights of others.

5. NWPs do not authorize
interference with any existing or
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proposed Federal project (see general
condition 31).

F. Definitions

Best management practices (BMPs):
Policies, practices, procedures, or
structures implemented to mitigate the
adverse environmental effects on surface
water quality resulting from
development. BMPs are categorized as
structural or non-structural.

Compensatory mitigation: The
restoration (re-establishment or
rehabilitation), establishment (creation),
enhancement, and/or in certain
circumstances preservation of aquatic
resources for the purposes of offsetting
unavoidable adverse impacts which
remain after all appropriate and
practicable avoidance and minimization has
been achieved.

Currently serviceable: Useable as is or
with some maintenance, but not so degraded
as to essentially require reconstruction.

Direct effects: Effects that are caused
by the activity and occur at the same time
and place.

Discharge: The term “discharge” means
any discharge of dredged or fill
material into waters of the United States.

Ecological reference: A model used to
plan and design an aquatic habitat and
riparian area restoration, enhancement, or
establishment activity under NWP 27. An
ecological reference may be based on the
structure, functions, and dynamics of an
aquatic habitat type or a riparian area type
that currently exists in the region where the
proposed NWP 27 activity is located.
Alternatively, an ecological reference may be
based on a conceptual model for the aquatic
habitat type or riparian area type to be
restored, enhanced, or established as a result
of the proposed NWP 27 activity. An
ecological reference takes into account the
range of variation of the aquatic habitat type
or riparian area type in the region.

Enhancement: The manipulation of
the physical, chemical, or biological
characteristics of an aquatic resource to
heighten, intensify, or improve a specific
aquatic resource function(s).

Enhancement results in the gain of selected
aquatic resource function(s), but may also
lead to a decline in other aquatic resource
function(s). Enhancement does not result in
a gain in aquatic resource area.

Ephemeral stream: An ephemeral stream
has flowing water only during,
and for a short duration after, precipitation
events in a typical year. Ephemeral stream
beds are located above the water table
year-round. Groundwater is not a source of
water for the stream. Runoff from rainfall is
the primary source of water for stream
flow.

Establishment (creation): The
manipulation of the physical, chemical, or
biological characteristics present to develop
an aquatic resource that did not previously
exist at an upland site. Establishmggt results
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in a gain in aquatic resource area.

High Tide Line: The line of
intersection of the land with the water’s
surface at the maximum height reached by
arising tide. The high tide line may be
determined, in the absence of actual data,
by aline of oil or scum along shore objects,
amore or less continuous deposit of fine
shell or debris on the foreshore or berm,
other physical markings or characteristics,
vegetation lines, tidal gages, or other
suitable means that delineate the general
height reached by a rising tide. The line
encompasses spring high tides and other
high tides that occur with periodic
frequency but does not include storm
surges in which there is a departure from
the normal or predicted reach of the tide
due to the piling up of water against a
coast by strong winds such as those
accompanying a hurricane or other
intense storm.

Historic Property: Any prehistoric or
historic district, site (including
archaeological site), building, structure, or
other object included in, or eligible for
inclusion in, the National Register of
Historic Places maintained by the
Secretary of the Interior. This term
includes artifacts, records, and remains
that are related to and located within such
properties. The term includes properties
of traditional religious and cultural
importance to an Indian tribe or Native
Hawaiian organization and that meet the
National Register criteria (36 CFR part 60).

Independent utility: A test to
determine what constitutes a single and
complete non-linear project in the Corps
Regulatory Program. A project is
considered to have independent utility if it
would be constructed absent the
construction of other projects in the
project area. Portions of a multi-phase
project that depend upon other phases of
the project do not have independent
utility. Phases of a project that would be
constructed even if the other phases were
not built can be considered as separate
single and complete projects with
independent utility.

Indirect effects: Effects that are caused
by the activity and are later in time or
farther removed in distance, but are still
reasonably foreseeable.

Intermittent stream: An intermittent
stream has flowing water during certain
times of the year, when groundwater
provides water for stream flow. During dry
periods, intermittent streams may not
have flowing water. Runoff from rainfall is
a supplemental source of water for stream
flow.

Loss of waters of the United States:
Waters of the United States that are
permanently adversely affected by
filling, flooding, excavation, or drainage
because of the regulated activity.
Permanent adverse effects include
permanent discharges of dredged or fill
material that change an aquatic area to dry

land, increase the bottom elevation of a
waterbody, or change the use of a
waterbody. The acreage of loss of waters
of the United States is a threshold
measurement of the impact to
jurisdictional waters for determining
whether a project may qualify for an NWP;
itis not a net threshold that is calculated
after considering compensatory
mitigation that may be used to offset
losses of aquatic functions and services.
The loss of stream bed includes the acres
or linear feet of stream bed that are filled
or excavated as a result of the regulated
activity.

Waters of the United States temporarily
filled, flooded, excavated, or drained, but
restored to pre-construction contours
and elevations after construction, are not
included in the measurement of loss of
waters of the United States. Impacts
resulting from activities that do not
require Department of the Army
authorization, such as activities eligible
for exemptions under section 404(f) of
the Clean Water Act, are not considered
when calculating the loss of waters of the
United States.

Navigable waters: Waters subject to
section 10 of the Rivers and Harbors Act
of 1899. These waters are defined at 33
CFR part 329.

Non-tidal wetland: A non-tidal
wetland is a wetland that is not subject
to the ebb and flow of tidal waters. Non-
tidal wetlands contiguous to tidal waters
are located landward of the high tide line
(i.e, spring high tide line).

Open water: For purposes of the
NWPs, an open water is any area that in
a year with normal patterns of
precipitation has water flowing or
standing above ground to the extent that
an ordinary high water mark can be
determined. Aquatic vegetation within
the area of flowing or standing water is
either non-emergent, sparse, or absent.
Vegetated shallows are considered to be
open waters. Examples of “open waters”
include rivers, streams, lakes, and ponds.

Ordinary High Water Mark: An
ordinary high water mark is a line on the
shore established by the fluctuations of
water and indicated by physical
characteristics, or by other appropriate
means that consider the characteristics
of the surrounding areas.

Perennial stream: A perennial
stream has flowing water year-round
during a typical year. The water table is
located above the stream bed for most of
the year. Groundwater is the primary
source of water for stream flow. Runoff
from rainfall is a supplemental source of
water for stream flow.

Practicable: Available and capable of
being done after taking into
consideration cost, existing technology,
and logistics in light of overall project
purposes.

Pre-construction notification: A
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request submitted by the project proponent
to the Corps for confirmation that a
particular activity is authorized by
nationwide permit. The request may be a
permit application, letter, or similar
document that includes information about
the proposed work and its anticipated
environmental effects. Pre- construction
notification may be required by the terms
and conditions of a nationwide permit, or by
regional conditions. A pre-construction
notification may be voluntarily submitted in
cases where pre- construction notification is
not required and the project proponent
wants confirmation that the activity is
authorized by nationwide permit.
Preservation: The removal of a threat to, or
preventing the decline of, aquatic

resources by an action in or near those
aquatic resources. This term includes
activities commonly associated with the
protection and maintenance of aquatic
resources through the implementation of
appropriate legal and physical mechanisms.
Preservation does not result in a gain of
aquatic resource area or functions.

Protected tribal resources: Those
natural resources and properties of
traditional or customary religious or cultural
importance, either on or off Indian lands,
retained by, or reserved by or for, Indian
tribes through treaties, statutes, judicial
decisions, or executive orders, including
tribal trust resources.

Re-establishment: The manipulation
of the physical, chemical, or biological
characteristics of a site with the goal of
returning natural/historic functions to a
former aquatic resource. Re- establishment
results in rebuilding a former aquatic
resource and results in a gain in aquatic
resource area and functions.

Rehabilitation: The manipulation of
the physical, chemical, or biological
characteristics of a site with the goal of
repairing natural/historic functions to a
degraded aquatic resource. Rehabilitation
results in a gain in aquatic resource function,
but does not result in a gain in aquatic
resource area.

Restoration: The manipulation of the
physical, chemical, or biological
characteristics of a site with the goal of
returning natural/historic functions to a
former or degraded aquatic resource. For the
purpose of tracking net gains in aquatic
resource area, restoration is divided into two
categories: Re- establishment and
rehabilitation.

Riffle and pool complex: Riffle and pool
complexes are special aquatic sites
under the 404(b)(1) Guidelines. Riffle and
pool complexes sometimes characterize
steep gradient sections of streams. Such
stream sections are recognizable by their
hydraulic characteristics. The rapid
movement of water over a course substrate
in riffles results in a rough flow, a turbulent
surface, and high dissolved oxygen levels in
the water. Pools are deeper areas associated
with riffles. A slower stream velocity, a
streaming flow, a smooth surface,fard a finer
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substrate characterize pools.

Riparian areas: Riparian areas are
lands next to streams, lakes, and
estuarine-marine shorelines. Riparian
areas are transitional between terrestrial
and aquatic ecosystems, through which
surface and subsurface hydrology
connects riverine, lacustrine, estuarine,
and marine waters with their adjacent
wetlands, non-wetland waters, or uplands.
Riparian areas provide a variety of
ecological functions and services and help
improve or maintain local water quality.
(See general condition 23.)

Shellfish seeding: The placement of
shellfish seed and/or suitable substrate to
increase shellfish production.

Shellfish seed consists of immature
individual shellfish or individual shellfish
attached to shells or shell fragments (i.e,
spat on shell). Suitable substrate may
consist of shellfish shells, shell fragments,
or other appropriate materials placed into
waters for shellfish habitat.

Single and complete linear project: A
linear project is a project constructed for
the purpose of getting people, goods, or
services from a point of origin to a
terminal point, which often involves
multiple crossings of one or more
waterbodies at separate and distant
locations. The term “single and complete
project” is defined as that portion of the
total linear project proposed or
accomplished by one owner/developer or
partnership or other association of
owners/developers that includes all
crossings of a single water of the United
States (i.e., a single waterbody) at a specific
location. For linear projects crossing a
single or multiple waterbodies several
times at separate and distant locations,
each crossing is considered a single and
complete project for purposes of NWP
authorization. However, individual
channels in a braided stream or river, or
individual arms of a large, irregularly
shaped wetland or lake, etc., are not
separate waterbodies, and crossings of
such features cannot be considered
separately.

Single and complete non-linear project:
For non-linear projects, the term “single
and complete project” is defined at 33 CFR
330.2(i) as the total project proposed or
accomplished by one owner/developer or
partnership or other association of
owners/developers. A single and complete
non-linear project must have independent
utility (see definition of “independent
utility””). Single and complete non-linear
projects may not be “piecemealed” to
avoid the limits in an NWP authorization.

Stormwater management:
Stormwater management is the
mechanism for controlling stormwater
runoff for the purposes of reducing
downstream erosion, water quality
degradation, and flooding and mitigating
the adverse effects of changes in land use

on the aquatic environment.

Stormwater management facilities:
Stormwater management facilities are
those facilities, including but not
limited to, stormwater retention and
detention ponds and best management
practices, which retain water for a
period of time to control runoff and/or
improve the quality (i.e, by reducing
the concentration of nutrients,
sediments, hazardous substances and
other pollutants) of stormwater runoff.

Stream bed: The substrate of the
stream channel between the ordinary
high water marks. The substrate may be
bedrock or inorganic particles that range
in size from clay to boulders. Wetlands
contiguous to the stream bed, but
outside of the ordinary high water
marks, are not considered part of the
stream bed.

Stream channelization: The
manipulation of a stream’s course,
condition, capacity, or location that
causes more than minimal interruption
of normal stream processes. A
channelized stream remains a water of
the United States.

Structure: An object that is
arranged in a definite pattern of
organization. Examples of structures
include, without limitation, any pier,
boat dock, boat ramp, wharf, dolphin,
weir, boom, breakwater, bulkhead,
revetment, riprap, jetty, artificial island,
artificial reef, permanent mooring
structure, power transmission line,
permanently moored floating vessel,
piling, aid to navigation, or any other
manmade obstacle or obstruction.

Tidal wetland: A tidal wetland is a
jurisdictional wetland that is inundated
by tidal waters. Tidal waters rise and
fall in a predictable and measurable
rhythm or cycle due to the gravitational
pulls of the moon and sun. Tidal waters
end where the rise and fall of the water
surface can no longer be practically
measured in a predictable rhythm due
to masking by other waters, wind, or
other effects. Tidal wetlands are located
channelward of the high tide line.

Tribal lands: Any lands title to which
is either: (1) Held in trust by the United

States for the benefit of any Indian tribe or
individual; or (2) held by any Indian tribe
or individual subject to restrictions by the

United States against alienation.

Tribal rights: Those rights legally
accruing to a tribe or tribes by virtue of
inherent sovereign authority,
unextinguished aboriginal title, treaty,

statute, judicial decisions, executive order
or agreement, and that give rise to legally

enforceable remedies.

Vegetated shallows: Vegetated
shallows are special aquatic sites under
the 404(b)(1) Guidelines. They are areas
that are permanently inundated and

under normal circumstances have rooted
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aquatic vegetation, such as seagrasses in
marine and estuarine systems and a variety
of vascular rooted plants in freshwater
systems.

Waterbody: For purposes of the NWPs,
a waterbody is a jurisdictional
water of the United States. If a wetland is
adjacent to a waterbody determined to be
a water of the United States, that
waterbody and any adjacent wetlands are
considered together as a single aquatic
unit (see 33 CFR 328.4(c)(2)). Examples of
“waterbodies” include streams, rivers,
lakes, ponds, and wetlands.

[FR Doc. 2016-31355 Filed 1-5-17; 8:45 am)]
BILLING CODE 3720-58-P

148



BRO-B050(22) - Eime Road Bridge Jefferson yoﬁn&, Mis_#)ljl'i[ ¢
/ & | AT N

FLOODPLAIN DEVELOPMENT PERMIT/APPLICATION complete thoroughjy / L
Permit/Application #: ‘ Q\% 3 10 Date of Application: l—J( - g { -( ’ ./ \v-z/
1, Applicant Name: Sefrettcon (O, R W, O oevetoper [ ENGINEER B OWNER

Applicant Address: P.0.%%0ox Yoo  Whns@oo  City, State, Zip_NO 62050
Contact Phone #: __ 6236 -39 3-S240 FAX: _ 62L- 393 - S§665

2. Property Owner's Name _ JEFfefioso) Lo, phone:  626- F93-5340
Property Owner’s Address: 0. o oo [ BILLSBoZO MO = -
Parce! Number: Evme Yoo TIaRT OF LopY

'3, Address of Development Site: __ 1S5S0’ WoaTh oW Ve FromM  WINWE
Directions to Devefopment Site: Cieeexl Zopo :

Type of Project: (describe development ) By as 2emwacehmenT

O New Structure O Addition to 1 Remodel O Repair
B Substantial Improvement O Minor Improvement O Electrical Update (meter, panels)
| Excavation Project: 0O Filling = Grading

%Mobiie Home; [ Private Property 0 New or Additional Pads How Many?

4. Is property located in a designated floodway? 0O Yes )Z( No

IF THE PROPOSED CONSTRUCTION SITE IS IN A FLOODWAY, A NO-RISE CERTIFICATE MUST BE PROVIDED PRIOR TO THE
ISSUANCE OF THIS PERMIT. THE FLOODWAY AND FLOODPLAIN BOUNDARIES MUST BE SHOWRN ON SITE PLAN,

5. Is property located in a designated floodplain? X Yes O No

A. Elevation of the 100-year flood _ S529.083 MSL/@GVD 35D

Source of Elevation Information __Hydee.olw ST dvy -
B, Elevation of the proposed development or site ___ SAD'4p MSLANGVD B~ St as
C. Elevation/Flood proofing requirement _ N1 MSL/NGVD ek

THIS PERMIT IS ISSUED WITH THE CONDITION THAT THE FIRST FLOOR (INCLUDING THE BASEMENT FLOOR) IS CERTIFIED TO
BE ELEVATED TO TWO (2°) FEET ABOVE THE 100-YEAR FLOOD ELEVATION. IF THE PROPOSED DEVELOPMENT IS A COMMERCIAL
BUILDING, THIS PERMIT IS ISSUED WITH THE CONDITION THAT THE FIRST FLOOR (INCLUDING THE BASEMENT FLOOR) IS
CERTIFIED TO BE ELEVATED OR FLOODPROOFED TO ONE (17) FOOT ABOVE THE 100-YEAR FLOOD ELEVATION,

D, Subdivision proposals of five acres or fifty lots, whichever is smaller, requires the following
additional information:

1. Contour/Grading Plan
2. Location of the floodway and floodplain boundaries
3. Elevation of the 100-year flood
4, Location and Jowest floor (including basement fioor) elevation of proposed structures
5, Other flood data as required by County’s fioodplain management official
6. Other permits required: Corps of Engineers (COE) 404 Permit }i\Yes O No

MoDNR Land Disturbance Permit: O Yes M No
Jefferson County Land Disturbance Permit O Yes H. No

7. Certification by registered engineer or surveyor of “as-bufit” lowest floor (Including basement) elevation
required: O Yes & No

This deyelopment shall comply with alf provisions of the]effﬁz /53 nty Flood Damage Prevention Ordinance:

7 '

Signature of Devejoper/Owner _F_/ﬁ’amre of Engineer or Surveyor & Phone Number
Plans and Specifications approved thi:{/y r‘?hl “ , 20 \7 by:

A

JefferspsCounty Authorizing Official Lot , : 149
- Revised 4/2/2014 . @ - -  t1g
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BRO-B050(22) - Eime Road Bridge Jefferson County, Missouri

@ AN Missouri Department Of dnr.mo.gov

$| NATURAL RESOURCES

Eric R. Greitens, Governor Carol S. Comer, Director

rd

JUN 2 8 2017

Jefferson County
725 Maple Street
Hillsboro, MO 63050

Dear Jefferson County:

Enclosed please find your Missouri State Operating Permit which authorizes land disturbance
activities for Jefferson County Public Works. This permit has been issued at your request and is
based upon information submitted in your application to the department.

Please note that prior to the beginning of land disturbance activities other permits may also be
required. Especially note the requirements for a Missouri Department of Natural Resources
401 Water Quality Certification and the U.S. Army Corps of Engineers 404 permit. A 401
Certification is needed when placing material, or fill, into the jurisdictional waters of the Unites
States. Examples are culverts under road crossings, riprap along stream banks and storm water
outfall pipes. The term jurisdictional waters refers to large lakes, rivers, streams and wetlands,
including those that don't always contain water.

The permitting and certification process is shared between the department and the U.S. Army
Corps of Engineers. More details can be found at the US Army Corps of Engineer’s Website at
http://www.usace.army.mil/. Some of these activities are also described on page 2, item 3 of the
enclosed permit.

This permit contains several requirements and should be thoroughly read and understood by you.
If your permit requires environmental monitoring, copies of the necessary forms have been
enclosed. In all future correspondence regarding your permit please reference your permit
number as shown on page 1 of the permit.

Please contact the Water Pollution Enforcement and Compliance Unit if you would like to
schedule an Environmental Assistance Visit (EAV) at 573-751-1300. During the visit, staff will
review the requirements of the permit and answer any questions that you may have. Staff will
also be available to walk the site to advise on Best Management Practices required by the permit.
The department’s regional office staff may also contact you to schedule an EAV.

If you were adversely affected by this decision, you may be entitled to an appeal before the
administrative hearing commission pursuant to 10 CSR 20-1.020 and Sections 644.051.6 and
621.250, RSMo. To appeal, you must file a petition with the administrative hearing commission
within thirty days after the date this decision was mailed or the date it was delivered, whichever
date was earlier. If any such petition is sent by registered mail or certified mail, it will be
deemed filed on the date it is mailed; if it is sent by any method other than registered mail or
certified mail, it will be deemed filed on the date it is received by the administrative hearing
commission. Contact information for the AHC is as follows: Administrative Hearing
Commission, Third Floor, 131 West High Street, Jefferson City, MO 65101 (Mailing address:
P.O. Box 1557, Jefferson City, MO 65102-1557), Phone: 573-751-2422, Fax: 573-751-5018,
Website: www.oa.mo.gov/ahc.
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Jefferson County
Page Two

Please be aware that this facility may also be subject to any applicable county or other local
ordinances or restrictions.
Sincerely,

WATER PROTECTION PROGRAM

David J. Lamb
Acting Director

DJL/vs

Enclosure
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Jefferson County
725 Maple Street

HILLSBORO, MO 63050

Jefferson County Public Works
725 Maple Street

Hillsboro, MO 63050

Jefferson County Public Works
725 Maple Street
HILLSBORO, MO 63050

NE 1/4, NW 1/4, Sec. 18, T43N, RO4E, Jefferson County
707713.731/4260873.295

Tributary to Big River (U)

Meramec R. (P) 1841.00

07140104 - 0407

is authorized to discharge from the facility described herein, in accordance with the effluent limitations and monitoring requirements as
set forth herein.

FACILITY DESCRIPTION  All Outfalls SIC #1629

All Outfalls - Construction or land disturbance activity (e.g., clearing, grubbing, excavating, grading, filling and other
activity that results in the destruction of the root zone and/or land disturbance activity that is reasonably certain to cause
pollution of waters of the state)

July 01,2017

53U

I

June 22,2022

Evriratt
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APPLICABILITY

1. This general permit authorizes the discharge of stormwater and certain non-stormwater
discharges from land disturbance sites that disturb one or more acres or disturb less than one acre
when part of a larger common plan of development or sale that will disturb a cumulative total of
one or more acres over the life of the project. This general permit also authorizes the discharge of
stormwater and certain non-stormwater discharges from smaller projects where the Missouri
Department of Natural Resources (department) has exercised its discretion to require a permit [10
CSR 20-6.200(1)(B)].

2. This general permit is issued to a city, county, state or federal agency or other governmental
jurisdiction for land disturbance projects performed by or under contract to the permittee.

3. A general stormwater control plan or stormwater pollution prevention plan (SWPPP) must be
developed prior to issuance of this permit. These plans must include a narrative of the types and
appropriate uses of Best Management Practices (BMPs) for erosion and sediment control and
stormwater management. All water pollution controls on land disturbance sites shall conform to
the storm water control program and/or SWPPP of the city, county or other governmental
jurisdiction in which the land disturbance activity is occurring. The requirements of the
stormwater control program and/or SWPPP must be at least as stringent as those described in this
permit and 10 CSR 20-6.200.

4. A Missouri State Operating Permit must be issued before any site vegetation is removed or the
site disturbed. Any site owner/operator subject to these requirements for stormwater discharges
and who disturbs land prior to permit issuance from the department is in violation of both State
regulations per 10 CSR 20-6.200(1)(A) and Federal regulations per 40 CFR 122.26. The legal
owner of the property, right-of-way or the holder of an easement on the property, and operator on
which the site is located are responsible for compliance with this permit.

5. This permit authorizes discharges from construction support activities (e.g., concrete or asphalt
batch plants, equipment staging yards, material storage areas, excavated material disposal areas,
borrow areas) provided that appropriate stormwater controls are designed, installed, maintained
and provided:

a. The support activity is directly related to the construction site required to have permit
coverage for stormwater discharges;

b. The support activity is not a commercial operation; and

c. The support activity does not continue to operate beyond the completion of the construction
activity at the project it supports.

The permittee is responsible for compliance with this permit for any construction support

activities.

6. This permit authorizes non-stormwater discharges from the following activities provided that

these discharges are addressed in the permittee’s specific SWPPP required by this general permit:

a. Dewatering activities if there are no contaminants other than sediment present in the
discharge, and the discharge is treated as specified in Requirements, Section 10.0. of this
permit;

b. Flushing water hydrants and potable water lines;

c. Water only (i.e., without detergents or additives) rinsing of streets and buildings; and

d. Site watering to establish vegetation.

7. This general permit does not authorize the:
a. placement of fill materials in waters or floodplains
b. obstruction of stream flow,
c. redirection of stormwater across private property not owned or operated by the permittee, or
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10.

11.

12.

13.

d. Changing the channel of a defined drainage course.

These actions may be regulated by other federal, state, or local entities, such as the U.S. Army
Corps of Engineers or Federal Emergency Management Agency. This general permit addresses
only the quality of the stormwater runoff and the minimization of off-site migration of sediments
and other water contaminants.

This permit does not authorize land disturbance activity in jurisdictional waters of the United
States, unless the permittee has obtained the required Clean Water Act Section 404 Department of
the Army permit from the U.S. Army Corps of Engineers and its associated Section 401 Water
Quality Certification from the department. Land disturbance activities may not begin in the
affected waters of the United States until the required §404 permit and §401 water quality
certification have been obtained.

This general permit prohibits any discharge of wastewater generated from air pollution control
equipment or the containment of scrubber water in lined ponds to waters of the state.

This general permit prohibits any discharge of sewage or pollutants to waters of the state

including but not limited to:

a. Any hazardous material, oil, lubricant, solid waste or other non-naturally occurring substance
from the site, including fuels, oils, or other pollutants used in vehicle and equipment
operation and maintenance;

b. Soaps or solvents used in vehicle and equipment washing;

c. Hazardous substances or petroleum products from an on-site spill or handling and disposal
practices;

d. Wash and/or rinse waters from concrete mixing equipment including ready mix concrete
trucks, unless managed by an appropriate control. Any such pollutants must be adequately
treated and addressed in the SWPPP, and cannot be discharged to waters of the state;

e. Wastewater from washout and cleanout of stucco, paint, form release oils, curing compounds
and other construction materials;

f.  Domestic wastewaters, including gray waters; or

g. Industrial stormwater runoff.

The department reserves the right to revoke or deny coverage under this general permit to
applicants for stormwater discharges from land disturbance activities at sites that have
contaminated soils that will be disturbed by the land disturbance activity or where such materials
are brought to the site to use as fill or borrow. A site-specific permit may be required to cover
such activities.

If at any time the department determines that the quality of waters of the state may be better

protected by requiring the owner/operator of the permitted site to apply for a site-specific or

different general permit, the department may do so [10 CSR 20-6.010(13)(C)]. Examples of

when this may occur:

a. The permittee is not in compliance with the conditions of this general permit;

b. The discharge no longer qualifies for this general permit due to changed site conditions
and/or regulations; or

c. Information becomes available that indicates water quality standards have been or may be
violated.

The permittee will be notified in writing of the requirement to apply for a site-specific permit or a

different general permit. When issued to the authorized permittee, the applicability of this

general permit to the permittee is automatically terminated upon the effective date of the site-

specific or different general permit.

Any owner/operator authorized by a general permit may request to be excluded from the coverage
of the general permit and apply for a site-specific permit [10 CSR 20-6.010(13)(D)].
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14. This operating permit does not affect, remove, or replace any requirement of the National

15.

Environmental Policy Act; the Endangered Species Act; the National Historic Preservation Act;
the Comprehensive Environmental Response, Compensation and Liability Act; or the Resource
Conservation and Recovery Act. Determination of applicability for the above mentioned acts is
the responsibility of the permittee.

This permit does not supersede any requirement for obtaining project approval under an
established local authority.

16. This permit is not transferable to other owners or operators.

EXEMPTIONS FROM PERMIT REQUIREMENTS

1. Facilities that discharge all stormwater runoff directly to a combined sewer system are exempt
from stormwater permit requirements.

2. Land disturbance activity as described in 10 CSR 20-6.010(1)(B) and 10 CSR 20-6.200(1)(B).

3. Oil and gas related activities as listed in 40 CFR 122.26(a)(2)(ii).

REQUIREMENTS

1. Electronic Discharge Monitoring Report (¢e(DMR) Submission System.
Per 40 CFR Part 127 National Pollutant Discharge Elimination System (NPDES) Electronic
Reporting Rule, reporting shall be submitted by the permittee via an electronic system to ensure
timely, complete, accurate, and nationally-consistent set of data about the NPDES program. All
general permit covered facilities under this master general permit shall comply with the
department’s requirements for electronic reporting.
a. Reporting Requirements.

(1) Application to participate in the department’s eDMR system is required as part of the
application for general permit coverage in order to constitute a complete permit
application and may be accessed at dnr.mo.gov/env/wpp/edmr.htm.

(2) The permittee must electronically submit quarterly reports via the eDMR system.

b. Other actions. The following shall be submitted electronically after such a system has been
made available by the department:

(1) General Permit Applications/Notices of Intent to discharge (NOIs);

(2) Notices of Termination (NOTSs);

(3) No Exposure Certifications (NOEs); and

(4) Low Erosivity Waivers and Other Waivers from Stormwater Controls (LEWs).

c. Electronic Submissions. To access the eDMR system, use the following web
link: https://edmr.dnr.mo.gov/edmr/E2/Shared/Pages/Main/Login.aspx.
d. Waivers from Electronic Reporting.

(1) The permittee must electronically submit reports unless a waiver is granted by the
department in compliance with 40 CFR Part 127.

(2) The permittee may obtain a temporary or permanent electronic reporting waiver by first
submitting an eDMR Waiver Request Form (Form 780-

2692: http://dnr.mo.gov/forms/780-2692-f.pdf, by contacting the appropriate permitting
office or emailing edmr@dnr.mo.gov). The department will either approve or deny this
electronic reporting waiver request within 120 calendar days of receipt.

(3) Only permittees with an approved waiver request may submit reports on paper to the
Department for the period that the approved electronic reporting waiver is effective.

2. Quarterly Reports: Permittees shall prepare a quarterly report with a list of active land disturbance

sites including any off-site borrow or depositional areas associated with the construction project
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and submit the following information electronically as an attachment to the eDMR system until
such a time when the current or a new system is available to allow direct input of the data:

The name of the project;

The location of the project (including the county);

The name of the primary receiving water(s) for each project;

A description of the project;

The number of acres disturbed;

The percent of completion of the project;

g. The projected date of completion.

The quarterly report(s) shall be maintained by the permittee and readily available for review by
the department at the address provided on the application as well as submitted to the department
quarterly via the department’s eDMR system. When a permittee terminates permit coverage, the
permittee shall submit with the request for termination, the final quarterly report for the current
calendar quarter. The permittee shall submit quarterly reports according to Table A.

e oo o e

Table A | Schedule for Quarterly Reporting
Activity for the months of: Report is due:
January, February, March (1st Quarter) April 28
April, May, June (2nd Quarter) July 28

July, August, September (3rd Quarter) October 28
October, November, December (4th Quarter) January 28

3. This permit is to ensure the design, installation and maintenance of effective erosion and
sediment controls minimize the discharge of pollutants by:

a. Controlling stormwater volume and velocity within the site to minimize soil erosion;

b. Controlling stormwater discharges, including both peak flow rates and total stormwater
volume, to minimize erosion at outlets and to minimize downstream channel and stream bank
erosion and scour in the immediate vicinity of discharge points;

Minimizing the amount of soil exposed during construction activity;

Minimizing the disturbance of steep slopes;

e. Addressing factors such as the amount, frequency, intensity and duration of precipitation, the
nature of resulting stormwater runoff, and soil characteristics, including the range of soil
particle size expected to be present on the site to minimize sediment discharges from the site;

f.  Providing and maintaining natural buffers around surface waters as detailed in 10.f,

g. Directing stormwater to vegetated areas to increase sediment removal and maximize
stormwater infiltration and filtering, unless infeasible; and

h. Minimizing soil compaction and, unless infeasible, preserve topsoil. Minimizing soil
compaction or preserving topsoil is not required where the intended function of a specific
area of the site dictates that it be compacted or the topsoil be disturbed or removed.

o

4. Installation of Best Management Practices (BMPs) necessary to prevent soil erosion at the project
boundary must be complete prior to the start of all phases of construction.

5. Install sediment controls along any perimeter areas of the site..
a. Remove any sediment per the manufacturer’s instructions or before it has accumulated to
one-half of the above-ground height of any perimeter control.
b. For sites where perimeter controls are infeasible, other practices shall be implemented to
minimize discharges to perimeter areas of the site.

6. BMPs shall be maintained and remain in effective operating condition during the entire duration
of the project, with repairs made within the timeframe specified in the Requirements Section 9of
this permit, until final stabilization has been achieved.

7. Minimize sediment track-out from the site.
a. Restrict vehicle traffic to properly designed exit points such as an aggregate stone with an
underlying geotextile or non-woven filter fabric.
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8.

10.

b. Use appropriate stabilization techniques at all points that exit onto paved roads.
c. Remove any sediment that has been tracked out within the same business day or by the end of
the next business day if track-out occurs on a non-business day.

SWPPP Development and Implementation: The primary requirement of this permit is the
development and implementation of a SWPPP which incorporates site-specific practices to
best minimize the soil exposure, soil erosion, and the discharge of pollutants. The permittee
shall fully implement the provisions of the SWPPP required under this part as a condition of
this general permit throughout the term of the land disturbance project. The SWPPP must
be developed prior to issuance of the permit and must be updated with details specific to
the land disturbance site prior to conducting any land disturbance activities at the site.
Either an electronic copy or a paper copy of the SWPPP must be accessible to anyone on-site
at all times when land disturbance operations are in progress, or other operational activities
that may affect the maintenance or integrity of the BMP structures and made available as
specified under the Records Section of this permit.

The SWPPP must:

List and describe all points of discharge to receiving water(s);

Incorporate required practices identified below;

Incorporate erosion control practices specific to site conditions;

Provide for maintenance and adherence to the plan;

Discuss whether or not additional authorizations, such as a Section 404 permit and
associated Section 401 Water Quality Certification are required for the project; and
Name the person responsible for inspection, operation and maintenance of BMPs.

opo o

=H

The purpose of the SWPPP is to ensure the design, implementation, management and
maintenance of BMPs in order to prevent sediment and other pollutants in stormwater
discharges associated with the land disturbance activities; compliance with the Missouri
Water Quality Standards; and compliance with the terms and conditions of this general
permit.

The following manuals are acceptable resources for the selection of appropriate BMPs.
Developing Your Stormwater Pollution Prevention Plan: A Guide for Construction Sites,
(Document number EPA 833-R-06-004) published by the United States Environmental Protection
Agency (USEPA) in May 2007. This manual as well as other information, including examples of
construction SWPPPs, is available at the USEPA internet site at
https://www.epa.gov/npdes/developing-stormwater-pollution-prevention-plan-swppp; and
the latest version of Protecting Water Quality: A field guide to erosion, sediment and stormwater
best management practices for development sites in Missouri, published by the department is
available on the department’s internet site at http://www.dnr.mo.gov/env/wpp/wpcp-guide.htm.

The permittee is not limited to the use of these guidance manuals. Other guidance publications
may be used to select appropriate BMPs. However, all BMPs should be described and justified in
the SWPPP.

SWPPP Requirements: The following information and practices shall be provided for in the
SWPPP:
a. Nature of the Construction Activity: The SWPPP briefly must describe the nature of the
construction activity, including:
(1) The function of the project (e.g., low density residential, shopping mall, highway, etc.);
(2) The intended sequence and timing of activities that disturb the soils at the site;
(3) Estimates of the total area expected to be disturbed by excavation, grading, or other
construction activities including off-site borrow and fill areas; and
(4) A general map (e.g., United States Geological Survey quadrangle map, a portion of a city
or county map, or other map) with enough detail to identify the location of the
construction site and waters of the state within one mile of the site.
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b. Site Map: The SWPPP must contain a legible site map showing the site boundaries and points

of discharge to receiving water(s) and identifying:

(1) Direction(s) of stormwater flow and approximate slopes for all phases of construction
activities;

(2) Areas of soil disturbance and areas that will not be disturbed (or a statement that all areas
of the site will be disturbed unless otherwise noted);

(3) Location of permanent and temporary structural and non-structural BMPs identified in
the SWPPP;

(4) Locations where stabilization practices are expected to occur;

(5) Locations of off-site material, waste, borrow or equipment storage areas;

(6) Locations of all waters of the state (including wetlands);

(7) Locations where stormwater discharges to a surface water; and

(8) Areas where final stabilization has been accomplished and no further construction-phase
permit requirements apply.

c. Site Description: In order to identify the site, the SWPPP shall include facility and points of
discharge to receiving water(s) information. The SWPPP shall have sufficient information to
be of practical use to contractors and site construction workers to guide the installation and
maintenance of BMPs.

d. Selection of Temporary and Permanent BMPs: The permittee shall select, install, use, operate
and maintain appropriate BMPs for the permitted site and list them in the SWPPP.

e. Preservation of trees and vegetation: The SWPPP shall require existing vegetation and trees
to be preserved where practical.

f.  Surface Water Buffers: For surface waters of the state, defined as “all waters within the
jurisdiction of this state, including all rivers, streams, lakes and other bodies of surface and
subsurface water lying within or forming a part of the boundaries of the state which are not
entirely confined and located completely upon lands owned, leased or otherwise controlled by
a single person or by two or more persons jointly or as tenants in common, located on or
adjacent to the site,” the permittee must comply with (1)-(3), except as noted in (4):

(1) Provide and maintain a 50-foot undisturbed natural buffer;

(2) Provide and maintain an undisturbed natural buffer that is less than 50 feet and is
supplemented by erosion and sediment controls that achieve the sediment load reduction
equivalent to a 50-foot undisturbed natural buffer; or

(3) If infeasible to provide and maintain an undisturbed natural buffer of any size, implement
erosion and sediment controls to achieve the sediment load reduction equivalent to a 50-
foot undisturbed natural buffer.

(4) The permittee is not required to comply with (1), (2) or (3) above if one of the following
exceptions apply and documentation is provided in the SWPPP:

(a) As authorized per Clean Water Act Section 404 Department of the Army permit and
its associated Section 401 Water Quality Certification from the department.

1. The angle of any crossing shall be as perpendicular as feasible to the water
course or natural stream buffer to minimize adverse impacts.

(b) If there is no discharge of stormwater to waters of the state through the area between
the disturbed portions of the site and waters of the state located within 50 feet of your
site. This includes situations where you have implemented permanent control
measures that will prevent such discharges, such as a berm or other barrier.

(c) Where no natural buffer exists due to preexisting development disturbances that
occurred prior to the initiation of planning for the current development of the site.

1. Where some natural buffer exists but portions of the area within 50 feet of the
waters of the state are occupied by preexisting development disturbances, you are
required to comply with (1), (2), or (3) above.

(d) For linear projects where site constraints make it infeasible to implement a buffer or
equivalent provided you limit disturbances within 50 feet of any waters of the state
and/or you provide supplemental erosion and sediment controls to treat stormwater
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discharges from earth disturbances within 50 feet of the water of state.

(e) For small residential lot construction as defined as ‘a lot being developed for
residential purposes that will disturb less than 1 acre of land, but is part a larger
common plan of development or sale,” one has the option of complying with (1), (2)
or (3) above or one of the following alternatives:

1. Tiered-technology approach where:
a. A 50-foot or larger buffer is retained, no additional requirements are needed,
b. The buffer is greater than 30 feet but less than 50 feet wide, implement
double perimeter controls spaced a minimum of at least 5 feet apart between
land disturbance and water of the state, or
c. A less than or equal to 30-foot buffer is maintained, implement double
perimeter controls between land disturbance and water of the state and
stabilization activities completed with 7 calendar days of temporary or
permanent cessation of land disturbance; or
2. Sediment discharge risk based on the site’s slope, location and soil type when
combined with buffer width.

g. Measuring Buffer Width: Where the permittee is retaining a buffer of any size, the buffer
should be measured perpendicularly from any of the following points, whichever is further
landward from the water:

(1) The ordinary high water mark of the water body, defined as the line on the shore
established by fluctuations of water and indicated by physical characteristics such as a
clear, natural line impressed on the bank, shelving, changes in the character of soil,
destruction of terrestrial vegetation, and/or the presence of litter and debris; or

(2) The edge of the stream or river bank, bluff, or cliff, whichever is applicable.

h. Description of BMPs: The SWPPP shall include a description of both structural and non-
structural BMPs used one or more times at the site, providing the following general
information for each:

(1) Physical description of the BMP;

(2) Site conditions that must be met for effective use of the BMP;

(3) BMP installation/construction procedures, including typical drawings; and
(4) Operation and maintenance procedures for the BMP.

i.  Specific Instance of BMPs: The SWPPP shall provide the following information for each

specific instance where a BMP is to be installed:

(1) Whether the BMP is temporary or permanent;

(2) Where, in relation to other site features, the BMP is to be located;

(3) When the BMP will be installed in relation to each phase of the land disturbance
procedures to complete the project; and

(4) Site conditions that must be met before removal of the BMP if the BMP is not a
permanent BMP.

j- Disturbed Areas: Slopes for disturbed areas must be defined in the SWPPP. A site map or
maps defining the sloped areas for all phases of the project must be included in the SWPPP.
(1) For soil disturbing activities that have temporarily ceased on any portion of the site and

will not resume for a period exceeding 14 calendar days:
(a) The permittee shall construct BMPs to establish interim stabilization; and
(b) Stabilization must be initiated immediately and completed within 14 calendar days.

(2) For soil disturbing activities that have been permanently ceased on any portion of the site,
final stabilization of disturbed areas must be initiated immediately and completed within
14 calendar days.

(3) Allowances to the 14 day completion period for temporary and final stabilization may be
made due to weather and equipment malfunctions. In drought-stricken areas where
initiating vegetative stabilization measures immediately are infeasible, alternative
stabilization measures must be employed. The use of allowances shall be documented in
the SWPPP.
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(4) Interim stabilization shall consist of well-established and maintained BMPs that are
reasonably certain to protect waters of the state from sediment pollution over an extended
period of time. This may require adding more BMPs to an area than is normally used
during daily operations. These BMPs may include a combination of sediment basins,
check dams, sediment fences and mulch. The types of BMPs used must be suited to the
area disturbed, taking into account the number of acres exposed and the steepness of the
slopes. If the slope of the area is greater than 3:1 (three feet horizontal to one foot
vertical) or if the slope is greater than 3% and greater than 150 feet in length, then the
permittee shall establish interim stabilization within seven days of ceasing operations on
that part of the site.

(5) In limited circumstances, stabilization may not be required if the intended function of a
specific area of the site necessitates that it remain disturbed.

k. Installation: The permittee shall ensure the BMPs are properly installed at the locations
and relative times specified in the SWPPP.

(1) Peripheral or border BMPs to control runoff from disturbed areas shall be installed or
marked for preservation before general site clearing is started. Note that this
requirement does not apply to earth disturbances related to initial site clearing and
establishing entry, exit and access of the site, which may require that stormwater
controls be installed immediately after the earth disturbance.

(2) For phased projects, BMPs shall be properly installed as necessary prior to
construction activities.

(3) Stormwater discharges from disturbed areas which leave the site shall pass through
an appropriate impediment to sediment movement such as a sedimentation basin,
sediment traps and/or silt fences prior to leaving the land disturbance site.

(4) A drainage course change shall be clearly marked on a site map and described in the
SWPPP.

(5) If vegetative stabilization measures are being implemented, stabilization is
considered “installed” when all activities necessary to seed or plant the area are
completed.

. Sedimentation Basins: The SWPPP shall include a sedimentation basin for each drainage area
with ten or more acres disturbed at one time.

(1) The sedimentation basin shall be sized to a local 2-year, 24-hour storm. A 2-year, 24-
hour storm event shall be determined for the project location using the National Oceanic
and Atmospheric Administration’s National Weather Service Atlas 14 which can be
located at http://hdsc.nws.noaa.gov/hdsc/pfds/.

(2) Basins designed and initiated under the 2012 Area-Wide Land Distrubance General
Permit MO-R100000 or prior authorizations shall comply with the requirements held in
those authorizations. Any construction activities designed and initiated under this
authorization shall comply with the local 2-year, 24-hour storm event by January 1, 2018.

(3) Accumulated sediment shall be removed from the basin when basin is 50% full.

(4) Utilize outlet structures that withdraw water from the surface when discharging from
basins and impoundments unless infeasible.

(5) Discharges from the basin shall not cause scouring of the banks or bottom of the
receiving stream.

(6) The SWPPP shall require the basin be maintained until final stabilization of the disturbed
area served by the basin.

(7) The SWPPP shall require both temporary and permanent sedimentation basins to have a
stabilized spillway to minimize the potential for erosion of the spillway or basin
embankment.

(8) Where use of a sediment basin is infeasible, the SWPPP shall evaluate and specify other
similarly effective BMPs to be employed to control erosion and sediment delivery. These
similarly effective BMPs shall be selected from appropriate BMP guidance documents
authorized by this permit. The BMPs must provide equivalent water quality protection to
achieve compliance with this permit.
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11.

12.

13.

14.

m. Pollution Prevention Measures: The SWPPP shall include BMPs for pollution prevention
measures. At minimum such measures must be designed, installed, implemented and
maintained to:

(1) Minimize the discharge of pollutants from equipment and vehicle washing, wheel wash
water, and other wash waters. Wash waters must be treated in a sediment basin or
alternative control that provides equivalent or better treatment prior to discharge;

(2) Minimize the exposure of building materials, building products, construction wastes,
trash, landscape materials, fertilizers, pesticides, herbicides, detergents, sanitary waste,
and other materials present on the site to precipitation and to stormwater. Minimization
of exposure is not required in cases where the exposure to precipitation and to stormwater
will not result in a discharge of pollutants, or where exposure of a specific material or
product poses little risk or stormwater contamination (such as final products and material
intended for outdoor use);

(3) Minimize the discharge of pollutants from spills and leaks and implement chemical spill
and leak prevention and response procedures. Included but not limited to the installation
of containment berms and use of drip pans at petroleum product and liquid storage tanks
and containers; and

n. Roadways: Where applicable, upon installation of or connection to roadways, all efforts
should be made to prevent the deposition of earth and sediment onto roadways through the
use of proper BMPs.

(1) Stormwater inlets susceptible to receiving sediment from the permitted land disturbance
site shall have curb inlet protection.

(2) Where stormwater will flow off the end of where a roadway terminates, a sediment
catching BMP such as gravel berm or silt fence shall be provided.

(3) Curb inlets shall be cleaned weekly or following a precipitation event that generates a
run-off.

o. Dewatering: Discharges from dewatering activities, including discharges from dewatering of
trenches and excavations, are prohibited unless managed by appropriate controls. The
SWPPP shall include a description of any anticipated dewatering methods.

(1) The SWPPP shall call for specific BMPs designed to treat water pumped from trenches
and excavations and in no case shall this water be pumped off-site without being treated
by the specified BMPs.

Good housekeeping practices shall be maintained at all times to keep waste from entering waters
of the state. Solid and hazardous waste management include providing trash containers and
regular site cleanup for proper disposal of solid waste such as scrap building material,
product/material shipping waste, and food containers and cups, and providing containers and
proper disposal of waste paints, solvents and cleaning compounds. The provision of portable
toilets for proper disposal of sanitary sewage and the storage of construction materials should be
kept away from drainage courses and low areas.

All fueling facilities present shall at all times adhere to applicable federal and state regulations
concerning underground storage, above ground storage and dispensers.

Hazardous substances that are transported, stored, or used for maintenance, cleaning, or repair
shall be managed according to the provisions of the Missouri Hazardous Waste Laws and
Regulations.

Containers: All paint, solvents, petroleum products, petroleum waste products and storage
containers such as drums, cans, or cartons shall be stored according to BMPs. The materials
exposed to precipitation shall be stored in watertight, structurally sound, closed containers. All
containers shall be inspected for leaks or spillage during the inspection of BMPs.
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15. Amending/Updating the SWPPP: The permittee shall amend and update the SWPPP as
appropriate during the term of the land disturbance activity. The permittee shall amend the
SWPPP at a minimum whenever the:

16.

17.

a.
b.

d.

Design, operation, or maintenance of BMPs is changed;

Design of the construction project is changed that could significantly affect the quality of the
stormwater discharges;

Department notifies the permittee in writing of deficiencies in the SWPPP;

SWPPP is determined to be ineffective in minimizing or controlling erosion and
sedimentation (e.g., there is visual evidence of excessive site erosion or excessive sediment
deposits in streams or lakes); and/or

Department determines violations of water quality standards may occur or have occurred.

An individual shall be designated by the permittee as the lead for environmental matters. The
lead individual for environmental matters shall have a thorough and demonstrable knowledge of
the site’s SWPPP and sediment and erosion control practices in general. The lead individual for
environmental matters or a designated inspector knowledgeable in erosion, sediment and
stormwater control principles shall inspect all structures that function to prevent pollution of
waters of the state

Site Inspections: The permittee (or a representative of the permittee) shall conduct regularly
scheduled inspections.

a.

These inspections shall be conducted by a qualified person, one who is responsible for
environmental matters at the site, or a person trained by and directly supervised by the person
responsible for environmental matters at the site.

Inspections are only required during the project’s normal working hours.

For disturbed areas that have not been finally stabilized, all installed BMPs and other

pollution control measures shall be inspected for proper installation, operation and

maintenance.

Areas on-site that have been stabilized must be inspected at least once per month.

(1) For areas where disturbed portions have undergone temporary stabilization at the same
time active construction continues on other areas, inspections shall occur at least once a
month while stabilized and when re-disturbed shall follow either frequency outlined in
subsection h. below.

(2) For areas where disturbed portions have undergone final stabilization at the same time
active construction continues on other areas, inspection frequency may be cease on the
finally stabilized areas according to the following:

(a) After the first monthly inspection, inspect once more within 24 hours of a storm
event of 0.25 inches or greater.

(b) If there are no issues or evidence of stabilization problems, further inspections may
cease.

(¢) If unstable site conditions or sediment movement are observed, the site must be re-
stabilized and monthly inspections shall occur until final stabilization is confirmed
following a storm event of 0.25 inches or greater.

All stormwater outfalls shall be inspected for evidence of erosion or sediment deposition.

When practicable the receiving stream shall also be inspected for 50 feet downstream of the

outfall.

Any structural or maintenance problems shall be noted in an inspection report and corrected

as soon as possible but no more than seven calendar days after the inspection.

(1) If weather conditions prevent correction of BMPs within seven calendar days, the reasons
for the delay must be documented (including pictures) and there must be a narrative
explaining why the work cannot be accomplished within the seven day time period.

(2) The documentation must be filed with the regular inspection reports.

(3) The permittee shall correct the problem as soon as weather conditions allow.

All BMPs must be inspected in accordance to one of the two schedules listed below, and any
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changes to the frequency of inspections, including switching between the options listed

below, must be documented in the SWPPP:

(1) At least once every seven calendar days and within 48 hours after any storm event equal
to or greater than a 2-year, 24-hour storm has ceased during a normal work day and
within 72 hours if the event ceases during a non-work day such as a weekend or holiday;
or

(2) Once every 14 calendar days and within 24 hours of the occurrence of a storm event of
0.25 inches or greater or the occurrence of runoff from snowmelt. To determine if a
storm event of 0.25 inches or greater has occurred on-site, the permittee must either keep
a properly maintained precipitation gauge on site, or obtain the storm event information
from a weather station near the site.

(a) Inspections shall be conducted within 24 hours once a storm event has produced 0.25
inches within a 24 hour period, even if the storm event is still continuing.

(b) If the permittee has elected to inspect every 14 calendar days and there is a storm
event at the site that continues for multiple days, and each day of the storm produces
0.25 inches or more of rain, the permittee is required to conduct an inspection within
24 hours of the first day of the storm and within 24 hours after the end of the storm.

18. The SWPPP must explain how the person responsible for erosion control will be notified when
stormwater runoff occurs

19. Site Inspections Reports: A log of each inspection and copy of the inspection report shall be kept
readily accessible and must be available upon request by the department. Electronic logs are
acceptable as long as reports can be provided in a timely manner. If inspection reports are kept
off-site, the SWPPP must indicate where they are stored. The inspection report shall be signed by
the permittee or by the person performing the inspection if duly authorized to do so. The
inspection report is to include the following minimum information:

a. Inspector’s name;

b. Date of inspection;

c. Observations relative to the effectiveness of the BMPs;

d. Actions taken or necessary to correct the observed problem; and

e. Listing of areas where land disturbance operations have permanently or temporarily stopped.

20. Notification to All Contractors: The permittee shall be responsible for notifying each contractor
or entity (including utility crews and city employees or their agents) who will perform work at the
site of the existence of the SWPPP and what action or precautions shall be taken while on-site to
minimize the potential for erosion and the potential for damaging any BMP. The SWPPP shall
contain a record of notification; for example, a list of contractors or entities given a copy of the
SWPPP or education session sign-in sheet. The permittee is responsible for any damage a
subcontractor may do to established BMPs and any subsequent water quality violation resulting
from the damage.

21. Public Notification: The permittee shall post a copy of the public notification sign on page 15 of
this permit at the main entrance to the site. The public notification sign must be visible from the
public road that provides access to the site’s main entrance. An alternate location is acceptable
provided the public can see it and it is noted in the SWPPP. The public notification sign must
remain posted at the site until the permit has been terminated.

OTHER DISCHARGES

A record of each reportable release of hazardous substance shall be retained with the SWPPP and
made available to the department upon request. The department may also require the submittal of a
written or electronic report detailing measures taken to clean up the spill within five (5) days of the
spill. Such a report must include the type of material spilled, volume, date of spill, date clean-up was
completed, clean-up method, and final disposal method.
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SAMPLING REQUIREMENTS AND EFFLUENT LIMITATIONS

The department may require sampling and reporting as a result of illegal discharges, compliance
issues, complaint investigations, or other such evidence of contamination from activities at the site. If
such an action is needed, the department will specify in writing any sampling requirements, including
such information as location, extent and parameters.

RECORDS

1.

The permittee shall retain copies of this general permit, the SWPPP and all amendments for the
site, results of any monitoring and analysis, and all site inspection records. The records shall be
accessible during normal business hours. The records shall be retained for a period of at least
three years from the date of the Letter of Termination.

The permittee shall provide a copy of the SWPPP to the department, USEPA, or any local agency
or government representative if they request a copy in the performance of their official duties.

The permittee shall provide a copy of the SWPPP to those who are responsible for installation,
operation, or maintenance of any BMP. The permittee, their representative, and/or the
contractor(s) responsible for installation, operation and maintenance of the BMPs shall have a
current copy of the SWPPP with them when on the project site.

LAND PURCHASE AND CHANGE OF OWNERSHIP

1.

If the permittee sells any portion of the permitted site to a developer for commercial, industrial, or
residential use, this land remains a part of the common sale and the new owner must obtain a
permit prior to conducting any land disturbance activity. Therefore, the original permittee must
amend the SWPPP to show that the property has been sold and therefore no longer under the
original permit coverage.

Property of any size which is part of a larger common plan of development where the property
has been stabilized and the original permit terminated will require application of a new land
disturbance permit for any future land disturbance activity unless exempted per 10 CSR 20-
6.010(1)(B), 10 CSR 20-6.200(1)(B), and 40 CFR 122.26(a)(2)(ii). .

If the entire tract is sold to a single entity, then this permit shall be terminated when the new
owner obtains a new land disturbance permit for the site.

If a portion of a larger common plan of development is sold to an individual for the purpose of
building his or her own private residence, a permit is required if the portion of land sold is equal
to or greater than one acre while no permit is required for less than one acre of land sold.

TERMINATION

This permit may be terminated when all projects are stabilized. The project is considered to be finally
stabilized when perennial vegetation, pavement, buildings, or structures using permanent materials
cover all areas that have been disturbed. With respect to areas that have been vegetated, vegetation
cover shall be at least 70% over 100% of the site. In order to terminate the permit, the permittee shall
notify the department by submitting Form H- Request for Termination of a General Permit
(http://dnr.mo.gov/forms/780-1409-f.pdf).

DUTY TO REAPPLY

Unless terminated, the permittee shall submit an application for the renewal of this permit by
submitting Form E-Application for General Permit (http://dnr.mo.gov/forms/780-0795-f.pdf) and
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Form G — Application for Stormwater Permit Under the General Permit: Land Disturbance
(http://dnr.mo.gov/forms/780-1408-f.pdf) no later than thirty (30) days prior to the permit’s expiration
date. If a facility submits a timely and complete application in accordance with 10 CSR 20-
6.010(5)(B), (5)(C), and (10)(E)1, as well as § 644.051.10, RSMo 2015, if the department is unable,
through no fault of the permittee, to issue a renewal prior to expiration of the previous permit, the
terms and conditions of the expired permit are administratively continued and will remain fully
effective and enforceable until such time when a permit action is taken. Failure to submit a renewal
application for a facility that is still in operation is a violation of the Missouri Clean Water Law. As
part of the complete application and as required by the federal NPDES eReporting rule, participation
in the department’s Electronic Discharge Monitoring Report Submission System (¢eDMR) will be
required. Facilities already participating in eDMR need not re-apply upon renewal. More
information can be found at: http://dnr.mo.gov/env/wpp/edmr.htm. Failure to apply for renewal of a
permit may result in termination of this permit and enforcement action to compel compliance with
this condition and the Missouri Clean Water Law. This permit may be applied for and issued
electronically once made available by the director in accordance with Section 644.051.10, RSMo.

MODIFICATION, REVOCATION, AND REOPENING

1. The full implementation of this operating permit shall constitute compliance with all applicable
federal and state statutes and regulations in accordance with §644.051.16, RSMo, and the CWA
section 402(k); however, this permit may be reopened and modified, or alternatively revoked and
reissued to comply with any applicable effluent standard or limitation issued or approved under
Sections 301(b)(2)(C) and (D), 304(b)(2), and 307(a) (2) of the Clean Water Act, if the effluent
standard or limitation so issued or approved:

a. contains different conditions or is otherwise more stringent than any effluent limitation in the
permit; or
b. controls any pollutant not limited in the permit.

2. [If'this permit is reopened, modified or revoked pursuant to this Section, the permittee retains all
rights under Chapter 536 and 644 Revised Statutes of Missouri upon the department’s reissuance
of the permit as well as all other forms of administrative, judicial, and equitable relief available
under law.

STANDARD CONDITIONS

These Standard Conditions incorporate permit conditions as required by 40 CFR 122.41 or other
applicable state statutes or regulations. These minimum conditions apply unless superseded by
requirements specified in the permit.

1. Other Information: Where the permittee becomes aware that it failed to submit any relevant facts
in a permit application, or submitted incorrect information in a permit application or in any report
to the department, it shall promptly submit such facts or information.

2. Duty to Comply: The permittee must comply with all conditions of this permit. Any permit
noncompliance constitutes a violation of the Missouri Clean Water Law and Federal Clean Water
Act and is grounds for enforcement action; for permit termination, revocation and reissuance, or
modification; or denial of a permit renewal application.

3. Duty to Provide Information: The permittee shall furnish to the department, within a reasonable
time, any information which the department may request to determine whether cause exists for
modifying, revoking and reissuing, or terminating this permit or to determine compliance with
this permit. The permittee shall also furnish to the department upon request, copies of records
required to be kept by this permit.
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4.

Inspection and Entry: The permittee shall allow the department, or an authorized representative

(including an authorized contractor acting as a representative of the department), upon
presentation of credentials and other documents as may be required by law, to:

a.

b.

Enter upon the permittee's premises where a regulated facility or activity is located or
conducted, or where records must be kept under the conditions of the permit;

Have access to and copy, at reasonable times, any records that must be kept under the
conditions of this permit;

Inspect at reasonable times any facilities, equipment (including monitoring and control
equipment), practices, or operations regulated or required under this permit; and

Sample or monitor at reasonable times, for the purposes of assuring permit compliance or as
otherwise authorized by the Federal Clean Water Act or Missouri Clean Water Law, any
substances or parameters at any location.

Signatory Requirement:

a.

b.

All permit applications, reports required by the permit, or information requested by the
department shall be signed and certified. (See 40 CFR 122.22 and 10 CSR 20-6.010)

The Federal Clean Water Act provides that any person who knowingly makes any false
statement, representation, or certification in any record or other document submitted or
required to be maintained under this permit, including monitoring reports or reports of
compliance or non-compliance shall, upon conviction, be punished by a fine of not more than
$10,000 per violation, or by imprisonment for not more than six (6) months per violation, or
by both.

The Missouri Clean Water Law provides that any person who knowingly makes any false
statement, representation or certification in any application, record, report, plan, or other
document filed or required to be maintained pursuant to sections 644.006 to 644.141 shall,
upon conviction, be punished by a fine of not more than ten thousand dollars, or by
imprisonment for not more than six months, or by both.
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Missouri Department of Natural Resources
Fact Sheet
MO-R100000

The Federal Water Pollution Control Act [Clean Water Act (CWA)] Section 402 of Public Law 92-500
(as amended) established the National Pollution Discharge Elimination System (NPDES) permit program.
This program regulates the discharge of pollutants from point sources into the waters of the United States,
and the release of stormwater from certain point sources. All such discharges are unlawful without a
permit (Section 301 of the CWA). After a permit is obtained, a discharge not in compliance with all
permit terms and conditions is unlawful. Missouri State Operating Permits (permit) are issued by the
Missouri Department of Natural Resources (department) under an approved program, operated in
accordance with federal and state laws (Federal CWA and Missouri Clean Water Law Section 644 as
amended). Permits are issued for a period of five (5) years unless otherwise specified.

Per 40 CFR 124.56, 40 CFR124.8, and 10 CSR 20-6.020(1)(A)2., a Fact Sheet shall be prepared to give
pertinent information regarding the applicable regulations, rationale for the development of effluent
limitations and conditions, and the public participation process for the permit. A Fact Sheet is not an
enforceable part of a permit.

This Fact Sheet is for a:

L] Major

[] Minor

[] Industrial Facility

[ ] Variance

Master General Permit

[] Permit with widespread public interest

Definitions

Common Promotional Plan: A plan undertaken by one (1) or more persons, to offer lots for sale or lease;
where land is offered for sale by a person or group of persons acting in concert, and the land is contiguous
or is known, designated or advertised as a common unit or by a common name or similar names, the land
is presumed, without regard to the number of lots covered by each individual offering, as being offered
for sale or lease as part of a common promotional plan.

Immediately: For the purposes of this permit, immediately should be defined as within 24 hours.

Infeasible: Infeasible means not technologically possible, or not economically practicable and achievable
in light of best industry practices.

Larger Common Plan of Development or Sale: A contiguous area where multiple separate and distinct
construction activities are occurring under one plan.

Non-structural Best Management Practice: Institutional, educational or pollution prevention practices
designed to limit the amount of stormwater runoff or pollutants that are generated in the landscape. An
example includes ordinance development.

Ordinary High Water Mark: The line on the shore established by fluctuations of water and indicated by
physical characteristics such as a clear, natural line impressed on the bank, shelving, changes in the
character of soil, destruction of terrestrial vegetation and/or the presence of litter and debris.

Peripheral: For the purposes of this permit, peripheral should be defined as the outermost boundary of the
area that will be disturbed.

Permanently: For the purposes of this permit, permanently should be defined as any activity that has been
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ceased without any intentions of future disturbance.

Structural Best Management Practice: Physical controls working individually or as a group, appropriate
to the source, location, and area climate for the pollutant to be controlled. Examples include moving earth
for sedimentation basin and planting vegetation.

Waters of the state: Section 644.016.1(27), RSMo defines waters of the state as, “All waters within the
jurisdiction of this state, including all rivers, streams, lakes and other bodies of surface and subsurface
water lying within or forming a part of the boundaries of the state which are not entirely confined and
located completely upon lands owned, leased or otherwise controlled by a single person or by two or
more persons jointly or as tenants in common.”

Part I — Facility Information

Facility Type: Industrial Stormwater

Facility Description: ~ Construction or land disturbance activity (e.g., clearing, grubbing, excavating,
grading, filling, and other activities that result in the destruction of the root zone
and/or land disturbance activity that is reasonably certain to cause pollution to
waters of the state).

This permit establishes a SWPPP requirement to minimize pollutants of concern from this type of facility
or for all facilities covered under this permit. 10 CSR 20-6.200(6)(A)7. specifies that “general permits
shall contain BMP requirements and/or monitoring and reporting requirements to keep the stormwater
from becoming contaminated.” Local conditions are not considered when developing conditions for a
general permit. A facility may apply for a site-specific permit if they desire a review of local conditions.

While drafting this permit for renewal, the department hosted four public meetings on January 27,
February 24, April 18, and May 19, 2016, which allowed stakeholders to voice concerns about conditions
within the permit and submit comments during the period of initial involvement. These concerns were
taken into consideration when drafting the permit.

Part II — Receiving Stream Information

APPLICABLE DESIGNATIONS OF WATERS OF THE STATE:
Per Missouri Effluent Regulations (10 CSR 20-7.015), the waters of the state are divided into seven (7)
categories. This permit applies to facilities discharging to the following water body categories:

Please mark all appropriate designated waters of the state categories of the receiving stream.
Missouri or Mississippi River [10 CSR 20-7.015(2)]

Lakes or Reservoirs [10 CSR 20-7.015(3)]

Losing Streams [10 CSR 20-7.015(4)]

Metropolitan No-Discharge Streams [10 CSR 20-7.015(5)]

Special Streams [10 CSR 20-7.015(6)]

Subsurface Waters [10 CSR 20-7.015(7)]

All Other Waters [10 CSR 20-7.015(8)]

XXX

Missouri Water Quality Standards (10 CSR 20-7.031) defines the Clean Water Commission water quality
objectives in terms of "water uses to be maintained and the criteria to protect those uses." The receiving
stream and/or 1* classified receiving stream’s beneficial water uses shall be maintained in accordance
with 10 CSR 20-7.031(4). The BMP requirement established by this permit are intended to be protective
of all streams that fall within the categories of receiving water bodies indicated above. A general permit
does not take into consideration site-specific conditions.
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Part IIT — Applicability

Condition number 5 includes support activities. Those support activities are to become part of the land
disturbance permitted area and included in the acreage calculations, whether the support activities are
located adjacent to, on-site or off-site from the main land disturbance construction area. For example, if
the main land disturbance site is 0.6 acres and the project needs fills that is gathered from a borrow site
specific to this project which equals 0.5 acres, then the total acreage for this project is an acre or more and
the conditions of this permit apply to both the main construction area and the borrow area.

Condition number 14 was expanded to include a more comprehensive list of state and federal
requirements that must be taken into consideration.

If the proposed project encounters and will potentially affect a species of concern, please report it to the
Missouri Department of Conservation and the United States Fish and Wildlife Service. For more
information about requirements of the Endangered Species Act, please visit the following links:

1. To determine the potential for species of concern within or near a project, please visit the United
States Fish and Wildlife Services’ “Information, Planning and Conservation” website at
http://ecos.fws.gov/ipac/.

2. Ifthere are listed species in the county or township, check to see if critical habitat has been
designated and if that area overlaps or is near the project area. Critical habitat designations and
associated requirements may also be found at 50 CFR Parts 17 and 226. For additional
information, use the map view tool at http://criticalhabitat.fws.gov/crithab/ to find data specific to
the state and county.

The Missouri Department of Conservation’s internet site for the Natural Heritage Review may be very
helpful and can be found at the following link, https://naturalheritagereview.mdc.mo.gov/.

Part IV — Exemptions

Condition Number 2 was added to cite all state exemptions from permitting requirements, combining
several previous cited exemptions into one condition and reference. This includes an exemption for linear
construction where the entire disturbance, including clearing of land to access the linear disturbance, is
less than two feet in width.

Condition Number 3 was added to cite federal regulations that exclude land disturbance projects related to
the installation or maintenance work for oil and gas related activities.

Part V — Rationale of Technology Based Limitations & Permit Conditions

303(d) L1ST & TOTAL MAXIMUM DAILY LOAD (TMDL):

Section 303(d) of the Federal CWA requires that each state identify waters that are not meeting Water
Quality Standards and for which adequate water pollution controls have not been required. Water Quality
Standards protect such beneficial uses of water as whole body contact, maintaining fish and other aquatic
life, and providing drinking water for people, livestock, and wildlife. The 303(d) list helps state and
federal agencies keep track of waters that are impaired but not addressed by normal water pollution
control programs.

ANTI-BACKSLIDING:
A provision in the Federal Regulations [CWA Section 303(d) (4); CWA Section 402(c); 40 CFR Part
122.44(1)] that requires a reissued permit to be as stringent as the previous permit with some exceptions.

Applicable: Backsliding proposed in this permit conforms to the anti-backsliding provisions of
Section 402(0) of the CWA and 40 CFR 122.44. The department has determined that technical
mistakes were made in the previous permit [CWA 402(0)(2)(B)(ii)]. The Department has
determined that technical mistakes or mistaken interpretations of law were made in issuing the
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permit under section 402(a)(1)(b).

Settleable Solids: The Settleable Solids limitation was removed since has been determined to not
be a statewide technology or water quality based limitation given a variability of soil type in the
state. Increased technology based best management practices have been included and are a more
appropriate technology based requirement.

Water Quality Standard Narrative Prohibitions. The previous permit contained language
which referenced narrative compliance with the water quality standards found in 10 CSR 20-
7.031. In order to comply with 40 CFR 122.44(d)(1), the permit writer has conducted reasonable
potential determinations for each general and applicable specific criterion and established
numeric effluent limitations where reasonable potential exists. While the removal of the previous
permit language creates the appearance of backsliding, the permit writer has evaluated discharges
associated with this general permit as to whether reasonable potential to cause excursions of
specific or general criteria on a statewide level and found that no reasonable potential exists given
the proper implementation of a Stormwater Pollution Prevention Plan and associated best
management practices and that the requirements of this permit are equally protective as compared
to the previous permit. Therefore, given this new information, and the fact that the previous
permit special condition was not consistent with 40 CFR 122.44(d)(1), an error occurred in the
establishment of the general criteria as a special condition of the previous permit.

ANTIDEGRADATION:

Antidegradation policies ensure protection of water quality for a particular water body on a pollutant by
pollutant basis to ensure Water Quality Standards are maintained to support beneficial uses such as fish
and wildlife propagation and recreation on and in the water. This also includes special protection of
waters designated as an Outstanding National Resource Water or Outstanding State Resource Water [10
CSR 20-7.031(3) (C)]. Antidegradation policies are adopted to minimize adverse effects on water. The
department has determined that the best avenue forward for implementing the Antidegradation
requirements into general permits is by requiring the appropriate development and maintenance of a
SWPPP. The SWPPP must identify all Best Management Practices (BMPs) that are reasonable and
effective, taking into account environmental impacts and costs. This analysis must document why no
discharge or no exposure options are not feasible at the facility. This selection and documentation of
appropriate control measures will then serve as the analysis of alternatives and fulfill the requirements of
the Antidegradation Rule and Implementation Procedure 10 CSR 20-7.031(3) and 10 CSR 20-
7.015(9)(A)S5.

Any facility seeking coverage under this permit, which undergoes expansion or discharges a new
pollutant of concern, must update their SWPPP and select new BMPs that are reasonable and cost
effective. New facilities seeking coverage under this permit are required to develop a SWPPP that
includes this analysis and documentation of appropriate BMPs. Renewal of coverage for a facility
requires a review of the SWPPP to assure that the selected BMPs continue to be appropriate.

X Applicable: The main pollutant of concern in this permit is sediment. Compliance with the
technology-based limitations established in this permit for the protection of General Criteria,
along with the evaluation and implementation of BMPs as documented in the SWPPP, meets the
requirements of Missouri’s Antidegradation Review [10 CSR 20-7.031(3), 10 CSR 20-7.031
Table A, and 10 CSR 20-7.015(9)(A)5].

STORMWATER POLLUTION PREVENTION PLAN (SWPPP):

In accordance with 40 CFR 122.44(3)(k) Best Management Practices (BMPs), BMPs are implemented to
control or abate the discharge of pollutants when: (1) Authorized under Section 304(e) of the CWA for
the control of toxic pollutants and hazardous substances from ancillary industrial activities: (2)
Authorized under Section 402(p) of the CWA for the control of stormwater discharges; (3) Numeric
effluent limitations are infeasible; or (4) The practices are reasonably necessary to achieve effluent
limitations and standards or to carry out the purposes and intent of the CWA.
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In accordance with Developing Your Stormwater Pollution Prevention Plan, a Guide for Construction
Sites (EPA 833-R-06-004; https://www3.epa.gov/npdes/pubs/sw_swppp_guide.pdf) published by the
United States Environmental Protection Agency (EPA) in May 2007, BMPs are measures or practices
used to reduce the amount of pollution entering waters of the state. BMPs may take the form of a process,
activity, or physical structure. EPA developed resources and tools related to construction stormwater
along with the BMPs to control and minimize stormwater ( https://www.epa.gov/npdes/stormwater-
discharges-construction-activities). Along with EPA’s resources and tools, the International Stormwater
BMP database (www.bmpdatabase.org/index.htm) may provide guidance on BMPs appropriate for
specific industries.

Additionally in accordance with Stormwater Management, a SWPPP is a series of steps and activities to
(1) identify sources of pollution or contamination, and (2) select and carry out actions which prevent or
control the pollution of stormwater discharges.

X Applicable: A SWPPP shall be developed and implemented for each site and shall incorporate
PP L S WEL p 'premented for e : P
required practices identified by the department with jurisdiction, incorporate erosion control
practices specific to site conditions, and provide for maintenance and adherence to the plan.

The new permit has been revised to allow permittees to store SWPPP documents electronically as
long as they can be provided in an expedient manner.

Release of a hazardous substance must be reported to the department in accordance with 10 CSR
24-3.010. If the spill occurs outside of normal business hours, or if the permit holder cannot
reach regional office staff for any reason, the permit holder is instructed to report the spill to the
department’s 24 hour Environmental Emergency Response hotline at (573) 634-2436 at the
earliest practicable moment after discovery. Leaving a message on a department staff member
voice-mail does not satisfy this reporting requirement.

WATER QUALITY STANDARDS:

Per 10 CSR 20-7.031(4), General Criteria shall be applicable to all waters of the state at all times,
including mixing zones. Additionally, 40 CFR 122.44(d)(1) directs the department to include in each
NPDES permit conditions to achieve water quality established under Section 303 of the CWA, including
state narrative criteria for water quality.

SPECIFIC CRITERIA CONSIDERATIONS:

An evaluation of discharges associated with land disturbance activities has been conducted to
determine if any pollutants discharged under this general permit would have reasonable potential to
cause or contribute toward an excursion of specific water quality criterion. Pollutants discharged
from land disturbance activities are not commonly associated with pollutants listed as specific criteria
in the Missouri Water Quality Standards; therefore, reasonable potential to cause an excursion of a
specific criterion does not exist.

GENERAL CRITERIA CONSIDERATIONS:

In accordance with 40 CFR 122.44(d)(1), effluent limitations shall be placed into the permit for those
pollutants which have been determined to cause, have the reasonable potential to cause, or contribute
to an excursion above any State water quality standard, including State narrative criteria for water
quality. The rule further states that pollutants which have been determined to cause, have the
reasonable potential to cause, or contribute to an excursion above a narrative criterion within an
applicable State water quality standard, the permit shall contain a numeric effluent limitation to
protect that narrative criterion. In order to comply with this regulation, the permit writer will complete
reasonable potential determinations on whether the discharge will violate any of the general criteria
listed in 10 CSR 20-7.031(4). These specific requirements are listed below followed by derivation
and discussion [the lettering matches that of the rule itself, under 10 CSR 20-7.031(4)]. It should also
be noted that Section 644.076.1, RSMo states that it shall be unlawful for any person to cause or
permit any discharge of water contaminants from any water contaminant or point source located in

Missouri that is in violation of sections 644.006 to 644.141 of the Missouri Clean Water Law or any
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standard, rule or regulation promulgated by the commission.

(a) Waters shall be free from substances in sufficient amounts to cause the formation of putrescent,
unsightly or harmful bottom deposits or prevent full maintenance of beneficial uses. The SWPPP
requires implementation of best management practices to store, prevent, or minimize stormwater
and/or any related land disturbance activity discharges (namely sediment). If one follows their
SWPPP and other permit conditions including timely inspections, no reasonable potential to
cause an excursion of this narrative exists. Additionally, there had been no indication to the
Department that a stream has had issues maintaining beneficial uses as a result of the controlled
and managed stormwater discharges per the SWPPP. Therefore, based on the information
reviewed during the drafting of this permit, no reasonable potential to cause or contribute to an
excursion of this criterion exists.

(b) Waters shall be free from oil. scum and floating debris in sufficient amounts to be unsightly or
prevent full maintenance of beneficial uses. Please see (a) above as justification is the same.

(c) Waters shall be free from substances in sufficient amounts to cause unsightly color or turbidity.
offensive odor or prevent full maintenance of beneficial uses. Please see (a) above as justification
is the same.

(d) Waters shall be free from substances or conditions in sufficient amounts to result in toxicity to
human, animal or aquatic life. This permit addresses discharges from land disturbance activities
and it not expected to include an toxic pollutants. Best management practices are to be addressed
in the SWPPP should any toxic pollutant of concern be on-site.

(e) There shall be no significant human health hazard from incidental contact with the water. Please
see (a) above as justification is the same.

(f) There shall be no acute toxicity to livestock or wildlife watering. Please see (d) above as
justification is the same.

(g) Waters shall be free from physical, chemical or hydrologic changes that would impair the natural
biological community. Please see (a) above as justification is the same.

(h) Waters shall be free from used tires, car bodies, appliances, demolition debris. used vehicles or
equipment and solid waste as defined in Missouri's Solid Waste Law, section 260.200, RSMo.
except as the use of such materials is specifically permitted pursuant to section 260.200-
260.247. Please see (a) above. Additionally, any solid wastes received or produced at this
facility are wholly contained in appropriate storage facilities, are not discharged, and are disposed
of offsite. Therefore, this discharge does not have reasonable potential to cause or contribute to an
excursion of this criterion.

The settleable solids requirement was removed from this permit and was replaced with additional, more
specific BMP requirements. The settleable solids limit was determined not to be protective of all waters
across the state, therefore, it was removed. Examples of these BMPs include requirements to:
¢ Install and maintain perimeter controls along areas of the site that will receive pollutant
discharges;
e Minimize sediment track-out from the site;
e Provide storage for runoff up to and including a 2-year, 24-hour storm event when designing
sedimentation basins; and
e Direct stormwater to vegetated areas.

The minimum buffer width was increased from 25 feet to 50 feet. Studies have shown that a 50 foot
vegetative buffer more adequately treats sediment from stormwater discharges. This appears to be
standard in EPA’s permit as well as in many other states. A literature review was conducted to assess
the effectiveness of buffer widths in relation to sediment removal. In an early literature review
on grass buffers in agricultural settings, Dosskey (2001) concluded that 40 -100% of sediment
entering from cultivated fields was removed using buffer strips 0.5 to 20 meters. Liu et al.
(2008) conducted an analysis of 85 estimates of sediment removal by vegetated buffers. They
found that sediment removal efficiency (£ the percentage of inflowing sediment trapped within
a buffer) increased with buffer width according to the relationship: E;= 13.4 log. (w)+56.9 in
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which w (m) is buffer width. This equation predicts that E; increases from 78% for a 5 meter
wide buffer to 88% and 97% at widths of 10 meters and 20 meters, respectively. Yaun et al.
(2009; 93 estimates) and Zhang et al. (2010; 81 estimates) garnered similar results to Liu ef al.

In order to design controls that match the sediment removal efficiency of a 50- foot buffer, first the
permittee must know what this efficiency is for the site. The sediment removal efficiencies of natural
buffers vary according to a number of site-specific factors, including precipitation, soil type, land cover,
slope length, width, steepness, and the types of sediment controls used to reduce the discharge of
sediment prior to the buffer.

Sediment removal efficiencies are based on the U.S. Department of Agriculture’s RUSLE2 (Revised
Universal Soil Loss Equation 2) model for slope profiles using a 100-foot long exposed slopes.

Sediment removal is defined as the annual sediment delivered at the downstream end of the 50-foot
natural buffer (tons/yr/acre) divided by the annual yield from cleared area (tons/yr/acre).

Sediment removal is in part a function of (1) a perimeter control (i.e., silt fence) located between the
disturbed portion of the site and the upland edge of the natural buffer and (2) stormwater flows traveling
through a 50-foot buffer of undisturbed natural vegetation.

Additional guidance may be found at https://www.epa.gov/sites/production/files/2017-
02/documents/2017_cgp_final appendix g - buffer reqs_508.pdf.

Inspection frequencies: Site inspection frequencies have been changed from the previous permit based
upon guidance from the USEPA and from stakeholder discussions. These frequencies will allow
flexibility but will still allow for frequent enough inspections to ensure that all BMPs are adequately
functioning.

Part VI — Effluent Limitations Determination

In this general permit, Technology-Based Effluent Limitations are established through the SWPPP and
BMP requirements. Effective BMPs may have to be designed on a site-specific basis. The
implementation of monitoring provides a tool for each facility to evaluate the effectiveness of BMPs to
ensure protection of water quality.

Part VII — Land Purchase and Change of Ownership

A “larger common plan of development or sale” is a contiguous area where multiple separate and
distinct construction activities may be taking place at different times on different schedules under one
plan. This term is used in conjunction with common promotional plan, as defined in §644, RSMo.

Any portion of a project that is sold to a developer is still considered part of a larger common plan of
development or sale and will require a permit.

If a portion of a site is sold to an individual for the purpose of building his or her private residence:
e A permit is required if the portion of land sold is equal to or greater than one acre.
e A permit is not required if the portion of land sold is less than one acre.

Part VIII — Termination

The word ‘plant density’ was removed from the first paragraph since the department determined that
percent of vegetative cover more accurately describes the vegetative requirements of this permit. This
decision was made after discussion within the department and with stakeholders.

It is preferable that temporary BMPs such as sediment fence be removed prior to permit termination to
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eliminate potential solid waste issues that may occur as a result of unnecessary and unmaintained BMPs.

Additional options for winter site stabilization as part of the vegetation requirement may exist, such as
using a seeded erosion control blanket.

Part IX — Duty to Reapply

This section has been revised to reflect the current applicable statutes which require applicants to submit
an application for coverage 30 days prior to expiration of this permit. Currently, a paper application if
required; however, applicants are to submit an application for coverage electronically as soon as they are
made available by the director. The department will announce the availability status of the new permit
and the process to reapply at least 60 days prior to the expiration of the existing permit.

Part X — Standard Conditions

This section was revised to only include the standard conditions that specifically apply to this permit. All
other conditions have been removed.

Part XI — Administrative Requirements

On the basis of preliminary staff review and applicable standards and regulations, the department, as
administrative agent for the Missouri Clean Water Commission, proposes to issue a permit(s) subject to
certain effluent limitations, schedules, and special conditions contained herein and within the permit. The
proposed determinations are tentative pending public comment.

PUBLIC NOTICE:

The department shall give public notice that a draft permit has been prepared and its issuance is pending.
Additionally, public notice will be issued if a public hearing is to be held because of a significant degree
of interest or because of water quality concerns related to a draft permit. No public notice is required
when a request for a permit modification or termination is denied; however, the requester and facility
must be notified of the denial in writing.

The department must give public notice of a pending permit or of a new or reissued Missouri State
Operating Permit. The public comment period is a length of time not less than thirty (30) days following
the date of the public notice, during which interested persons may submit written comments about the
proposed permit.

For persons wanting to submit comments regarding this proposed permit, please refer to the Public Notice
page located at the front of this draft permit. The Public Notice page gives direction on how and where to

submit appropriate comments.

DX The Public Notice period seeking comments on this permit occurred from March 31 to May 1,
2017.

DATE OF FACT SHEET: 06/16/2017

COMPLETED BY: EDITED BY:

CHRISTOPHER MILLER STACIA BAX

ENVIRONMENTAL SPECIALIST ENVIRONMENTAL SUPERVISOR
573-526-3337 573-526-4586
christopher.miller@dnr.mo.gov stacia.bax@dnr.mo.gov

176



BRO-B050(22) - Eime Road Bridge Jefferson County, Missouri

j‘éABNA

[ www.abnacorp.com

ASBESTOS INSPECTION
OF
EIME ROAD BRIDGE BRO-B050(22)

JEFFERSON COUNTY, MISSOURI

PREPARED FOR
JEFFERSON COUNTY PUBLIC WORKS DEPARTMENT
P.O. BOX 100
HILLSBORO, MISSOURI 63050

ABNA ENGINEERING, INC.

July 19, 2016

ABNA Project No. 15-6145

ABNA ENGINEERING INC.
4140 Lindell Boulevard, St. Louis, Missouri 63108
Office (314) 314 454-0222 Fax (314) 454-1235
Email: abnacorp.com

177



BRO-B050(22) - Eime Road Bridge Jefferson County, Missouri
ABNA ENGINEERING

Table of Contents

1.0 EXECUTIVE SUMMARY ...ccociiiniiniineninsessessassssssessssossssssossssssossosssssssssassssssssssssssssssssss 1
2.0  INTRODUCTION....ccccocerrerirrnmsensnessessssssssesssssssessssessssssassssssassasssassssssessassssssesssesssssssssssnes 1
3.0 LIMITATIONS ..ocotererrecrrensieriessesssssssssssssssssssssssossossosssssnsssssassossostssssssssssesssssessassssssssasssans 1
4.0  ASBESTOS INSPECTION ....ocorreerirninsensiessiessssssssesssssssosssssssssssssssossasessossassassssassssssssssss 1

4.1 ASBESTOS SAMPLING ... .0eeetiietieireesueessttesiitenereesteressseessssssssessnseseseesssessusesimesaineesseesons 1

4.2 ASBESTOS SAMPLING RESULTS....uvitiiitieeiieieeriieeeiiieeessiieiesssiineesssbaeessatreesnseseenmnneesnsnnes 2

4.3 DISCUSSION OF RESULTS 11ieitvieeiiiiiieiiiiieeeiieeeeniireessieeeesissae s sneneessnesesserneesmsesssnbesesssinnees 2
5.0 CONCLUSIONS .ctiiiiriernenruesnossessessssstsssesssosessssssssssessassssssessssssessssssessessasssssnesssssssssssssossese 2
6.0 RECOMMENDATIONS.....ccoccrininrinrsecressessssssnersessssssssassassessssssssossasasssssssssasssasssssssssassaes 2
7.0  DISCLAIMER.....cociimiirenncnrenniessssessissssossosssssassssssssessesssssssssssssesssssassssssassassssosssssossessaess 3
FIGURE 1: SITE LOCATION MAP EIME ROAD BRIDGE OVER WINE CREEK,
JEFFERSON COUNTY, MISSOURLI......coccnieeriereesuorensenssrssanssssssnssessasssssssssssssnssassssssessassasossesans 4
APPENDIX A: EMPLOYEE CERTIFICATIONS ....cconviinimuiicmmssniostnessiosssssssosssssssssasssssssasons 5
APPENDIX B: LABORATORY ANALYSIS REPORTS ....ccccovnnvnmnninisiosinnssisssineensiessnssenens 7
APPENDIX C: PHOTOGRAPHIC LOG ...uucoviirervercnensnrsnsssssessssoseossesssmssessessassssssessassssssasssses 11
PHOTOGRAPHIC LOG ....uceirrrenniinrnieecsicnsnsisssisnsessssssssssonsossossssssossssssssssssssssosssssssssssassssssassasss 13

178



BRO-B050(22) - Eime Road Bridge Jefferson

1.0 Executive Summary

ABNA Engineering (ABNA) inspected the Eime Road Bridge BRO 050(22) over Wine Creek in
Jefferson County, Missouri for the presence of asbestos-containing building materials (ACBM).
The asbestos inspection was conducted in accordance with the United States Environmental
Protection Agency (USEPA) National Emission Standards for Hazardous Air Pollutants
(NESHAPs) regulations.

The results of the asbestos inspection indicate that no asbestos was detected.

2.0 Introduction

ABNA Engineering was retained by Jefferson County Public Works Department to perform an
environmental inspection of the Eime Road Bridge in Jefferson County, Missouri. The survey
was conducted May 4, 2016 in order to facilitate demolition and replacement of the structure.
The structure is located on Eime Road crossing Wine Creek in Jefferson County, Missouri (see
figure 1) and consists of an uncovered concrete paved bridge supported by painted steel beams
and concrete abutments.

3.0 Limitations

This inspection was intended to determine the presence of ACBM to the extent possible by
standard inspection techniques. ABNA Engineering certifies that is has used accepted and
standard professional practices in conducting this inspection. Beyond this ABNA Engineering
makes no warranties regarding the conclusions presented herein.

4.0 Asbestos Inspection

4.1 Asbestos Sampling

This inspection began with a visual inspection of exposed surfaces intended to determine the
presence of ACBM to the extent possible by standard inspection techniques. Suspect ACBM
surfacing material coating observed during the walk-through inspection of the structure was
sampled and collected.

Personnel accredited under AHERA, the USEPA Model Accreditation Program for Building
Inspectors, and the State of Missouri conducted all assessment and sampling of suspect ACBM.
Credentials of personnel conducting the asbestos inspection are presented in Appendix A
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4.2 Asbestos Sampling Results

Suspect Surfacing material in the form of paint was observed and sampled. No thermal system
insulation or miscellaneous materials were observed during the inspection. The lab results
reported no asbestos was detected in the samples (See Table 1).

4.3 Discussion of Results

Suspect Surfacing material in the form of paint was observed and sampled. The presence of
epoxy was not observed during the inspection. The lab results reported no asbestos was detected
in the samples.

5.0 CONCLUSIONS

Lab results reported no asbestos was detected in the samples.
No further action is required concerning asbestos in relation to this structure.

6.0 RECOMMENDATIONS

A note should be included on project plans stating there was no asbestos detected in regulated
amounts on the structure and no further action is required.
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7.0 DISCLAIMER

The opinions provided within this report were developed from field investigations, sampling and
laboratory analysis. The opinions provided herein reflect conditions known or observed in the
inspection area at the times of the inspections and observations.

Our professional services have been performed, our findings obtained, and our conclusions
prepared in accordance with generally accepted engineering principals and practices. This
warranty is in lieu of all other warranties, either expressed or implied.

This report is intended solely for the use of the Jefferson County Public Works Department and
agents/clients engaged by them. No other party may rely on the information presented herein
without the written permission of the Jefferson County Public Works Department and ABNA
Engineering Inc.

/gé/bﬁ««m/ Joty 15 2010

/Hakim Smith Iﬁte J
Missouri Asbestos Inspector
No. 7011050516MOIR13654

1 Lot ( fjdéééf/’/ TJuwy |/ ‘f) 20/
Raymiond E. Bailey, Ph.D., P.BZ R.G. Date

Construction Services Mana%er
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LOCATION MAP

EIME ROAD BRIDGE OVER WINE CREEK

Google'earth

22016 Goxde

Figure 1: Site Location Map Eime Road Bridge over Wine
Creek in Jefferson County, Missouri
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APPENDIX A: EMPLOYEE CERTIFICATIONS
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OrderID: 391603995

EMSL ANALYTICAL, INC,
LABSRATOAYAFAOD TR TRADENG

Asbestos Chain of Custody
EMSL Order Number (Lab Use Only):

Jefferson County, Missouri

ABNA ENGINEERING

EMSL ANALYTICAL, INC.
3029 S. JEFFERSON
ST. LOUIS, MO 63118

291 02995

PHONE: (314) 577-0150

FAX: (314) 776-3313

Company Name : EMSL Cust r ID;

pany Aprin Gyﬂunrl’& : ustome
Strest: 140 fnpell  Blvel. City: State/Province:
Zip/Postal Code: (310§ I Country: Telephone #: Fax #:

Report To (Name): Iﬁ@»} bmlg

Please Provide Results: [} Fax [ Emall

Emall Address:

Purchase Order:

Project Name/Number: [5.0,I4¢ £ime 2. Endas EMSL Project ID (Intemal Use Only):
U.S. State Samples Taken: MO M CT Samples: [ ] CommercialiTaxable [] Residential/Tax Exempt
EMSL-BIHl to: ame [ ] Different - 1f Bt to Is Different note Inslructions in Comments*
~ Third Party Billing requiras written suthorizalion from third party
: Turnaround Time (TAT) Options* — Please Check
13 Hour 116 Hour [[124Hour [T148Hour J(]72Hour [[] 96 Hour ] &F1Week [ L] 2Week

1 NIOSH 7400
[1 w/ OSHA 8hr. TWA

“For TEM Air 3 hr through 6 hi, please call ahead lo schedule.*There Is a premium charge for 3 Hour TEM AHERA or EPA Level Il TAT, You will be asked fo sign
an authorization form for this sarvice. Analysis completed in eccordance with EMSL’s Terms and Conditions localed In the A

PCM - Alr [] Check if samples-are from NY

TEM - Alr [ 4-4.5hr TAT (AHERA onty)
] AHERA 40 CFR, Part 763
3 NIOSH 7402

5

Paint Count

1 NYS 198.6 NOB (no

[ NYS 198.8 SOF-V
[] NIOSH 8002 (<1%)

PLM - Bulk {reporting limit)
PLM EPA 600/R-93/116 (<1%)

PLM EPA NOB (<1%)

3 400 (<0.25%) [J 1000 (<0.1%)
Point Count w/Gravimetric
[ 400 (<0.25%) [J 1000 (<0.1%)

1 NYS 198.1 (fifable in NY)

[0 EPA Levelll

1 Price Gulds.

TEM- Dust

[ Microvac - ASTM D 5755

[l Wipe - ASTM D6480

[ Carpet Sonication (EPA 600/J-93/167)

[J 180 10312

SoillRockiVermiculite*

TEM - Bulk
1 TEM EPA NOB

[ NYS NOB 198.4 (non-friable-NY)

[ Chatfield SOP

1 TEM Mass Analysis-EPA 600 sec. 2.5

] PLM CARB 435 - A (0.25% sensitivity)
[ PLM CARB 435 - B (0.1% sensitivity)
] TEM CARB 435 - B (0.1% sensitivity)
[J TEM CARB 435 - C (0.01% sensitivity)
[J TEM Qual. via Filiration Technique

JEM ~ Water: EPA 100.2
Fibers >10pm (] Waste [ Drinking

All Fiber Sizes [JWaste [] Drinking

n-friable-NY)

1 TEM Qual. via Drop-Mount Technique

~*Cen not accept New York Stats Looss FI Vermiaulde Samples
%thgr_:

[ Chack For Positive Stop — Clearly {dentify Homogenous Group | Filter Pore Size (Air Samples): [30.8um_ [ 0.45um

Samplers Name; Samplers Signature:
- Volume/Area (Air) Date/Time
Sample # Sample Descriptlon HA # (Bulk) Sampled
01 | shringer ovonty  Cunt fom pourd S-4ip )25
92 an‘t’u/ Jrgag_g__ﬁm)" compound -4 My2:22
' 03 | ehya toit [om'powt' s-4tp )2 3p
OF | Hordvail _red  lunt  lompound Sy ja:s0
% \andrail _pd  lwo ampwnﬁl S-4-i 1300
00 | Hondvai) _gtd __fait o prond 5-9/p  4:22
07| fram __ twpwn lamt _(om 5. Y¥16 1130
Client Sample # (s): o/~ I Total # of Samples:

Date:

Time:

Relinquished (Client): %ﬂ
Recelved (Lab): Z7h éy%

Date; 5"’4‘7/&

Time: 4 3;204’/ ;

Comments/Speclal Instructions: / -

CoatroZed Docunedd = Asbestas COC « R9 - 107302014

Page 1 of
Page 1 Of

pages
2
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Asbestos Chain of Custody

Jefferson County, Missouri

ABNA ENGINEERING

EMSL ANALYTICAL, INC.
200 RoUTE 130 NORTH
CINNAMINSON, NJ 08077

@ EMSL Order Number (Lab Use Only):

(095

, PHONE: (800) 220-3675
FAX: (856) 786-5974

EMSL ANALYTICAL, INC,
TASCAATONYs PRIBUCTETRADD

Additional Pages of the Chaln of Gustody are only necessary if needed for additional sample information

Volume/Area (Alr) DatelTime
Sample # Sample Description HA # (Bulk) Sampled
0% | bram  &mwn famJ'/mloan S4qp 200
i 09 | beam Cormgmnd S-4-1f 20 0F
10 | beam  wed  Puck /p[r\’ﬁ.muul -1, 220
1 |tean  0ed  Poind fomprund €% 23D
12 | Beam red  paink Lom'o,mnﬂl' S-4-1b 2
s

*Comments/Special Instructions:

Coatroled Doturte it~ Asdedles COC = RY - 103014

Page of

Page 2 Of

2

pages
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H . 1
EMSL Analytlcal, Inc. EMSL Order: 391603995
3029 S. Jefferson Salnt Louls, MO 63118 Customer ID:: ABNAS4
Tel/Fax: (314) 577-0150 /(314) 776-3313 Customer PO:
A http:/viveve EMSL.com / saintiouislab@emsl.com Project ID: J
Attention: Raymond Bailey Phone: (314) 454-0222
ABNA Engineering, Inc. Fax:
4140 Lindell Bivd. Recelved Date: 05/04/2016 4:20 PM
Saint Louis, MO 63108 Analysis Date: 05/10/2016
Collected Date:
Project: 15-6145 Eime Rd. Bridge J
Test Report: Ashestos Analysis of Bulk Materials via EPA 600/R-93/116 Method using Polarized Light
Microscopy
NonAsbestos Asbestos
Sample Description Appearance % Fibrous % Non-Fibrous % Type
01 Orange = 100% Non-fibrous (Other) None Detected
Non-Fibrous
3916033950001 Heterogene ous
02 Orange 100% Non-fibrous (Other) None Detacted
Non-Fibrous
391603393-0002 Heterogeneous
03 Orange 100% Non-fibrous (Other) None Detected
Non-Fibrous
3916039950003 Heterogeneous
04 Red 100% Non-fibrous (Other) None Detected
Non-Fibrous
3916039550004 Heterogeneous
05 Red 100% Non-fibrous (Other) None Detected
Non-Fibrous
391603995-0005 Heterogeneous
06 Red 100% Non-fibrous (Other) None Detected
Non-Fibrous
3916039950006 Heterogeneous
07 Brown 100% Non-fibrous (Other) None Detected
Non-Fibrous
3916039930007 Heterogeneous
08 Brown 100% Non-fibrous (Other) None Detected
Non-Fibrous
391603393-0008 Heterogeneous
09 Brown 100% Non-fibrous (Other) None Detected
Non-Fibrous
391€03395-0009 Heterogeneous
" Red 100% Non-fibrous (Other) None Detected
Non-Fibrous
3916033550010 Heterogeneous
12 Red 100% Non-fibrous (Other) None Detected
Non-Fibrous
3916039350011 Heterogeneous
.
Analyst(s’
Sue Ferario (11) Jeff Siria, Laboratory Manager

or Other Approved Signatory

EMSL maintains liability imited to cost of analysis. This report relates only to the samples reported and may not be reproduced, except infull, without written approval by EMSL. EMSL bears no
responsibility for sample collection activities or analytical method limitations. Interpretation and use of test results are the responsibility of the cfent This report must not be used by the client to claim
product certification, approval, or end by NVLAP, NIST or any agency of the federal g . Non-friable i bound materials pre sent a problem matrix and therefore EMSL
recommends gravimelric reduction prior to analysis. Samples received in good condition unless otherwise noted. Estimated accuracy, precision and uncertainty data available upon request. Unless
raquasted by the client, building matarials manufactured with muttiple layers (i.e. linalsum, walboard, etc.) are reported as a single sample. Reporting Emit is 1 %

Samples analyzed by EMSLAnalytical, Inc. Saint Louis, MO NVLAP Lab Code 200742-0

(Unitial Report From 05/10/20 16 12.00:17 )

FLAT- .69 Printed: 5/10/2016 11:00 AM Page 10of 1
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APPENDIX C: PHOTOGRAPHIC LOG
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Eime Road Bridge
Jefferson County, Missouri
Photographic Log

Eime Road Bridge

Steel Beams on Concrete Abutment

Orange Beam

Red Beam Sample Location

Brown Beam Sample Location

AN NI Rl R R

Handrail

12
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Eime Road Bridge
Jefferson County, Missouri

Photographic Log
fE=""cante s

1. Eime Road Brldge _ 2. Steel Beams on Concrete Abutment

5. Brown Beam Samle 7 6. Handrail
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PREPARED FOR
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ABNA ENGINEERING, INC.

July 28, 2016

ABNA Project No. 15-6145
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1.0 INTRODUCTION

ABNA Engineering (ABNA) has completed a lead survey at the Eime Road Bridge Over Wine
Creek. The survey was conducted May 4, 2016 in order to facilitate renovation of the structure.
This report summarizes the sampling activities and identifies structure materials that contain
lead-based paint in regulated amounts.

2.0 STRUCTURE DESCRIPTION

The structure is located on Eime Road in Jefferson County, MO, and consists of a concrete deck
over a metal frame bridge (See figure 1) supported by painted steel girders and concrete
abutments.

3.0 LEAD SURVEY
3.1 Sampling Procedure

ABNA Engineering Inc. inspected the frame of the structure to identify materials containing lead
in regulated amounts on painted surfaces. A Missouri licensed lead inspector performed the
survey. The credentials of the inspector are presented in Appendix A. The lead survey included
the testing of accessible exterior surfaces by paint chip sampling. Three samples of each
component by color were sampled with an approximately four square inch paint chip sample.
Paint-chip samples were collected for analysis, and were analyzed by EMSL, a laboratory
recognized under the EPA's National Lead Laboratory Accreditation Program (NLLAP).

3.2 Results of Sampling

The results of the data from EMSL were tabulated, and are presented in Appendix B. Field data
sheets are also presented in Appendix B. Table 1 presents a listing of paint chip results, and their
location. The location of samples taken is shown on Figure 3. Paint Chip results > than .5 % by
weight or 1.0 milligrams per square centimeter (mg/cm?) or higher indicate that lead is present in
a regulated amount. The results of paint chip sampling showed, that painted frame of the bridge
contained lead in regulated amounts.

The conditions of the metal frame were consistent. The metal throughout the areas inspected
was generally in poor condition with a thin coat of oxidized rust. Paint on girders, underneath
girders, and rails, were rusted.

4.0 CONCLUSIONS

e The painted metal frame of the Eime Road Bridge Over Wine Creek contains lead based
paint in regulated amounts.
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5.0 RECOMMENDATION

During renovation of any areas containing lead-based paint in amounts greater than 1.0 mg/cm?,
precautions to protect workers, and prevent the spread of lead dust should be taken.

If bridge components are to be removed to reduce the potential exposure to lead, state regulations
require that Missouri-licensed lead supervisors and workers be used, that state regulations be
followed during the abatement of lead.

A lead operations and maintenance program should be developed to protect workers and
residents during renovation and routine maintenance operations so that proper precautions are
taken to reduce the risk of disturbing and spreading lead-bearing dust.

6.0 DISCLAIMER

The opinions provided within this report were developed from field investigations, sampling and
laboratory analysis. The opinions provided herein reflect conditions known or observed in the
survey area at the times of the surveys and observations.

Our professional services have been performed, our findings obtained, and our conclusions
prepared in accordance with generally accepted engineering principles and practices. This
warranty is in lieu of all other warranties, either expressed or implied.

This report is intended solely for the use of the Jefferson County Public Works Department and
agents/clients engaged by them. No other party may rely on the information presented herein
without the written permission of the Jefferson County Public Works Department and ABNA
Engineering, Inc.

/ </ ( .
[ /VL___’—><”C/(/ ~ 7- 28~ 16
Makim Smith Date

Lead Inspector
License # 120905 300003828

//Zwm//(, by 7-28-20/¢
aymo{ld E. Bailey, Ph.D., P; E., R.G. Date
Construction Services Manﬁgel
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LOCATION MAP e @ T Road Bridge Over Wine Creek

EIVME ROAD BRIDGE OVER WINE CREEK ' . Jefferson C Ounty, Mssouri

Figure 1: Site Location Map Eime Road Bridge Over Wine
Creek Jefferson County, Missouri
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&

10, 11, 12 7,8,9
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1,2, 3
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Figure 2: Positive Lead Sample Locations in Bold for Eime
Road Bridge Over Wine Creek
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RGN DR UL R T S e R R L R A P R )

Sl'll'[ 0fMISSﬂIIﬂI
DEPARTIENT OF HEALTH AND SENIOR SERVICES

LEAD OCCUPATION LICENSE REGISTRATION

Issued to:

HAKIM SMITH

The person, firm or corporation whose name appears on this certificate has fulfilled
the requirements for licensure as set forth in the Missouri Revised Statutes
701.300-701.338, as long as not suspended or revoked, and is hereby authorized to
engage in the activity listed below.

\

Lead Insgectonz'~
Category of License

Issuance Date: 9/5/2014
Expiration Date: 9/5/2016
License Number: 120905-300003828

B0

Gail Vasterling
Director
Department of Health and Senior Services

Lead Licensing Program, PO Box 570, Jefferson City, MO 65102
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1|Northwest Girder Metal Brown Poor <0.010 by Weight

2|Northwest Under Metal Brown Poor <0.010 by Weight

3 |Northwest Rail Metal Brown Poor <0.010 by Weight

4|Northeast  |Girder Metal Red Poor 10.16 by Weight

5|Northeast  |Girder Metal Red ~ |Poor 9.1by Weight

6|Northeast  |Girder  |Metal Red Poor 4.0 by Weight

7|Northeast Girder Metal Orange |Poor 0.25 by Weight

8 |Northwest Girder Metal Orange  |Poor 0.44 by Weight

9|Northeast Girder Metal ~|Orange  |Poor '[0.055 by Weight
10 |Northeast Rail Metal Red Poor 0.084 by Weight
11|Center Rail Metal Red  |Poor 0.095 by Weight

12|Northwest  |Rail Metal Red ~|Poor 0.089 by Weight
8
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OrderiID: 3921603960

Lead (Pb) Chain of Custody
EMSL Order ID (Lab Use Only):

< L 20 (p 2960 |
EMSL-Bill to: [] Same [ Different
Company: ABNA Endinetring If Bitt to s Diferent note instruclions In Comments™
Streat:  LHYD tmd&ly oY Third Party Bilting roquires virilten authorizalion from third party
City: G- tsuif l State/Province: Zip/Postal Code:  /, 7705 I Country:
Report To (Name): hu 6£'hll . | Telephone #: 3/¢-4Sit-0332
Email Address: Fax #: ' Purchase Order:
Project N INumber: g 15 -G/Y5 Erme 1.8 c:égc Please Provide Results: [ Fax [ Emall
U.S, State Samples Taken: aAdp) CT Samples: [ '] Commercial/Taxable [] Residential/Tax Exempt
Turnaround Time {TAT) Options* - Please Check
O3Hour | CO6Hour | §24 Hour | [J48Hour | [172Hour |. [J96Hour | M Week | [J2Week
*Analysis com fete: hn 1 w:th EMSL’s Tenns and Conditions iocated in the Price Guide
Matrix ’ Method Instrument Reporting Limit | Check
Chips [J % by wt. B mgiem® [ ppm . SW846-70008 Flame Atomic Absorption 0.01% ||
Air NIOSH 7082 Fiame Atomic Absorption 4 ugffilter O
NIOSH 7105 Graphite Fumace AA 0.03 pg/iiter
NIOSH 7300 modified ICP-AES/ICP-MS 0.5 pgffitter | |
Wipe* astM [0 SWB46-70008 Flame Atomic Absorption 10 pglwipe []
non ASTM 3 ., i
it o boxls checked oo O SW846-6010B or G ICP-AES 1.0 pghwipe []
Wipe Is assumed SW846-7000B/7010 Graphite Fumace AA 0.075 ughwipe ]
TCLP SW846-1311/7000B/SM 31118 Flame Atomic Absarption 04mgll(ppm) | [
SW846-1131/SWB46-60108 or C ICP-AES 0.1 mg/L (ppm) ]
Soil SW846-7000B Flame Atomic Absorption | 40 mg/kg (ppm)
SW845-7010 Graphite Furnace AA 0.3 mg/kg (ppm)
SW846-6010B or C ICP-AES 2 malkg (ppm) L
Wastewater  Unpreserved [ SM3111B/SW846-70008 Flame Atomic Absorpt 0.4 mg/L (ppm)
Preserved with HNOspH <2 LI EPA 200.9 Graphite Fumnace AA 0.003 mg/L (ppm)
P EPA 200.7 ICP-AES 0.020 mg/t. (ppm) ||
Drinking Water Unpreserved [ EPA 200.9 Graphite Furnace AA 0.003 mg/L (ppm) Tl
Preserved with HNO;pH <2 [ EPA 200.8 ICP-MS 0.001 mg/L (ppm) [ |
. 40 CFR Part 50 ICP-AES 12 paffilter [ ]
TSP/SPM Filter 40 CFR Part 60 Graphite Fumacs AA 3.6 jlg/filter |}
Other:
Name of Sampler: ¢ap,m snathh l Signature of Sampler; Nalam Luctn
Sample# |’ Lacation Volume/Area Date/Time Sampled
5-4-10
ol beam __NW__ Bpwn 45 yn 0 o pn
praTA
02 deam ___pwy __Brown 48 g 7m0 4
&A- r('
03 beam N grown 4% |n DLED £M
o4 pram  Oe o 4% 1n ls.u-t0 12218 200
05 bam  NE Azb H® l: et 111 A -
Client Sample #s | 01 - $912 | To(al # of Samples: |
Relinquished (Cllent):(/ ﬂ&maﬂw Date: BH-10 Time: 4
Received (Lab): Ma}%— Date: 6/4 "/& Time; 4 .'520 M I
Comments: . 7
 eed (" COC - ROt

Page 1 of pages

Page 1 Of 2
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OrderID: 391603960

LeAD (Pb) GHAIN OF CUSTODY
EMSL ORDER ID (Lab Use Only):
EMSL ANALYTICAL, INC. | % ' (ﬁ O % (’iO l

LABSRATORY- PRES USTR DADIHS

Jefferson County, Missouri

ABNA ENGINEERING

EMSL ANALYTICAL, INC.
200 RouTe 130 NORTH
CINNAMINSON, NJ 08077
PHONE: {800) 220-3675
FAX: (856) 786-5974

Additional Pages of the Chain of Custady are only necessary if needed for additional sample information

Sample # Location Volume/Area Date/Time Sampled
26 bram NE  {lep 42 0 1236 on

ﬁ? %yg;r NE oranse 47 iy s 4o ad

0% s}n;ﬂcr NW__ ormags Yy® In i 5D an

09 Qh’mgtf NG prmngt H¥ 1 12:00 pi

19 | Wondmi]| NE  ved H® 12. 2040

U | dandwil e rd Y ¥ 1930 24

12 | dondrmt]  Nw  red 4% in 124 4E g

Comments/Special Instructions:

Page__ 2 of %

Cantrrliad Docunent — Lead (Pb) COC ~ Ri~ 61212012

Page 2 Of 2

10

pages
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Jefferson County, Missouri

. EMSL Order: 391603960
EMSL Analytical, Inc. oo AN
3029 S. Jefferson, Saint Louis, MO 63118 PO:
PhonefFax  (314) 577-0150/ (314) CustomerPO;
- hitp:/iwww. EMSL com saintlouislab@emsl.com ProjectlD:
)
Atn: Raymond Bailey Phone: (314) 454-0222
ABNA Engineering, Inc. Fax
4140 Lindell Bivd. Received: 05/04/16 4:20 PM
Collected:

Saint Louis, MO 63108

Project:  15-6145 Eime Rd. Bridge

Test Report: Lead in Paint Chips by Flame AAS (SW 846 3050B/7000B)*

Client SanipleDescription ~ Collected  Analyzed RDL Lead Concentration
01 5/5/2016 0.010 % wt <0.010 % wt
391603960-0001

02 5/5/2016 0.010 % wt <0.010 % wt
391603960-0002

03 5/5/2016 0.010 % wt <0.010 % wt
391603960-0003

04 5/5/2016 0.017 % wt 0.16 % wt
391603960-0004

05 5/5/2016 0.50 % wt 9.1 %wt
391603960-0005

06 5/5/2016 0.14 % wt 4.0 % wt
391603960-0006

07 5/5/2016 0.013 % wt 0.25 % wt
391603960-0007

08 5/5/12016 0.040 % wt 0.44 % wt
391603960-0008

09 6/5/2016 0.010 % wt 0.055 % wt
391603960-0009

10 5/5/2016 0.010 % wt 0.084 % wt
391603960-0010

11 6/5/12016 0.010 % wt 0.095 % wt
391603960-0011

il

Jeff Siria, Laboratory Manager

or other approved signatory

*Analysis following Lead in Paint by EMSL SOP/Determination of Environmental Lead by FLAA. Reporting limit is 0.010 % wi based on the minimum sample weight per our SOP. Unless noted, resufts in
this report are not biank corrected. This report relales only fo the samples reporied above and may not be reproduced, except in full, without wrillen approval by EMSL. EMSL bears no responsibility for
sample collection activifies. Samples received in good condition unless otherwise noted. “°<” (less than) result signifies that the analyte was not detected at or above the reporting imit. Measurement of
uncertainty is available upon request. The QC data associated with the sample resuits included in this repori meet the recovery and precision i unless il i

Samples analyzed by EMSL Analytical, Inc. Saint Louis, MO AIHA-LAP, LLC-ELLAP Accrediled #102636

indicated oth

[ Initial report from 05/05/2016 12:34:28

Test Report PB w/RDL-7.32.3 Printed: 5/5/2016 12:34:28 PM

11

Page 10of 2
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\
: EMSL Order: 391603960
EMSL Analytical, Inc. o
. CustomerID: ABNA34
3029 S. Jefferson, Saint Louis, MO 63118 .
PhonefFax  (314) 577-0150 / (314) 776-3313 c“?‘merpo’
T hitoAvwww EMSL com saintiouislsb@emsl.com ProjectiD: )
3
Atin: - Raymond Bailey Phone: (314) 454-0222
ABNA Engineering, Inc. Fax.
4140 Lindell Bivd. Proersl i
Saint Louis, MO 63108 ’
Project:  15-6145 Eime Rd. Bridge )
Test Report: Lead in Paint Chips by Flame AAS (SW 846 3050B/7000B)*
Client SampleDescription Collected  Analyzed RDL Fead Concentration
12 5/5/2016 0.010 % wt 0.089 % wt
391603960-0012
Jeff Siria, Laboratory Manager
or other approved signatory
*Analysis following Lead in Paint by EMSL SOP/Determination of Environmental Lead by FLAA. Reporting limit is 0.010 % wt based on the minimum sample weight per our SOP. Unless noted, resuits in
this report are not blank corrected. This report refates only to the samples reporied above and may nol be reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for
sample collection activifies. Samples received in good condition unless otherwise noted. "< (less than) result signifies that the analyle was not detecled at or above the reporting limit. Measurement of
uncertainty is available upon request. The QC data associated with the sample results included in this report meet the recovery and precision i unless il indicated i
Samples analyzed by EMSL Analytical, Inc. Saint Louis, MO AIHA-LAP, LLC-ELLAP Accredited #102636
[ Initial report from 05/05/2016 12:34:28 ]
Test Report PB WRDL-7.32.3 Printed: 5/5/2016 12:34:28 PM Page2of 2

12
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Eime Road Bridge Over Wine Creek

Jefferson County, Missouri

Photographic Log

Eime Road Bridge Over Wine Creek

Steel Beams on Concrete Abutment

Orange Beam

Red Paint Sample Location on Girder

Brown Paint Sample Location on Girder

SR

Handrail

14
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Photographic Log

e

Eime Road Bridge
Jefferson County, Missouri

5. Brown Beam Sample

6. Handrail
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——— Missouri Department of Natural Resources

Asbestos Requirements for Demolition and Renovation Projects

Air Pollution Control Program fact sheet 05/2017
Division of Environmental Quality Director: Ed Galbraith ~ PUBO02157

Disclaimer: The statements in this document are intended solely as guidance. This document is not intended,
nor can it be relied on, to create any rights enforceable by any party in litigation. This guidance may be
revised without public notice to reflect changes in law, regulation or policy.

Introduction

This document is one in a series of fact sheets about the Missouri Department of Natural Resources’ asbestos
requirements. This particular document contains information regarding how to determine if your demolition or
renovation project is regulated by the department’s air pollution control requirements. It also will help explain the
basic requirements for asbestos inspection and asbestos abatement as well as for notification of regulated
demolition and renovation projects. In addition, it discusses requirements for disposing of asbestos waste.

Determining if Your Project Will Involve Regulated Structures

The first step in determining if your demolition or renovation project is regulated is to determine the type of
structure that will be affected. The department regulates demolition and renovation projects involving institutional,
commercial, public, industrial, or residential structures, installations or buildings. An exception to this regulation is
a single residential structure that contains four or fewer dwelling units. Projects that involve two or more residential
structures are not exempt. Two or more residential structures being demolished as part of an urban or rural renewal
or an unsafe building abatement program are not exempt, regardless of their proximity to each other. Projects that
involve demolition of two or more mobile homes are not exempt. If the structure has been used for any purpose
other than residential, such as being converted from residential to commercial use or converted from commercial to
residential use, it is not exempt. Any residential structure used in fire training exercises is not exempt.

Should a regulated structure be demolished by a catastrophic event, such as a tornado or accidental fire, the
department’s Air Pollution Control Program should be contacted for guidance.

Inspection Requirements

Prior to demolition or renovation activities, regulated structures or those areas that will be subject to demolition or
renovation activities must be thoroughly inspected by a Missouri certified asbestos inspector to determine if any
asbestos-containing materials are present. The inspector should identify all potential asbestos-containing (suspect)
materials that may be disturbed by the demolition or renovation activity. Samples of the suspect materials should be
collected and submitted for laboratory analysis to determine if they contain asbestos. The inspector should generate
a report of his or her findings from the inspection. The report should identify all suspect materials present, and
indicate the amount, location, category and condition of the suspect materials. The report should also include a
copy of the analytical results and chain of custody for all samples collected.

If a regulated structure is structurally unsound, it may not be possible to thoroughly inspect the entire structure. An
inspection should be performed in all areas of the structure where it is safe to do so. The final inspection report
should clearly indicate what areas, if any, were not inspected. Areas of the building that were not inspected will
require special handling during demolition.

A list of Missouri certified asbestos inspectors is available on the department’s website at
www.dnr.mo.gov/env/apcp/asbestos.htm.
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Categories of Asbestos-Containing Materials
There are three categories of asbestos-containing materials that may be identified by an inspector.

o Friable asbestos-containing material - Any material containing more than one percent asbestos that, when
dry, can be crumbled, pulverized or reduced to powder by hand pressure. Examples include sprayed or
troweled-on materials such as acoustical ceiling spray or boiler insulation, paper pipe insulation and drop-in
ceiling tile.

« Category I nonfriable ashestos-containing material - Asbestos-containing packings, gaskets, *resilient
floor covering and asphalt roofing products containing more than one percent asbestos. *(Any asbestos-
containing vapor barrier on resilient floor coverings such as sheet vinyl or tile is considered friable asbestos).

« Category II nonfriable asbestos-containing material - Any nonfriable material, other than Category I
materials, containing more than one percent asbestos. Examples of Category II materials include asbestos
cement wall or roof shingles and cement pipe.

Depending on the type or category of the asbestos-containing materials identified from the inspection and the
forces that will eventually act upon them during demolition and renovation, the materials may or may not be
regulated by the department’s asbestos requirements. To determine the applicability of the department’s asbestos
requirements, you must determine if the asbestos from your project will meet the definition of regulated asbestos-
containing material, or RACM.

RACM includes friable asbestos-containing materials; Category I nonfriable materials that have become or will
become friable, or have been subject to sanding, grinding, cutting, burning, or abrading; or Category II nonfriable
materials that have a high probability of becoming, or have become, crumbled, pulverized or reduced to powder by
the work practices used during the course of demolition or renovation.

Requirements for Abatement of Regulated Asbestos-Containing Material

If the asbestos inspection determines 160 square feet, 260 linear feet, 35 cubic feet (threshold quantities), or more
of RACM will be impacted by demolition or renovation activities, all of the RACM must be removed by a
Missouri registered asbestos abatement contractor.

Abatement contractors are trained in the proper procedures for safely removing and disposing of asbestos-
containing material and may only employ workers trained and subsequently, certified by the department to
participate on a regulated project. A list of Missouri registered asbestos abatement contractors is available on the
department’s website at www.dnr.mo.gov/env/apcp/asbestos.htm.

If a building is structurally unsound and unsafe to enter, there may be provisions that would allow the building to
be demolished without being inspected or having the RACM removed. In this event contact the Air Pollution
Control Program.

Requirements for Abatement of Nonfriable Asbestos-Containing Materials

Most nonfriable materials are not considered RACM unless they are in poor condition or are rendered into RACM
by the work practices during demolition or renovation. Category I nonfriable materials can generally be left in
place during demolition activities provided the method of demolition will not make the material into RACM.
However, for certain types of Category I materials, such as floor tile and linoleum, the department generally
recommends removal prior to demolition because these materials could easily be rendered into RACM during the
demolition process. Also, leaving these materials in place may increase the amount of material considered as
asbestos waste and the cost of disposal. If Category I ACM is left in place, work practices must be implemented to
ensure the material is not made into RACM during removal or demolition. Any activity that will result in the
material being subject to sanding, grinding, cutting, abrading, or burning may cause the material to become subject
to regulation, depending on the quantity involved.

If threshold quantities of Category II materials will be impacted, then they must be removed prior to demolition or
renovation activities. This removal must be performed in a manner that does not render the material into RACM. If
the material is crumbled, pulverized or reduced to powder during the demolition or removal process, the fRterial
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may become subject to regulation depending on the quantity involved.

The Occupational Safety and Health Administration, or OSHA, has specific work practice standards for friable and
nonfriable Category I and Category II asbestos-containing materials. While the removal of nonfriable materials
may not be regulated by the department, the material can still pose a safety risk if handled improperly. For any
project involving asbestos, whether regulated by the department or not, the use of trained asbestos professionals
that are familiar with OSHA standards should be considered for any work involving asbestos.

Notification Requirements

There are two types of notifications required by the department in regard to demolition and renovation projects,
asbestos abatement project notification and demolition project notification. Asbestos abatement project
notifications must be submitted to the department at least 10 working days prior to the start of a regulated asbestos
abatement project. A copy of the asbestos inspection report and laboratory analytical results must accompany the
notification. The notification period allows the department time to inspect the project and ensure it is being
performed in compliance with all of the applicable requirements. A $200 review fee is required for each
notification of an asbestos abatement project.

Alternate notification provisions may apply in emergency situations. In this event contact the Air Pollution Control
Program.

The second type of notification is demolition notification. Demolition notifications must be provided to the
department at least 10 working days prior to the demolition of any regulated structure. A $100 review fee is
required for each demolition notification.

This notice is required even if there is no asbestos identified in the structure being demolished. This notification
period provides the department the opportunity to inspect the structure prior to demolition to ensure all asbestos
issues have been properly addressed. A copy of the asbestos inspection report and laboratory analytical results must
accompany this notification. In the event a structure is in danger of imminent collapse and has been ordered
demolished by a state or local government agency, the department can waive the 10 working day notification
period. In this case, notice should be provided as early as possible before, but no later than the following working
day. A copy of the government order must also be included with the notification.

It is the obligation of the owner and any contractors involved to ensure these notifications are provided to the
department. Failure to submit the notification is a violation of the department’s requirements. The department will
issue a notice of receipt letter for all asbestos abatement and demolition project notifications. The notice of receipt
letter will list any deficiencies in the notification of abatement or demolition.

Copies of the required notification forms are available on the department’s website at
www.dnr.mo.gov/env/apcp/asbestos.htm.

Asbestos Waste Disposal Requirements

Asbestos waste from regulated projects involving threshold quantities of RACM must be handled in strict
accordance with the department’s requirements for asbestos waste disposal. Wastes from these projects must be
transferred to an approved sanitary landfill or transfer station by registered asbestos abatement contractors, who are
trained in the provisions for proper waste disposal.

Non-friable asbestos-containing materials that are not made into RACM are not regulated by the department’s
asbestos requirements. However, this material is considered a solid waste and must be properly disposed of at an
approved landfill or transfer facility in accordance with the Solid Waste Management Law. You should contact the
facility where you plan to dispose of your asbestos waste for information on how the material should be packaged
and delivered to their facility for disposal.

Asbestos Contact Information
For more information on the department’s asbestos requirements, you may contact the department’s Air Pollution
Control Program or one of the department’s other offices: 210
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Local Agencies

PUB2157 - DNR

Jefferson County, Missouri

In Missouri, there are two local agencies that have an agreement with the department to enforce Missouri’s asbestos

requirements as well as local ordinances. These local agencies are:

Jurisdiction “ngncy “Telephone |
Kansas City Kansas City Health Department 816-513-6314
Air Quality Program
St. Louis St. Louis County Health Department 314-615-8924
County

Two additional local agencies do not enforce Missouri’s asbestos requirements but may have local ordinances

concerning asbestos which they enforce:

IJ urisdiction HAgency

£|Teleph0ne

St. Louis (city)

St. Louis Division of Air Pollution Control
Air Quality Program

314-613-7300

Springfield

Springfield-Greene County Health Department
of Environmental Services

417-864-1412

Prior to performing a project in one of these jurisdictions, you should contact the appropriate agency to determine if
any additional requirements apply.

Missouri Department of Natural Resources
Air Pollution Control Program

P.O.Box 176

Jefferson City, MO 65102

573-751-4817
573-751-2706 fax

http://www.dnr.mo.gov/env/apcp/

Other Department Offices

Regional Offices

Kansas City Regional Office
500 NE Colbern Road
Lee's Summit, MO 64086-4710

816-251-0700
816-622-7044 fax

Northeast Regional Office

1709 Prospect Dr.

Macon, MO 63552-2602

660-385-8000
660-385-8090 fax

St. Louis Regional Office
7545 S. Lindbergh, Suite 210
St. Louis, MO 63125

314-416-2960
314-416-2970 fax

Southeast Regional Office
2155 N. Westwood Blvd.

https://dnr.mo.gov/pubs/pub2157.htm
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Poplar Bluff, MO 63901
573-840-9750
573-840-9754 fax

Southwest Regional Office
2040 W. Woodland
Springfield, MO 65807-5912
417-891-4300

417-891-4399 fax

Additional Asbestos Related Guidance Documents

For more specific information about the department’s requirements in regard to asbestos, reference the additional
guidance documents listed below or contact the department or appropriate local agency at the contact information
found in this fact sheet. '

These documents are available for free download from the department’s website at
www.dnr.mo.gov/pubs/index.html.

Asbestos: What is it and why is it a concern?, Fact Sheet--PUB2077

How to Handle Asbestos-Containing Debris, Fact Sheet--PUB2121

Management of Nonfriable Asbestos Containing Materials, Fact Sheet--PUB2156
Requirements for Fire Training Exercises Involving Structures, Fact Sheet--PUB2029

Nothing in this document may be used to implement any enforcement action or levy any penalty unless
promulgated by rule under chapter 536 or authorized by statute.

For more information

Missouri Department of Natural Resources
Air Pollution Control Program

P.O.Box 176

Jefferson City, MO 65102-0176
573-751-4817 or 800-361-4827
http://dnr.mo.gov/env/apep/

212
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| MISSOURI DEPARTMENT OF NATURAL RESOURCES

&

@ AIR POLLUTION CONTROL PROGRAM

ASBESTOS NESHAP NOTIFICATION OF DEMOLITION AND RENOVATION

GENERAL INSTRUCTIONS

NOTE: There is a $100 review fee for this notification. Make checks payable to the department’s
Air Pollution Control Program or the appropriate local agency.

1.

2.

10.

11.

12.
13.
14.
15.
16.

17.

18.

First-time notices = “Original.” Amended projects = “Revision.” Notice of cancellation = “Cancelled.”
In the event that no asbestos removal was necessary, indicate “N/A” for asbestos removal contractor.
Indicate the type of project.

Mark the “YES” box if asbestos is present. In the next box, indicate what types of asbestos materials are present. Mark
the “NO” box if no asbestos is present.

Failure to complete this section will result in an unapproved project. Include building uses, sizes and age. If you do not
know the exact information, give your best estimate.

All regulated structures must be inspected by a certified asbestos inspector prior to renovation or demolition. Typically:
“Certified asbestos inspector, with sample analysis by PLM.” If other methods were used, explain.

All asbestos materials present in the building must be included here. Enter amounts (in ft?, linear feet, or ft3) of material
to be removed from or left in the building. For example, in the column “Nonfriable asbestos material to be removed,”
under subcolumn “CAT II” (on the “surface area” line) you might enter “5,200” and “transite” under the number. The
inspection report, which must be attached to the notification, should reflect this information.

This line must be completed. Never enter a date that is not at least 10 working days after your postmark, unless you
have been granted a waiver by the department. Missouri law requires notifications to be submitted at least 10
working days in advance of the project start date.

If applicable, enter the dates on which abatement will occur or has occurred.

Give a brief description of your demolition/renovation plans, including the scope of work to be performed and the
methods used to perform the work. Use an additional page if necessary.

Describe how any asbestos-containing materials (ACM) involved will be removed prior to demolition/renovation. If ACM
will be left in the building, then indicate precautions used to prevent ACM from being made friable. If all asbestos has
been removed, “N/A.”

Identify waste transporter.

Identify waste disposal site.

Complete this section only for ordered demolitions. Submit the order with the notification. For all others, “N/A.”
Complete this section only for emergency renovation projects. For all other renovations, indicate “N/A.”

Indicate what will be done in the event that friable asbestos or suspect materials are unexpectedly encountered.

For regulated asbestos abatement or demolition of an unsafe or damaged structure when a prior inspection has not
been conducted, a person trained in the requirements of 40 CFR Part 61, Subpart M must be on site to supervise the

asbestos abatement. In the event that no asbestos is present or has already been removed, mark “N/A.”

Always sign and date this line. This form may be signed by the project owner or operator. The project approval letter
will be mailed to the person who signs the natification form.

NOTE: For all regulated demolition and renovation projects, always include a complete copy of your
asbestos inspection report with the notification form.

Send completed forms to: If using priority mail, send to:

Missouri Department of Natural Resources Missouri Department of Natural Resources
APCP, Asbestos APCP, Asbestos

PO Box 176 1659 E. Elm St.

Jefferson City, MO 65102 Jefferson City, MO 65101

MO 780-1923 (01-17) A ]
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FOR OFFICE USE ONLY

(3>|zn| MISSOURI DEPARTMENT OF NATURAL RESOURCES DATE RECEIVED POSTMARK

~~|  AIR POLLUTION CONTROL PROGRAM

& @ ASBESTOS NESHAP NOTIFICATION OF DEMOLITION CHECK DATE CHECK NUMBER
AND RENOVATION

CHECK AMOUNT NOTIFICATION NUMBER

There is a $100 review fee for this notification. Processing will be delayed if notification is received without payment.

1. TYPE OF NOTIFICATION

[ 1 O-ORIGINAL []C—-CANCELLED []R-REVISION, WRITE REVISION NUMBER

2. FACILITY INFORMATION (IDENTIFY OWNER, REMOVAL CONTRACTOR AND OTHER OPERATOR)

OWNER'S NAME ADDRESS

CITY STATE ZIP CODE EMAIL

CONTACT TITLE TELEPHONE NUMBER WITH AREA CODE

ASBESTOS REMOVAL CONTRACTOR ADDRESS

cITY STATE ZIP CODE EMAIL

CONTAGT TITLE TELEPHONE NUMBER WITH AREA CODE
DEMOLITION CONTRACTOR ADDRESS

oIy STATE ZIP CODE EMAIL

CONTACT TITLE TELEPHONE NUMBER WITH AREA CODE

3. TYPE OF OPERATION

[Ob- pEmMo [] 0-ORDERED DEMO []R-RENOVATION [] E-EMERGENCY RENOVATION

4.1S ASBESTOS PRESENT?

LIST TYPE(S) OF ASBESTOS MATERIAL TO BE REMOVED
OYes [ NO

5. FACILITY DESCRIPTION

BUILDING NAME

ADDRESS

ary COUNTY STATE 2IP CODE
SITE LOCATION

BUILDING SIZE NUMBER OF FLOORS AGE IN YEARS

PRESENT USE PRIOR USE

6. PROCEDURE, INCLUDING ANALYTICAL METHOD, IF APPROPRIATE, USED TO DETECT THE PRESENCE OF ASBESTOS
MATERIAL. INCLUDE A COPY OF THE ASBESTOS INSPECTION.

7. APPROXIMATE AMOUNT OF ASBESTOS, INCLUDING: NONFRIABLE NONFRIABLE
A. REGULATED ACM (RACM) RACM TO BE ASBESTOS ASBESTOS
B. CATEGORY | ACM REMOVED MA'II;FEITVIIgI;/'EI'S BE MATEI;IEAIMCI)\I\?E'I'DTO BE
C. CATEGORY Il ACM
CAT I CAT Il CAT I CAT Il

PIPES (LINEAR FEET)

SURFACE AREA (SQUARE FEET)

VOL. RACM OFF FACILITY COMPONENT (CUBIC FEET)

MO 780-1923 (01-17) 214
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8. SCHEDULED DATES DEMO/RENOVATION (MM/DD/YY)

START: COMPLETION:

9. SCHEDULED DATES ASBESTOS REMOVAL (MM/DD/YY)

WEEKDAY WORK HOURS WEEKEND WORK HOURS
START: COMPLETION:

10. DESCRIPTION OF PLANNED DEMOLITION OR RENOVATION WORK AND METHOD(S) TO BE USED

11. DESCRIPTION OF WORK PRACTICES AND ENGINEERING CONTROLS TO BE USED TO PREVENT EMISSIONS OF ASBESTOS
AT THE DEMOLITION OR RENOVATION SITE.

12. WASTE TRANSPORTER

NAME ADDRESS
CITYy STATE ZIP CODE
CONTACT PERSON TELEPHONE NUMBER WITH AREA CODE

13. WASTE DISPOSAL SITE

NAME

LOCATION

CITYy STATE ZIP CODE

TELEPHONE NUMBER WITH AREA CODE

14. IF DEMOLITION ORDERED BY A GOVERNMENT AGENCY, IDENTIFY THE AGENCY BELOW.

NAME TITLE

AGENCY

DATE OF ORDER (MM/DD/YY) INCLUDE A COPY OF THE ORDER. DATE ORDERED TO BEGIN (MM/DD/YY)

15. FOR EMERGENCY RENOVATIONS

DATE AND HOUR OF EMERGENCY

DESCRIPTION OF THE SUDDEN, UNEXPECTED EVENT

EXPLANATION OF HOW THE EVENT CAUSED UNSAFE CONDITIONS OR WOULD CAUSE EQUIPMENT DAMAGE OR AN UNREASONABLE FINANCIAL BURDEN

16. DESCRIPTION OF PROCEDURES TO BE FOLLOWED IN THE EVENT THAT UNEXPECTED ASBESTOS IS FOUND OR
PREVIOUSLY NONFRIABLE ASBESTOS MATERIAL BECOMES CRUMBLED, PULVERIZED OR REDUCED TO POWDER.

17.1 CERTIFY THAT AN INDIVIDUAL TRAINED IN THE PROVISIONS OF THIS REGULATION (40 CFR PART 61, SUBPART M) WILL
BE ON-SITE DURING THE DEMOLITION OR RENOVATION AND EVIDENCE THAT THE REQUIRED TRAINING HAS BEEN
ACCOMPLISHED BY THIS PERSON WILL BE AVAILABLE FOR INSPECTION DURING NORMAL BUSINESS HOURS (REQUIRED 1
YEAR AFTER PROMULGATION).

SIGNATURE OF OWNER/OPERATOR DATE

18. | CERTIFY THAT THE ABOVE INFORMATION IS CORRECT.

SIGNATURE OF OWNER/OPERATOR DATE

MO 780-1923 (01-17)
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BRO-B050(22) - Eime Road Bridge
General Decision Number: M0180001 03/16/2618 MO1

Superseded General Decision Number: M020170001
State: Missouri

Construction Types: Heavy and Highway
Counties: Missouri Statewide.

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EOQ) 13658, an hourly minimum wage
of $10.35 for calendar year 2018 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) onh or after January
1, 2015. If this contract is covered by the EQ, the contractor
must pay all workers in any classification listed on this wage
determination at least $18.35 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2018. The EO minimum wage rate will be adjusted annually.
Please note that this EO applies to the above-mentioned types
of contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but it does not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(6@). Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 91/05/2018
1 02/02/2018
2 02/23/2018
3 03/16/2018

CARPOGB2-002 05/01/2017
ST. LOUIS COUNTY AND CITY

Rates Fringes
CARPGOO5-006 05/03/2015

CASS (Richards-Gebauer AFB ONLY), CLAY, JACKSON, PLATTE AND RAY
COUNTIES

Rates Fringes
Carpenters:
CARPENTERS & LATHERS........ $ 36.34 15.55
MILLWRIGHTS & PILEDRIVERS...$ 36.34 15.55
CARPGO11-001 ©85/01/2017
Rates Fringes

Carpenter and Piledriver
ADAIR, AUDRAIN (West of
Hwy 19), BOONE, CALLAWAY,

https://iwww.wdol.goviwdol/scafiles/davisbacon/MO1.dvb?v=3
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CHARITON, COLE, COOPER,

HOWARD, KNOX,LINN, MACON,
MILLER, MONITEAU,MONROE,
OSAGE, PUTNAM, RANDOLPH,
SCHUYLER, SHELBY AND

SULLIVAN COUNTIES....... ...

ATCHISON, ANDREW, BATES,
CALDWELL, CARROLL,DAVIESS,
DEKALB,GENTRY, GRUNDY,
HARRISON, HENRY, HOLT,
LIVINGSTON, MERCER, _
NODAWAY,ST. CLAIR, SALINE

AND WORTH COUNTIES..........

AUDRAIN (East of Hwy.19),
RALLS, MARION, LEWIS,

CLARK AND SCOTLAND COUNTIESf$

BARRY, BARTON, CAMDEN,
CEDAR, CHRISTIAN, DADE,
DALLAS, DOUGLAS, GREENE,
HICKORY,JASPER, LACLEDE,
LAWRENCE, MCDONALD,
NEWTON, OZARK, POLK,
STONE, TANEY, VERNON,

WEBSTER AND WRIGHT COUNTIES.$ 29.
BENTON, MORGAN AND PETTIS...$

BOLLINGER, BUTLER, CAPE
GIRARDEAU, DUNKLIN,
MISSISSIPPI, NEW MADRID,
PEMISCOT, PERRY, STE.
GENEVIEVE, SCOTT, STODDARD

AND WAYNE COUNTIES..........

BUCHANAN, CLINTON, JOHNSON

AND LAFAYETTE COUNTIES......

CARTER, HOWELL, OREGON AND

RIPLEY COUNTIES........vuvn

CRAWFORD, DENT, GASCONADE,
IRON, MADISON, MARIES,
MONTGOMERY, PHELPS,
PULASKI, REYNOLDS, SHANNON

AND TEXAS COUNTIES..........

JEFFERSON AND ST. CHARLES

COUNTIES.......... e
LINCOLN COUNTY....vvineveens

PIKE, ST. FRANCOIS AND

WASHINGTON COUNTIES.........
WARREN COUNTY..........vvunn

ELEC@001-002 86/04/2017

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, FRANKLIN,
TRON, JEFFERSON, LINCOLN, MADISON, MISSISSIPPI, NEW MADRID,
PEMISCOT, PERRY,REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS,
ST. LOUIS (City and County), STE. GENEVIEVE, SCOTT, STODDARD,

https:./iwww.wdol.goviwdol/scafiles/davisbacon/MO1.dvb?v=3

31.

29.

31.

29.

30.

30.

29.

30.
34,

36.
32,

WARREN, WASHINGTON AND WAYNE COUNTIES

ELECE002-001 081/01/2017

ADATR, AUDRAIN, BOONE, CALLAWAY, CAMDEN, CARTER, CHARITON,
CLARK, COLE, COOPER, CRAWFORD, DENT, FRANKLIN,

02

56

03

18
61

88

27

88

87
16

51
66
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16.

16.

16.

16.
.75

16

16.

16.

16.

16.
l6.

16.
16.

75

75

75

75

75

75

75

75
75

75
75

Fringes

GASCONADE,

Jefferson County, Missouri
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HOWARD, HOWELL, IRON, JEFFERSON, KNOX, LEWIS, LINCON, LINN,
MACON, MARIES, MARION, MILLER, MONITEAU, MONROE, MONTGOMERY,
MORGAN, OREGON, OSAGE, PERRY, PHELPS, PIKE, PULASKI, PUTNAM,
RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS,
ST. LOUIS (City and County), STE. GENEVIEVE, SCHUYLER,
SCOTLAND, SHANNON, SHELBY, SULLIVAN, TEXAS, WARREN AND
WASHINGTON COUNTIES

Rates Fringes

Line Construction:
Equipment Operator.......... $ 37.48 18.98
Groundman & Truck Driver....$ 28.86 15.87
Lineman & Cable Splicer..... $ 43.5@ 21.14

ELEC@B53-004 ©9/03/20817
Rates Fringes

Line Construction: (ANDREW,

ATCHINSON, BARRY, BARTON,

BUCHANAN, CALDWELL, CEDAR,

CHRISTIAN, CLINTON, DADE,

DALLAS, DAVIES,, DEKALB,

DOUGLAS, GENTRY, GREENE,

GRUNDY, HARRISON, HICKORY,

HOLT, JASPER, LACLEDE,

LAWRENCE, LIVINGSTON,

MCDONALD, MERCER, NEWTON,

NODAWAY, OZARK, POLK, ST.

CLAIR, STONE, TANEY, VERNON,

WEBSTER, WORTH AND WRIGHT

COUNTIES)
Groundman Powderman......... $ 27.84 33%+5.00
Groundman . oo e e eenaninns $ 25.83 13.06
Lineman Operator............ $ 40.91 17.35
Lineman. veeeeeeeevnanenenns $ 44.26 18.33

Line Construction; (BATES,

BENTON, CARROLL, CASS, CLAY,

HENRY, JACKSON, JOHNSON,

LAFAYETTE, PETTIS, PLATTE,

RAY AND SALINE COUNTIES)
Groundman Powderman......... $ 27.84 33%+5.00
Groundman. .« v v v vvvee e nans $ 25.83 13.06
Lineman Operator............ $ 40.91 17.35
Lineman...ovoeeerueenenensens $ 44.26 18.33

ELECP095-601 06/01/2017

BARRY, BARTON, CEDAR, DADE, JASPER, LAWRENCE, MCDONALD, NEWTON,
ST CLAIR, AND VERNON COUNTIES )

Rates Fringes
Electricians:
Cable Splicers.......ovvunne $ 25.40 12.19
ElectricianS....ivvievresnas $ 26.79 13.86

ELECO124-007 08/28/2017

BATES, BENTON, CARROLL, CASS, CLAY, COOPER, HENRY, JACKSON,
JOHNSON,  LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY AND SALINE
COUNTIES:

https://www.wdol.goviwdol/scafiles/davisbacon/MO1.dvb?v=3
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Rates Fringes

ELEC8257-003 03/01/2017

AUDRAIN (Except Cuivre Township), BOONE, CALLAWAY, CAMDEN,
CHARITON, COLE, CRAWFORD, DENT, GASCONADE, HOWARD, MARIES,
MILLER, MONITEAU, OSAGE, PHELPS AND RANDOLPH COUNTIES

Rates Fringes

Electricians:
Cable Splicers.............. $ 30.42 16.085
Electricians........vvvvvnn. $ 32.00 14.28

ELECB350-002 12/01/2016

ADAIR, AUDRAIN (East of Highway 19), CLARK, KNOX, LEWIS, LINN,
MACON, MARION, MONROE, MONTGOMERY, PIKE, PUTNAM, RALLS,
SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES

Rates Fringes
Electricians......cciviiivinnnnns $ 30.57 5.93+35%
ELECO453-001 ©9/01/2015
Rates Fringes
Electricians:
CHRISITAN, DALLAS,
DOUGLAS, GREENE, HICKORY,
HOWELL, LACLEDE, OREGON,
OZARK, POLK, SHANNON,
WEBSTER and WRIGHT COUNTIES.$ 25.15 14.36
PULASKI and TEXAS COUNTIES..$ 29.80 14,83
STONE and TANEY COUNTIES....$ 20.94 13,55

ELEC@545-003 06/01/2017

ANDREW, BUCHANAN, CLINTON, DEKALB, ATCHISON, HOLT, MERCER,
GENTRY, HARRISON, DAVIESS, GRUNDY, WORTH, LIVINGSTON, NODAWAY,
AND CALDWELL COUNTIES

Rates Fringes

ELEC8702-004 01/01/2018

BOLLINGER, BUTLER, CAPE GIRARDEAU, DUNKLIN, MADISON,
MISSISSIPPI, NEW MADRID, PEMISCOT, SCOTT, STODDARD AND WAYNE
COUNTIES ‘

Rates Fringes

Line Construction:
Groundman - Class A......... $ 28.47 13.99 219
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BRO-B050(22) - Eime Road Bridge
Groundman-Equipment

Operator Class II (all

other equipment)............ $ 36.08 16.21
Heavy-Equipment Operator

Class I (all crawler type

equipment D-4 and larger)...$ 41.14 17.67
Lineman. .o veeeve i nansns $ 5e.11 20.27

ENGI@101-001 65/01/2016

ANDREW, ATCHISON, BATES, BENTON, BUCHANAN, CALDWELL, CARROLL,
CHARITON, CLINTON, COOPER, DAVIESS, DEKALB, GENTRY, GRUNDY,
HARRISON, HENRY, HOLT, HOWARD, JOHNSON, LAFAYETTE, LINN,
LIVINGSTON, MERCER, NODAWAY, PETTIS, SALINE, SULLIVAN AND WORTH
COUNITES

Rates Fringes
Power equipment operators:
GROUP 1....iviiinnrivnnnnans $ 33.38 15.92
GROUP 2....iitvviiinnnnnnenes $ 32.98 15.92
GROUP 3. .. iviiiviiiiininaes $ 30.98 15.92

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt roller operator, finish; asphalt paver and
spreader; asphalt plant operator; auto grader or trimmer or
sub-grader; backhoe; blade operator (all types); boilers -
2; booster pump on dredge; bulldozer operator; boring
machine (truck or crane mounted); clamshell operator;
concrete mixer paver; concrete plant operator; concrete
pump operator; crane operator; derrick or derrick trucks;
ditching machine; dragline operator; dredge engineman;
dredge operator; drill cat with compressor mounted
(self-contained) or similar type self- propelled rotary
drill (not air tract); drilling or boring machine
(rotary-self-propelled); finishing machine operator;
greaser; high loader-fork lift-skid loader (all types);
hoisting engineer (2 active drums); locomotive operator
(standard guage); mechanics and welders (field and plants);
mucking machine operator; pile drive operator; pitman crane
or boom truck (all types); push cat; quad track; scraper
operators (all types); shovel operator; sideboom cats; side
discharge spreader; skimmer scoop operators; slip form
paver operator (CMI, Rex, Gomeco or equal); la tourneau
rooter (all tiller types); tow boat operator; truck crane;
wood and log chippers (all types).

GROUP 2: A-frame truck operator; articulated dump truck;
back filler operator; boilers (1); chip spreader; churn
drill operator; compressor; concrete mixer operator, skip
loader; concrete saws (self-propelled); conveyor operator;
crusher operator; distributor operator; elevating grader
operator; farm tractor (all attachments); fireman rig;
float operator; form grade operator; hoisting engine (one
drum); maintenance operator; multiple compactor; pavement
breaker, self-propelled hydra-hammer (or similar type);
paymill operator; power shield; pumps; roller operator
(with or without blades); screening and washing plant;
self-propelled street broom or sweeper; siphons and jets;
straw blower; stump cutting machine; siphons and jets; tank
car heater operator (combination boiler and booster);
welding machine; vibrating machine operator (not hand
held); welding machine. '
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GROUP 3: (a) Oiler;

(b) Oiiler driver
(c) Mechanic.

HOURLY PREMIUMS:

THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .25) ABOVE
GROUP 1 RATE: Dragline operator - 3 yds. & over; shovel
3 yds. & over; clamshell 3 yds. & over;

https://Www.wdoI.gov/wdol/scaﬂ!es/davisbacon/MO1 dvb?v=3

Crane, rigs or

piledrivers, 180' of boom or over (incl. jib.), hoist -
each  additional active drum over 2 drums

THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .50) ABOVE

GROUP 1 RATE: Tandem scoop operator; crane, rigs or
piledrivers 156' to 20@' of boom (incl. jib.)

THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .75) ABOVE
GROUP 1 RATE: Crane rigs, or piledrivers 2006 ft. of boom

or over (including jib.)

ENGIO101-005 04/01/2017

CASS, CLAY, JACKSON,PLATTE AND RAY COUNTIES

Rates
Power equipment operators:
GROUP 1.... . iiiiiiiininnnnss $ 36.17
S GROUP 2.t iiiiiiinininsienns $ 35.13
GROUP 3. ... viiiiiiinnnnnnns $ 30.66
GROUP 4.....iiviiiiinnnnnns $ 34.01

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt roller operator, finish; asphalt paver and
spreader; asphalt plant operator; auto grader or trimmer or
sub-grader; backhoe; blade operator (all types); boilers-2;

Fringes

16.84
16.84
16.84
16.84

booster pump on dredge; boring machine (truck or crane

mounted); bulldozer operator; clamshell operator; concrete
cleaning decontamination machine operator; concrete mixer
paver; concrete plant operator; concrete pump operator;

crane operator; derrick or derrick trucks; ditching
machine; dragline operator; dredge engineman; dredge

operator; drillcat with compressor mounted (self-contained)

or similar type self propelled rotary drill (not air
tract); drilling or boring machine (rotary -

self-propelled); finishing machine operator; greaser; heavy

equipment robotics operator/mechanic; horizontal

directional drill operator; horizontal directional drill

locator; loader-forklift - skid loader (all types);
hoisting engineer (2 active drums); locomotive operator
(standard guage); master environmental maintenance
(field and plants);

mechanic; mechanics and welders

mucking machine operator; piledrive operator; pitman crane
or boom truck (all types); push cat; quad-track; scraper

operators (all types); shovel operator; side discharge

spreader; sideboom cats; skimmer scoop operator; slip-form
paver (CMI, REX, Gomaco or equal); la tourneau rooter (all
tiller types); tow boat operator; truck
perssure waterjet cutting tool system operator/mechanic;

crane; ultra high

vacuum blasting machine operator/mechanic; wood and log

chippers (all types)

GROUP 2: "A™ Frame truck operator; back filler operator;

https:/iwww.wdol.goviwdol/scafiles/davisbacon/MO1.dvb?v=3
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boilers (1); chip spreader;churn drill operator; concrete
mixer operator, skip loader; concrete saws
(self-propelled); conveyor operator; crusher operator;
distributor operator; elevating grader operator; farm
tractor (all attachments); fireman rig; float operator;
form grader operator; hoisting engine (1 drum); maintenance
operator; multiple compactor; pavement breaker,
self-propelled hydra- hammer (or similar type); power
shield; paymill operator; pumps; siphons and jets; stump
cutting machine; tank car heater operator (combination
boiler and booster); compressor; roller operator (with or
without blades); screening and washing plant;
self-propelled street broom or sweeper; straw blower; tank
car heater operator (combination boiler and booster);
vibrating machine operator (not hand held)

GROUP 3: Oilers
GROUP 4: Oiler Driver (All Types)

FOOTNOTE:
HOURLY PREMIUMS FOLLOWING CLASSIFICATIONS SHALL RECEIVE
($1.00@) ABOVE GROUP 1 RATE: ’
Clamshells - 3 yd. capacity or over; Cranes or rigs, 8@ ft.
of boom or over (including jib); Draglines, 3 yd. capacity
or over; v

Piledrivers 80 ft. of boom or over (including jib);

Shovels & backhoes, 3 yd. capacity or over.

ENGI0101-0622 05/61/2016

BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS,
GREENE, HICKORY, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON,
OZARK, POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER AND
WRIGHT COUNTIES and CITY OF SPRINGFIELD

Rates Fringes

Power equipment operators:
GROUP 1....iiiiiiiirinenonnns $ 30.82 13.30
GROUP 2. .. 0iiiiiniiininnnnees $ 29.88 13,30
GROUP 3. .. iiiiiiiiiinnnnnan $ 30.27 13.30
GROUP 4.. . iiiiiiiiiieninnees $ 28.22 13.30

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt finishing machine & trench widening
spreader; asphalt plant console operator; autograder;
automatic slipform paver; backhoe; blade operator - all
types; boat operator - tow; boilers-2; central mix concrete
plant operator; clamshell operator; concrete mixer paver;
crane operator; derrick or derrick trucks; ditching
machine; dozer operator; dragline operator; dredge booster
pump; dredge engineman; dredge operator; drill cat with
compressor mounted on cat; drilling or boring machine
rotary self-propelled; highloader; hoisting engine - 2
active drums; launch hammer wheel; locomotive operator; -
standard guage; mechanic and welders; mucking machine;
off-road trucks; piledriver operator; pitman crane
operator; push cat operator; quad trac; scoop operator -
all types; shovel operator; sideboom cats; skimmer scoop
operators; trenching machine operator; truck crane.

222
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GROUP 2: A-frame; asphalt hot-mix silo; asphalt plant
fireman (drum or boiler); asphalt plant man; asphalt plant

. man; asphalt plant mixer operator; asphalt roller operator;
backfiller operator; barber-greene loader; boat operator
(bridges and dams); chip spreader; concrete mixer operator
- skip loader; concrete plant operator; concrete pump
operator; crusher operator; dredge oiler; elevating grader
operator; fork lift; greaser-fleet; hoisting engine - 1;
locomotive operator - narrow gauge; multiple compactor;
pavement breaker; powerbroom - self-propelled; power
shield; rooter; side discharge concrete spreader; slip form
finishing machine; stumpcutter machine; throttle man;
tractor operator (over 50 h.p.); winch truck.

GROUP 3: Boilers - 1; chip spreader (front man); churn drill
operator; clef plane operator; concrete saw operator (self-
propelled); curb finishing machine; distributor operator;
finishing machine operator; flex plane operator; float
operator; form grader operator; pugmill operator; roller
operator, other than high type asphalt; screening & washing
plant operator; siphons & jets; sub-grading machine
operator; spreader box operator, self-propelled (not
asphalt); tank car heater operator (combination boiler &
booster); tractor operator (50 h.p. or less); Ulmac, Ulric
or similar spreader; vibrating machine operator, not hand;

GROUP 4: Grade checker; Oiler; Oiler-Driver
HOURLY PREMIUMS:

The following classifications shall receive $ .25 above GROUP
1 rate:

Clamshells - 3 yds. or over; Cranes - Rigs or Piledrivers,
100 ft. of boom or over (including jib);

Draglines - 3 yds. or over; Hoists - each additional active
drum over 2 drums; Shovels - 3 yds. or over;

The following classifications shall receive $ .50 above GROUP
1 rate:

Tandem scoop operator; Cranes - Rigs or Piledrivers, 150 ft.
to 200 ft. of boom (including jib); Tandem scoop.

The following classifications shall receive $ .75 above GROUP
1 rate:

Cranes - Rigs or Piledrivers, 200 ft. of boom or over
(including jib.).

ENGIP®513-084 ©5/61/2017

FRANKLIN, JEFFERSON, LINCOLN, ST CHARLES, AND WARREN COUNTIES

Rates Fringes
Power equipment operators:
GROUP 1., .. iiirivininnvnnnnnn $ 32.66 25.95
GROUP 2. .. iiiiiiiiiininnnns $ 32.66 25.95
GROUP 3. iiiiiiiininneennns $ 31.36 25.95
GROUP 4........ e $ 30.91 25.95

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Backhoe, Cable; Backhoe, Hydraulic (2 cu yds bucket-
and under regardless of attachment, one oiler for 2 or 3,
two oilers for 4 through 6); Backhoe, Hydraulic over 2 cu 223
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yds; Cableway; Crane, Crawler or Truck; Crane, Hydraulic -
Truck or Cruiser mounted, 16 tons and over; Crane,
Locomotive; crane with boom including jib over 1@0 ft from
pin ta pin; Crane using rock socket tool; Derrick, Steam;
Derrick Car and Derrick Boat; Dragline, 7 cu yds and over;
Dredge; Gradall, Crawler or tire mounted; Locomotive, Gas,
Steam & other powers; Pile Driver, Land or Floating; Scoop,
Skimmer; Shovel, Power (Electric, Gas, Steam or other
powers); Shovel, Power (7 cu yds and over); Switch Boat;
Whirley; Air Tugger with air compressor; Anchor Placing
Barge; Asphalt Spreaker; Athey Force Feeder lLoader,
self-propelled; Backfilling Machine; Boat Operator - Push
Boat or Tow Boat (job site); Boiler, High Pressure Breaking
in Period; Boom Truck, Placing or Erecting; Boring Machine,
Footing Foundation; Bullfloat; Cherry Picker; Combination
Concrete Hoist and Mixer (such as Mixermobile); Compressor,
Two 125 CFM and under; Compressor, Two through Four over
125 CFM; Compressor when operator runs throttle; Concrete
Breaker (Truck or Tractor mounted); Concrete Pump (such as
Pumpcrete machine); Concrete Saw (self-propelled); Concrete
Spreader; Conveyor, Large (not selfpropelled) hoisting or
moving brick and concrete into, or into and on floor level,
one or both; Crane, Cimbing (such as Linden); Crane,
Hydraulic - Rough Terrain, self-propelled; Crane, Hydraulic
- Truck or Cruiser mounted - under 16 tons; Drilling
machine - Self-powered, used for earth or rock drilling or
boring (wagon drills and any hand drills obtaining power
from other souces including concrete breakers, jackhammers
and Barco equipmnet no engineer required); Elevating
Grader; Engine Man, Dredge; Excavator or Powerbelt Machine;
Finishing Machine, self- propelled oscillating screed;
Forklift; Generators, Two through Six 36 KW or over;
Grader, Road with power blade; Greaser; Highlift; Hoist,
Concrete and Brick (Brick cages or concrete skips operating
or on tower, Towermobile, or similar equipment); Hoist,
Three or more drums in use; Hoist, Stack; Hydro-Hammer;
Lad-A-Vator, hoisting brick or concrete; Loading Machine
such as Barber-Greene; Mechanic on job site

GROUP 2: Air Tugger with plant air; Boiler (for power or
heating shell of building or temporary enclosures in
connection with construction work); Boiler, Temporary;
Compressor, One over 125 CFM; Compressor, truck mounted;
Conveyor, Large (not self- propelled); Conveyor, Large (nhot
self- propelled) moving brick and concrete (distributing)
on floor level; Curb Finishing Machine; Ditch Paving
Machine; Elevator (outside); Endless Chain Hoist; Fireman
(as required); Form Grader; Hoist, One Drum regardless of
size (except brick or concrete); Lad-A-Vator, other
hoisting; Manlift; Mixer, Asphalt, over 8 cu ft capacity;
Mixer, one bag capacity or less; Mixer, without side
loader, two bag capacity or more; Mixer, with side loader,
regardless of size, not Paver; Mud Jack (where mud jack is
used in conjenction with an air compressor, operator shall
be paid $ .55 per hour in addition to his basic hourly rate
for covering both operations); Pug Mill operator; Pump,
Sump .- self powered, automatic controlled over 2"; Scissor
Lift (used for hoisting); Skid Steer Loader; Sweeper,
Street; Tractor, small wheel type 50 HP and under with
grader blade and similar equipment; Welding Machine, One
over 400 amp; Winch, operating from truck

GROUP 3: Boat operator - outboard motor, job site; Conveyors
(such as Con-Vay-It) regardless of how used; Elevator
(inside); Heater operator, 2 through 6; Sweeper, Floor 224
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GROUP 4: Crane type
HOURLY PREMIUMS:

Backhoe, Hydraulic 2 cu yds or less without oiler - $2.00;
Crane,climbing (such as Linden) - $.56;

Crane, Pile Driving and Extracting - $ .50

Crane with boom (including job) over

100 ft from pin to pin - add $.61 per foot

to maximum of $4.00);
Crane, using rock socket tool - $ .50;

Derrick, diesel, gas or electric hoisting material

and erecting steel (150 ft or more above ground) - $ .50;
Dragline, 7 cu yds and over - $ .50;

Hoist, Three or more drums in use - $ .50;

Scoop, Tandem - $.50;

Shovel, Power - 7 cu yds and over - $ .50;

Tractor, Tandem Crawler - $ .50;
Tunnel, man assigned to work in tunnel or

tunnel shaft - ¢ .50;
Wrecking, when machines are working on

second floor or higher - $ .50

ENGIO513-006 ©5/61/2017

ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY, CAPE
GIRARDEAU, CARTER, CLARK, COLE, CRAWFORD, DENT, DUNKLIN,
GASCONADE, HOWELL, IRON, KNOX, LEWIS, MACON, MADISON, MARIES,
MARION, MILLER, MISSISSIPPI, MONITEAU, MONROE, MONTGOMERY,
MORGAN, NEW MADRID, OREGON, OSAGE, PEMISCOT, PERRY, PHELPS,
PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST.
FRANCOIS, STE. GENEVIEVE, SCHUYLER, SCOTLAND, SCOTT, SHANNON,
SHELBY, STODDARD, TEXAS, WASHINGTON, AND WAYNE COUNTIES

Rates Fringes
. Power equipment operators:
GROUP 1......iiiiiiiennnnns $ 28.14 25.89
GROUP 2., ... it $ 27.79 25.89
GROUP 3. ... iiiiiiiinrennnns $ 27.59 25.89
GROUP 4. .. .iiiiiiininnnnnes $ 23.94 25.89

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt finishing machine & trench widening
spreader, asphalt plant console operator; autograder;
automatic slipform paver; back hoe; blade operator - all
types; boat operator tow; boiler two; central mix concrete
plant operator; clam shell operator; concrete mixer paver;
crane operator; derrick or derrick trucks; ditching
machine; dozer operator; dragline operator; dredge booster
pump; dredge engineman; dredge operator; drill cat with
compressor mounted on cat; drilling or boring machine
rotary self-propelled; highloader; hoisting engine 2 active
drums; launchhammer wheel; locomotive operator standrad
guage; mechanics and welders; mucking machine; piledriver
operator; pitman crane operator; push cat operator;
guad-trac; scoop operator; sideboom cats; skimmer scoop
operator; trenching machine operator; truck crane, shovel
operator.

GROUP 2: A-Frame; asphalt hot-mix silo; asphalt roller ‘ 225
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operator asphalt plant fireman (drum or boiler); asphalt
plant man; asphalt plant mixer operator; backfiller
operator; barber-greene loader; boat operator (bridge &
dams); chip spreader; concrete mixer operator skip loader;
concrete plant operator; concrete pump operator; dredge
oiler; elevating graded operator; fork lift; grease fleet;
hoisting engine one; locomotive operator narrow guage;
multiple compactor; pavement breaker; powerbroom
self-propelled; power shield; rooter; slip-form finishing
machine; stumpcutter machine; side discharge concrete
spreader; throttleman; tractor operator (over 50 hp); winch
truck; asphalt roller operator; crusher operator.

GROUP 3: Spreader box operator, self-propelled not asphalt;
tractor operator (50 h.p. or less); boilers one; chip
spreader (front man); churn drill operator; compressor over
1065 CFM 2-3 pumps 4" & over; 2-3 light plant 7.5 KWA or any
combination thereof; clef plane operator; compressor
maintenance operator 2 or 3; concrete saw operator
(self-propelled); curb finishing mancine; distributor
operator; finishing machine operator; flex plane operator;
float operator; form grader operator; pugmill operator;
riller operator other than high type asphalt; screening &
washing plant operator; siphons & jets; subgrading machine
operator; tank car heater (combination boiler & booster);
ulmac, ulric or similar spreader; vibrating machine
operator; hydrobroom.

GROUP 4: o0iler; grout machine; oiler driver; compressor over
165 CFM one; conveyor operator one; maintenance operator;
pump 4" & over one.

FOOTNOTE: HOURLY PREMIUMS

Backhoe hydraulic, 2 cu. yds. or under Without oiler - $2.00
Certified Crane Operator - $1.50;
Certified Hazardous Material Operator $1.50;
Crane, climbing (such as Linden) - $0.50;
Crane, pile driving and extracting - $0.50;
Crane, with boom (including jib) over 166" from pin to pin
add $@.81 per foot to maximum of $4.08;
Crane, using rock socket tool - $0.59;
Derrick, diesel, gas or electric, hoisting material and
erecting steel (156' or more above the ground) - $0.56;
Dragline, 7 cu. yds, and over - $0.50;
Hoist, three or more drums in use - $©.58; Scoop, Tandem -
$0.50; '
Shovel, power - 7 cu. yds. or more - $0.50;
Tractor, tandem crawler - $0.50;-
Tunnel, man assigned to work in tunnel or tunnel shaft -
$0.50;
Wrecking, when machine is working on second floor or higher -
$0.50;

ENGI®513-007 05/02/2017

ST. LOUIS CITY AND COUNTY

Rates Fringes
Power equipment operators:
GROUP 1. ... iiiiiiiiiinnonas $ 32.66 25.95
GROUP 2. .. i iiiiinnnnnninnas $ 32.66 25.95
GROUP 3..tiiiiiennnnnnanns $ 31.36 25.95 226
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GROUP 4. ... ciiviiiinnnnnnn $ 30.91 25.95
POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Backhoe, cable or hydraulic; cableway; crane
crawler or truck; crane, hydraulic-truck or cruiser mounted
16 tons & over; crane locomotive; derrick, steam; derrick
car & derrick boat; dragline; dredge; gradall, crawler or
tire mounted; locomotive, gas, steam & other powers; pile
driver, land or floating; scoop, skimmer; shovel, power
(steam, gas, electric or other powers); switch boat;
whirley.

GROUP 2: Air tugger w/air compressor; anchor-placing barge;
asphalt spreader; athey force feeder loader (self-
propelled); backfilling machine; backhoe-loader; boat
operator-push boat or tow boat (job site); boiler, high
pressure breaking in period; boom truck, placing or
erecting; boring machine, footing foundation; bull- float;
cherry picker; combination concrete hoist & mixer (such as
mixer mobile); compressor (when operator runs throttle);
concrete breaker (truck or tractor mounted); concrete pump,
such as pump-crete machine; concrete saw (self-propelled),
concrete spreader; conveyor, large (not self-propelled),
hoisting or moving brick and concrete into, or into and on
floor level, one or both; crane, hydraulic-rough terrain,
self-propelled; crane hydraulic-truck or cruiser
mounted-under 16 tons; drilling machines, self-powered use
for earth or rock drilling or boring (wagon drills nd any
hand drills obtaining power from other sources including
concrete breakers, jackhammers and barco equipment-no
engineer required); elevating grader; engineman, dredge;
excavator or powerbelt machine; finishing machine,
self-propelled oscillating screed; forklift; grader, road
with power blade; highlift. greaser; hoist, stack,
hydro-hammer; loading machine (such as barber-greene);
machanic, on job site; mixer, pipe wrapping machines; plant
asphalt; plant, concrete producing or ready-mix job site;
plant heating-job site; plant mixing-job site; plant power,
generating-job site; pumps, two through six self-powered
over 2"; pumps, electric submersible, two through six, over
4"; quad-track; roller, asphalt, top or sub-grade; scoop,
tractor drawn; spreader box; sub-grader; tie tamper;
tractor-crawler, or wheel type with or without power unit,
power take-offs and attachments regardless of size;
trenching machine; tunnel boring machine; vibrating machine
automatic, automatic propelled; welding machines (gasoline
or diesel) two through six; well drilling machine

GROUP 3: Conveyor, large (not self-propelled); conveyor,
large (not self-propelled) moving brick and concrete
distributing) on floor level; mixer two or more mixers of
one bag capacity or less; air tugger w/plant air; boiler,
for power or heating on construction projects; boiler,
temporary; compressor (mounted on truck; curb finishing
machine; ditch paving machine; elevator; endless chain
hoist; form grader; hoist, one drum regardless of size;
lad-a-vator; manlift; mixer, asphalt, over 8 cu. ft.
capacity, without side loader, 2 bag capacity ot more;
mixer, with side loader, regardless of size; pug mill
operator; pump, sump-self-powered, automatic controlled
over 2" during use in connection with construction work;
sweeper, street; welding machine, one over 40@ amp.; winch
operating from truck; scissor 1ift (used for hoisting);
tractor, small wheel type 58 h.p. & under with grader blade 227

https://www.wdol.goviwdol/scafiles/davisbacon/MO1.dvb?v=3 ' 12/30



3/30/2018 , . https://www.wdol.gov/wdol/scafiles/davisbacon/MO1.dvb?v=3
BRO-B050(22) - Eime Road Bridge P g Jefferson County, Missouri

& similar equipment; Oiler on dredge and on truck crane.

GROUP 4: Boat operator-outboard motor (job site); conveyor
(such as con-vay-it) regardless of how used; sweeper, floor

HOURLY PREMIUMS:
Backhoe, hydraulic

2 cu. yds. or under without oiler " $2.00
Certified Crane Operator 1.50
Certified Hazardous Material Operator 1.50
Crane, climbing (such as Linden) .50
Crane, pile driving and extracting .50

Crane, with boom (including jib) over

160" (from pin to pin) add $.el

per foot to maximum of 4,00
Crane, using rock socket tool .50
Derrick, diesel, gas or electric,

hoisting material and erecting steel

(150' or more above ground) . .5e
Dragline, 7 cu. yds. and over .50
Hoist, .three (3) or more drums in use .50
Scoop, Tandem .5e
Shovel, power - 7 cu. yds. or more .50
Tractor, tandem crawler .50
Tunnel, man assigned to work in tunnel

or tunnel shaft .58
Wrecking, when machine is working on

second floor or higher .50

TRON©O16-012 04/01/2017
Rates Fringes

Ironworkers:
ANDREW, BARTON, BENTON,
CAMDEN, CEDAR, CHARITON,
CHRISTIAN, COOPER, DADE,
DALLAS, DAVIESS, DE KALB,
GENTRY, GREENE, GRUNDY,
HARRISON, HICKORY, HOLT,
HOWARD, LACLEDE, LINN,
LIVINGSTON, MERCER,
MONITEAU, MORGAN, NODAWAY,
PETTIS, POLK, PUTNAM,
RANDLOPH, ST. CLAIR,
SULLIVAN, TANEY, VERNON,
WEBSTER, WRIGHT and WORTH
Counties and portions of
ADAIR, BOONE, MACON,
MILLER and RANDOLPH
Counties. v eeeeenennnennens $ 29.65 28.85
ATCHISON, BATES, BUCHANAN,
CALDWELL, CARROLL, CASS,
CLAY, CLINTON, HENRY,
JACKSON, JOHNSON,
LAFAYETTE, PETTIS, PLATTE,
SALINE, AND RAY COUNTIES....$ 32.65 28.85

TRON®321-002 08/01/2012
DOUGLAS, HOWELL and OZARK COUNTIES

Rates Fringes
228
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Ironworker. ... iiinennenn $ 18.40 14.68

IRONO396-004 08/02/2017
ST. LOUIS (City and County), ST. CHARLES, JEFFERSON, IRON,
FRANKLIN, LINCOLN, WARREN, WASHINGTON, ST. FRANCOIS, STE.

GENEVIEVE, and REYNOLDS Counties; and portions of MADISON,
PERRY, BOLLINGER, WAYNE, and CARTER Counties

Rates Fringes
IRON@396-009 ©8/02/20617
AUDRAIN, CALLAWAY, COLE, CRAWFORD, DENT, GASCONADE, MARIES,
MONTGOMERY, OSAGE, PHELPS, PIKE, PULASKI, TEXAS and WRIGHT

Counties; and portions of BOONE, CAMDEN, DOUGLAS, HOWELL,
LACLEDE, MILLER, MONROE, OREGON, SHANNON and RALLS Counties

Rates Fringes
IRONG577-005 08/01/2016
ADAIR, CLARK, KNOX, LEWIS, MACON, MARION, MONROE, RALLS,

SCHUYLER, SCOTLAND, AND SHELBY COUNTIES

Rates Fringes
TRONOS584-004 06/01/2017
BARRY, JASPER, LAWRENCE, MCDONALD, NEWTON AND STONE Counties
Rates Fringes
IRONG782-0063 05/01/2016
CAPE GIRARDEAU, MISSISSIPPI, NEW MADRID, SCOTT, & STODDARD

Counties; and portions of BOLLINGER, BUTLER, CARTER, DUNKLIN,
MADISON, PEMISCOT, PERRY, RIPLEY, and WAYNE Counties

Rates Fringes
Ironworkers:
Locks, Dams, Bridges and
other major work on the
Mississippi and Ohio River
ONLY . ittt it it it $ 31.63 24,27
All Other Work.............. $ 25.12 19.96
LABOBGO42-603 ©3/084/2016
ST. LOUIS (City and County)
Rates Fringes 229
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LABORER
Plumber Laborer............. $ 31.12 14.47

* |LABOQO42-005 03/87/2018 -
ST. LOUIS (City and County)

Rates v Fringes

LABORER
Dynamiter, Powderman........ $ 32.32 15.32
Laborers, Flaggers.......... $ 32.32 15.32
Wrecking....cvviieiiinnn, $ 32.32 15.32

LABO®424-002 ©5/01/2016
Rates Fringes

LABORER

ADAIR, AUDRAIN, BOONE,

CALLAWAY, CHARITON, CLARK,

COLE, COOPER, HOWARD,

IRON, KNOX, LEWIS, LINN,

MACON, MADISON, MARION,

MILLER, MONITEAU, MONROE,

PERRY, PIKE, PUTNAM,

RALLS, RANDOLPH, REYNOLDS,

ST. FRANCOIS, STE.

GENEVIEVE, SCHUYLER,

SCOTLAND, SHELBY AND

SULLIVAN COUNTIES

GROUP 1.v'vuvereinnnnennnss $ 27.96 13.17
GROUP 2.t vvvtvnvnnnennnenn, $ 27.96 13.17
BOLLINGER, BUTLER, CAPE

GIRARDEAU, CARTER,

CRAWFORD, DENT, DUNKLIN,

GASCONADE, HOWELL, MARIES,

MISSISSIPPI, NEW MADRID,

OREGON, OSAGE, PEMISCOT,

PHELPS, PULASKI, RIPLEY,

SCOTT, SHANNON, STODDARD,

TEXAS, WASHINGTON AND

WAYNE COUNTIES

GROUP L.'viverennenannnensn $ 27.96 13.17
GROUP 2.tvvtensenninranenn, $ 27.96 13.17
FRANKLIN COUNTY

GROUP 1uvvvvenevnnvnennenns $ 29.71 13.17
GROUP 2.vvv vt vnrnninnens. $ 30.31 13.17
JEFFERSON COUNTY

GROUP 1uvvuvvrevnevnennens. $ 29.76 13.17
GROUP 2.\vevnevnevnnnnennn $ 30.36 13.17
LINCOLN, MONTGOMERY AND

WARREN COUNTIES

GROUP 1uvvvvvrevnnvninninss $ 31.18 13.32
GROUP 2.vvivnevnevninnens. $ 31.18 . 13.32
ST.CHARLES COUNTY

GROUP 1u'vvvvvriarsinnnnanss $ 3.18 13.32
GROUP Z.tvvverevnevnennenss $ 31.18 13.32

LABORERS CLASSIFICATIONS

GROUP 1 - General laborer-flagman, carpenter tenders;
salamander Tenders; Dump Man; Ticket Takers; loading trucks
under bins, hoppers, and conveyors; track man; cement . 230
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handler; dump man on earth fill; georgie buggie man;
material batch hopper man; spreader on asphalt machine;
material mixer man (except on manholes); coffer dams;
riprap pavers rock, block or brick; scaffolds over ten feet
not self-supported from ground up; skip man on concrete
paving; wire mesh setters on concrete paving; all work in
connection with sewer, water, gas, gasoling, oil, drainage
pipe, conduit pipe, tile and duct lines and all other pipe
lines; power tool operator; all work in connection with
hydraulic or general dredging operations; form setters,
puddlers (paving only); straw blower nozzleman; asphalt
plant platform man; chuck tender; crusher feeder; men
handling creosote ties or creosote materials; men working
with and handling epoxy material; topper of standing trees;
feeder man on wood pulverizers, board and willow mat
weavers and cabelee tiers on river work; deck hands; pile
dike and revetment work; all laborers working on
underground tunnels less than 25 ft. where compressed air
is not used; abutement and pier hole men working six (6)
ft. or more below ground; men working in coffer dams for
bridge piers and footing in the river; barco tamper;
jackson or any other similar tamp; cutting torch man;
liners, curb, gutters, ditch lines; hot mastic kettlemen;
hot tar applicator; hand blade operator; mortar men or
brick or block manholes; rubbing concrete, air tool
operator under 65 lbs.; caulker and lead man; chain or
concrete saw under 15 h.p.; signal Gan; Guard rail and sign

erectors.

GROUP 2 - Skilled laborers - Vibrator man; asphalt raker;
head pipe layer on sewer work; batterboard man on pipe and
ditch work; cliff scalers working from bosun's chairs;
scaffolds or platforms on dams or power plants over 10 ft.
high; air tool operator over 65 1lbs.; stringline man on
concrete paving; sandblast man; laser beam man; wagon
drill; churn drill; air track drill and all other similar
type drills, gunite nozzle man; pressure grout man; screed
man on asphalt; concrete saw 15 h.p. and over; grade
checker; strigline man on electronic grade control; manhole
builder; dynamite man; powder man; welder; tunnel man;
waterblaster - 1060 psi or over; asbestos and/or hazardous

waste removal and/or disposal

LABO®579-005 ©5/01/2017

- LABORER (ANDREW, ATCHISON,
BUCHANAN, CALDWELL, CLINTON,
DAVIESS, DEKALB, GENTRY,
GRUNDY, HARRISON, HOLT,
LIVINGSTON, MERCER, NODAWAY
and WORTH COUNTIES.)

GROUP 1.....ccoviviiviiinennnns
GROUP 2....cvviiiinnnnnnnnn

LABORER (BARRY, BARTON,
BATES, BENTON, CAMDEN,
CARROLL, CEDAR, CHRISTIAN,
DADE, DALLAS, DOUGLAS,
GREENE, HENRY. HICKORY,
JASPER, JOHNSON, LACLEDE,
LAWRENCE, MCDONALD, MORGAN,
NEWTON, OZARK, PETTIS, POLK,
ST.CLAIR, SALINE, STONE,

Rates

Fringes

14,07
14.07
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TANEY, VERNON, WEBSTER and
WRIGHT COUNTIES)

GROUP 1.... . iiiiivinnnnninan $ 24.66 .13.27

GROUP 2........... e $ 25.21 13.27
LABORER (LAFAYETTE COUNTY)

GROUP 1... . iiviiivinnennnas $ 26.21 13.52

GROUP 2....iiiiviiviinnnnnn, $ 26.56 13.52

LABORERS CLASSIFICATIONS

GROUP 1: General Laborers - Carpenter tenders; salamander
tenders; loading trucks under bins; hoppers & conveyors;
track men & all other general laborers; air tool operator;
cement handler-bulk or sack; dump man on earth fill;
georgie buggie man; material batch hopper man; material
mixer man (except on manholes); coffer dams; riprap pavers
- rock, block or brick; signal man; scaffolds over ten feet
not self-supported from ground up; skipman on concrete
paving; wire mesh setters on concrete paving; all work in
cohnection with sewer, water, gas, gasoline, oil drainage
pipe, conduit pipe, tile and duct lines and all other pipe
lines; power tool operator, all work in connection with
hydraulic or general dredging operations; puddlers (paving
only); straw blower nozzleman; asphalt plant platform man;
chuck tender; crusher feeder; men handling creosote ties or
creosote materials; men working with and handling epoxy
material or materials (where special protection is
required); rubbing concrete; topper of standing trees;
batter board man on pipe and ditch work; feeder man on wood
pulverizers; board and willow mat weavers and cable tiers
on river work; deck hands; pile dike and revetment work;
all laborers working on underground tunnels less than 25
feet where compressed air is not used; abutment and pier
hole men working six (6) feet or more below ground; men
working in coffer dams for bridge piers and footings in the
river; ditchliners; pressure groutmen; caulker; chain or
concrete saw; cliffscalers working from scaffolds, bosuns'
chairs or platforms on dams or power plants over (10) feet
above ground; mortarmen on brick or block manholes; toxic
and hazardous waste work.

GROUP 2: Skilled Laborers - Head pipe layer on sewer work;
laser beam man; Jackson or any other similar tamp; cutting
torch man; form setters; liners and stringline men on
concrete paving, curb, gutters; hot mastic kettleman; hot
tar applicator; sandblasting and gunite nozzlemen; air tool
operator in tunnels; screed man on asphalt machine; asphalt
raker; barco tamper; churn drills; air track drills and all
similar drills; vibrator man; stringline man for electronic
grade control; manhole builders-brick or block; dynamite
and powder men; grade checker.

LABOO663-002 04/01/2017

CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES

Rates Fringes
LABORER
GROUP 1.....0iviininnnnnnnss $ 29.58 15.23
GROUP 2., .. viiiinrinennnns $ 30.79 15,23

LABORERS CLASSIFICATIONS
232
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GROUP 1: General laborers, Carpenter tenders, salamander
tenders, loading trucks under bins, hoppers and conveyors,
track men and all other general laborers, air tool
operator, cement handler (bulk or sack), chain or concrete
saw, deck hands, dump man on earth fill, Georgie Buggies
man, material batch hopper man, scale man, material mixer
man (except on manholes), coffer dams, abutments and pier
hole men working below ground, riprap pavers rock, black or
brick, signal man, scaffolds over ten feet not
self-supported from ground up, skipman on concrete paving,
wire mesh setters on concrete paving, all work in
connection with sewer,water, gas, gasoling, oil, drainage
pipe, conduit pipe, tile and duct lines and all other
pipelines, power tool operator, all work in connection with
hydraulic or general dredging operations, straw blower
nozzleman,asphalt plant platform man, chuck tender, crusher
feeder, men handling creosote ties on creosote materials,
men working with and handling epoxy material or materials
(where special protection is required), topper of standing
trees, batter board man on pipe and ditch work, feeder man
on wood pulverizers, board and willow mat weavers and cable
tiers on river work, deck hands, pile dike and revetment
work, all laborers working on underground tunnels less than
25 feet where compressed air is not used, abutment and pier
hole men working six (6) feet or more below ground, men
working in coffer dams for bridge piers and footings in the-
river, ditchliners, pressure groutmen, caulker and chain or
concrete saw, cliffscalers working from scaffolds, bosuns'
chairs or platforms on dams or power plants over (18) feet
above ground, mortarmen on brick or block manholes, signal
man.

GROUP 2: Skilled Laborer - spreader or screed man on
asphalt machine, asphalt raker, grade checker, vibrator
man, concrete saw over 5 hp., laser beam man, barco tamper,
jackson or any other similar tamp, wagon driller, churn
drills, air track drills and other similar drills, cutting
torch man, form setters, liners and stringline men on
concrete paving, curb, gutters and etc., hot mastic
kettleman, hot tar applicator, hand blade operators, mortar
men on brick or block manholes, sand blasting and gunnite
nozzle men, rubbing concrete, air tool operator in tunnels,
head pipe layer on sewer work, manhole builder (brick or
block), dynamite and powder men.

PAIN©G@2-002 ©9/01/2007

CLARK, FRANKLIN, JEFFERSON, LEWIS, LINCOLN, MARION, PIKE,
RALLS, ST. CHARLES, ST. LOUIS (CITY & COUNTY), AND WARREN

COUNTIES
Rates Fringes
Painters:
Brush and Roller; Taper..... $ 28.61 10.24
High work over 68 feet...... $ 29.11 10.24
Lead Abatement.............. $ 29.36 10,24
Pressure Roller; High work
under 60 ft.........covvnnn. $ 28.86 10.24

Spray & Abrasive Blasting;

Water Blasting (Over 5000 _

= ) PN $ 30.61 10,24
Taper (Ames Tools &
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Bazooka)...ieiinierinennnnn, $ 30.21 10.24

PAIN@OO2-006 04/01/2017

ADAIR, AUDRAIN, BOONE, CALLAWAY, CHARITON, COLE, GASCONADE,
HOWARD, KNOX, LINN, MACON, MONROE, MONTGOMERY, OSAGE, PUTNAM,

" RANDOLPH, SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES and
the City of Booneville. ’

Rates Fringes

Painters:
Bridges, Dams, Locks or
Powerhouses. .vovvee i eann $ 25.69 12.13
Brush and Roll; Taping,
Paperhanging.............oo.. $ 23.69 12.13
Epoxy or Any Two Part
Coating; Sandblasting;
Stage or other Aerial Work
- Platforms over 50 feet
high; Lead Abatement........ $ 24.69 12.13
Spray; Structural Steel
(over 5@ feet).....vvvuvennn $ 24.44 12.13
Tapers using Ames or
Comparable Tools............ $ 24.19 12.13

PAINGOO3-004 04/01/2017

CASS, CLAY, CLINTON, JACKSON, JOHNSON, LAFAYETTE, PLATTE & RAY

COUNTIES
Rates Fringes
Painters:
Bridgeman; Lead Abatement;
Sandblast; Storage Bin &
Tanks. v i it iiinn s $ 31.96 16.96
Brush & Roller.............. $ 29.34 16.96
Drywall,....covviiinnnennn. $ 30.34 16.96
Paper Hanger..........voouue. $ 29.84 16.96
Stageman; Beltman;
Steelman; Elevator Shaft;
Bazooka, Boxes and Power
Sander; Sprayman; Dipping...$ 30.96 16.96
Steeplejack..vvvvviiiinvnnn $ 35.53 16.96

PAING0G3-011 04/01/2011

BATES, BENTON, CALDWELL, CARROLL, COOPER, DAVIESS, GRUNDY,
HARRISON, HENRY, LIVINGSTON, MERCER, MONITEAU, MORGAN, PETTIS &
SALINE COUNTIES

Rates Fringes
Painters:
Bridgeman; Lead Abatement;
Sandblast; Storage Bin &
TanKS . ittt ittt ien i nnns $ 24.06 14.04
Brush & Roller.........v.uu. $ 22.67 14.04
Drywall.....cvvvineninnnnn. $ 22.84 14.04
Paper Hanger.........c.ovuu.. $ 23.07 14.04
Stageman; Beltman; ‘ 234
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Steelman; Elevator Shaft;
Bazooka, Boxes and Power
Sander; Sprayman; Dipping...$ 23.56 14.04
Steeplejack.,....... ..ot $ 26.82 14.04

PAING203-001 04/01/20612

BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,
HICKORY, HOWELL, JASPER, LAWRENCE, MCDONALD, NEWTON, OZARK,
POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, and WRIGHT
COUNTIES

Rates Fringes
Painters:
Finisher... oo iiineeennuns $ 20.18 11.33
Painter. .. eiee i innienenns $ 19.75 11.76
Sandblaster, High Man,
Spray Man, Vinyl Hanger,
Tool Operator............... $ 21.18 11.33

PAIN1265-003 07/01/2013

CAMDEN, CRAWFORD, DENT, LACLEDE, MARIES, MILLER, PHELPS,
PULASKI AND TEXAS COUNTIES

Rates Fringes
Painters:

Brush and Roller............ $ 25.64 13.27
Floor Work....veewvinennenn, $ 26.14 13.27
Lead Abatement.............. $ 27.89 13.27
SPPaY vttt e $ 27.14 13.27
Structural Steel,

Sandblasting and All Tank

WOPK . e s v i iie e et $ 26.89 13.27
Taping, Paperhanging........ $ 26.64 13.27

PAIN1292-002 09/61/2016

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN,
MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, REYNOLDS,
RIPLEY, SCOTT, SHANNON, STODDARD and WAYNE COUNTIES

Rates Fringes
Painters:
Bridges, Stacks & Tanks..... $ 30.85 11.64
Brush & Roller.....vcvvvvnnnn $ 25.35 11.64
Spray & Abrasive Blasting;
Waterblasting (over 5600
Y0 ) T $ 28.95 11.64

Height Rates (All Areas):
Over 60 ft. $08.50 per hour.
Under 60 ft. $6.25 per hour.

PAIN1292-003 09/61/2017

IRON, MADISON, ST. FRANCOIS, STE. GENEVIEVE and WASHINGTON
COUNTIES

https://www.wdoI'.gov/wdoI/scaﬁIes/davisbacon/MO1 .dvb?v=3

Jefferson County, Missouri

235

20/30



3/30/2018

BRO-B050(22) - Eime Road Bridge

Rates Fringes
Painters:
Bridges, Stacks & Tanks..... $ 31.05 12.74
Brush & Roller.......vvvvenn $ 25.70 12.74
Spray & Abrasive Blasting;
Waterblasting (Over 5000
2 1 $ 28.70 12.74

Height Rates (All Areas):
over 60 ft. $8.50 per hour
Under 68 ft. $0.25 per hour.

PAIN2012-001 04/61/20617

ANDREW, ATCHISON, BUCHANAN, DE KALB, GENTRY, HOLT, NODAWAY &
WORTH COUNTIES

Rates Fringes
Painters:
Brush & Roller......covuvun $ 36.46 16.96
Sandblaster.....cviiiiiiiinn $ 31.96 16.96
Steeplejack.......covvvviinn $ 35.53 16.96

PLASO518-006 03/01/2016
BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,
HICKORY, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON, OZARK,

POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, AND WRIGHT
COUNTIES

Rates Fringes

CEMENT MASON/CONCRETE FINISHER...$ 23.54 10.30

PLAS®518-007 04/16/2017

CASS (Richards-Gebaur AFB only), CLAY, JACKSON, PLATTE AND RAY
COUNTIES

Rates Fringes

PLAS@518-011 04/16/2017

ANDREW, ATCHISON, BATES, BUCHANNAN, CLINTON, DEKALB, GENTRY,
HENRY, HOLT, JOHNSON, LAFAYETTE, NODAWAY & WORTH COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 31.52 is.01
Lasesz-eel edjel/zer
Rates Fringes
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CEMENT MASON
FRANKLIN, LINCOLN AND
WARREN COUNTIES........ ... $ 30.74 18.07
JEFFERSON, ST. CHARLES
COUNTIES AND ST.LOUIS
(City and County)........... $ 31.91 18.907

PLAS@G527-004 06/01/2017
CRAWFORD, DENT, IRON, MADISON, MARION, PHELPS, PIKE, PULASKI,

RALLS, REYNOLDS, ST. FRANCOIS, STE. GENEVIEVE, SHANNON, TEXAS,
WASHINGTON COUNTIES

Rates Fringes
PLAS@908-0801 ©5/01/2017
BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, HOWELL,

MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, RIPLEY,
SCOTT, STODDARD, AND WAYNE COUNTIES

Rates Fringes
PLAS©908-005 85/01/2017
BENTON, CALDWELL, CALLAWAY, CAMDEN, CARROLL, COLE, DAVIESS,

GASCONADE, GRUNDY, HARRISON, LIVINGSTON, MACON, MARIES, MERCER,
MILLER, MONTGOMERY, MORGAN, OSAGE, PETTIS & SALINE COUNTIES

Rates - Fringes
PLUMGOO8-003 86/01/2017
CASS, CLAY, JACKSON, JOHNSON, AND PLATTE COUNTIES
Rates Fringes
PLUMB0O8-0817 ©6/01/2017
BATES, BENTON, CARROLL, HENRY, LAFAYETTE, MORGAN, PETTIS, RAY,

ST. CLAIR, SALINE AND VERNON COUNTIES

Rates Fringes
PLUM@B45-003 @89/01/2017
ANDREW, ATCHISON, BUCHANAN, CALDWELL, CLINTON, DAVIESS, DEKALB,

GENTRY, HARRISON, HOLT, NODAWAY AND WORTH COUNTIES

Rates Fringes 237
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PLUMB178-003 11/01/2017
BARRY, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,

HICKORY, LACLEDE, LAWRENCE, POLK, STONE, TANEY, WEBSTER AND
WRIGHT COUNTIES

Rates Fringes

PLUMO178-006 11/01/2017

FBARTON, JASPER, MCDONALD AND NEWTON COUNTIES

Rates Fringes
Plumbers and Pipefitters
Projects $750,000 & under...$ 27.13 15.12
Projects over $750,000...... $ 30.10 15.12

/
PLUMB533-004 ©6/061/2017

BATES, BENTON, CARROLL, CASS, CLAY, HENRY, HICKORY, JACKSON,
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY, SALINE, ST.
CLAIR AND VERNON COUNTIES

Rates Fringes

PLUMB562-004 ©7/01/2017

ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY,CAMDEN, CAPE
GIRARDEAU,CARTER, CHARITON, CLARK, COLE, COOPER, CRAWFORD,
DENT, DUNKLIN, FRANKLIN, GASCONADE, GRUNDY, HOWARD, HOWELL,
TRON, JEFFERSON, KNOX, LEWIS, LINCOLN, LINN, LIVINGSTON, MACON,
MADISON, MARIES, MARION, MERCER, MILLER, MISSISSIPPI, MONITEAU,
MONROE, MONTGOMERY, NEW MADRID, OREGON, OSAGE, PEMISCOTT,
PERRY, PHELPS, PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH,
REYNOLDS, RIPLEY, ST. CHARLES, ST.FRANCOIS, STE. GENEVIEVE, ST.
LOUIS, SCHUYLER, SCOTLAND, SCOTT, SHANNON, SHELBY, STODDARD,
SULLIVAN, TEXAS, WARREN, WASHINGTON,AND WAYNE COUNTIES.

Rates Fringes

Plumbers and Pipefitters

Mechanical Contracts

including all piping and

temperature control work

$7.0 million & under........ $ 37.91 ©21.69
Mechanical Contracts

including all piping and

temperature control work

over $7.08 million........... $ 39.25 27.18

PLUMB562-016 07/01/2017

CAMDEN, COLE, CRAWFORD, FRANKLIN, JEFFERSON, MARIES, MILLER,
MONITEAU, OSAGE, PHELPS, PULASKI, ST. CHARLES, ST. LOUIS (City 238
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and County), WARREN and WASHINGTON COUNTIES

efferson County, Missouri

Rates Fringes

Plumbers

Mechanical Contracts

including all piping and

temperature control work

$7.6 million & under........ $ 37.91 21.69
Mechanical Contracts

including all piping and

temperature control work

over $7.0 million........... $ 39.25 27.18

TEAMOO13-001 85/01/2017

Rates Fringes

Truck drivers (ADAIR, BUTLER,

CLARK, DUNKIN, HOWELL, KNOX,

LEWIS, OREGON, PUTNAM,

RIPLEY, SCHUYLER AND SCOTLAND

COUNTIES)
GROUP 1.....cvivviiiiiinnnns $ 28.54 12.00
GROUP 2., .. iiiiiieninninnnns $ 28.44 12.00
GROUP 3. ... it $ 28.69 12.00
GROUP 4. ... i iiiiiinnnnaas $ 28.81 12,00

Truck drivers (AUDRAIN,

BOLLINGER, BOONE, CALLAWAY, i

CAPE GIRARDEAU, CARTER, COLE,

CRAWFORD, DENT, GASCONADE,

IRON, MACON, MADISON, MARIES,

MARION, MILLER, MISSISSIPPI,

MONROE, MONTGOMERY, NEW

MADRID, OSAGE, PEMISCOT,

PERRY, PHELPS, PIKE, PULASKI,

RALLS, REYNOLDS, ST.

FRANCOIS, STE. GENEVIEVE,

SCOTT, SHANNON, SHELBY,

STODDARD, TEXAS, WASHINGTON

AND WAYNE COUNTIES)
GROUP ... i iiiiiiiinnnaneas $ 29.14 12.85
GROUP 2. ... iiiviiiinnnnnnns $ 29.04 12,85
GROUP 3... . it iiiiiinnas $ 29.29 12.85
GROUP 4. ... iiiiiiiiiennnnas $ 29.41 12.85

Truck drivers (FRANKLIN,

JEFFERSON and ST. CHARLES

COUNTIES)
GROUP 1.....iiiiiiinnnnnnnsas $ 31.63 12.00
GROUP 2. ... iiiiiiinnnnnnnnas $ 31.74 12.00
GROUP 3. ... iiiiiinnnnnnnnas $ 31.74 12,00
GROUP 4... ... iiiiiiinnnanna. $ 31.85 12.00

Truck drivers (LINCOLN and

WARREN COUNTIES)
GROUP 1.....iiiiiinnnnannsas $ 30.28 12.00
GROUP 2. ..., iiiiiiiinnnnnn. $ 30.39 12.00
GROUP 3. .. i iiiiiiiiinnannas $ 31.43 12.00
GROUP 4., ... iiiiiiiiiinnannas $ 30.50 12.00

TRUCK DRIVERS CLASSIFICATIONS:

GROUP 1: Flat Bed Trucks, Single Axle; Station Wagons;
Pickup Trucks; Material Trucks, Single Axle; Tank Wagon,

Single Axle 239
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GROUP 2: Agitator and Transit Mix Trucks

GROUP 3: Flat Bed Trucks, Tandem Axle; Articulated Dump
Trucks; Material Trucks, Tandem Axle; Tank Wagon, Tandem
Axle

GROUP 4: Semi and/or Pole Trailers; Winch, Fork & Steel
Trucks; Distributor Drivers and Operators; Tank Wagon,
Semi-Trailer; Insley Wagons, Dumpsters, Half-Tracks,
Speedace, Euclids and other similar equipment; A-Frame and
Derrick Trucks; Float or Low Boy

TEAMGB56-001 085/01/2017
Rates Fringes

Truck drivers (ANDREW,

BARTON, BATES, BENTON,

CALDWELL, CAMDEN, CARROLL,

CEDAR, CHARITON, CHRISTIAN,

CLINTON, COOPER, DADE,

DALLAS, DAVIESS, DEKALB,

DOUGLAS, GREENE, HENRY,

HICHKORY, HOWARD, JASPER,

LACLEDE, LAWRENCE, LINN,

LIVINGSTON, MONITEAU, MORGAN,

NEWTON, PETTIS, POLK,

RANDOLPH, ST. CLAIR, SALINE,

VERNON, WEBSTER AND WRIGHT

COUNTIES)
GROUP 1....ciiviinnnrnnnnnns $ 29.57 12.85
GROUP 2. ... iiiiniinnnenosn $ 29.73 12.85
GROUP 3..... ¢ iiiiiiiinnnnnn $ 29.72 12.85
GROUP 4. .. iiiiiinirinnnnnas $ 29.84 12.85

Truck drivers: (ATCHISON,

BARRY, GENTRY, GRUNDY,

HARRISON, HOLT, MCDONALD,

MERCER, NODAWAY, OZARK,

STONE, SULLIVAN, TANEY AND

WORTH COUNTIES)
GROUP 1....iiiiiiivvinnninnn $ 28.84 12.85
GROUP 2. ... iiiiiiveininenan $ 29.00 12,85
GROUP 3....... it $ 28.99 12.85
GROUP 4..... civiiviiinnnns $ 29.11 12.85

Truck drivers; (BUCHANAN,

JOHNSON AND LAFAYETTE

COUNTIES)
GROUP 1.... . iiiiiiiniinnnanss $ 30.78 12.85
GROUP 2. ... iiniiiiiinnennns $ 30.89 12.85
GROUP 3., . . iiieiiinnnnnnns $ 30.93 12.85
GROUP 4.......ciiviiinnnn, $ 31.00 12.85

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Flat bed trucks single axle; station wagons; pickup
trucks; material trucks single axle; tank wagons single
axle. )

GROUP 2: Agitator and transit mix-trucks.

GROUP 3: Flat bed trucks tandem axle; articulated dump
trucks; material trucks tandem axle; tank wagons tandem
axle.

https:/Mww.wdol.goviwdol/scafiles/davisbacon/MO1.dvb?v=3
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GROUP 4: Semi and/or pole trailers; winch, fork & steel
trucks; distributor drivers & operators; tank wagons semi-
trailer; insley wagons, dumpsters, half-tracks, speedace,
euclids & other similar equipment; A-frames and derrick
trucks; float or low boy.

TEAMB245-001 ©3/26/2012

BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DALLAS, DENT, DOUGLAS,
GREENE, HICKORY, HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD,
MILLER, NEWTON, OZARK, PHELPS, POLK, PULASKI, SHANNON, STONE,
TANEY, TEXAS, VERNON, WEBSTER AND WRIGHT COUNTIES

Rates Fringes
Truck drivers:
Traffic Control Service
] o R V7= oS $ 20.45 0.00

PAID HOLIDAYS: New Year's Day, Decoration Day, July 4th,
Labor Day, Thanksgiving Day, Christmas Day, employee's
birthday and 2 personal days.

TEAMB541-001 04/01/2017

CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES

Rates Fringes
Truck drivers:
GROUP 1.....viivvunnnnnnnas $ 32.06 14.85
GROUP 2. ... iiiinannnnnnnnss $ 31.49 14.85
GROUP 3.. ... iiiiiiiivenennns ¢ 30.97 14.85

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Mechanics and Welders, Field; A-Frame Low Boy-Boom
ruck Driver.

GROUP 2: Articulated Dump Truck; Insley Wagons: Dump Trucks,
Excavating, 5 cu yds and over; Dumpsters; Half-Tracks:
Speedace: Euclids & similar excavating equipment Material
trucks, Tandem Two teams; Semi-Trailers; Winch trucks-Fork
trucks; Distributor Drivers and Operators; Agitator and
Transit Mix; Tank Wagon Drivers, Tandem or Semi; One Team;
Station Wagons; Pickup Trucks; Material Trucks, Single

Axle; Tank Wagon Drivers, Single Axle

GROUP 3: O0Oilers and Greasers - Field

TEAMO682-002 ©5/01/2017

ST LOUIS CITY AND COUNTY

Rates Fringes
Truck drivers:
GROUP 1. .. iiiiiviininenrnnns $ 33.30 13.79+a+b+c+d
GROUP 2....iiiiviinvinensnnns $ 33.50 13.79+a+b+c+d
GROUP 3. iitieeiinrnnnnnnss $ 33.60 13.79+a+b+c+d
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a. PENSION: 5/1/2012 - $182.20 per week.

b. HAZMAT PREMIUM: If Hazmat certification on a job site is
required by a state or federal agency or requested by
project owner or by the employer, employees on that job
site shall receive $1.50 premium pay.

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 - Pick-up trucks; forklift, single axle; flatbed
trucks; job site ambulance, and trucks or trailers of a
water level capacity of 11.99 cu. yds. or less

GROUP 2 - Trucks or trailers of a water level capacity of
12.0 cu yds. up to 22.8 cu yds. including euclids, speedace
and similar equipment of same capacity and compressors

GROUP 3 - Trucks or trailers of a water level capacity of
22.@ cu. yds & over including euclids, speedace & all
floats, flatbed trailers, hoom trucks, winch trucks,
including small trailers, farm wagons tilt-top trailers,
field offices, tool trailers, concrete pumps, concrete
conveyors & gasoline tank trailers and truck mounted mobile
concrete mixers

FOOTNOTE FOR TRUCK DRIVERS:

c. PAID HOLIDAYS: Christmas Day, Independence Day, Labor
Day, Memorial Day, Veterans Day, New Years Day,
Thanksgiving Day

d. PAID VACATION: 3 days paid vacation for 680 hours of
service in any one contract year; 4 days paid vacation for
800 hours of service in any one contract year; 5 days paid
vacation for 1,000 hours of service in any one contract
year. When such an employee has completed 3 years of
continuous employment with the same employer and then works
the above required number of hours, he shall receive double
the number of days of vacation specified above. When such
an employee has completed 10 years of continuous employment
with the same employer and then works the above required
number of hours, he shall receive triple the number of days
of vacation specified above. When such an employee has
completed 15 years of continuous employment with the same
employer and then works the above required number of hours,
he shall receive 4 times the number of days of vacation
specified above.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EOQ) 13766, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017, If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 38 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
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preventive care; to assist a family member (or person who is -

like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
oh contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 ©7/01/2014. PLUM.is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198, The next number,
805 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-0607 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a ' 243
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new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 00616 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based. '

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on
a wage determination matter
a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 2821@

2,) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20218

The request should be accompanied by a full statement of the
interested party's position and by any information (wage :
payment data, project description, area practice material, 244
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3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

208 Constitution Avenue, N.W.
Washington, DC 2021@

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

245
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| Missouri -
Division of Labor Standards

WAGE AND HOUR SECTION

ERIC R. GREITENS, Governor

Annual Wage Order No. 25

Section 050
JEFFERSON COUNTY

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of this
Annual Wage Order has been filed with the Secretary of State as indicated below, any person who may
be affected by this Annual Wage Order may object by filing an objection in triplicate with the Labor and
Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-0599. Such objections must
set forth in writing the specific grounds of objection. Each objection shall certify that a copy has been
furnished to the Division of Labor Standards, P.O. Box 449, Jefferson City, MO 65102-0449 pursuant to

8 CSR 20-5.010(1). A certified copy of the Annual Wage Order has been filed with the Secretary of
. State of Missouri.

Original Signed by
Matt Cowell, Director
Division of Labor Standards

Filed With Secretary of State: __ March 9, 2018

Last Date Objections May Be Filed: April 9, 2018
Prepared bv Missouri Department of Labor and Industrial Relations




BRO-B050(22) - Eime Road Bridge

Building Construction Rates for
JEFFERSON County

Jefferson County, Missouri

Section 050

Basic Over-
OCCUPATIONAL TITLE ** Date of Hourly Time Holiday Total Fringe Benefits
) Increase | * | Rates |[Schedule| Schedule

Asbestos Worker (H.& F) Insulator $38.70 55 60 $23.17
Boilermaker $35.41 126 7 $30.38
Bricklayer and Stone Mason $33.00 72 5 $22.56
Carpenter e| $37.35 77 41 $17.05
Cement Mason $31.91 80 6 $18.45
Communication Technician $33.21 44 - 47 $20.24
Electrician (Inside Wireman) $36.92 82 71 $10.84 + 39%
Electrician (Outside-Line Construction\Lineman) $44.56 43 45 $5.75 + 36%

Lineman Operator 538.35 43 45 55.75 + 36%

Groundman $29.48 43 45 $5.75 + 36%
Elevator Constructor a| $47.07 26 54 $33.275
Glazier $34.55 87 31 $26.20
Ironworker $33.96 11 8 $25.745
Laborer (Building):

General b| $28.11 73 7 $13.42

First Semi-Skilled di $28.11 73 7 $13.42

Second Semi-Skilled c| $28.11 73 7 $13.42
Lather USE CARPENTER RATE
Linoleum Layer and Cutter $32.33 92 26 $16.75
Marble Mason $32.12 76 51 $15.25
Marble Finisher $26.67 76 51 $14.48
Millwright $37.35 77 41 $17.05
Operating Engineer

Group | $32.66 3 66 $26.14

Group Il $32.66 3 66 $26.14

Group Il $30.76 3 66 526.14

Group IlI-A $32.66 3 66 $26.14

Group IV $27.30 3 66 $26.14

Group V $27.30 3 66 $26.14
Painter $33.40 104 12 514.26
Pile Driver USE CARPENTER RATE
Pipe Fitter $39.25 91 69 $27.18
Plasterer $31.81 67 E $18.68
Plumber $39.25 91 69 $27.18
Roofer \ Waterproofer $32.70 15 73 $17.97
Sheet Metal Worker $41.55 32 25 $22.72
Sprinkler Fitter - Fire Protection $43.31 66 18 $23.27
Terrazzo Worker $32.40 116 5 $14.26
Terrazzo Finisher $30.65 116 5 $12.73
Tile Setter $32.12 76 51 $15.25
Tile Finisher $26.67 76 51 $14.48
Traffic Control Service Driver $28.775 22 55 $9.045
Truck Driver-Teamster $30.41 35 36 $10.82

Fringe Benefit Percentage is of the Basic Hourly Rate

*SEE FOOTNOTE PAGE

ANNUAL WAGE ORDER NO. 25
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Building Construction Rates for ' Section 050
JEFFERSON County Footnotes

Basic Over-
OCCUPATIONAL TITLE | ** Date of| Hourly Time Holiday Total Fringe Benefits

Increase | ~Rates |Schedule|Schedule

* Welders receive rate prescribed for the occupational title performing operation to which welding is incidental.

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of
construction work established in 8 CSR 30-3.040(3).

a - Vacation: Employees over 5 years - 8%; Employees under 5 years - 6%
b - Projects over $1 Million - $28.11; Projects under $1 Million - $25.96
¢ - Projects over $1 Million - $28.11; Projects under $1 Million - $25.96
d - Projects over $1 Million - $28.11; Projects under $1 Million - $25.96
e - Projects over $1 Million - $37.35; Projects under $1 Million - $32.26

*Annual Incremental Increase ANNUAL WAGE ORDER NO. 25 ' 3118
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JEFFERSON COUNTY
BUILDING CONSTRUCTION - OVERTIME SCHEDULE

FED: Minimum requirement per Fair Labor Standards Act means time and one-half (1%2) shall be paid for all work in
excess of forty (40) hours per work week.

NO. 3: Means the regular workday shall consist of eight (8) consecutive hours, exclusive of a thirty (30) minute lunch
period, with pay at the straight time rate. The regular workday shall begin between the hours of 6:00 a.m. and 9:00 a.m.
The Employer may have the option to schedule the work week from Monday through Thursday at ten (10) hours per day
at the straight time rate of pay with all hours in excess of ten (10) hours in any one day to be paid at the applicable
overtime rate. If the Employer elects to work from Monday through Thursday and is stopped due to inclement weather,
holiday or other conditions beyond the control of the Employer, they shall have the option to work Friday at the straight
time rate of pay to complete the forty (40) hours for the workweek. All overtime work performed on Monday through
Saturday shall be paid at time and one-half (17%) the hourly rate plus an amount equal to one-half (1%) of the hourly Total
Indicated Fringe Benefits. All work performed on Sundays and recognized holidays shall be paid at double (2) the hourly
rate pius an amount equal to the hourly Total Indicated Fringe Benefits. Shifts may be established when considered
necessary by the Employer. Shift hours and rates will be as follows.  If shifts are established, work on the First Shift will
begin between 6:00 a.m. and 9:00 a.m. and consist of eight (8) hours of work plus one-half hour unpaid lunch. Hours
worked during the first shift will be paid at the straight time rate of pay. The second shift shall start eight hours after the
start of the first shift and consist of eight (8) hours of wark plus one-half hour unpaid lunch. Work on the second shift will
begin between 2:00 p.m. and 5:00 p.m. and be paid the straight time rate plus $2.50 per hour. The third shift shall start
eight hours after the start of the second shift and consist of eight (8) hours plus one-half hour unpaid lunch. Work on the
third shift will begin between 10:00 p.m. and 1:00 a.m. and be paid the straight time rate plus $3.50 per hour. The
additional amounts that are to be paid are only applicable when working shifts. Shifts that begin on Saturday morning
through those shifts which end on Sunday morning will be paid at time and one-halif these rates. Shifts that begin on
Sunday morning through those shifts which end on Monday morning will be paid at double time these rates. -

NO. 11: Means eight (8) hours shall constitute a day's work, with the starting time to be established between 6:00 a.m.
and 8:00 a.m. from Monday to Friday. Time and one-half (11%) shall be paid for first two (2) hours of overtime Monday
through Friday and the first eight (8) hours on Saturday. All other overtime hours Monday through Saturday shall be paid
at double (2) time rate. Double (2) time shall be paid for all time on Sunday and recognized holidays or the days
observed in lieu of these holidays.

NO. 15: Means the regular working day shall be scheduled to consist of at least eight (8) hours, but no more than ten
(10) consecutive hours, exclusive of the lunch period. The regular working day may be scheduled to commence at any
time between the hours of 5:00 a.m. and 10:00 a.m. All work performed in excess of forty (40) hours in one work week,
or in excess of ten (10) hours in one work day shall be paid at the rate of one and one-half (1%%) times the regular hourly
wage scale. Any work performed on a Saturday shall be paid for at the rate of one and one-half (1'2) times the regular
hourly wage scale unless such Saturday work falls under the category of Saturday Make-Up Day. Any work performed
by Employees anywhere on Sunday or recognized holidays, shall be paid for at the rate of double (2) time the regular
wage scale. If, during the course of a work week, an Employee is unable to work for any reason, and, as a result, that
Employee has not accumulated forty (40) hours of compensable time at the straight time rate, the Employer, at his option
may offer the Employee the opportunity to work on Saturday at straight time; provided, however, if during the period
worked by said Employee on Saturday, the Employee’'s compensable time at the straight time rate exceeds forty (40)
hours, all time worked in excess of the forty (40) hours will be paid at the rate of one and one-haif (14) times the reguiar
hourly wage scale.

NO. 22: Means a regular work week of forty (40) hours will start on Monday and end on Friday. The regular work day
shall be either eight (8) or ten (10) hours. If a crew is prevented from working forty (40) hours Monday through Friday, or
any part thereof by reason of inclement weather, Saturday or any part thereof may be worked as a make-up day at the
straight time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may
not have been employed the entire week, shall work Saturday at the straight time rate. A workday is to begin between
6:00 a.m. and 9:00 a.m. However, the project starting time may be advanced or delayed if mutually agreed to by the
interest parties. For all time worked on recognized holidays, or days observed as such, double (2) time shall be paid.
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NO. 26: Means that the regular working day shall consist of eight (8) hours worked between 6:00 a.m., and 5:00 p.m.,
five (5) days per week, Monday to Friday, inclusive. Hours of work at each jobsite shall be those established by the
general contractor and worked by the majority of trades. (The above working hours may be changed by mutual
agreement). Work performed on Construction Work on Saturdays, Sundays and before and after the regular working day
on Monday to Friday, inclusive, shall be classified as overtime, and paid for at double (2) the rate of single time. The
employer may establish hours worked on a jobsite for a four (4) ten (10) hour day work week at straight time pay for
construction work; the regular working day shall consist of ten (10) hours worked consecutively, between 6:00 a.m. and
6:00 p.m., four (4) days per week, Monday to Thursday, inclusive. Any work performed on Friday, Saturday, Sunday and
holidays, and before and after the regular working day on Monday to Thursday where a four (4) ten (10) hour day
workweek has been established, will be paid at two times (2) the single time rate of pay. The rate of pay for all work
performed on holidays shall be at two times (2) the single time rate of pay.

NO. 32: The regular working day shall consist of eight (8) hours of labor on the job between six (6) a.m. and four (4) p.m.
and the regular working week shall consist of five (5) consecutive eight (8) hour days of labor on the job beginning with
Monday and ending with Friday of each week. The normal work week is 40 hours. All full-time or part-time labor
performed during such hours shall be recognized as regular working hours and paid for at the regular hourly rate. All
work performed during regular work hours on Saturdays will be paid at time and one-half (112). All work performed
outside of regular working hours and performed during the regular work week, shall be at double (2) times the regular
rate, except that the first two (2) hours following the regular work day shall be paid at one and one-half (1'%) times the
regular rate. An early starting time of 6:00 a.m. may be used mutually agreed upon by the interested parties. SHIFT
RATE: Shift work would start after 4:00 p.m. to 6:00 a.m. The first 8 hours would be at 115% of the basic wage rate.
Overtime Monday through Friday would be at 1% of base shift rate. Saturday regular work day hours — 17 of base shift
rate. Saturday — work after 8 hours — 2 times the basic wage rate. Sunday and Holidays — 2 times the basic wage rate.
All work performed on recognized holidays and Sundays shall be paid double (2) time. Appropriate overtime rates to be
based on fifteen minute increments.

NO. 35: Means a regular work week of forty (40) hours, will start on Monday and end on Friday. The regular/Work day
shall be either eight (8) or ten (10) hours. If a crew is prevented from working forty (40) hours Monday through Friday, or
any part thereof by reason of inclement weather, Saturday or any part thereof maybe worked as a make-up day at the
straight time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may
not have been employed the entire week, shall work Saturday at the straight time rate. A work day is to begin between
6:00 a.m. and 9:00 a.m. However, the project starting time maybe advanced or delayed if mutually agreed to by the
interested parties. For all time worked on recognized holidays, or days observed as such, double (2) time shall be paid.

NO. 43: Eight (8) hours shall constitute a work day between the hours of 7:00 a.m. and 4:30 p.m. Forty (40) hours
within five (5) days, Monday through Friday inclusive, shall constitute the work week. Work performed in the 9th and
10th hour, Monday through Friday, shall be paid at time and one-half (1%) the regular straight time rate of pay.
Contractor has the option to pay two (2) hours per day at the time and one-half (1%%) the regular straight time rate of
pay between the hours of 6:00 a.m. and 5:30 p.m., Monday through Friday. Work performed outside the regutarly
scheduled working hours and on Saturdays, Sundays and recognized legal holidays, or days celebrated as such, shall
be paid for at the rate of double (2) time.

NO. 44: Means forty (40) hours shall constitute a work week, Monday through Friday. Eight (8) hours shall constitute
a work day. Hours of work shall be between the hours of 7:00 a.m. and 4:30 p.m. All work performed before 7:00 a.m.
and after 4:30 p.m. and all work performed in excess of eight (8) hours in any one work day, over forty (40) hours in
any work week and the first eight (8) hours of work on Saturday, shall be paid at the rate of one and one-half (1'%)
times the regular rate of pay. All hours worked in excess of eight (8) hours on Saturday, all hours worked on Sunday
and on holidays, or days that may be celebrated as such, and as designated by the federal government, shall be paid
at two (2) times the regular rate of pay. All shifts for work performed between the hours of 4:30 p.m. and 1:00 a.m.
shall receive eight (8) hours pay at the regular hourly rate of pay plus two dollars ($2.00) per clock hour. All work
performed between the hours of 12:30 a.m. and 9:00 a.m. on a third shift shall receive eight (8) hours pay at the
regular hourly rate plus four dollars ($4.00) per clock hour. All overtime work required after the completlon of a regular
shift shall be paid at one and one-half times (114 x) the “shift" hourly rate.
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NO. 55: Means the regular work day shall be eight (8) hours between 6:00 a.m. and 4:30 p.m. The first two (2) hours of
work performed in excess of the eight (8) hour work day, Monday through Friday, and the first ten (10) hours of work on
Saturday, shall be paid at one & one-half (11%) times the straight time rate. All work performed on Sunday, observed
holidays and in excess of ten (10) hours a day, Monday through Saturday, shall be paid at double (2) the straight time
rate.

NO. 66: Means eight (8) hours shall constitute a day’s work beginning at 7:00 a.m. (or 8:00) A.M. and ending at 3:30 (or
4:30) P.M. The work week shall be forty (40) hours beginning Monday at 7:00 a.m. (or 8:00) A.M. And ending Friday at
3:30 (or 4:30) P.M. The Employer at his option may use a flexible starting time between the hours of 6:00 a.m. and 8:00
a.m. All overtime, that is worked outside of the above established working hours of Monday through Friday, shall be paid
at double (2) time, including Saturdays, Sundays and Holidays.

NO. 67: Means eight (8) hours shall constitute a day's work, with a flexible starting time to begin between 6:00 a.m. to
8:00 a.m., five (5) days a week, Monday through Friday. Any work over eight (8) hours in any one day shall be at the
overtime rate, which is time & one-half (1%4). Any work on Saturday shall be at time & one-half (1%4), unless a Make-Up
Day due to inclement weather is in effect. Any work on Sundays or holidays shall be at double (2) time. Four (4) days,
ten (10) hours each day to be worked during Monday through Friday, shall be paid at straight time. A Make-Up Day Due
To Inclement Weather Only - Employee(s) will be permitted to work an eight (8) hour make-up day on Saturday only, and
the employee will receive the regular straight time wage rate.

NO. 72: Means that except as is otherwise provided herein, the work week shall be determined to begin at 8:00 a.m.
Wednesday and end at 4:30 p.m. on the following Tuesday. Except as herein provided, working hours are from 8:00 a.m.
to 11:55 a.m. and 12:30 p.m. to 4:25 p.m. and no more than the regular hours shall be worked during the forencon or
afternoon at the regular rate. In the case of days of inclement weather starting time and quitting time may be adjusted so
long as the hours worked on such days do not exceed eight (8) and do not extend beyond 4:30 p.m. In circumstances
where the Employee or Employees have regularly been working overtime on a particular day or days, no adjustment in
the starting time shall operate to deprive Employees of overtime pay, which they would have otherwise received but for
the change in the starting time. The parties understand that the application of the provisions of the preceding sentence
will result in Employees receiving overtime pay even where they have not worked more than with (8) hours on a particular
day. Regardless of the staring time, the forenoon working hours shall end at 11:55 a.m. and the afternoon working hours
shall begin at 12:30 p.m. and end 8 hours and 25 minutes after the staring time fixed by the Employer for forenocon hours.
Work performed by an employee on a non-holiday Saturday, except as hereinafter provided, or at night or before or after
regular working hours on a non-holiday weekday, shall be considered overtime work, for which Employees working
during such time shall be paid at the rate of one and one-half (1%) times their regular hourly wage rate for each hour or
fraction thereof, worked during such time. Work performed on a Sunday or the recognized holidays shall be considered
overtime work for which the Employee shall be paid twice the amount of his or her regular hourly wage rate for each hour
or fraction thereof worked on any such day.
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NO. 73: Means eight (8) hours shall constitute a day's work to begin at 8:00 a.m. and end at 4:30 p.m. The starting time
may be advanced one (1) or two (2) hours. Employees shall receive time and one-haif (1%%) for all time they are required
to work before 8:00 a.m., during the lunch period or after 4:30 p.m. unless the starting time is advanced as provided
above. Forty (40) hours shall constitute a week's work, Monday through Friday, or any part thereof by reason of
inclement weather (rain or mud), Saturday or any part thereof may be worked as a make-up day at the straight time rate.
The Employer shall have the option of working five (5) eight (8) hour day’s or four (4) ten (10) hour day's Monday through
Friday. If an Employer elects to work five (5) eight (8) hour days during any work week, hours worked more than eight (8)
per day or forty (40) per week shall be paid at time and one-half (1%%) the hourly rate Monday through Friday. If an
employer elects to work four (4) ten ( (10) hour days in any week, work performed more than ten (10) hours per day or forty
(40) hours per week shall be paid at time and one-half (1%%) the hourly rate Monday through Friday. If an Employer is
working ten (10) hour days and loses a day due to inclement weather, he may work ten (10) hours Friday at straight time.
All time over the regular workday as defined and all hours worked on Saturday shall be paid at the rate of one and one-
half (1%4) the regular rate of wages. If workmen are required to work recognized holidays or days observed as such, or
on Sunday, they shall receive double (2) the regular rate of pay for such work. If a laborer is assisting another craft on a
make-up day and the other craft is receiving overtime pay the laborer shall receive the same overtime multiple as the
craft assisted. No overtime rates shall be broken down into less than thirty (30) minute units of time. Projects that
cannot be performed during regular workday: Building construction work, if required by the owner, the contractor may
perform work outside the normal hours and employees shall be paid applicable straight time hourly wage rate plus a
premium of $1.50 per hour for the first eight hours worked. Any hours worked in excess of eight hours shall be paid at
the applicable overtime rate plus $1.50 per hour premium. Shift work: The Employer may elect to work, one, two or three
shifts on any work. When two or more shits are worked on any operation, the first shift or day shift shall consist of eight
(8) hours exclusive of lunch time; the second or swing shift consist of eight (8) hours’ work for eight and one-half hours
pay, exclusive of lunch time; the third or graveyard shift shall consist of eight (8) hours’ work for nine (9) hours’ pay
exclusive of lunch time. The swing shift shall be paid twenty-five cents ($.25) per hour above the regular rate of pay. The
graveyard shift shall be paid fifty cents ($.50) per hour above the regular rate of pay. Mulitiple shift (second or third shift)
operation will not be construed on the entire project if at any time it is deemed advisable and necessary for the employer
to a specific operation. However, no shift shall be started between midnight and 6:00 a.m. except the graveyard shift on
a three (3) shift operation, or except in unusual or emergency, regardless if the project is working one (1) or two (2) shift.
Shifts shall be established for a minimum of three (3) consecutive workdays. When 2-10 or 12 hour shifts are worked, the
second shift shall receive $.50 per hour above regular rate of pay. When the employer elects to work 2-10 or 12 hour -
shifts, the first 8 hours shall be at straight time rates. The remaining 2 or 4 hours shall be at the overtime rate of time and
one-half.

NO. 76: Means the standard workday shall consist of eight (8) hours of work between the hours of 8:00 a.m. and 4:30
p.m. with a thirty (30) minute unpaid lunch hour occurring in the middle of the shift. The standard workweek shall consist
of five standard workdays commencing on Monday and ending on Friday. The normal starting and quitting times may be
changed by mutual consent of interested parties. All time worked before and after the established eight (8) hour workday,
Monday through Friday, and all time worked on Saturday, shall be paid for at the rate of time & one-haif (12) the hourly
base wage rate in effect. All time worked on Sunday and holidays shall be paid at the rate of double (2) the hourly wage
in effect. All work done on Saturday will be done at time & one-half (1%4), unless Saturday shall be used as a make-up
day. If an employee should lose one or more days in a work week and use Saturday as a make- up day the pay shall be
at the regular hourly base wage rate and benefits.

NO. 77: Means the regular workday shall consist of eight (8) consecutive hours, exclusive of a thirty (30) minute lunch
period, with pay at the regular straight time hourly rate. The regular workday shall begin on the job site between the
hours of 6:00 a.m. and 8:00 a.m. with the starting time to be determined by the Employer, unless project owner requires
different starting time. This adjustable starting time can, at the Employer’s option, be staggered to permit starting portions
of the work force at various times within the prescribed hours. The Employer may establish a four (4) ten (10) hour shift
exclusive of the thirty (30) minute lunch period at the straight time wage rate. Forty (40) hours per week shall constitute a
week’s work Monday through Thursday. In the event a job is down due to weather conditions, safety or other conditions
beyond the control of the Employer, then Friday may, at the option of the employer, be worked as a make-up day at the
straight time wage rate. Straight time is not to exceed ten (10) hours a day or forty (40) hours per week. Time and one-
~ haif (1 %4) shall be paid for all overtime hours worked during the week, Monday through Friday and for all work performed
on Saturday. Double (2) time shall be paid for all time worked on Sunday and recognized holidays.
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NO. 80: Means eight (8) hours shall constitute the regular work day and forty (40) hours a work week, Monday through
Friday. The Employer shall establish the starting time between 6:30 a.m. through 9:00 a.m. An Employer may further
adjust the starting time up to 9:30 a.m. throughout the year. Time and one-half (1%%) shall be paid after eight (8)
consecutive hours worked after the established starting time and for hours worked before the established starting time.
Time and one-half (1%4) shall be paid for work performed on Saturdays. Work performed on Sundays and Holidays shall
be paid at the double (2) time rate of pay. The Employer when working on Highway and Road Work may have the option
to schedule the work week for his paving crew only from Monday through Thursday at ten (10} hours per day at the
straight time rate of pay with all hours in excess of ten (10) hours in any one day to be at the applicable overtime rate of
time and one-half (114). If the Employer elects to work from Monday through Thursday and is stopped due to inclement
weather (rain, snow, sleet failing), the Employer shall have the option to work Friday at the straight time rate of pay to
complete the forty (40) hours.

NO. 82: Means the work day shall consist of eight (8) hours worked between 7:00 a.m. and 4:30 p.m. Forty (40)
" hours will constitute the work week from Monday through Friday, inclusive. Up to four (4) hours of overtime work per
day performed before or after the assigned normal work day, (twelve (12) continuous hours, starting no earlier than
6:00 a.m., Monday through Friday), shall be paid at a rate of one and one-half times (1.5x) that employee’s hourly
rate. Any additional overtime, Monday through Friday, shall be paid at two times (2x) the regular rate of pay. The first
eight hours of overtime work on Saturday shall be paid at the rate of one and one-half times (1.5x) the regular rate of
pay. Hours worked in excess of eight (8) hours on Saturday shall be paid at two times (2x) the regular rate of pay.
Double time.shall be paid for work performed on Sundays, recognized legal holidays or days that may be celebrated
as such as designated by the federal government. All shifts for work performed between the hours of 4:30 p.m. and
1:00 a.m. shall be paid at the regular hourly rate plus two dollars ($2.00) per clock hour. All shifts for work performed
between the hours of 12:30 a.m. and 9:00 a.m. shall be paid at the regular hour rate plus four dollars ($4.00) per clock
hour. All overtime work required after the completion of a regular shift shall be paid at one and one-haif times (1.5x)
the “shift” hourly rate.

NO. 87: Means eight (8) hours starting between 6:00 a.m. and 8:00 a.m. and ending between 2:30 p.m. and 4:30 p.m.
at the Employers discretion shall constitute a day’s work. Any work prior to 6:00 a.m. or after eight (8) hours shall be
paid at the overtime rate. Five (5) days from Monday through Friday inclusive shall constitute a regular work week. All
hours before and after these regular hours shall be considered overtime and shall be paid for at the rate of double (2)
time. All work on Saturday and Sunday shall be paid at double (2) the prevailing scale of wages.

NO. 91: Means eight (8) hours shall constitute a day’s work commencing at 7:00 a.m. and ending at 3:30 p.m., allowing
one-half (Y2) hour for lunch. The option exists for the Employer to use a flexible starting time between the hours of 6:00
a.m. and 9:00 a.m. The regular workweek shall consist of forty (40) hours of five (5) workdays, Monday through Friday.
The workweek may consist of four (4) ten (10) hour days from Monday through Thursday, with Friday as a make-up day.
If the make-up day is a holiday, the employee shall be paid at the double (2) time rate. The employees shall be paid time
and one-half (1%4) for work performed on Saturdays, before the regular starting time or after the regular quitting time or
over eight (8) hours per work day (unless working a 10-hour work day, then time and one-half (1'%) is paid for work
performed over ten (10) hours a day) or over forty (40) hours per work week. Work performed on Sundays and
recognized holidays shall be paid at the double (2) time rate of pay. SHIFT WORK: When it is necessary for the project
to operate in shifts, there will be three (3) eight (8) hour shifts commencing at 8:00 a.m. Shift work must continue for a
period of not less than three (3). consecutive work days, two (2) days which must be regular work days (Monday through
Friday). In the event the second or third shift of any regular work day shall fall into a Saturday or a holiday, such
extension into a Saturday or holiday shall be considered as part of the previous workday and employees shall be paid at
the regular shift rate. The first day shift shall work a regular eight (8) hour day at regular rates. The second shift shall be
eight (8) hours regular time pay plus $2.50 per hour premium for eight (8) hours work. - Third shift will be for eight (8)
hours regular time pay plus $3.00 per hour premium for eight (8) hours work.

NO. 92: Means all work performed from 8:00 a.m. to 4:30 p.m., Monday through Friday, will be at straight time pay up to
forty (40) hours per week. All work performed Monday through Friday before 8:00 a.m. and after 4:30 p.m. will be done at
time and one-half (1%4). All work done on Saturday will be done at time and one-half (1%2), uniess the employer and
employee agree that Saturday shall be used as a make-up day. The Employer may use a flexible starting time of 7:00
a.m. to 8:00 a.m., and quitting time of 3:30 p.m. to 4:30 p.m., and any such different work starting time shall determine
whether wages are payable at the straight rate or the premium rate. All work performed on Saturday shall be paid for at
time and one-half (1%), unless the Saturday has been used as a make-up day All work performed on Sunday and
holidays shall be paid for at the rate of double (2) time.
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NO. 104: Means eight (8) hours per day shall constitute a standard work day between the hours of 6:00 a.m. and 8:00
p.m. The standard work week shall be forty (40) hours between 6:00 a.m. on Monday and ending 8:00 p.m. on Friday.

~ An overtime rate of time and one-half (1%4) the base hourly rate shall be paid on all hours in excess of eight (8) hours in a
day Monday through Friday. Saturdays shall be considered overtime and work done on Saturday shall be paid at time
and one-half (14) the prevailing scale. Sundays and holidays shall be considered overtime and work done on these days
shall be paid at double (2) the prevailing scale.

NO. 116: Means the standard work day shall consist of eight (8) hours of work between the hours of 8:00 a.m. and 4:30
p.m. The standard work week shall consist of five standard work days commencing on Monday and ending on Friday
inclusive. All time worked before and after the established eight (8) hour work day, Monday through Friday, and all time
worked on Saturdays, shall be paid for at the rate of time & one-half (1'%) the hourly base wage rate in effect. All time
worked on Sundays and recognized holidays shall be paid for at the rate of double (2) the hourly base wage rate in effect.

NO. 126: Means eight (8) hours per day shall constitute a day's work and forty (40) hours per week, Monday through
Friday, shall constitute a week's work. The regular starting time shall be 8:00 a.m. If a second or third shift is used,
the regular starting time of the second shift shall be 4:30 p.m. and the regular starting period for the third shift shall be
12:30 a.m. These times may be adjusted by the employer. The day shift shall work a regular eight (8) hours shift as
outlined above. Employees working a second shift shall receive an additional $0.25 above the regular hourly rate and
perform seven and one-half (7%%) hours work for eight (8) hours pay. Third shift employees shall be paid an additional
$0.50 above the regular hourly rate and work seven (7) hours for eight (8) hours pay. When circumstances warrant, the
Employer may change the regular workweek to four (4) ten-hour days at the regular time rate of pay. All time worked
before and after the established workday of eight (8) hours, Monday through Friday, and all time worked on Saturday
shall be paid at the rate of time and one-half (1%4) except in cases where work is part of an employee's regular Friday
shift. All time worked on Sunday and recognized holidays shall be paid at the double (2) time rate of pay except in
cases where work is part of an employee's previous day's shift. For all overtime hours worked $29.14 of the fringe
benefits portion of the prevailing wage shall be paid at the same overtime rate at which the cash portion of the
prevailing wage is to be paid. The remaining $1.24 of the fringe benefit portion of the prevailing wage may be paid at
straight time. '
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NO. 3: All work done on New Year's Day, Decoration Day, July 4th, Labor Day, Veteran's Day, Thanksgiving and
Christmas shall be compensated at the double (2) time rate of pay. When any of these holidays fall on a Sunday,
the following Monday shall be observed.

NO. 5: All work that shail be done on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's
Day, Thanksgiving Day, and Christmas Day shall be paid twice the amount of his or her regular hourly wage rate
for each hour or fraction thereof worked on any such day .

NO. 6: The following days are recognized as holidays: New Year's Day, Memoriai-Day, Fourth of July, Labor
Day, Veterans Day, Thanksgiving Day, Christmas Day and any additional holidays which may be mutually agreed
upon. Whenever any such holiday falls on a Sunday, the following Monday shall be recognized and observed as
the holiday. Work performed on Sundays and holidays shall be paid at the double time rate of pay. No work shall
be performed on Labor Day.

NO. 7: The following days are assigned days and are recognized as holidays: New Year's Day, Memorial Day,
Independence Day, Labor Day, Veteran's Day, Thanksgiving Day, and Christmas Day. If a holiday falls on a
Sunday, it shall be observed on the following Monday. If a holiday falls on a Saturday, it shall be observed on the
preceding Friday. No work shall be performed on Labor Day except in case of jeopardy to work under construction.
This is applied to protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it
shall be counted as eight (8) hours toward the forty (40) hour week. However, no reimbursement for these eight (8)
hours is to be paid to the workman unless worked. If workman are required to work the above enumerated holidays
or days observed as such, or on Sunday, they shall receive double (2) the regular rate of pay for such work.

NO. 8: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day,
Thanksgiving Day, and Christmas Day, or the days observed in lieu of these holidays, shall be paid at the double
time rate of pay.

NO. 12: All work done on New Year's Day, Decoration Day, Independence Day, Veteran's Day, Thanksgiving Day
and Christmas Day shall be paid at the double time rate of pay. Should any of these days fall on Sunday, then the
following day shall be observed as the holiday. Under no circumstances shall employees be permitted to work on
Labor Day.

NO. 18: All work done on New Year's Day, Memorial Day, July 4th, Labor Day, Veteran's Day, Thanksgiving Day,
the Friday following Thanksgiving and Christmas Day shall be paid at the double time rate of pay. When one of the
above holidays falls on Sunday, the following Monday shall be considered the holiday, and when one of the above
holidays falls on Saturday, the preceding Friday shall be considered the holiday, and all work performed on said
day(s) shall be paid at the double time rate.

NO. 25: All work done on New Year's Day, Martin Luther King Day, Memorial Day, Independence Day, Labor
Day, Veteran's Day, Thanksgiving Day, the day after Thanksgiving, Christmas Day, Presidential Election Day, or
days locally observed as such, and Saturday and Sunday shall be recognized as holidays and shall be paid at the
double (2) time rate of pay. If a named holiday falls on a Saturday, the holiday will be observed on the preceding
Friday. When a named holiday falls on Sunday, the Monday after will be observed as the holiday. Appropriate
overtime rates to be based on fifteen minute increments.

NO. 26: All work done on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day, Thanksgiving
Day and Christmas Day shall be paid at the double time rate of pay. When a Holiday occurs on Saturday it shall not
be observed on either the previous Friday or the following Monday. Such days shall be regular work days. If such a
holiday occurs on Sunday it shail be observed on the following Monday.

.NO. 31: All work done on New Year's Day, Presidents Day, Good Friday, Memorial Day, Fourth of July, Labor Day,
Veteran's Day, Thanksgiving Day, Friday after Thanksgiving Day, Christmas Day, and Employee's Birthday shall be
paid at the double time rate of pay. If a holiday falls on Sunday, the following Monday will be observed as the
recognized holiday. If a holiday falls on Saturday, the preceding Friday will be observed as the recognized holiday.
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NO. 36: The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, Labor
Day, Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following
Monday. No work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule
is applied to protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall .
be counted as eight (8) hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is
to be paid the workman unless worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday
as a make-up day when an observed holiday occurs during the work week. Employees have the option to work that
make-up day. If workmen are required to work the above enumerated holidays, or days observed as such, they
shall receive double (2) the regular rate of pay for such work.

NO. 41: The following days shall be observed as legal holidays: New Year's Day, Memorial Day, Fourth of July,
Labor Day, Veteran's Day, Thanksgiving Day and Christmas Day. No work shall be performed on the Fourth of July,
Labor Day or Christmas Day. Any work performed on the above holidays shall be paid for at two (2) times the
regular straight time rate of pay. When any of the above holidays fall on Sunday, the following Monday shall be
observed as such holiday. If a holiday falls on Saturday, it shall not be considered to be observed on the previous
Friday or following Monday. Such days shall be regular workdays.

NO. 45: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day,
Thanksgiving Day, the day after Thanksgiving, the day before Christmas, and Christmas Day, shall be paid at the
double time rate of pay.

NO. 47: The following holidays are recognized: New Year's Day, Memorial Day, Fourth of July, Labor Day,
Veteran's Day, Thanksgiving Day, the day after Thanksgiving and Christmas Day. When a holiday listed above falls
on Saturday, it shall be celebrated on the Friday preceding the holiday. When a holiday falls on Sunday, the
following Monday shall be observed. Holidays referred to above shall be paid for at the double (2) time rate of pay
when worked.

NO. 51: All time worked on Sundays and recognized holidays shall be paid for at the rate of double (2) the hourly
base wage rate in effect. The Employer agrees to recognize the following holidays: New Year's Day, Memorial Day,
Independence Day, Labor Day, Veteran's Day, Thanksgiving Day and Christmas Day. If the holiday falls on
Sunday, it shall be recognized on the following Monday. If the holiday falls on a Saturday, it shall be recognized as a
Saturday only holiday.

NO. 54: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day,
Thanksgiving Day, the Friday after Thanksgiving Day, and Christmas Day shall be paid at the double (2) time rate of
pay. When a holiday falls on Saturday, it shall be observed on Friday. When a holiday falls on Sunday;, it shall be
observed on Monday.

NO. 55: The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, Labor
Day, Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following
Monday. No work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule
is applied to protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall
be counted as eight (8) hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is
to be paid the workmen unless worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday
as a makeup day when an observed holiday occurs during the work week. Employees have the option fo work that
make up day. If workmen are required to work the above enumerated holidays, or days observed as such, they
shall receive double (2) the regular rate of pay for such work.

NO. 60: All work performed on New Year's Day, Armistice Day (Veteran's Day), Decoration Day (Memorial Day),
Independence Day (Fourth of July), Thanksgiving Day and Christmas Day shall be paid at the double time rate of
pay. No work shall be performed on Labor Day except when triple (3) time is paid. When a holiday falls on
Saturday, Friday will be observed as the holiday. When a holiday falls on Sunday, the following Monday shall be
observed as the holiday.

ANNUAL WAGE ORDER NO. 25
AWO25 050 BHol.doc Page 2 of 3256
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JEFFERSON COUNTY
BUILDING CONSTRUCTION - HOLIDAY SCHEDULE

NO. 66: All work performed on Sundays and the following recognized holidays, or the days observed as such, of
New Year's Day, Decoration Day, Fourth of July, Labor Day, Veteran's Day, Thanksgiving Day and Christmas Day,
shall be paid at double (2) the hourly rate plus'an amount equal to the hourly Total Indicated Fringe Benefits.
Whenever any such holidays fall on a Sunday, the following Monday shall be observed as a holiday.

NO. 69: All work performed on New Year's Day, Memorial Day, July Fourth, Labor Day, Veteran's Day,
Thanksgiving Day or Christmas Day shall be compensated at double (2) their straight-time hourly rate of pay. Friday
after Thanksgiving and the day before Christmas are also holidays, however, if the employer chooses to work the
normal work hours on these days, the employee will be paid at straight -time rate of pay. If a holiday falls on a
Saturday, the holiday will be observed on Saturday; if a holiday falls on a Sunday, the holiday will be observed on
the following Monday.

NO. 71: All work performed on the following recognized holidays, or days that may be celebrated as such, shall be
paid at the double (2) time rate of pay: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans
Day, Thanksgiving Day, Day after Thanksgiving and Christmas Day. [f a holiday falls on Sunday, it shall be
celebrated on Monday. If a holiday falls on Saturday, it shall be celebrated on the Friday proceeding such Saturday.

NO. 73: The following days are recognized as holidays: New Year's Day, Memorial Day, Fourth of July, Labor Day,
Veteran’s Day (or mutually agreed date of the Friday after Thanksgiving Day may be substituted for Veteran's Day),
Thanksgiving Day and Christmas Day, or in the event that any of said Holidays falls on Sunday, then the day or days
generally recognized as such. Any work performed anywhere on any of the aforesaid Holidays, or on the day or
days recognized and observed as such, shall be paid for at double (2) time the regular hourly rate.
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Heavy Construction Rates for’
JEFFERSON County

Jefferson County, Missouri

Section 050

Basic Over-
OCCUPATIONAL TITLE * Date of Hourly Time Holiday | Total Fringe Benefits
Increase Rates |Schedule|Schedule

Carpenter $36.51 23 16 $16.85
Cement Mason $31.91 17 11 $18.45
Electrician (Outside-Line Construction\Lineman) $44.56 9 12 $5.75 + 36%

Lineman Operator $38.35 9 12 $5.75 + 36%

Lineman - Tree Trimmer $25.62 32 - 31 $10.20 + 3%

Groundman $29.48 9 12 $5.75 + 36%

Groundman - Tree Trimmer $20.30 32 31 $7.57 + 3%
Laborer -

General Laborer $30.41 2 4 $13.52

Skilled Laborer $31.01 2 4 $13.52
Millwright $36.51 23 16 $16.85
Operating Engineer

Group | $32.66 10 9 $26.14

Group Il $32.66 10 9 $26.14

Group llI $31.36 10 9 $26.14

Group IV $27.90 10 9 $26.14

Qiler-Driver $28.36 10 9 $26.14
Pile Driver $36.51 23 16 $16.85
Traffic Control Service Driver $28.775 26 25 $9.045

$30.41 25 21 $10.82

Truck Driver-Teamster

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of

construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction

work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building Construction Rate sheet.

*Annual Incremental Increase
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BRO-B050(22) - Eime Road Bridge Jefferson County, Missouri

JEFFERSON COUNTY
HEAVY CONSTRUCTION - OVERTIME SCHEDULE

FED: Minimum requirement per Fair Labor Standards Act means time and one-half (1%2) shall be paid for all work in
excess of forty (40) hours per work week.

NO. 2: Means a regular workweek shall be forty (40) hours and will start on Monday and end on Friday. The
Employer shall have the option of working five 8-hour days or four 10-hour days Monday through Friday. If an
Employer elects to work five 8-hour days during any workweek, hours worked more than eight (8) per day or 40 per
week shall be paid at time and one-half the hourly rate Monday through Friday. If an Employer elects to work four 10-
hour days in a week, work performed more than ten (10) hours per day or 40 hours per week shall be paid at time and.
one-half the hourly rate Monday through Friday. When working a five 8-hour day schedule and an Employer is
prevented from working forty (40) hours Monday through Friday, or any part thereof, by reason of inclement weather,
Saturday or any part thereof may be worked as a make-up day at the straight time rate. If an Employer is working a
four 10-hour 'day schedule and loses a day due to inclement weather, he may work 10 hours Friday at straight time.
All hours worked over the 40 hours Monday through Friday will be paid at 1 1% overtime rate. A workday shift is to
begin at the option of the Employer, between 6:00 a.m. and not later than 9:00 a.m. However, the project starting time
may be advanced or delayed if required. If workmen are required to work the enumerated holidays or days observed
as such or Sundays, they shall receive double (2) the regular rate of pay for such work. Overtime shall be computed at
one-half (1/2) hour intervals. Shift: The Contractor may elect to work one, two or three shifts on any work. When
operating on more than one shift, the shifts shall be known as the day shift, swing shift, and graveyard shift as such
terms are recognized in the industry. When two shifts are worked on any operation, the shifts will consist of eight (8)
or ten (10) hours exclusive of lunchtime. When three shifts are worked the first day or day shift will consist of eight (8)
hours exclusive of lunchtime. The second or swing shift shall consist of seven and one-half (7 1/2) hours work for
eight hours pay, exclusive of lunchtime, and the third or the graveyard shift shall consist of seven (7) hours work for
eight (8) hours pay, exclusive of the lunchtime. All time in excess of normal shifts shall be considered overtime.
Multiple shift (the two or three shift) operation will not be construed on the entire project if at anytime it is deemed
advisable and necessary for the Employer to multiple shift a specific operation. However, no shift shall be started
between midnight and six a.m. except the graveyard shift on a three-shift operation, or except in an unusual or
emergency situation. If an Employer starts a shift between midnight and 6 a.m. except the graveyard shift on a three-
shift operation, he shall reimburse all employees for the entire shift at the double time rate. Completion of the second
shift on a two-shift operation or completion of the graveyard shift on a three-shift operation that carries over into
~ Saturday morning shall be at the straight time rate. Overtime shall be computed at %2 hour intervals.

NO. 9: Eight (8) hours shall constitute a work day between the hours of 7:00 a.m. and 4:30 p.m. Forty (40) hours
within five (5) days, Monday through Friday inclusive, shall constitute the work week. Work performed in the Sth and
10th hour, Monday through Friday, shall be paid at time and one-half (1%%) the regular straight time rate of pay.
Contractor has the option to pay two (2) hours per day at the time and one-half (1%2) the regular straight time rate of
pay between the hours of 6:00 a.m. and 5:30 p.m., Monday through Friday. Worked performed in the first eight (8)
hours on Saturday shall be paid at the rate of one and eight tenths (1.8) the regular straight time rate. Work performed
outside these hours and on Sundays and recognized legal holidays, or days celebrated as such, shall be paid for at
the rate of double (2) time.
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BRO-B050(22) - Eime Road Bridge ’ Jefferson County, Missouri
JEFFERSON COUNTY _ '
HEAVY CONSTRUCTION - OVERTIME SCHEDULE

NO. 10: Means the regular workday for which employees shall be compensated at straight time hourly rate of pay
shall, unless otherwise provided for, begin at 8:00 a.m. and end at 4:30 p.m. The regular workweek shall consist of
five (5) days, Monday through Friday, beginning at 8:00 a.m. and ending at 4:30 p.m. except as may be modified. The
starting time may be either advanced or delayed one hour or two hours at the discretion of the Employer. The
Employer may have the option to schedule his work week from Monday through Thursday at ten'(10) hours per day at
“the straight time rate of pay with all hours in excess of ten (10) hours in any one day to be at the applicable overtime
rate. [f the Employer elects to work Monday through Thursday and is stopped due to inclement weather, holidays or
other conditions beyond the control of the Employer, he shall have the option to work Friday at the straight time rate of
pay to complete the forty (40) hour workweek. All necessary overtime and work performed on Saturday, shall be paid
at time and one-half (1%) the hourly rate, plus an amount equal to one-half (}%) of the hourly Total Indicated Fringe
Benefits. All work performed on Sundays and recognized holidays shall be paid at double (2) the hourly rate, plus an
amount equal to the hourly Total Indicated Fringe Benefits. Shifts may be established when considered necessary by
the Employer. Shift hours and rates will be as follows. [f shifts are established, work on the First Shift will begin between
6:00 a.m. and 9:00 a.m. and consist of eight (8) hours of work plus one-haif hour unpaid lunch. Hours worked during the
first shift will be paid at the straight time rate of pay. The second shift shall start eight hours after the start of the first shift
and consist of eight (8) hours of work plus one-half hour unpaid lunch. Work on the second shift will begin between 2:00
p.m. and 5:00 p.m. and be paid the straight time rate plus $2.50 per hour. The third shift shall start eight hours after the
start of the second shift and consist of eight (8) hours plus one-half hour unpaid lunch. Work on the third shift will begin
between 10:00 p.m. and 1:00 a.m. and be paid the straight time rate plus $3.50 per hour. The additional amounts that
are to be paid are only applicable when working shifts. Shifts that begin on Saturday morning through those shifts which
end on Sunday morning will be paid at time and one-half these rates. Shifts that begin on Sunday morning through those
shifts which end on Monday morning will be paid at double time these rates.

NO. 17: Means eight (8) hours shall constitute the regular work day and forty (40) hours a work week, Monday
through Friday. The Employer shall establish the starting time between 6:30 a.m. through 9:00 a.m. An Employer may
further adjust the starting time up to 9:30 A.M. throughout the year. Time and one-half (1'2) shall be paid after eight
(8) consecutive hours worked after the established starting time and for hours worked before the established starting
time. Time and one-half (1%4) shall be paid for work performed on Saturdays. Work performed on Sundays and
Holidays shall be paid at the double (2) time rate of pay. The Employer when working on Highway and Road Work
may have the option to schedule the work week for his paving crew only from Monday through Thursday at ten (10)
hours per day at the straight time rate of pay with all hours in excess of ten (10) hours in any one day to be at the
applicable overtime rate of time and one-half (114). If the Employer elects to work from Monday through Thursday and
is stopped due to inclement weather (rain, snow, sleet falling), the Employer shall have the option to work Friday at the
straight time rate of pay to complete the forty (40) hours.

NO. 23: Means the regular workweek shail start on Monday and end on Friday, except where the Employer elects to
work Monday through Thursday, (10) hours per day. All work over ten (10) hours in a day or forty (40) hours in a week
shall be at the overtime rate of one and one-half (1%) times the regular hourly rate. The regular workday shall be either
eight (8) or ten (10) hours. If a job can't work forty (40) hours Monday through Friday because of inclement weather or
other conditions beyond the control of the Employer, Friday or Saturday may be worked as a make-up day at straight
time (if working 4-10’s). Saturday may be worked as a make-up day at straight time (if working 5-8's). An Employer,
who is working a four (4) ten (10) hour day work schedule may use Friday as a make-up day when a workday is lost
due to a holiday. A workday is to begin at the option of the Employer but not later than 11:00 a.m. except when
inclement weather, requirements of the owner or other conditions beyond the reasonable control of the Employer
prevent work. Except as worked as a make-up day, time on Saturday shall be worked at one and one-half (12) times
the regular rate. Work performed on Sunday shall be paid at two (2) times the regular rate. Work performed on
recognized holidays or days observed as such, shall also be paid at the double (2) time rate of pay. For all overtime
hours worked during the week or on Saturday $16.25 of the fringe benefits portion of the prevailing wage shall be paid
at time and one-half (1%4). For all overtime hours worked on Sundays or recognized holidays $16.25 of the fringe
benefits portion of the prevailing wage shall be paid double time. The remaining $.60 of the fringe benefit portion of the
prevailing wage shall be paid at straight time.
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JEFFERSON COUNTY
HEAVY CONSTRUCTION - OVERTIME SCHEDULE

NO. 25: Means a regular work week of forty (40) hours, starting on Monday and ending on Friday. The reguiar work day
shall be either eight (8) or ten (10) hours. If a crew is prevented from working forty (40) hours Monday through Friday, or
any part thereof by reason of inclement weather, Saturday or any part thereof maybe worked as a make-up day at the
straight time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may
not have been employed the entire week, shall work Saturday at the straight time rate. A work day is to begin between
6:00 a.m. and 9:00 a.m. However, the project starting time maybe advanced or delayed if mutually agreed to by the
interest parties. All hours worked on recognized holidays, or days observed as such, double (2) time shall be paid.

NO. 26: Means a regular work week of forty (40) hours will start on Monday and end on Friday. The regular work day
shall be either eight (8) or ten (10) hours. |f a crew Is prevented from working forty (40) hours Monday through Friday, or
any part thereof by reason of inclement weather, Saturday or any part thereof may be worked as a make-up day at the
straight time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may
not have been employed the entire week, shall work Saturday at the straight time rate. A workday is to begin between
6:00 a.m. and 9:00 a.m. However, the project starting time may be advanced or delayed if mutually agreed to by the
interest parties. For all time worked on recognized holidays, or days observed as such, double (2) time shall be paid.

NO. 32: Means the overtime rate shall be time and one-half the regular rate for work over forty (40) hours per week.
Sundays and Holidays shall be paid at double the straight time rate.
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JEFFERSON COUNTY
HEAVY CONSTRUCTION - HOLIDAY SCHEDULE

NO. 4: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Christmas Day, or observed as such, shall be paid at the double time rate of pay. When a Holiday falls on a
Sunday, Monday shall be observed. No work shall be performed on Labor Day, except in case of jeopardy to life
or property. This is applied to protect Labor Day. :

NO. 9: All work performed on Sundays and the following recognized holidays, or the days observed as such, of
New Year's Day, Decoration Day, Fourth of July, Labor Day, Veteran's Day, Thanksgiving Day and Christmas
Day, shall be paid at double (2) the hourly rate plus an amount equal to the hourly Total Indicated Fringe Benefits.
Whenever any such holidays fall on a Sunday, the following Monday shall be observed as a holiday.

NO. 11: Means all work performed on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day,
Thanksgiving Day, Christmas Day, and any additional holidays which may be mutually agreed upon shall be paid
at the double (2) time rate of pay. Whenever any such holiday falls on a Sunday, the following Monday shall be
recognized and observed as the holiday. No work shall be performed on Labor Day.

NO. 12: All work performed on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day,
Thanksgiving Day, Christmas Day, or days celebrated as such, shall be paid at the double time rate of pay.
When one of the foregoing holidays falls on Sunday, it shall be celebrated on the following Monday. When one of
the foregoing holidays falls on Saturday, it shall be celebrated on the Friday before the holiday.

NO. 16: The following days are recognized as holidays: New Year's Day, Memorial Day, Fourth of July, Labor
Day, Thanksgiving Day and Christmas Day. If a holiday falls on Sunday, it shall be observed on the following
Monday. If a holiday falls on Saturday, it shall be observed on the preceding Friday. No work shall be petformed
on Labor Day except in case of jeopardy to work under construction. This rule is applied to protect Labor Day.
When a holiday falls during the normal work week, Monday through Friday, it shall be counted as eight (8) hours
toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is to be paid to the worker
unless worked. If workers are required to work the above recognized holidays or days observed as such, they
shall receive double (2) the regular rate of pay for such work.

NO. 21: The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, Labor
Day, Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following
Monday. No work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule
is applied to protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall
be counted as eight (8) hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is
to be paid the workman unless worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday
as a make-up day when an observed holiday occurs during the work week. Employees have the option to work that
make-up day. If workmen are required to work the above enumerated holidays, or days observed as such, they
shall receive double (2) the regular rate of pay for such work.

NO. 25: The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, Labor
Day, Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following
Monday. No work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule
is applied to protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall
be counted as eight (8) hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is
to be paid the workmen unless worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday
as a make-up day when an observed holiday occurs during the work week. Employees have the option to work that
make up day. If workmen are required to work the above enumerated holidays, or days observed as such, they
shall receive double (2) the regular rate of pay for such work.

NO. 31: All work performed on New Year's Day, Presidehts’ Day, Veterans’ Day, Good Friday, Decoration Day,
Fourth of July, Labor Day, Christmas Eve Day, Christmas Day, Thanksgiving Day and Day after Thanksgiving or
days celebrated for the same.
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	SECTION 1001-GENERAL REQUIREMENTS FOR MATERIAL
	Amend Sec 1001.4 to include the following:   04/18
	Delete Sec 1001.12 thru 1001.12.3 and substitute the following:   04/18
	Add Sec 1001.12.4:   04/18

	SECTION 1018-FLY ASH FOR CONCRETE
	Delete Sec 1018.3.1 thru 1018.3.4 and substitute the following:   04/18

	SECTION 1048-PAVEMENT MARKING MATERIAL
	Delete Sec 1048.30.3.3 and substitute the following:   01/18

	SECTION 1055-CONCRETE CURING MATERIAL
	Delete Sec 1055.3.2.3 and substitute the following:   04/18
	Delete Sec 1055.3.2.4 and substitute the following:   04/18

	SECTION 1057-MATERIAL FOR JOINTS
	Renumber Sec 1057.6 and 1057.6.1:   04/18

	SECTION 1091-LIGHTING EQUIPMENT
	Delete Sec 1091.1.1 and substitute the following:   04/18
	Delete Secs 1091.7 thru 1091.7.2 and substitute the following:   04/18
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