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BID NOTICE 

Sealed bids for  
will be received at the office of The Department of the County Clerk, Jefferson County Administration Center, 729 
Maple Street, Hillsboro, Missouri until 2:00 o'clock P.M.              on,                                  , and at that time will be publicly 
opened and read.  All bids shall be submitted in triplicate in an opaque sealed envelope, marked with the Project title, name 
and address of the Bidder, and accompanied by the other required documents. Bids submitted via fax or electronic will be 
rejected. Late Bids will not be accepted and will be returned to the sender, unopened. 

Work shall be in accordance with the provided Specifications, Job Special Provisions, and Plans. Where not specifically covered 
by the Specifications, or Job Special Provisions or Plans, the Contractor shall adhere to the currently effective 2018 Edition of 
the “Missouri Standard Specifications for Highway Construction”, and the currently effective “MoDOT Standard Plans for 
Highway Construction.” The contractor shall have a maximum of                                        (      ) working days to 
complete the project. The County intends to expedite the contract approval process and issue a notice to proceed as soon as possible to 
allow for project completion in 2018.  
Plans and specifications for this project will be available, at no cost, downloadable files from the Jefferson County 
website (http://www.jeffcomo.org/PublicWorksProjects.aspx?nodeID=Purchasing), beginning Friday,
The bidder will be responsible to check the County’s website for addendum(s) regarding this project prior to bid opening. 
All potential bidders must complete the “Plan Holder Contact Information” form and submit this form to 
Public Works at pwprojects@jeffcomo.org and request placement on the bidder’s list.   

All labor used in the construction of this public improvement shall be paid a wage no less than the prevailing hourly rate of 
wages of work, of a similar character in this locality, as established by the State of Missouri’s “Annual Wage Order” that is 
currently effective 10 calendar days prior to bid opening. 

The County of Jefferson, Missouri hereby notifies all bidders that it will affirmatively ensure that in any contract entered into 
pursuant to this advertisement, businesses owned and controlled by socially and economically disadvantaged individuals will 
be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of 
race, color, religion, creed, sex, age, ancestry, or national origin in consideration for an award. 

All bidders must be on MoDOT’s Qualified Contractor List per Section 102.2 of the Missouri Standard Specifications 
for Highway Construction, 2018 Edition. The contractor questionnaire must be on file 7 days prior to bid opening.  

Contractors and sub-contractors who sign a contract to work on any public works project must provide a minimum 10-Hour 
OSHA construction safety program, or similar program approved by the Department of Labor and Industrial Relations, to be 
completed by their on-site employees within sixty (60) days of beginning work on the construction project. 

A certified or cashier’s check or a bid bond in the amount of 5% shall be submitted with each proposal. A certificate of 
insurance shall be submitted with each proposal.  

All bids shall be made on the forms provided. Three (3) copies of the bid must be submitted, one (1) being original inked. The 
County of Jefferson, Missouri reserves the right to reject any or all bids, to waive any informality in the bids received, and to 
award the contract to the lowest, responsive, responsible bidder. 

END BID NOTICE 

PW18428BRGROCK CREEK GARDENS RD BRIDGE REPLACEMENT

June 19th, 2018(CDST)

The proposed work includes: The removal and replacement of the bridge structure and associated roadway approaches
on Rock Creek Gardens Road. The work in general will consist of removal of existing structure, new bridge abutments,
installation of box beams, bituminous surfacing, guardrail installation, and rock blanket installation. The total length of project
is approximately 290 feet.

Sixty-Five 65

May 25th, 2018
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BID SUBMITTAL

ROUTE: 

PROJECT NUMBER: 

BID SUBMITTAL DEADLINE: 

BIDDER’S NAME:__________________________________ 

IN ORDER TO BE CONSIDERED A RESPONSIVE, RESPONSIBLE BIDDER, THE 
CONTRACTOR MUST READ, UNDERSTAND, COMPLETE AND SUBMIT 3 COPIES (1 
ORIGINAL) OF ALL FORMS WITHIN THIS BID SUBMITTAL PACKAGE (THIS COVER AND 
ALL SHEETS WITH THE BID SUBMITTAL BORDER), ALONG WITH OTHER SUBMITTAL 
REQUIREMENTS AS STATED ON THE BIDDER CHECKLIST.  

The County does not assume any responsibility for errors or misinterpretations resulting from 
the use of incomplete sets of Bidding Documents.  

DEPARTMENT OF PUBLIC WORKS 
Jason Jonas, P.E. - Director 

Telephone: 636-797-5340 · Fax: 
636-797-5565  Web Address: 

www.jeffcomo.org 

Ken Waller 
County Executive County of Jefferson 

STRUCTURE NO.: 

FUNDING SOURCE:

PROJECT 
MANAGER: 

ROCK CREEK GARDENS RD BRIDGE REPLACEMENT

PW18428BRG ROAD/BRIDGE

ROCK CREEK GARDENS ROAD CHRIS EHLEN, P.E.

042800041 636.797.5570 
cehlen@jeffcomo.org

June 19th, 2018 (CDST)
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PLAN HOLDER CONTACT INFORMATION 

All potential bidders must complete this form and submit it to the Jefferson County email 
address listed below in order to provide contact information as required. All other plan holders 
may submit this form at their own option.  Addendums will be posted on the county website. In 
the event of disruption of website services, all such information will be communicated to all 
registered plan holders. 

Project: Plans &  
Specifications: 
Cost: 

Bid Opening Date: 
Estimate: 

Phone*: 
Email*: 

Email this 
completed form to: 

*required information

$0.00 AVAILABLE ONLINE 

pwprojects@jeffcomo.org 

Company Name*: 
Address*:

City, State, Zip*:

PW18428BRG ROCK CREEK GARDENS RD BRIDGE REPLACEMENT

June 19th, 2018 (CDST)
$505,000.00
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a) Complete and Submit “Plan Holder’s Contact Information” Form prior to bid submittal (email before bid opening)
b) Bid Submittal Cover Sheet with bidder’s name printed or typed
c) Instructions and Notices to Contractors initialed on each page, all spaces filled, signed.
d) Balanced, complete, signed, and embossed (if corporation) Bid Form, addenda acknowledged and 1st sheet attached
e) Bid Guaranty/Bid Bond (Assurance Company’s form is valid substitute to generic form herein)
f) Bidder’s Acknowledgement completed and signed
g) Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit)
h)
i)

Bid to be submitted in ink with proper signatures with no white out

j)
3 copies of complete bid, only one need be original ink.

k)
Bid submitted in opaque envelope with appropriate information on outside of envelope
Enclose Certificate of Insurance

Submit completed Contractor Questionnaire and/or Contractor Prequalification Questionnaire with attachments not later 
than seven (7) days prior to the date and hour of the bid opening.  See Secs 101-103 of the Standard Specifications, and 
Rule 7 CSR 10-15.900, "Prequalification to Bid of Certain Contractors".  Questionnaire and Contact information are provided 
on MoDOT's website (required on highway and bridge projects) 

If submitting the bid by mail, it is to be completed, executed, and submitted in a sealed envelope addressed to County of 
Jefferson, Missouri.  Provide the vendor name, vendor address, vendor number, county, route and federal project number on 
the outside of the envelope (if applicable).   

Please read all items in the bidding document carefully.  For paper bids, complete all items in ink or by typing in the 
information.

Sign this bidding document properly.  If submitted in the name of a firm or corporation, the legal name of the firm or 
corporation should appear in the space designated, and be signed for by one or more persons legally qualified to execute 
papers in the name of said firm or corporation.  Affix Corporate Seal if the Bidder is a Corporation. 

Bid Bond shall be executed by bidder and surety, or attach cashier's check to the bid bond form. 

Common Mistakes: 
a) Not signing the bid
b) Not acknowledging all addenda
c) Not providing a bid bond
d) Using pencil to fill out the bid
e) Using white out to make corrections to the itemized bid sheets
f) Not initialing changes made
g) Not Providing Proof of Insurance

All questions concerning the bid document preparation can be directed to the Jefferson County Public Works Department 
Project Manager:

Special Needs:  If you have special needs addressed by the Americans with Disabilities Act, please notify Jefferson County 
Public Works Department, at 636-797-6126 or through Missouri Relay System, TDD 1-800-735-2966, at least five (5) 
working days prior to the bid opening.

BIDDER CHECKLIST 

Completion of item a), and submittal of 3 collated copies of items b) thru k), encompasses a complete bid submittal 

636.797.5570
cehlen@jeffcomo.orgCHRIS EHLEN, P.E.
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INSTRUCTIONS AND NOTICES TO CONTRACTORS 

Sealed bids for the proposed work will be addressed and delivered to the office of The County Clerk, 729 Maple Street, Jefferson 
County Administration Center, Hillsboro, Missouri until 2:00 o’clock P.M.            on                               , and at that time will be 
publicly opened.  All bids shall be submitted in triplicate in an opaque sealed envelope, marked with the Project title, name and address 
of the Bidder, and accompanied by the other required documents. Bids submitted via fax or electronic will be rejected. Late Bids will 
not be accepted and will be returned to the sender, unopened. The prime contractor must be on MoDOT’s approved contractor listing 
at least 7 days before the day of the bid opening in order for Jefferson County to concur with the award of this project.  Jefferson 
County will only concur with awarding the contract to a responsible bidder who has submitted the lowest, responsive bid. A 
responsive bid is one that meets all requirements of the advertisement and proposal, and “responsible” is defined as one who is 
physically organized and equipped with the financial wherewithal to undertake and complete the contract. 

(1) PROPOSED WORK:  

(2) PLANS AND SPECIFICATIONS: Plans (if applicable) and specifications for this project are available through the Jefferson 
County, Missouri Government website (Jeffcomo.org) under the “Invitation for Bids/Request for Proposals” tab in the “Quick 
Links” box in the upper right corner of the homepage.  It is the bidder’s responsibility to obtain these documents from the provided 
source, including copies for use in construction.  Paper copies of any documents will require advance notice and are subject to 
administrative fees for labor and material costs.  Plans, specifications, and any other project documents are made available only for 
the purposes of obtaining bids, and as a resource to the awarded contractor. These documents do not confer a license or grant for 
any other use.  

(3) CONTRACT DOCUMENTS AND SITE CONDITIONS: Before submitting a Bid, each Bidder must (a) examine the Contract 
Documents thoroughly, (b) visit the site to familiarize himself with local conditions that may in any manner affect cost, progress or 
performance of the Work, (c) familiarize himself with federal, state and local laws, ordinances, rules and regulations that may in 
any manner affect cost, progress or performance of the Work; and (d) study and carefully correlate Bidder's observations with the 
Contract Documents. Each bidder will, at his own expense, make such investigations and tests as the bidder may deem necessary to 
determine his Bid for performance of the Work in accordance with the time, price and other terms and conditions of the Contract 
Documents. On request, the County will provide each bidder access to the site to conduct such investigations and tests, as each 
bidder deems necessary for submission of his Bid. The lands upon which the Work is to be performed rights - of - way for access 
thereto and other lands designated for use by the Contractor in performing the work are identified in the projects specifications or 
plans. 

(4) COMPLIANCE WITH CONTRACT PROVISIONS:  The bidder, having examined and being familiar with the local conditions 
affecting the work, and with the contract, contract documents, including the Missouri Highways and Transportation Commission's 
"Missouri Standard Specifications for Highway Construction, 2018," and "Missouri Standard Plans for Highway Construction, 
2018" and Supplemental Revisions (if applicable), their revisions, and the request for bid, including appendices, special provisions 
and plans, hereby proposes to furnish all labor, materials, equipment, services, etc., required for the performance and completion 
of the work.  All specifications published by Missouri Department of Transportation may be obtained from the webpage 
www.modot.org. By submitting this bid, the contractor acknowledges that all specifications, including those that are referenced in 
the bid documents, shall be specifications of the contract. It shall be conclusively presumed that they are in the bidder's 
possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project. All 
questions about the meaning or intent of the Contract Documents shall be submitted to the county project manager as stated on the 
“Bidder Checklist.” Replies will be issued by Addenda, mailed, or electronically delivered to all parties recorded by the County 
Engineer as having received the Bidding Documents. Oral and other interpretations or clarifications will be without legal effect. 
The bidder must have completed and submitted the Plan Holder’s Contact form to be recorded as having received the Bidding 
Documents. In all documents published by others, the term “Commission” shall be replaced with the term, “County of Jefferson”, 
and the term “Engineer” shall be replaced with “Director of Public Works/County Engineer.” The contracting authority for this 
contract is Jefferson County Public Works. 

(5) PRIME CONTRACTOR REQUIREMENTS:  The prime contractor must be on MoDOT’s approved contractor listing at least 7 
days before the day of the bid opening in order for MoDOT to concur with the award of this project. The limitation in Sec 108.1.1 
of the Missouri Standard Specifications for Highway Construction that "the contractor's organization shall perform work 
amounting to not less than 40 percent of the total contract cost" is waived for this contract.   Instead, the less restrictive terms of the 
Federal Highway Administration's rule at Title 23 Code of Federal Regulations (CFR) § 635.116(a) shall apply, so that the 
contractor must perform project work with its own organization equal to and not less than 30 percent of the total original contract 
price. Second-tier subcontracting will not be permitted on this contract.  All other provisions in Sec 108.1.1 et seq. of the Missouri 
Standard Specifications for Highway Construction shall remain in full force and effect, and shall continue to govern the contractor 
and its subcontractors, in accordance with the provisions of Title 23 CFR § 635.116. 

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 

BIDDER SHALL INITIAL EACH SHEET ACKNOWLEDGING UNDERSTANDING AND ACCEPTANCE 

June 19th, 2018(CDST)

The proposed work includes: The removal and replacement of the bridge structure and associated roadway approaches 
on Rock Creek Gardens Road. The work in general will consist of removal of existing structure, new bridge abutments, installation
of box beams, bituminous surfacing, guardrail installation, and rock blanket installation. The total length of project is approximately
290 feet.
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(6) SUBCONTRACTORS: No subcontract may be awarded by the prime contractor under this contract to anyone without approval of 
the County.   In order for such approval to be obtained the Contractor shall submit a request to subcontract. This is not required for 
bid submittal. The proposed subcontractor must also submit, through the Contractor, the following documents in an acceptable form: 

a. Copy of any subcontracts, if requested
b. Certification by proposed subcontractor regarding equal employment opportunity;
c. Certification by proposed subcontractor concerning labor standards and prevailing wage requirements;
d. Any such other documents and evidence as the County may reasonably request to show that the

subcontractor has fully complied with any reporting requirements to which it is or was subject.
e. Affidavit of Federal Employment Authorization to be completed and turned in by proposed subcontractors.
f. Subcontractor shall have certificate of insurance with the same limits as the prime contractor listing

Jefferson County Public Works as Additional Insured and as a certified holder. The endorsement is also
required.

g. E-verify MOU in its entirety.

(7) SUBCONTRACTOR DISCLOSURE:  Requirements contained within Sec 102.7.12 of the Missouri Standard Specification for 
Highway Construction shall be waived for this contract. The documents by proposed subcontractors are not required to be 
attached to the Contractor’s Bid. 

(8) SALES AND USE TAX EXEMPTION:  County of Jefferson, a tax exempt entity, will furnish a Missouri Project Exemption 
Certificate as described in Section 144.062 RSMo to the awarded contractor who in turn may use the certificate to purchase 
materials for a specific project performed for the tax exempt entity.  Only the materials and supplies incorporated or consumed 
during the construction of the project are exempt.  The certificate will be issued to the contractor for a specific project for a defined 
period of time.  

(9) PERIOD OF PERFORMANCE:  If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such rate and 
in such manner as, in the judgment of the engineer, is necessary for the completion of the work within the time specified as follows 
in accordance with Sec 108:  

(10) LIQUIDATED DAMAGES:  The bidder agrees that, should the bidder fail to complete the work in the time specified or such 
additional time as may be allowed by the engineer under the contract, the amount of liquidated damages to be recovered in 
accordance with Sec 108 shall be as follows:  

(11) BID GUARANTY:  The bidder shall submit a Bid Guaranty.  The project bid bond form is included in the bid book.  The bidder 
shall mark the box below to identify the type of Bid Guaranty. 

Paper Bid Bond 
Cashier’s Check 

Bid Guaranty shall be made payable to the Owner, in the amount of five percent of the Bidder's maximum Bid price and in the 
form of a certified or bank check or a Bid Bond (on form attached, if a form is prescribed) issued by a Surety. The Bid security of 
the Successful Bidder will be retained until such Bidder has executed the Agreement and furnished the required Contract Security 
within 15 days of the Notice of Award. Failure to do so may result in the annulment of the Notice of Award and forfeiture of the 
Bid Security. The Bid Security of any Bidder whom the Owner believes to have a reasonable chance of receiving the award may be 
retained by the Owner until the earlier of the seventh day after the "effective date of the Agreement" (which is the date the 
agreement has been executed by all parties) by Owner to Contractor and the required Contract Security is furnished or the sixty-
first day after the Bid opening. Bid Security of other Bidders will be returned within seven days of the Bid opening. 

(12) SUBSTITUTE MATERIALS, EQUIPMENT, AND VALUE ENGINEERING: The Contract, if awarded, will be on the basis 
of material and equipment specified in the Drawings or Supplemental Specifications without consideration of possible substitute 
"or-equal" items.  Whenever it is indicated in the Drawings or Supplemental Specifications that a substitute or "or-equal" item of 
material or equipment may be furnished or used by a Contractor, it must first be proven to be acceptable by the county.  Proposals 
to alter the project design or specifications, otherwise known as “Value Engineering” must also be proposed and accepted. 
Application for such acceptance will not be considered by County Engineer until after the "effective date of the Agreement". 
Bidders should assume that no modifications to the contract or design will be allowed for it is not guaranteed that a modification 
will be allowed. Bid on the plans and Specifications “As-Is”, including any issued addendum during the bidding phase.   

(13) MATERIALS INSPECTION:  All technicians who perform or witness such sampling and testing shall be deemed as qualified by 
successfully completing the requirements of EPG 106.18 Technician Certification Program, for that specific technical area. 

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE____________________ 

WORKING DAYS

$ U.S. DOLLARS/DAY.00

65

950 NINE-HUNDRED AND FIFTY
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(14) MISSOURI DOMESTIC PRODUCT PROCUREMENTACT:  Bidder represents that the goods provided comply with Sections 
34.350 to 34.359, RSMo, known as the Domestic Product Procurement Act. The Act encourages the purchase of products 
manufactured or produced in the United States, State of Missouri, and Jefferson County, Missouri. Bidder shall include proof of 
compliance with the Act with the bid, when requested. 

(15) PREVAILING WAGE: This contract requires payment of the prevailing hourly rate of wages for each craft or type of work required 
to execute the contract as determined by the Missouri Department of Labor and Industrial Relations. For work performed anywhere 
within this contract, the contractor, and their subcontractors, shall pay their employees the applicable state wages as detailed in the 
Missouri “Annual Wage Order” that is included within these specifications. The contractor will forfeit a penalty to the contracting 
public body of $100 per day (or portion of a day) for each worker that is paid less than the prevailing rate for any work done under 
the contract by the contractor or by any subcontractor. These supplemental bidding documents have important legal consequences.  
It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in 
the preparation of any bid submitted on this project. 

(16) WORKER ELIGIBILITY REQUIREMENTS:  Execution of the construction contract for this project is dependent upon the 
awarded bidder providing an Affidavit of Compliance AND E-Verify Memorandum-of-Understanding (MOU) between the bidder 
and Department of Homeland Security to the Contracting Authority as required by section 285.530 RSMo.  The cover page and 
signature page of the E-Verify MOU and the Affidavit must be submitted with the bid. A sample Affidavit of Compliance can 
be found at the Missouri Attorney General’s website at the following link: 

https://labor.mo.gov/sites/labor/files/pubs forms/PW-4-AI.pdf 

All bidders must also be enrolled in the E-Verify Program, and include their MOU prior to contract execution.  Bidders who are 
not enrolled will need to go to the following website link and select “Enroll in the Program” to get started.  After completing the 
program, they will receive their E-Verify MOU with Department of Homeland Security.  This document will need to be printed out 
and kept on file so that a copy can be attached to the Affidavit of Compliance. This requirement also applies to subcontractors and 
contracted labor. It is the prime contractor’s responsibility to verify the worker eligibility of their subcontractors in order to protect 
their own company from liability as required by section 285.530 RSMo. 

http://www.dhs.gov/files/programs/gc 1185221678150.shtm 

(17) ANTIDISCRIMINATION:  The Contracting Authority hereby notifies all bidders that it will affirmatively insure that in any 
contract entered into pursuant to this advertisement, businesses owned and controlled by socially and economically disadvantaged 
individuals will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on 
the grounds of race, color, religion, creed, sex, age, ancestry, or national origin in consideration for an award. 

(18) OSHA TEN HOUR TRAINING REQUIREMENTS:  Missouri Law, 292.675 RSMO, requires any awarded contractor and its 
subcontractor(s) to provide a ten-hour Occupational Safety and Health Administration (OSHA) Construction Safety Program (or a 
similar program approved by the Missouri Department of Labor and Industrial Relations as a qualified substitute) for their on-site 
employees (laborers, workmen, drivers, equipment operators, and craftsmen) who have not previously completed such a program 
and are directly engaged in actual construction of the improvement (or working at a nearby or adjacent facility used for 
construction of the improvement).  The awarded contractor and its subcontractor(s) shall require all such employees to complete 
this ten-hour program, pursuant to 292.675 RSMO, unless they hold documentation on their prior completion of said program.  
Penalties, for Non-Compliance include contractor forfeiture to the Contracting Authority in the amount of $2,500, plus $100 per 
contractor and subcontractor employee for each calendar day such employee is employed beyond the elapsed time period for 
required program completion under 292.675 RSMO. See General Provision 43 for further details. 

(19) TRAINEES:  On-The-Job-Training is not a requirement of this contract 

(20) ADDENDUM ACKNOWLEDGEMENT: An addendum, if issued, will be posted on the County’s website (Jeffcomo.org in same 
location as these specifications), and will be emailed to the provided contact on the “Plan Holder Information Request” form. 
Bidder must submit the plan holder contact form, with a valid email contact, to receive any addenda notifications. By submitting a 
bid, the bidder acknowledges he or she was afforded equal opportunity to gain access and knowledge of any addenda. The County 
shall not be held liable for a bidder’s failure to provide proper contact information leading to the failure of acknowledging any 
contract modifications. The undersigned states that all addenda (if applicable) have been received, acknowledged and incorporated 
into their bid, prior to submittal.  Acknowledgement of addenda shall be completed in the appropriate section of the “Bid Form”, 
after the bid line items. If no addendum issued, bidder shall note this within the same section of the “Bid Form” Bidder shall also 
staple the first sheet (cover page that has the engineer’s seal) of the addendum to the back side of the first sheet of the bid submittal 
package.  

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 
Page 10 of 120PW18428BRG



(21) SIGNATURE AND IDENTITY OF BIDDER:  The undersigned states that the following provided information is correct and that 
(if not signing with the intention to bind themselves to become the responsible and sole bidder) they are the agent of, and they are 
signing and executing this, as the bid of 

______________________________________________________________________________________, which is the correct 
LEGAL NAME as stated on the contractor questionnaire (if applicable).   

a) The organization submitting this bid is a(n) (1) individual bidder, (2) partnership, (3) joint venture (whether individuals or
corporations, and whether doing business under a fictitious name), or (4) corporation.  Indicate by marking the appropriate box below. 

  sole individual      partnership     joint venture 

corporation, incorporated under laws of state of _______________________________________. 

b) If the bidder is doing business under a fictitious name, indicate below by filling in the fictitious name
________________________________________________________________________________ 

Executed by bidder this    day of  20       . 

THE BIDDER CERTIFIES THAT THE BIDDER AND ITS OFFICIALS, AGENTS, AND EMPLOYEES HAVE NEITHER DIRECTLY NOR 
INDIRECTLY ENTERED INTO ANY AGREEMENT, PARTICIPATED IN ANY COLLUSION, OR OTHERWISE TAKEN ANY ACTION IN 
RESTRAINT OF FREE COMPETITIVE BIDDING IN CONNECTION WITH THIS BID, AND THAT THE BIDDER INTENDS TO PERFORM 
THE WORK WITH ITS OWN BONAFIDE EMPLOYEES AND SUBCONTRACTORS, AND DID NOT BID FOR THE BENEFIT OF 
ANOTHER CONTRACTOR. 

THE BIDDER ACKNOWLEDGES THAT THIS IS AN UNSWORN DECLARATION, EXECUTED UNDER PENALTY OF PERJURY UNDER 
THE LAWS OF THE UNITED STATES AND/OR FALSE DECLARATION UNDER THE LAWS OF MISSOURI, AND ANY OTHER 
APPLICABLE STATE OR FEDERAL LAWS.  THE FAILURE TO PROVIDE THIS CERTIFICATION IN THIS BID MAY MAKE THIS BID 
NON-RESPONSIVE, AND CAUSE IT TO BE REJECTED. 

THE BIDDER CERTIFIES THAT THE BIDDER'S COMPANY KNOWINGLY EMPLOYS ONLY INDIVIDUALS WHO ARE AUTHORIZED 
TO WORK IN THE UNITED STATES IN ACCORDANCE WITH APPLICABLE FEDERAL AND STATE LAWS AND ALL PROVISIONS OF 
MISSOURI EXECUTIVE ORDER NO. 07-13 FOR CONTRACTS WITH THE CONTRACTING AUTHORITY. 

Check this box ONLY if the bidder REFUSES to make any or all of these certifications.  The bidder may provide an 
explanation for the refusal(s) with this submittal. 

_______________________________________________________________________________________ 
Signature of Bidder’s Owner, Officer, Partner or Authorized Agent 

_______________________________________________________________________________________ 
Please print or type name and title of person signing here  

Attest: 
_______________________________________________________________________________________ 
Secretary of Corporation if Bidder is a Corporation 

Affix Corporate Seal (If Bidder is a Corporation) 

NOTE:  If bidder is doing business under a fictitious name, the bid shall be executed in the legal name of the individual, partners, joint 
ventures, or corporation, and registration of fictitious name filed with the secretary of state, as required by sections 417.200 to 417.230 
RSMo.  If the bidder is a corporation not organized under the laws of Missouri, it shall procure a certificate of authority to do business 
in Missouri, as required by section 351.572 et seq RSMo.  A certified copy of such registration of fictitious name or certificate of 
authority to do business in Missouri shall be filed with the Missouri Highways and Transportation Commission, as required by the 
standard specifications. 

(22) MODIFICATION AND WITHDRAWAL OF BIDS: Bids may be modified or withdrawn by an appropriate document duly 
executed (in the manner that a Bid must be executed) and delivered to the place where Bids are to be submitted at any time prior 
to the opening of Bids. If, within twenty-four hours after Bids are opened, any Bidder files a duly signed written notice with the 
County and promptly thereafter demonstrates, to the reasonable satisfaction of the County, that there was a material and 
substantial mistake in the preparation of his or her Bid, that Bidder may withdraw their bid.  Thereafter, that Bidder will be 
disqualified from further bidding on the proposed contract, or any future contracts related to the original. 
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(23) OPENING OF BIDS:  Bids will be opened publicly. All Bids shall remain open for sixty days after the day of the Bid opening. 
The County may, at their sole discretion, release any Bid, and return the Bid Security prior to that date. The County reserves the 
right to reject any and all bids, to waive any or all informalities, and to reject any non-responsive bids. In evaluating Bids, the 
County shall require Bidders to be on MoDOT’s approved contractor list at least 7 days before the day of the bid opening. The 
County retains sole authority to determine whether the Bid meets all requirements of the advertisement and proposal, and any 
alternates, and all unit prices requested in the Bid forms are provided in an acceptable manner. 

(24) AWARD OF CONTRACT: This project will be awarded to the lowest, responsive, responsible bidder. Per Section 130.060;  Part   

(25) FAILURE TO EXECUTE AGREEMENT: Failure to execute the agreement and to file the acceptable contract bonds within 15 
days after the unexecuted agreement has been mailed to the bidder, shall be just cause for the cancellation of the award and the 
forfeiture of the bid guaranty.  A bidder failing to file an acceptable bid or contract bond from an approved surety, or failing to 
execute the agreement within the time provided, shall result in a cancellation of the award to that bidder, and disqualify that 
bidder, and any other firm having common ownership or control with that bidder, from performing any work on the County 
project or projects which are the subject of that bid, as a prime contractor, a subcontractor or a supplier. 

(26) ITEMIZED BID:  The Bidder shall indicate, in U.S. Dollar figures, a unit price for each item on the form, the product of the 
respective quantities and unit prices in the column provided, the subtotal for each item group, and the gross sum (Total Bid). In 
case of discrepancy between the gross sum shown on the bid and that obtained by adding the products of the quantities of work 
and the unit prices, the bidder agrees that the unit prices shall govern, and any errors found in said products and gross sum may be 
corrected by the County. Bids by corporations must be executed in the corporate name by the president or a vice-president (or 
other corporate officer accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the 
secretary or an assistant secretary.  The corporate address and state of incorporation shall be shown below the signature. Bids by 
partnerships must be executed in the partnership name and signed by a partner, whose title must appear under the signature and the 
official address of the partnership must be shown below the signature. The bid shall also satisfy all of the following requirements: 
a) Bid Forms must be completed in ink or by typed font. Corrections shall be crossed out and initialed in ink
b) 3 (Three) copies of the entire bid document shall be included with submittal. Only one required to be original ink.
c) Bids submitted in person shall be enclosed in an opaque, sealed envelope, and the Project Title, Project Number, Name and

address of the bidder, and contact name and phone number, shall be noted on the outside of the envelope.  Bid shall be
delivered to the office of the County Clerk, 725 Maple Street, Hillsboro, MO 63050. Bids submitted by mail or delivery
system shall include all of the afore mentioned notation, with the sealed envelope placed within an outer envelope for mailing.
The outer envelope shall have the notation “BID ENCLOSED”. Bids must be stamped as received by the county clerk’s office
prior to the deadline stated in the Bid Notice, or as noted in any addenda that modifies the bid submittal deadline.

d) The bid shall contain an acknowledgment of receipt of all or no Addenda (shall be completed on the Bid Form).
e) The address, phone number, and email, to which communications regarding the Bid are to be directed, must be shown.
f) Failure to submit the following required documents prior to the bid opening will make the bid non-responsive and not eligible

for award consideration:
a. Complete and Submit Plan Holder’s List Form prior to bid submittal (email before bid opening)
b. Bid Submittal Cover Sheet with bidder’s name printed or typed
c. Instructions and Notices to Contractors initialed on each page, all spaces filled, signed.
d. Balanced Bid Form, complete, signed, and embossed (if corporation), addenda acknowledged and 1st sheet attached
e. Bid Guaranty/Bid Bond (Assurance Company’s form is valid substitute to generic form herein)
f. Bidder’s Acknowledgement completed and signed
g. Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit)
h. Enclose Certificate of Insurance

The County does not assume any responsibility for errors or misinterpretations resulting from the use of incomplete sets of 
Bidding Documents.  

The bidder should complete the following section in accordance with Sec 102.7.  The bidder proposes to furnish all labor, 
materials, equipment, services, etc. required for the performance and completion of the work, as follows: 

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 

A(3) of the Jefferson County Code of Ordinances,  the County Council reserves the right to give  preference and award the contract 
to a contractor based within Jefferson County when the difference in the delivered price is negligible.  The Public Works Department 
define the term ‘negligible’ in this section of the Code of Ordinance to mean less that a one-percent (1%) difference in the total 
bidding price. The County may consider the qualifications and experience of Subcontractors and other persons and organizations 
(including those who are to furnish the principal items of material or equipment) proposed for those portions of the work as to which 
the identity of Subcontractors and other persons and organizations must be submitted as provided. Operating costs, maintenance 
considerations, performance data and guarantees of materials and equipment may also be considered by the County. The County may 
conduct such investigations as they deem necessary to assist in the evaluation of whether any Bid is responsive in accordance with 
the Contract Documents to the County's satisfaction within the prescribed time. If the contract is to be awarded, the County will give 
the Successful Bidder a Notice of Award within sixty days after the date of the Bid opening. Section 39 of the General Provisions set 
forth the County’s requirements as to performance and other Bonds.  When the Successful Bidder delivers the executed Agreement 
to the County it shall be accompanied by the required Contract Security. When the County gives a Notice of Award to the Successful 
Bidder, it will be accompanied by at least four unsigned counterparts of the Agreement and all other Contract Documents.  Within 
fifteen days thereafter Contractor shall sign and deliver at least four counterparts of the Agreement to the County with all other 
Contract Documents attached. The County will return one executed Contract Agreement to the Contractor.
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BID FORM 
TO:  JEFFERSON COUNTY, MISSOURI 
BID FOR:  
PROJECT NO. :

1. The undersigned BIDDER proposes and agrees, if this BID is accepted, to enter into an Agreement with the County in
the form included in the Contract Documents to complete all Work as specified or indicated in the Contract
Documents for the Contract Price and within the Contract Time indicated in this Bid and in accordance with the
Contract Documents.

2. BIDDER accepts all of the terms and conditions of the Instructions to Bidders. This Bid will remain open for sixty
days after the day of Bid opening. BIDDER will sign the Agreement and submit all documents required within fifteen
(15) days after the COUNTY’S Notice of Award.

3. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that:

(a) BIDDER has examined the site and locality where the Work is to be performed, the legal requirements (federal, 
state and local laws, ordinances, rules and regulations) and the conditions affecting cost, progress or performance 
of the Work and has made such independent investigations as BIDDER deems necessary; and 

(b) This Bid is genuine and not made in the interest of or on behalf on any undisclosed person, firm or corporation and 
is not submitted in conformity with any agreement or rules of any group, association, organization or 
corporation; BIDDER has not directly or indirectly induced or solicited any other Bidder to submit a false or 
sham Bid; BIDDER has not solicited or induced any person, firm or a corporation to refrain from  bidding; and 
BIDDER has not sought by collusion to obtain  for himself any advantage over any other Bidder or over the 
County.  

4. Bidder will complete the project for the following unit prices. It is understood that the quantities given for the following
bid items are not guaranteed by the Jefferson County Public Works Department and are used solely for the purpose of 
comparing bids and awarding the contract, and may or may not represent the actual quantities encountered on the job, 
and that the sum of quantities listed below, multiplied by the unit price shall constitute the gross sum bid.

(Enter Unit Prices Beginning on Next Sheet) 

Bidder will complete the project for the following unit prices. It is understood that the quantities given for the 
following bid items are not guaranteed by the Jefferson County Public Works Department and are used solely for the 
purpose of comparing bids and awarding the contract, and may or may not represent the actual quantities encountered 
on the job, and that the sum of quantities listed below, multiplied by the unit price shall constitute the gross sum bid. 

ROCK CREEK GARDENS RD BRIDGE REPLACEMENT
PW18428BRG
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Item No. Item Description Unit Quantity Unit Cost $ Amount

2022010 Removal of Improvements LS 1

2031000 Class A Excavation CUYD 1070

2036000 Compacting Embankment CUYD 140

2069907 Permeable Concrete Backfill CUYD 60

3040143 Type 1 Aggregate for Base (4" Thick) SQYD 588.0

4011209 Bituminous Pavement Mixture Surface (BP-1) TON 87.0

4013000 Bituminous Pavement Mixture (Base) TON 264.0

6061010 Guardrail Type A LF 50

4071005 Tack Coat GAL 30

6062400 Bridge Anchor Section (Thrie Beam) EA 4

6062303 Asymetrical Transition Section, 6.5 Ft. Post EA 4

6063015 Type A Crashworthy End Terminal EA 3

6119907 Riprap (MSD 8 Revetment) CUYD 440

6161005 Construction Signs SQFT 158

6161030 Type III Moveable Barricade EA 4

6161098A
Changeable Message Sign without Communication 
inferface, contractor furnished, contractor retained

EA 1

6181000 Mobilization LS 1

6274000 Contractor Furnished Surveying and Staking LS 1

8061005 Rock Ditch Check LF 28

8061019 Silt Fence LF 550

2061000 Class 1 Excavation CUYD 90

2160500 Removal of Bridges LS 1

7021210 Galvanized Structural Steel Piles (10 in) LF 236

7027000 Pile Point Reinforcement EA 8

7032003 Class B Concrete (SubStructure) CUYD 30.6

7056056 33 in Prestressed Concrete Adjacent Box Beam LF 509

7061060 Reinforcing Steel (Bridges) LB 4300

7111001 Waterproofing Membrane SQYD 243

7134000 Bridge Guardrail (Thrie Beam) LF 166

7161000 Plain Neoprene Bearing Pad EA 14.0

8052000 Seeding, Warm Season Mixtures ACRE 0.9

PROJECT TOTAL  =

Bridge Bid Items:

Landscaping Bid Items:

Roadway Bid Items:

PW18428BRG
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NOTICE TO BIDDER- Bidders must complete the submitted section in its entirety. 

5. BIDDER agrees that the work will be completed within Working Days or the CONTRACTOR shall pay the
COUNTY, not as a penalty but as liquidated damages, a sum equal to USD
$            .00 for each day, as defined by Sec 108 of the 2018 Edition of the “Missouri Standard Specifications
for Highway Construction”, elapsing between the expiration of such time limit plus such extensions as may be necessary
to cover contingencies beyond the CONTRACTOR'S control and the date of the full completion.

6. The County reserves the right to negotiate additional terms for the time of completion with the successful bidder.

7. The terms used in this Bid which are defined in the General Provisions of the Construction Contract included as part of
the Contract Documents have the meanings assigned to them in the General Provisions.

8. BIDDER has examined copies of all the Contract Documents including but not limited to the Bidder’s Checklist, Bid Notice,
Instructions and Notices to Contractors, and the following Addenda, if applicable. Bidder must acknowledge all addenda to be
considered responsive.

NO. Date Released Bidder's Initials 

1 /           /20

2 /           /20____ *Initial Above if No
Addenda is 

Acknowledged 
3 /           /20____
4 /           /20____

COMPLETE BID SUBMITTED on _________________________________, 20_____ 

By________________________________________________________________________ 
 (Corporation Name) 

___________________________             
         (State of Incorporation)      

 _______________________________________    
(dba Name if Applicable) 

 x ________________________________    By_________________________________   
(Typed Name of Person Authorized to Sign)                      (Signature of Authorized Person) 

___________________________________  (Affix Corporate Seal) 
        (Title) 

Attest_______________________________ 
 (Typed Name of Secretary)  

 x_______________________________               
(Signature of Secretary)          

 Business Address:   

______________________________________ 

Business Phone: (       )  - 

65
NINE-HUNDRED AND FIFTY
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BID BOND 

Suitable bid security in the amount of: 

______________________________________________________________________ 

 ($___________) Dollars and equal to five (5%) percent as called for in the advertisement for bids 
which accompanies this proposal.  This sum is to be forfeited to the County of Jefferson if the party 
or parties making the proposal fail to enter into a contract with the approved securities within fifteen 
(15) days after the Notice of Award has been made.  The undersigned has examined the Plans and 
Specifications for the work to be done and has satisfied himself as to the work to be done and the 
conditions under which it must be carried out. 

The Contractor shall commence work within three (3) days after the date of a written Notice to 
Proceed from the County and shall fully complete all work under this proposal within the scheduled 
time established by the Contract Documents.  This proposal shall be equally binding to all heirs, 
administrators, executors, successors and assigns. 

FIRM NAME   ___________________________________ 

______________________________________BY       

TITLE     

ATTEST 

TITLE     

______________________________________

______________________________________ 

______________________________________ 

ADDRESS    ____________________________________ 

    ___________________________________           

TELEPHONE _________________________________
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BIDDER’S ACKNOWLEDGMENT

(Complete and fill out all parts applicable, and strike out all parts not applicable) 

STATE OF______________________) 
           )   SS. 

COUNTY OF____________________) 

On this______________ day of ___________________ 20______, before me 
appeared____________________________________ to me personally known, who, being by me 
first duly sworn, did say that he executed the forgoing Proposal with full knowledge and 
understanding of all its terms and provisions and of the plans and specifications; that the correct legal 
name and address of the Bidder (including those of all partners or joint ventures) is fully and 
correctly set out above; that all statements made therein by or for the Bidder are true; and 

(if a sole individual) acknowledged that he executed the same as his free act and deed. 

(if a partnership or joint venture) acknowledged that he executed the same, with written 
authority from, and as the free act and deed of, all said partners or joint venturers. 

(if a corporation) that he is the______________________________________________ 
 (President or other agent) 

of_______________________________________; that the above Proposal was signed and sealed in 
behalf of said corporation by authority of its board of directors; and he acknowledged said proposal 
to be the free act and deed of said corporation. 

Witness my hand and seal at____________________,__________________________ The day 
and year first above written. 

(SEAL)              ____________________________________ 
       Notary Public 

My commission expires_______________________________________20______ 
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ANNUAL WORKER ELIGIBILITY VERIFICATION AFFIDAVIT 

(for joint ventures, a separate affidavit is required for each business entity) 

STATE OF ________________) 
       ) ss  

COUNTY OF ________________) 

On the _____ day of _______________, 20____, before me appeared ________________________________, personally 
known to me or proved to me on the basis of satisfactory evidence to be a person whose name is subscribed to this 
affidavit, who being by me duly sworn, stated as follows:  

• I, the Affiant, am of sound mind, capable of making this affidavit, and personally certify the facts herein stated, as required
by Section 285.530, RSMo, to enter into any contract agreement with the state to perform any job, task, employment, 
labor, personal services, or any other activity for which compensation is provided, expected, or due, including but not 
limited to all activities conducted by business entities.  

• I, the Affiant, am the _______________ of ______________________________, and I am duly authorized, directed,
and/or empowered to act officially and properly on behalf of this business entity. 

• I, the Affiant, hereby affirm and warrant that the aforementioned business entity is enrolled in a federal work authorization
program operated by the United States Department of Homeland Security, and the aforementioned business entity shall 
participate in said program to verify the employment eligibility of newly hired employees working in connection with 
any services contracted by the Jefferson County.  I have attached documentation to this affidavit to evidence enrollment/
participation by the aforementioned business entity in a federal work authorization program, as required by Section 
285.530, RSMo.  

• I, the Affiant, also hereby affirm and warrant that the aforementioned business entity does not and shall not knowingly
employ, in connection with any services contracted by Jefferson County, any alien who does not have the legal right 
or authorization under federal law to work in the United States, as defined in 8 U.S.C. § 1324a(h)(3).   

• I, the Affiant, am aware and recognize that, unless certain contract and affidavit conditions are satisfied pursuant to
Section 285.530, RSMo, the aforementioned business entity may be held liable under Sections 285.525 though 285.550, 
RSMo, for subcontractors that knowingly employ or continue to employ any unauthorized alien to work within the state 
of Missouri.    

• I, the Affiant, acknowledge that I am signing this affidavit as a free act and deed of the aforementioned business entity
and not under duress.   

__________________________________ 
 Affiant Signature   

Subscribed and sworn to before me in ______________________, _____, the day and year first above-written. 
city (or county)         state 

__________________________________ 

Notary Public  My commission expires: 

[documentation of enrollment/participation in a federal work authorization program attached]  

Page 18 of 120PW18428BRG



AGREEMENT FORM 

THIS AGREEMENT is dated as of ______________, in the year ____ by and between JEFFERSON COUNTY, 
MISSOURI (hereinafter called OWNER OR COUNTY) and 
___________________________________________ (hereinafter called CONTRACTOR). 

OWNER and CONTRACTOR, in consideration of the mutual covenants herein after set forth and in the amount of 
__________________________________, agree as follows: 

ARTICLE 1. WORK 

CONTRACTOR shall complete all work as specified or indicated in the Contract Documents for the

The proposed work includes:   

ARTICLE 2.  ENGINEER 

The County has designated the Director of Public Works, who is hereinafter called ENGINEER and who has the 
authority assigned to OWNER in the Contract Documents in connection with completion of the Work in 
accordance with the Contract Documents. 

ARTICLE 3.   CONTRACT TIME 

3.1 The work will be completed and ready for final payment in accordance with Section 30 of the General 
Provisions within          Working Days after the date when the Contract Time commences to run.  Allowances 
will be made for weather conditions and other occurrences beyond the control of the CONTRACTOR. 
If the CONTRACTOR is unable to begin work as required, the ENGINEER shall be notified in writing.  
Unless the ENGINEER gives written approval for a delay in beginning the work, calendar days will begin to 
be counted for liquidated damages.  The count will continue until the CONTRACTOR begins full 
operation.  The count will resume when work is suspended, or full operation is not maintained. 

3.2  Liquidated Damages. The Contractor agrees that should he fail to complete work in the time specified or such 
additional time as may be allowed by the Engineer under this contract, the Contractor shall pay the County, 
not as a penalty but as liquidated damages, a sum equal to                                                          USD 
($        .00) for each day, as defined by Section 108 of the 2018 Edition of the “Missouri Standard 
Specifications for Highway Construction”, elapsing between the expiration of such time limit plus such 
extensions as may be necessary to cover contingencies beyond the CONTRACTOR'S control and the date of 
the full completion.   

ARTICLE 4.  CONTRACT PRICE
4.1 Owner shall pay Contractor for performance of the work in accordance with the contract documents in 
current funds

,Project No.
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The proposed work includes: The removal and replacement of the bridge structure and associated roadway approaches
on Rock Creek Gardens Road. The work in general will consist of removal of existing structure, new bridge
abutments, installation of box beams, bituminous surfacing, guardrail installation, and rock blanket installation. The
total length of project is approximately 290 feet. 
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Item No. Item Description Unit Quantity Unit Cost $ Amount

2022010 Removal of Improvements LS 1

2031000 Class A Excavation CUYD 1070

2036000 Compacting Embankment CUYD 140

2069907 Permeable Concrete Backfill CUYD 60

3040143 Type 1 Aggregate for Base (4" Thick) SQYD 588.0

4011209 Bituminous Pavement Mixture Surface (BP-1) TON 87.0

4013000 Bituminous Pavement Mixture (Base) TON 264.0

6061010 Guardrail Type A LF 50

4071005 Tack Coat GAL 30

6062400 Bridge Anchor Section (Thrie Beam) EA 4

6062303 Asymetrical Transition Section, 6.5 Ft. Post EA 4

6063015 Type A Crashworthy End Terminal EA 3

6119907 Riprap (MSD 8 Revetment) CUYD 440

6161005 Construction Signs SQFT 158

6161030 Type III Moveable Barricade EA 4

6161098A
Changeable Message Sign without Communication 
inferface, contractor furnished, contractor retained

EA 1

6181000 Mobilization LS 1

6274000 Contractor Furnished Surveying and Staking LS 1

8061005 Rock Ditch Check LF 28

8061019 Silt Fence LF 550

2061000 Class 1 Excavation CUYD 90

2160500 Removal of Bridges LS 1

7021210 Galvanized Structural Steel Piles (10 in) LF 236

7027000 Pile Point Reinforcement EA 8

7032003 Class B Concrete (SubStructure) CUYD 30.6

7056056 33 in Prestressed Concrete Adjacent Box Beam LF 509

7061060 Reinforcing Steel (Bridges) LB 4300

7111001 Waterproofing Membrane SQYD 243

7134000 Bridge Guardrail (Thrie Beam) LF 166

7161000 Plain Neoprene Bearing Pad EA 14.0

8052000 Seeding, Warm Season Mixtures ACRE 0.9

PROJECT TOTAL  =

Bridge Bid Items:

Landscaping Bid Items:

Roadway Bid Items:
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ARTICLE 5. PAYMENT PROCEDURES 

Contractor shall submit Application for Payment in accordance with Section 33 of the General Provisions.  The 
Engineer as provided in the General Provisions will process application for Payment. 

5.1 Progress Payment.  Owner will make progress payments per the Contract Bid Price on the basis of the 
Contractor’s Application of Payment as recommended by the Engineer, on or about the First day of each 
month during the construction as provided below.  All progress payments will be on the basis of the Work 
measured on the job site according to unit of measurement as shown within the job special provisions or 
Missouri Standard Specifications. 

5.1.1 The Engineer may initiate withholding of retainage as provided by Section 109.9 of the Missouri Standard 
Specifications for Highway Construction. Release of any retained percentage shall be as provided by Section 
109.9.        

5.1.2 When the Contractor receives any payment from the Engineer, the Contractor shall make prompt payment to 
subcontractors and suppliers as provided by Section 109.13 of the Missouri Standard Specifications for 
Highway Construction. 

5.2 Final Payment.  Upon final completion and acceptance of the Work in accordance with Section 33 of the General 
Provisions, Owner shall pay the remainder of the Contract Price as recommended by the ENGINEER. 

ARTICLE 6. CONTRACTOR'S REPRESENTATIONS 

In order to induce the County to enter into this Agreement CONTRACTOR makes the following representations: 

6.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract Documents, Work, locality, 
and with all local conditions and federal laws, state and local laws, ordinances, rules and regulations that in any 
manner may affect cost, progress or performance of the Work. 

6.2 CONTRACTOR has studied carefully all reports of investigations and tests of subsurface and latent physical 
conditions at the site of otherwise affecting cost, progress or performance of the Work which were relied 
upon by the ENGINEER in the preparation of the Drawings and Specifications.  When the information is 
available it will either be included in the bid documents or made available at the Jefferson County Public 
Works Department for the Contractor’s review. 

6.3 CONTRACTOR has made or caused to be made examinations, investigations and tests and studies of such 
reports and related data in addition to those referred to in Article 9 as he deems necessary for the 
performance of the Work at the Contract Price, within the Contract Time and in accordance with the other 
terms and conditions of the Contract documents; and no additional examinations, investigations, tests, 
reports or similar data will be required by CONTRACTOR for such purposes. 

6.4 CONTRACTOR has correlated the results of all such observations, examinations, investigations, tests, 
reports and data with the terms and conditions of the Contract Documents. 

6.5 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies that he has 
discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable 
to CONTRACTOR. 
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The Contract Documents which comprise the entire agreement between OWNER and CONTRACTOR 
are attached to this Agreement, made a part hereof and consists of the following: 

7.1 This Agreement 

7.2  Exhibits to this Agreement (if any) 

7.3      Contract Performance and Payment and Materials Bonds, consisting of 3 pages. 

7.4 Notice of Award 

7.5      General Provisions (Pages GP-1 to GP-11, inclusive). 

 7.6   Specifications bearing the title PROJECT SPECIFICATIONS FOR: 
       , Project No.:

and consisting of all pages as listed in the table of contents thereof. 

7.7 Addenda numbers ___ to ___ , inclusive. 

7.8 CONTRACTOR'S Bid and all attachments 

7.9      Documentation submitted by CONTRACTOR prior to Notice of Award 

7.10    Any Modification, including Change Orders, duly delivered after execution of agreement. 

There are no Contract Documents other than those listed above in this Article 7.  The Contract Documents may 
only be altered, amended or repealed by a Modification (as defined in Section 35 of the General Provisions).  

ARTICLE 8. MISCELLANEOUS 

8.1 Terms used in this Agreement which are defined in Section 1 of the General Provisions shall have the 
meanings indicated in the General Provisions. 

8.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding 
on another party hereto without the written consent of the party sought to be bound; and specifically but 
without limitation, moneys that may become due and moneys that are due may not be assigned without 
such consent (except to the extent that the effect of this restriction may be limited by law), and unless 
specifically stated to the contrary in any written consent to an assignment, no assignment will release or 
discharge the assignor from any duty or responsibility under the Contract Documents. 

8.3 The County and CONTRACTOR each binds himself, his partners, successors, assigns and legal 
representatives to the other party hereto, his partners, successors, assigns and legal representatives in 
respect to all covenants, agreements and obligations contained in the Contract Documents. 

ARTICLE 9. OTHER PROVISIONS 

ARTICLE 7. CONTRACT DOCUMENTS 
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9.1 Access to records.  In connection with this Contract the County shall have access to any books, documents, 
papers, and records of the CONTRACTOR, which are directly pertinent to this project for the purpose of 
making an audit, examination, excerpts, and transcriptions. 

9.2 Applicable Laws and Regulations.  The CONTRACTOR expressly agrees to comply with all applicable 
rules and regulations as set forth in the Contract Documents or as may be required by law, and further 
agrees to submit all certifications, notices, and affirmative action plans as may now or hereafter be 
required, and to place such conditions and provisions in any and all subcontracts as may be required. 

9.3 Conflict of Interest.  The CONTRACTOR covenants that he or she presently has not interest of any kind 
and shall not acquire any type of interest, direct or indirect, in the program or any property therein, which 
would conflict in any manner or degree with the performance of his or her services and obligation 
hereunder.  The CONTRACTOR further covenants that in the performance of this contract, no person 
known to have any conflicting interest shall be knowingly employed in the performance of this Contract. 

ARTICLE 10. VENUE 

10.1 It is agreed by the parties that any action at law, suit in equity, or other judicial proceeding to enforce or 
construe this Agreement, or regarding its alleged breach, shall be instituted only in the Circuit Court of 
Jefferson County, Missouri. 

(THIS SPACE INTENTIONALLY LEFT BLANK)
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IN WITNESS WHEREOF, the parties hereto have signed this agreement in triplicate. All portions 
of the Contract Documents have been signed or identified by OWNER and CONTRACTOR or by 
ENGINEER on their behalf. 

FOR: JEFFERSON COUNTY, MISSOURI 

BY: ____________________________    APPROVED AS TO FORM 
 COUNTY EXECUTIVE 

DATE: __________________________ __________________________ 
     COUNTY COUNSELOR 

ATTEST: ____________________________ 
COUNTY CLERK 

      ____________________________ 
           DEPUTY CLERK 

I hereby certify under section 50.660 RSMo there is either: (1) a balance of funds, otherwise 
unencumbered, to the credit of the appropriation to which the obligation contained herein is 
chargeable, and a cash balance otherwise unencumbered, in the treasury, to the credit of the funds 
from which payment is to be made, each sufficient to meet the obligation contained herein; or (2) 
bonds or taxes have been authorized by vote of the people and there is a sufficient unencumbered 
amount of the bonds yet to be sold or of the taxes levied and yet to be collected to meet the 
obligation in case there is not a sufficient unencumbered cash balance in the treasury. 

___________________________________ 
   COUNTY AUDITOR 

FOR: ______________________________ 

BY: _______________________________   Date: ____________ 
CONTRACTOR 

ATTEST: ___________________________ SEAL 
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CONTRACT PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, the Undersigned _________________ 

__________________________ of ______________________________________________________
 (firm) 

*a (corporation) duly authorized by law to do business as a construction contractor in the
     (partnership) 

State of____________(hereinafter called the “Contractor”), and_________________________ 

_________________________________ (hereinafter called the "Surety"), a corporation duly 

authorized to do a Surety business under the laws of the State of Missouri, are held  firmly bound 

unto Jefferson County, (hereinafter called the "County"), in the penal sum  of _____________ 

Dollars ($___________), lawful money of the United States, for the payment of which to be made 

unto said County; we bind ourselves, our heirs, executors,  administrators, successors and assigns, 

jointly and severally, firmly by these presents as  follows: 

     The conditions of this obligation are such that, whereas on the ____ day  

of ____________, 20___, the said Principal entered into a written Agreement, which  

Agreement is hereby made a part hereof, with the said County for the construction of 

_____________________________________________. 

     NOW THEREFORE, if the said Principal shall faithfully and properly perform the  

foregoing Contract according to all the terms thereof, and shall, as soon as the work 

contemplated by said contract is completed, pay to the proper parties all amounts due for all 

labor and material required by this contract in the construction work, and all insurance  

premiums for both compensation and all other kinds of insurance on said work, and for 

all labor performed in such work whether by subcontractor or otherwise, then this obligation shall 

be void, otherwise it shall remain in full force and effect, and may be sued on for the  
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use and benefit by any person furnishing material or performing labor, either as an individual or as a 

subcontractor, for any contractor in the name of said County. 

     Every Surety on this bond shall be deemed held, any contract on the contrary 

notwithstanding, to consent without notice. 

a) To the extension of time to the Contractor in which to perform the contract.

b) To changes in the plans, specifications, amount of work or contract.

IN TESTIMONY WHEREOF, the Parties hereunto have caused the execution hereof in 
________ original counterparts as of the ______ day of ________, 20____. 

_______________________ 
(SEAL) 

Attest: 

________________________ By _______________________________ 

_______________________ 
(SEAL) 

Attest: 

________________________By ________________________________ 
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PAYMENT AND MATERIALS BOND

KNOW ALL MEN BY THESE PRESENT, that we, ____________________________________ 
 Principal and Address 

________________, as Principal, and_____________________________________________, 
       Surety and Address 

as Surety, are held and firmly bond unto The County of Jefferson, Missouri, hereinafter called Obligee, 

in the amount of $______________, for the payment of which we jointly and severally bind ourselves, 

our heirs, executors, administrators, successors, trustees, and assigns firmly by these presents. 

WHEREAS, the Principal has entered into a contract with Obligee for 

___________________________________________________________; and 
 describe briefly 

WHEREAS, the Obligee requires that the Principal enter into a surety bond satisfying the terms of 

Section 107.170 R.S.Mo. 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such, that if the Principal shall pay, 

or cause to be paid in full, the claims of all persons performing labor upon, or furnishing materials to 

be used in, or furnishing appliances, equipment or power contributing to such work under said 

contract, then this obligation shall be void; otherwise to remain in full force and effect. The total 

amount of surety’s liability under this bond shall in no event exceed the amount hereof, and in no event 

shall the undertaking hereby be construed to impose liability on the surety beyond that  

required by the terms of Section 107.170 R.S.Mo. 

Signed and sealed this _______ day of ___________________, 20___. 

PRINCIPAL 

By ___________________________ 

SURETY 

By ____________________________ 

(ACKNOWLEDGMENT FOR PRINCIPAL) 
(ACKNOWLEDGMENT AND POWER OF ATTORNEY FOR SURETY) 
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GENERAL PROVISIONS 

1) DEFINITIONS: The following terms as used in these Contract Documents are respectively defined as follows:

a) “Owner” - A person, firm, corporation, municipality or Government agency, by which the Contract will be
awarded. Where ever the Owner is specified, it shall also be construed to mean his authorized representative.

b) “Engineer” – County Engineer, Director of Public Works, or any appointed Project Manager.
c) “Consultant” -  The Engineering firm responsible for the preparation of construction plans.
d) “Contractor” -  The person, firm, or corporation to whom the contract is awarded.
e) “Subcontractor” -  A person, firm, or corporation, performing any part of the Contractor’s obligations hereunder

at the site of work excluding, however, the furnishing of standard materials, such as cement, lumber, and other
materials not worked to a special design under the plans and specifications for the work.

f) “Contract Documents” -  The agreement subscribed by the parties, the Invitation to Bidders, Information for
Bidders, the Proposal, and the Plans and Specifications.

g) “Work” -  The furnishing of all labor, materials, equipment and other incidentals necessary or convenient to
the successful completion and carrying out of all duties and obligations of the Contractor under the
Contract Documents.

h) “Days” -  Except where otherwise specifically provided in the Contract Documents, calendar days including
Sundays and Holidays.

2) NOTICE: Unless otherwise specified herein, any notice required under the Contract Documents shall be deemed
given if deposited in the United States mail, first class postage prepaid. Notice may also be given by hand delivery to
the authorized representative

3) INTENT OF THE CONTRACT DOCUMENTS: The intention of the Contract Documents is to include in the
contract price the cost of all labor and materials, water, fuel, tools, plant, equipment, light, transportation and all other
expense as may be necessary for the proper execution of the work.

In interpreting the Contract Documents, words describing materials of work which have a well-known technical or
trade meaning, unless otherwise specifically defined in the Contract Documents, shall be construed in accordance with
such well-known meaning recognized by architects, engineers and the trade.

The work shall be executed in strict conformity with the plans and specifications.

The Contract Documents are complimentary and what is called for by any one shall be as binding as if called for by
all. Anything stated in the specifications and not shown in the drawings, or shown in the drawings and not stated in the
specifications, shall be of like effect as if shown or stated in both.

4) PLANS / PROJECT SPECIFICATIONS: Unless otherwise provided in the Contract Documents, the Plans, Project
Specifications and subsequent addendums are available; free of charge, as a downloadable file from the Jefferson
County website (http://www.jeffcomo.org/PublicWorksProjects.aspx?nodelD=Purchasing). The Contractor will be
responsible for reproducing the plans necessary to carry out all the work.

In case of discrepancy in the plans, the matter shall be immediately submitted to the Consultant or Owner without whose
decision said discrepancy shall not be adjusted by the Contractor, save only at his own risk and expense.

5) SUPERVISION AND PERSONNEL: The Contractor shall have at the work site at all times a job supervisor. That
individual shall be capable of reading and understanding the project plans and specifications, have authority to order
materials and equipment, and have authority to execute work as directed by the Owner. The Contractor shall provide
the name and phone numbers of the person appointed as job supervisor prior to issuance of notice to proceed.

All workers shall have sufficient skill and experience to properly perform the work assigned to them.  The owner may
demand the dismissal of any person employed by the contractor in, about or upon the work who engages in
misconduct, is incompetent or negligent in the due and proper performance of assigned duties, or who neglects or
refuses to comply with any proper directions given.  Such person shall not again be employed thereon without the
written consent of the owner.  Should the contractor continue to employ or re-employ any such person, the owner may
suspend the work until the contractor complies with such orders.
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6) COMPLIANCE WITH LAWS: The Contractor shall comply with all laws, ordinances, rules and regulations bearing
in the conduct of the work and shall obtain, at his expense, all permits and licenses necessary for the prosecution of the
work. Unless provided for in the contract, or granted a waiver, permits required from other departments of the county
shall be obtained by the contractor.

The Contractor shall be responsible for the payment of all Federal, State, municipal or local taxes, including but not
limited to sales and use taxes, applicable to the performance of the contract, and shall indemnify and hold harmless the
Owner, from the consequences of his failure to pay such taxes. Before award, the lowest bidder shall prove that
delinquent property taxes are not owed to Jefferson County, MO, by submitting receipt of payment for last 3
years, or a notarized affidavit, on company letterhead, stating that the bidder does not own any real estate or
personal property in Jefferson County. Past receipts can be obtained from http://jeffersonmo.devnetwedge.com. The
engineer may require proof that any or all tax liabilities of the contractor are not in a state of delinquency.

A sales tax exemption for construction materials is allowed by RSMo Section 144.062 RSMo, which applies to
contractors for the County. If applicable to this contract, Jefferson County will issue an exemption certificate to the
contractors, subcontractors and suppliers for the purchase of materials used in construction.

7) USE OF JOB SITE: The Contractor shall confine his equipment, apparatus, the storage of materials and operations of
his workmen to limits indicated by law, ordinance, permits, easements or plans and shall not encumber the premises
with his materials. The Contractor shall not load or permit any part of any structure to be loaded to the extent that its
safety may be endangered.

8) SANITARY PROVISIONS: The Contractor shall provide and maintain a neat, sanitary jobsite, and accommodations
for the use of his employees as may be necessary to comply with the sanitary requirements of laws or ordinances.

9) SURVEYS: The Contractor shall provide all surveys necessary to the performance of his work.  All work shall be
done to the lines, grades and elevations shown on the plans.  Any improperly located items, horizontally or vertically,
may be subject to removal and replacement at the Contractor’s expense. The Owner or Consultant may, in his sole
discretion, check from time to time the reference marks, lines, grades and measurements established by the Contractor
but his exercise or failure to exercise such right shall not relieve the Contractor of his obligation as stated herein.

10) CONDITIONS AT THE SITE: The Contractor shall make such investigations of conditions above or below the
surface of the ground, as he may deem necessary for the proper and timely performance of his work, including but not
limited to the making of borings.  No oral representations by any persons respecting such conditions shall in any manner
be binding upon the Owner or the Consultant.

The Owner may have, for its own use, made borings at or near the site of the work.  The boring data, if collected, will
be made available to the Contractor, for his own convenience, if he desires to examine it.

Any interpretations or conclusions drawn by the Contractor from such data shall be his own and the Owner makes
no representation or guaranty concerning the accuracy or completeness of such data.

11) UTILITIES AND OTHER OBSTRUCTIONS: It shall be the sole responsibility of the Contractor in the performance
of the contract to locate and avoid all utilities, other structures and obstructions whether located below or above the
surface of the ground.  For that purpose, he shall employ all necessary precautions and methods to prevent damage to
utilities, other structures and obstructions.  In the event such damage does occur, the Contractor shall be solely liable
therefore and he shall notify the affected utility and Owner immediately, make or have made all necessary repairs and
bear the expense thereof and all damage caused thereby.

If the Contractor finds he cannot safely work at a location designated in the plans and specifications, either because of
utilities, other structures or obstructions that may be damaged, he shall notify the Owner immediately.

Certain information relating to piping and underground utilities and structures, such as gas mains, water mains, and
electric duct lines, has been gathered by the Consultant for its purposes and has been shown on the plans for the
convenience of the Contractor and for such use as he may, at his own risk, desire to make of it.  Any interpretations or
conclusions drawn by the Contractor from such data on the plans shall be his own and the Owner and the Consultant
makes no representations or guaranty concerning the accuracy or completeness of such data.
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12) STRUCTURES ENCOUNTERED AND PROTECTION OF LIFE AND PROPERTY: The Contractor shall, at
his own expense, support and protect all buildings, bridges, conduits, wires, water pipes, sewers, pavements, curbing,
sidewalks, equipment and fixtures of all kinds and all other public or private property that may be encountered or
endangered in the execution of the work herein contemplated.  He shall replace, repair or to otherwise make good any
damage caused to any such property to the satisfaction of the Owner thereof. In the event the Contractor does not
perform his obligations under this provision, the Owner reserves the right, at its election, to make good any damage to
public or private property caused by the work of the Contractor and the cost thereof shall be borne by the Contractor.
In the event the Contractor refuses or fails to pay bills therefore upon presentation, the Owner may pursue any
remedies available to it or may deduct the amount thereof from any money that may be due the Contractor hereunder
from time to time.
Throughout the performance of the work, the Contractor shall construct and adequately maintain suitable and safe
crossings over the trenches, and such detours as are necessary to care for the public and private traffic.  The material
excavated from trenches shall be deposited in such manner as shall give as little inconvenience as possible to the
traveling public, to adjoining property owners, to other contractors or to the Owner.

All disturbed areas, material stockpiles, and equipment staging areas, shall be protected from erosion. All receiving
streams and waterways shall be protected from siltation, pollutants, or any other material considered to be hazardous
by any governmental regulator of streams and waterways. Crossings shall be installed for the passage of equipment
across any stream or waterway, and allow free passage of water and aquatic life beneath the crossing. The crossing
type shall be approved by the engineer prior to installation. Unless otherwise listed as a bid item or incidental to
another bid item, the contractor shall satisfy this requirement at his own expense.

The Contractor at his own expense shall provide the necessary watchmen and sufficient warning lights and
barricades and take such other precautions as are necessary to protect life and property. The Contractor shall provide
watchmen or additional watchmen at any point where they may be requested by the proper official of any
municipality or governmental body affected.

Nothing in this section shall be construed as requiring the Contractor to provide a road patrol.

13) PROTECTION OF WORK: The Contractor shall provide proper facilities, take all necessary precautions and
assume the entire cost for protecting the work against adverse weather conditions and for handling all storm and flood
water, sewage, seepage, ice or snow that may be encountered during the performance of the contract and the manner
for providing for such contingencies and for carrying on the work in freezing weather shall meet with the approval of the
Owner.  If the Contractor shall fail to provide such protection or in the event of emergencies, the Owner may provide
such protection at the Contractor’s expense.

The contractor assumes all risk of damage to or destruction of the work covered by this contract until the work is
completed and accepted by the Owner and shall repair or replace at his expense any work damaged or destroyed
prior to such completion and acceptance regardless of cause.

14) ACCIDENT PREVENTION: Precaution shall be exercised at all times for the protection of persons (including
employees) and property.  The safety provisions of applicable laws and building and construction codes shall be
observed.  All persons on site shall have completed, and have the ability to present proof of, a minimum of 10 hour
OSHA construction safety training, or other comparable program. See General Provision 43

15) BLASTING: The Contractor shall comply with all Federal, State, County and municipal laws, rules and regulations
applicable to the transportation, storage or use of explosives. The Contractor shall assume all responsibility for any
injury or damage that may be done during the transportation, storage or use of any explosives.

16) OTHER CONTRACTS: The Owner may award other contracts for additional work, and the Contractor shall fully
cooperate with such other contractors, and carefully schedule and fit his own work to that work provided under the other
contract.  The Contractor shall not commit or permit any act, which will interfere with the performance of work by any
other contractor. It shall be at the sole discretion, and not to be assumed as a guarantee to the contractor, for the
engineer to determine if conflicting, overlapping, or neighboring activities, was the sole cause of an unintended delay in
the contractors work schedule.
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17) CUTTING AND PATCHING: The Contractor shall do all cutting, fitting, or patching of his work that may be
required to make its several parts connect with the work of other contractors shown upon, or reasonably implied by the
plans and specifications. The Contractor shall not endanger any work by cutting, digging, or otherwise, and shall not
cut or alter the work of any other contractor.

18) CLEANING UP: The Contractor shall at all times keep the premises free from accumulation of waste material of
rubbish and at the completion of the work shall remove from and about the site all his rubbish, tools, equipment,
scaffolding and surplus materials and shall leave his work clean and ready for use.

19) SURVEILLANCE AND INSPECTION: The Contractor shall provide safe, sufficient and proper facilities at all times
for the surveillance of work by the Consultant, the Owner, or any other governmental agency that has the right of entry.

The Contractor shall, within 24 hours after receiving written notice from the Owner, proceed to remove all materials
rejected by the Owner, whether worked or unworked, and take down all portions of the work, which shall be
considered as unsound or improper, or in any way failing to conform to the plans and specifications.

Should it be considered necessary or advisable by the Owner at any time before acceptance of the entire work to make
an examination of work already completed by removing or tearing out same, the Contractor shall, on written request,
promptly furnish all necessary facilities, labor, and material for that purpose.  If such work is found to be defective or
nonconforming in any material respect, due to the fault of the Contractor or his subcontractors, he shall defray all the
expenses of such examination and of satisfactory reconstruction.  If, however, such work is found to meet the
requirements of the contract, an equitable adjustment shall be made in the contract price to compensate the Contractor
for the additional services involved in such examination and reconstruction and, if completion of the work has been
delayed thereby, he shall, in addition, be granted a suitable extension of time.

Unless otherwise provided in this contract, acceptance by the Owner will be made as promptly as practicable after
completion of all work required by this contract.  Acceptance shall be final and conclusive except as regards latent
defects, fraud, or gross mistakes as may amount to fraud, or as regards the Owner’s rights under any warranty or
guarantee. Acceptance by the Owner may be contingent upon the acceptance by other governmental bodies.

20) MATERIALS AND WORKMANSHIP: Unless otherwise stipulated in the specifications, all workmanship,
equipment, materials and articles incorporated in the work covered by this contract are to be new and of the best grade
of their respective kinds for the purpose.  When required by the plans and specifications, the Contractor shall furnish
the Owner or Consultant, for approval, certified copies of test results made of the materials or articles, which he
contemplates incorporating in the work.  Shop Drawings and/or samples of materials shall be submitted for approval
when so directed. Machinery, equipment, materials and articles installed or used without such approval shall be at the
risk of subsequent rejection. If not otherwise provided, material or work called for in this contract shall be furnished
and performed in accordance with established practice and standards recognized by engineers and state transportation
officials.

21) COOPERATION WITH UTILITIES: All utility facilities and appurtenances, within the project limits, shall be
located, or relocated, by the utility owner, unless otherwise specified. Locations of these utilities will be provided by
the utility owners, or their provided third party, and may not be exact, particularly with regard to underground
installations. The contractor shall use the Missouri One-Call System to satisfy this requirement.

The contractor shall lead the efforts to coordinate with utility owners and the engineer in the location and relocation of
utility facilities, to minimize effects upon the contractor's work, interruption to utility service, or duplication of work by
the utility owners. Facilities or appurtenances that are to remain in place during construction shall be accounted for,
and protected by the contractor's work procedures.

In the event utility services are interrupted, and as a result of damage within the project limits, the contractor shall
notify the appropriate utility authorities immediately, and cooperate with the utility owners until service has been
restored. Work shall not begin around fire hydrants until provisions for continued service have been made and
approved by the local fire authority. When the failure of the owners of utility facilities to cooperate and coordinate their
work with that of the contractor results in actual delay to the contractor in the overall completion of the contractor's
work, such delay will be considered in the count of working days or date specified for completion as contractor's sole
compensation from the County, provided the contractor notified the engineer in writing of the delay at the time the
delay occurred.
The contractor shall use every precaution to prevent damage to all public and private utilities. Repairs to damaged
utilities caused by negligent or wrongful acts or omissions on the part of the contractor shall be corrected at the
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contractor's expense. Damaged facilities shall be restored to a condition similar or equal to that existing before the 
damage occurred. The utility will designate who shall repair the damaged facility and the contractor shall not make 
repairs without utility approval. 

Should there be located, within the right of way any public or private utility, facilities that are to remain in place, and 
which will interfere with the contractor's proposed methods of operation, the contractor, in cooperation with the 
engineer, shall make all necessary arrangements with the owner for any temporary or permanent removal or 
relocation of such facilities desired for the contractor's convenience. Any cost involved shall be at the contractor’s 
expense. 
If utility facilities or appurtenances are found that are not noted in the contract documents and could not be discovered 
in accordance with Sec 102.5 of the Missouri Standard Specifications, the engineer shall be notified in writing as soon 
as possible of the conflict and will determine whether relocation of the utility is necessary to accommodate 
construction. If relocation is necessary, the contractor will make the necessary arrangements with the utility owner. 
Compensation for the relocation of utilities will be worked out between the County and the utility owner prior to the 
relocation of any utility. No compensation will be provided to the contractor for coordinating the location and/or 
relocation of utilities. 

22) “OR EQUAL CLAUSE”: Whenever, in these specifications or in any of the Contract Documents, any article,
appliance, device or material is designated by a manufacturer’s or vendor’s or proprietary or trade name and such
words are not followed by the condition “or equal”, it shall be deemed that the words “or equal” do follow such
designation unless the text clearly requires a contrary interpretation.  Any article or material equaling the standards
fixed may be used in place of that specifically mentioned by the specifications, provided that the material proposed is
first submitted to and approved by the Owner or Consultant. If by reason of the unavailability of material or
equipment, a substitute item of material or equipment is approved by the Owner or Consultant, the Owner shall receive
the benefit of any economy resulting from the substitution.

23) SUBLETTING OR ASSIGNING THE CONTRACT:  The bidder is specifically advised that any person, firm, or
other party, to whom it is proposed to award a subcontract under this contract, must be acceptable to the County.
Second tier subcontracting will not be permitted on this project. It will be the responsibility of the Contractor to insure
that his subcontractors do not, in turn, subcontract any portion of the work.

The Contractor shall furnish to the County a signed copy of all subcontracts at or before the pre-construction meeting.
This applies to Federal and local projects.

The Prime Contractor must be on MoDOT’s approved Contractor Listing unless otherwise stipulated in the contract.
The Prime Contractor must also perform with it’s own organization, contract work amounting to not less than 30% of
the total original contract price.  This applies to Federal and local projects.

24) WARRANTIES AND GUARANTEES: Clauses that require the contractor to guarantee materials and workmanship
and otherwise maintain the work for a specified period after satisfactory completion and final acceptance will not be
approved.  This is not even permissible as a non-participating bid item.

Routine warranties or guarantees provided by a manufacturer are valid.  Contractors’ warranties or guarantees
providing for satisfactory in-service operation of mechanical and electrical equipment and relates components for a
period not to exceed six (6) months following project acceptance are permissible

25) MATERIAL TESTING: All project sampling and testing of materials shall be performed by the County or by a
consultant employed by the County. The Contractor shall assure that representatives of the County, consultants
employed by the County, or MoDOT, has the opportunity to sample and test materials used on this project. Acceptance
testing specified to be conducted by LPA or Consultant hired by LPA. Inspector must be MoDOT Certified (EPG
136.11.17.1 and EPG 106.18). Costs associated with providing the sample materials shall be incidental to the cost of
the project.

26) TRAFFIC CONTROL: All contractor operations, whether within the contract or incidental, shall adhere to the
Federal Highway Administration’s Manual On Uniform Traffic Control Devices (MUTCD 2009 including revision 1
and 2, May 2012). Unless otherwise listed as a bid item or incidental to another bid item, the contractor shall satisfy
this requirement at his own expense.
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27) STORM WATER POLLUTION PREVENTION PLAN (SWPPP): The County’s Storm Water Pollution Prevention
Plan shall be the “Erosion and Sediment Control/Stormwater Management Design Manual” Chapter 505, Jefferson
County Code of Ordinances. The ordinance can be found at the web address http://www.ecode360.com/JE3328.

For projects without a drawing showing erosion and sediment control measures, the Engineer or his representative will
direct what measures are to be used and where they will be placed. Any measures not covered by a pay item or
not specifically addressed on the Plans or Specifications as incidental, will be by negotiated price.
Concrete wash down pits shall be utilized for the washing of all concrete trucks. The pits shall be of adequate size to
handle all wash down water. The pits shall be lined with a plastic liner (10 mil minimum) to prevent the seepage of the
water into the adjoining ground. Berms may be necessary to prevent the migration of any splash water into the streams.
The hardened waste from the wash down pits shall be removed and broken into pieces no larger than one cubic foot.
The waste concrete pieces may be used as revetment, but will not be considered in measurement for payment. The
cost of the wash down pits, berms and disposal shall be incidental to the cost of the concrete.

Contractors shall provide the proper equipment, materials, and labor to perform dewatering measures for all drilling,
saw cutting, or any other activity that can result in the creation of drilling “Slurry.” Contractors shall submit a
dewatering plan at the request of the engineer. Dewatering activity costs shall be incidental to other items in the
contract.
Any spillage of hazardous waste shall be cleaned up by the Contractor at no additional cost to the Owner. Measures shall
be taken to ensure that no hazardous waste reaches a stream or adjoining property.

Any fines assessed for not following the SWPPP, will be the sole responsibility of the Contractor. If the Owner is fined
by a State or Federal agency, liquidated damages in the amount of the fine will be charged to the Contractor by the
Owner.  Contractor agrees that it shall remit payment for said liquidated damages immediately upon request by Owner.
Failure to do so may, at the Owner’s option, be considered a breach of contract thereby entitling Owner to such other
damages as may result.  These damages shall be in addition to the liquidated damages described in this paragraph.

28) SCHEDULE AND PROGRESS REPORTS:  The Contractor shall, within 15 calendar days after date of notice to
proceed, submit to the Owner a project work schedule, covering all major operations in the work, for the County’s
review and approval. At the request of the Owner, the diagram shall be updated for relevancy to actual progress.

29) TIME OF COMPLETION AND LIQUIDATED DAMAGES:  The parties recognize that time is of the essence of
this contract and, after the Contractor receives notice to proceed from the Owner, the work to be performed hereunder
shall be commenced and shall be completed within the respective number of days specified in the proposal.

If the Contractor fails to complete the work within the time specified, or any extension thereof granted hereunder, the
Contractor should pay the Owner the sum specified in the Contract for each day, as defined by Sec 108 of the 2018
Edition of the “Missouri Standard Specifications for Highway Construction”, the Contractor is in default.  It is agreed
that said daily sum is to be paid, not as a penalty, but as compensation to the Owner as liquidated damages for loss
which the Owner will suffer because of such default through increased administrative and engineering costs and other
tangible and intangible costs.  Such damages may be at the Owner’s option, be deducted from any monies held by it
which are payable to the Contractor.

The completion of the work included under this Contract is defined for purposes of determining liquidated damages,
as that time when all of the structures and appurtenances have been completed and tested and are, in the opinion of the
Owner, ready for continuous permanent use and occupancy for the purposes intended, which includes all grading,
cleaning up, or other minor work which is required to provide a completed project in accordance with the plans and
specifications.  At the Owner’s discretion, unreasonable response time in the preparation and submittal of any required
paperwork may also justify charging of working days or liquidated damages compensation. The date that liquidated
damages are no longer applicable shall be the date of final acceptance from the Owner to the Contractor.

30) EXTENSION OF TIME: The Contractor shall not be entitled to any extension of time for completion of the work as
herein above specified unless a request for extension is submitted to the engineer within 10 days of the delay, and
proves:

a. That such delay arises from unforeseeable causes beyond the control and without the fault or negligence of the
Contractor, including but not restricted to, acts of God, acts of public enemy, acts of Government in either its
sovereign or contractual capacity, acts of another contractor in the performance of a contract with the Owner,
fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, unusually severe weather, or
delays
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of subcontractors arising from such unforeseeable causes beyond the control and without the fault or negligence 
of both the Contractor and such subcontractors; and 

b. That the Contractor cannot complete the work within the time specified solely by reason of such causes.

The engineer shall make a determination as soon as practicable after the Contractor’s notice is received and shall 
decide the amount of additional time, if any, for completion of the work which conditions justify.  Any time extensions 
will require approval of the Missouri Highway and Transportation Department and the Federal Highway 
Administration, as well as the Owner. 

31) FORFEITURE OF CONTRACT: Should the Contractor at any time refuse, neglect or fail to supply a sufficient
number of properly skilled workmen or sufficient equipment or materials of the proper quality, or execute the work
with diligence and in accordance with approved schedules, or fail in the performance of any of the covenants herein
contained, the Owner may, after three days written notice to the Contractor and his bonding company, provide any such
labor, equipment or materials and deduct the cost thereof from any money then due or thereafter to become due to the
Contractor under this contract.

Alternatively, the Owner, may after ten days’ written notice to the Contractor and his bonding company, terminate the
employment of the Contractor for said works and enter upon the premises and take possession of all materials, tools
and equipment thereon and finish or contract with others to finish the work.  The Owner and such others may use such
materials, tools and equipment to finish the work.  The Contractor shall not be entitled to rental or other compensation
for the use of his construction tools and equipment, but shall only be entitled to the return thereof in the condition
existing when possession was taken, ordinary wear and tear excepted.  In case of such discontinuance of the
employment of the Contractor, the Contractor shall not be entitled to receive any further payment under this Contract
until the said work shall be wholly finished, at which time, if the unpaid balance of the amount to be paid under this
contract shall exceed the expenses incurred by the Owner to the Contractor, but if such expenses shall exceed such
unpaid balance, the Contractor shall pay the difference from money then due or thereafter to become due to the
Contractor under this contact. The expense incurred by the Owner as here provided for finishing the work and its cost
incurred through such default shall be certified by the Consultant, whose certificate thereof shall be conclusive and
binding upon the parties. The remedies of the Owner under this Article are exclusive of and in addition to any other
contained in this contract, the Contractor’s bonds, or provided by law.

32) PAYMENTS:  The Contractor, shall receive as full compensation for all accepted work hereunder, a sum equal to the
value of the work done based in his proposal, attached hereto and made a part of this contract.

Payment shall be made to the contractor once per month, upon agreement and approval of the contractor submitted
pay request. By the 15th calendar day of each month, the Contractor shall submit to the Owner, a pay estimate, in AIA
standard format, showing the dollar amount requested for each line item represented in the contract. The engineer may
request additional, or alternate invoicing requirements, depending on the structure of the original bid. The final payment
shall be paid to the Contractor, subject to final acceptance of construction and approval of the final change order, within
30 days after completion and acceptance of the entire work herein contracted for, and upon receipt by the County, and
approval of, all final documentation. Final documentation shall include, but not be limited to:

a. Affidavit, compliance with the prevailing wage law, see sample; form PW-4.
b. Contractor’s certification regarding settlement of claims, see sample; Figure XI-8.
c. Contractor’s Final Pay Estimate.
d. Letter from contractor stating the total amount paid (final contract amount) for completion of the project.
e. Contractor’s Final Lien Waiver and Final Lien Waivers from all subcontractors. The engineer may request

proof of payment to material suppliers, and which point, the contractor shall provide this information.
f. Any certified payroll forms that had not been previously submitted.
g. Certifications for materials (where required per project documents or MoDOT standard specifications)

The engineer reserves the right to, at any time, enact payment retainage, up to 10% of each line item. Retainage shall 
be as stated in General Provision 35 

33) PAYMENTS NO EVIDENCE OF PERFORMANCE: No certificate for payment made under this contract except
the final certificate of final payment, shall be evidence of the performance of this contract, either wholly or in part.  No
Payment shall be construed to be an acceptance of defective work or improper materials.

GP-7 Page 34 of 120PW18428BRG



34) CHANGES: The Owner and/or the Consultant shall have the right to make changes within the scope of the work or
change the quantities of the work to be performed.  No such change shall be valid unless made in writing by the Owner
or Consultant, approved by the engineer, and adopted by the county council. In the event such changes cause an increase
or decrease in the Contractor’s cost, or time required for performance of the contract, the contract price and/or period
of performance shall be equitably adjusted; provided, the increase or decrease in the amount of the work for which unit
prices apply under the specifications shall be computed by multiplying the change in quantities (measured as
provided in the contract documents) of such work by such contract prices.

In the absence of a bid price for a given item of work not provided for nor fairly included in the bid prices for other 
items of work, a written agreement may be made between the Owner and the Contractor to be included in the written 
order for such extra work. New items specifically covered under Section 109 of the Missouri Standard Specification 
for Highway Construction, 2018 shall be added to the contract as stated in those specifications.  Incidental items, 
noted anywhere in the plans, specifications, or supplemental specifications, shall not be considered for additional 
compensation. 
Whenever the Contractor and the Owner are unable to agree on prices for extra work and the Owner directly or acting 
through the Consultant orders the Contractor to proceed with the work by force account, the work will be paid for in 
the manner herein described and the compensation thus provided shall constitute full payment for said work. All 
additional work provided by force account shall be calculated and compensated per Section 109.5 of the Missouri 
Standard Specifications for Highway Construction, 2018. 

35) LIENS AND CLAIMS: In addition to other remedies available the Owner hereunder, in all cases of non-payment by
the Contractor or a subcontractor of any sums of money due for labor, materials, supplies, equipment or other items in
performing in this contract, or if at any time there should be evidence of a lien or claim chargeable to the Contractor or
a subcontractor for which, if established, the Owner might become liable, the Owner is hereby authorized and
empowered to retain out of any payment then due or thereafter to become due to the Contractor, an amount sufficient
to indemnify the Owner against any such lien or claim.

Alternatively, without limiting other remedies and rights of the Owner under the Contract, under the Contractor’s 
bonds or under the law, the Owner may withhold, in addition to the 10 percent retention, a sufficient amount of 
payments otherwise due to the Contractor to cover payments that may be past due and payable by the Contractor or 
his subcontractors or suppliers for just claims for labor or materials furnished in and about the performance of the 
work under this contract and for failure of the Contractor to make proper payments to his subcontractors.  The Owner 
shall disburse and shall have the right to act as agent for the Contractor in disbursing such funds as have been withheld 
pursuant to this paragraph to the party or parties who are entitled to payment there from.  The Owner will render the 
Contractor a proper accounting of all such funds disbursed in behalf of the Contractor. 

36) RESPONSIBILITY: Nothing in the Contract Documents shall be construed as placing the work under the specific
direction or supervision of the Owner or the Consultant, or relieving the Contractor from his liability as an independent
contractor and, as such, he shall perform his work, including, but not limited to, supervision and control of his own
personnel and scheduling of the work as required to ensure its proper and timely performance, and he shall be solely
responsible for the exercise of due care to prevent bodily injury and damage to property in the execution of the work.
The Owner need not be present to witness installation of materials or performing of a service to deem the product or
service unsatisfactory, and order the removal, replacement, installment, repetition, or depreciation of compensable
value of the defective material or service.

37) INDEMNIFICATIONS AND INSURANCE:

Contractor’s Responsibility for Claims for Damage or Injury: The Contractor and surety shall indemnify and save 
harmless the County, and its members, agents and employees from all    claims or suits made or brought for personal 
injury, death or property damage, caused or contributed to be caused by: 

(a) The negligence of the contractor, subcontractors, suppliers or their respective officers, agents or employees; 
(b) The creation or maintenance of a dangerous condition of or on the County’s property or right of way, which 

condition occurred at least in part due to the acts or omissions of the contractor, subcontractors, suppliers or their 
respective officers, agents or employees; or 

(c) The failure of the contractor, subcontractors, suppliers of their respective officers, agents or employees, to perform 
the work in accordance with the plans and specifications. 

Neither the County nor the Contractor, by execution of a contract, shall intend to or create a new or enlarge an existing cause 
of action in any third party.  This provision shall not be interpreted to create any new liability which does not exist under 
the 
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statutory limited waiver of sovereign immunity, or to waive or extinguish any defense which either party to this contract 
or their respective agents and employees may have to an action or suit by a third party. 

Contractor's Responsibility for Work: Until the County accepts the work, it shall be in the custody and under the 
charge and care of the Contractor.  The Contractor shall restore and replace, at the Contractor’s expense, any lost or 
stolen County-owned material in the Contractor’s custody or control.  Damages to any portion of the work before its 
completion and acceptance, caused by the action of the elements or from any other reason, shall be restored or replaced 
at the Contractor’s expense. Issuance of a payment estimate on any part of the work done will not be considered as 
final acceptance of any work completed up to that time. The County may, in its discretion, make such adjustments as it 
considers being proper for damage to the work due to unforeseeable causes beyond the control of, and without fault or 
negligence on the part of the Contractor. 

Liability Insurance Requirements: The Contractor shall procure and maintain at its own expense, until acceptance of 
the project by the County, liability insurance for all damages and losses imposed by law and assumed under the contract, 
of the kinds and in the amounts specified in the relevant sections shown herein.  Before the Contractor commences the 
work, the Contractor shall require the insurance company or companies to furnish to the County evidence of such insurance 
showing compliance with these specifications.  All insurance required herein shall be occurrence policies in a form 
acceptable to the County, and shall remain in force until all work required to be performed under the terms of the contract 
is satisfactorily completed as evidenced by its formal acceptance by the County.  

Each policy or its declaration pages shall provide that the policy shall not be materially changed or canceled until the 
County has been given at least 30 days advance notice in writing.  If any policy is canceled before the contract work is 
complete, a satisfactory replacement policy must be in force, with notice and evidence of insurance submitted to the 
County, prior to the effective date of cancellation of the former policy.  All evidence of insurance and notices shall be 
submitted to: Director of Public Works, Jefferson County Public Works Department, 725 Maple Street, PO Box 100, 
Hillsboro, Missouri 63050.  The Contractor shall furnish the County with a complete copy of the policy prior to the 
time the Contractor commences work on the site of the project. Failure to furnish evidence of proper insurance, or 
complete insurance policies will result in temporary suspension of work and may result in other claims or actions for breach 
of contract or otherwise, as may be recognized at law or in equity. 

Workers' Compensation Liability Insurance: The Contractor shall furnish evidence to the County that, with respect to 
the operations it performs, it carries workers’ compensation insurance, or is qualified as self-insured, sufficient to comply 
with all its obligations under state laws relating to worker’s compensation.  The Contractor shall also require each 
subcontractor on the project to furnish the same evidence to the County.  This evidence shall be furnished to and approved 
by the County prior to the time the Contractor or the subcontractor commences work on the site of the project. Worker’s 
Compensation Liability Insurance shall be submitted with the bid 

Commercial General Liability Insurance: The Contractor shall obtain one or more occurrence-based policies of 
commercial general liability insurance (Form CG 00 01 or equivalent), which provide coverage for the contract work.  The 
minimum limits of liability for commercial general liability insurance shall be: $1,000,000 each bodily injury or property 
damage occurrence, combined single limit, $2,000,000 general aggregate with a per project endorsement and $1,000,000 
products/completed operations aggregate. Each such policy shall be endorsed so as to cover liability arising from blasting 
if applicable, other inherently dangerous activities and underground property damage.  Each such policy shall be endorsed 
to include broad form general liability, contractual liability and completed operations coverage. Commercial General 
Liability Insurance shall be submitted with the bid 

Commercial Auto Liability Insurance: The Contractor shall obtain one or more occurrence-based policies of auto 
liability insurance, which provide for its owned, non-owned and hired vehicles of every type and description, which are 
used in the contract work.  The minimum limits of liability for such insurance shall be $1,000,000 combined single 
limit. Commercial Auto Liability Insurance shall be submitted with the bid 

Additional Insureds: Each such policy of commercial general liability insurance shall name the County of Jefferson 
and its employees as additional insureds. Each commercial general liability insurance policy shall also contain a 
separation of insureds condition. The insurance afforded by the Contractor shall be primary insurance.  

Subcontractor's Coverage: If any part of the contract is subcontracted, each subcontractor, or the Contractor on behalf 
of the subcontractor, shall obtain the same commercial general liability insurance and commercial automobile liability 
insurance coverage. The commercial general liability insurance shall name the same entities specified above as additional 
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insureds, and shall have the same separation of insureds conditions. 

Railroad Protective Liability Insurance: In addition to other required liability insurance, the Contractor shall 
provide railroad protective liability insurance if applicable, for and in behalf of the railroad as outlined in provisions for 
each project. The insurance policy shall be submitted to the County in original and duplicate for approval. No work will 
be permitted on the railroad right of way until such approval is granted. 

Insurance with Other Than Missouri Companies: Any insurance policy required as specified above, if written by an 
insurance company organized in a state other than Missouri, shall be signed by an agent or broker licensed by the State 
of Missouri. In the case of policies written by companies organized in a state other than Missouri, the evidence of 
insurance submitted as authorized in the contract shall be signed by an agent or broker licensed by the State of Missouri.  
Nothing in this provision limits or waives the requirement that each insurance policy must be issued by a company 
authorized to issue such insurance in Missouri. 

Third Party Liability: Neither the State of Missouri, the County of Jefferson nor the Contractor, by execution of the 
contract including these specifications, intend to create a right of action in a third party beneficiary except as specifically 
set out in these specifications and the contract.  It is not intended by any required contractual liability in the contract or in 
these specifications that any third party beneficiary has a cause of action arising out of the condition of the project when 
completed in accordance with the plans and accepted by the County. 

Personal Liability of Public Officials: There shall be no personal liability upon the County, or any member, employee or 
agent of the County in carrying out any of the provisions of the contract or in exercising any power or authority granted to 
them, it being understood that in such matters they act as agents and representatives of the County, with official and 
public duty doctrine immunity.  If any provision of the contract appears to impose a duty on such an individual, the duty 
remains exclusively that of the County and is not a personal duty or obligation of the individual.   

38) BOND: The Contractor at his expense shall, before commencing work hereunder, procure and deliver to the Owner a
Performance Bond and a Labor and Materials Payment Bond in the amount of 100% of the contract as awarded, as
security for the faithful performance of the contract and the payment of all obligations thereunder by the Contractor
and his subcontractors.  The Bonds shall be written in such form as may be satisfactory to the Owner and provided by
a guaranty or surety company listed in the latest issue of U.S. Treasury Circular 570 and the penal sum shall be within
the maximum specified for such company in said Circular 570.  In substance, the condition of the obligation under
said bond or bonds shall be as follows:

“The condition of this obligation is such that if the above bound Principal shall in all respects comply with the terms and
conditions of said contract and his obligations thereunder, including the specifications and plans referred to therein, and
such changes and alterations as may be made in said contract, specifications and plans and shall indemnify and save
harmless the Owner against or from all costs, expenses, damages, injuries or losses to which the said Owner may be
subjected by reason of any wrongdoing, misconduct, want of care or skill, negligence of default on the part of said
Principal, his subcontractors, officers, agents or employees, in the execution of performance of said contract and shall
promptly pay all just claims for damages for injury to property and for labor, equipment, materials and supplies
incorporated in the work or consumed in the performance thereof incurred by said Principal, his subcontractors,
officers, agents or employees, in or about the construction or improvement contracted for, then this obligation shall be
void; otherwise, to remain in full force and virtue in law.  The Surety hereby waives notice of any changes, alterations
or modifications, including any extensions of the period of performance, in the contract, specifications and plans.”

If any surety upon any bond furnished in connection with this contract becomes unacceptable to the Owner, or if any
such surety fails to furnish reports as to his financial condition from time to time as requested by the Owner, the
Contractor shall promptly furnish such additional security as may be required from time to time to protect the interests
of the Owner and of persons supplying labor or materials in the prosecution of the work contemplated by this
contract.

39) ROYALTIES AND PATENTS: The Contractor shall indemnify, defend, and hold harmless, the Owner and Consultant
from all liabilities, decrees, judgments, claims or disbursements, including attorney fees and/or damages and expenses
which may come against or be incurred by the Owner or the Consultant by reason of the use of any patented material,
machinery, devices, equipment or processes furnished or used in the performance of the work under this contract or the
use by the Owner of the completed structure or by reason of the use of patented designs furnished by the Contractor
and accepted by the Owner.  In the event any claim, action at law or suit in equity of any kind whatsoever is made or
brought against the Owner, the Owner shall have the right, without impairment of the foregoing indemnification, to
retain from the money due and to become due said Contractor a sufficient amount of money to protect itself against
loss.
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40) CONFLICTS IN CONTRACT DOCUMENTS: Where any provision of plans, specifications, or any other
document referred to or incorporated into the Contract Documents is inconsistent or in conflict with the another
provision of the Contract Documents, the order of governance shall be per the revised Section 105.4 of the Missouri
Standard Specifications for Highway Construction, as stated in these General Provisions, Provision 44

41) STANDARDS: Where materials and methods are indicated in the specifications as being in conformance with a standard
specification, references shall be to the most current available standard at time of the opening of bids.

42) FEDERAL EMPLOYMENT AUTHORIZATION: The Contractor shall comply with the requirements of the
revised Statutes of the State of Missouri Chapter sections 285.525 to 285.555. If any part of the contract is
subcontracted, each subcontractor shall comply with the same requirements of this specification.

No Contractor shall knowingly employ, hire for employment, or continue to employ an unauthorized alien to perform
work within the state of Missouri. As a condition for the award of the contract the Contractor shall, by sworn
affidavit and provision of documentation, affirm its enrollment and participation in a federal work
authorization program with respect to the employees working in connection with the contracted services. Every
such Contractor shall also sign an affidavit affirming that it does not knowingly employ any person who is an
unauthorized alien in connection with the contracted services.

A Contractor may enroll and participate in a federal work authorization program and shall verify the employment
eligibility of every employee in the Contractor’s hire whose employment commences after the Contractor enrolls in a
federal work authorization program.

A general contractor or subcontractor of any tier shall not be liable under sections 285.525 to 285.550 when such
general contractor or subcontractor contracts with its direct subcontractor who violates subsection 1 of this section, if
the contract binding the contractor and subcontractor affirmatively states that the direct subcontractor is not knowingly
in violation of subsection 1 of this section and shall not henceforth be in such violation and the contractor or
subcontractor receives a sworn affidavit under the penalty of perjury attesting to the fact that the direct subcontractor’s
employees are lawfully present in the United States.

43) OSHA TRAINING: The Contractor shall comply with the requirements of the revised Statutes of the State of
Missouri Chapter sections 292.675. If any part of the contract is subcontracted, each subcontractor shall comply with
the same requirements of this specification.

Any Contractor signing a contract to work on the construction of public works for the Owner shall provide a ten-hour
Occupational Safety and Health Administration (OSHA) construction safety program for their on-site employees
which includes a course in construction safety and health approved by OSHA or a similar program approved by the
department which is at least as stringent as an approved OS11A program. All employees are required to complete the
program within sixty (60) days of beginning work on such construction project.

Any employee found on a worksite subject to this section without documentation of the successful completion of the
course required under this section shall be afforded twenty (20) days to produce such documentation before being
subject to removal from the project.  The contractor shall forfeit as a penalty to the Owner two thousand five hundred
dollars ($2,500) plus one hundred dollars ($100) for each employee employed by the contractor or subcontractor, for
each calendar day, or portion thereof, such employee is employed without the required training. The penalty shall not
begin to accrue until the time period in this section has elapsed.

The Owner shall withhold and retain all sums and amounts due and owing as a result of any violation of this section
when making payments to the contractor under the contract. The contractor may withhold from any subcontractor,
sufficient sums to cover any penalties the Owner has withheld from the contractor resulting from the subcontractor’s
failure to comply with the terms of this section. If the payment has been made to the subcontractor without withholding,
the contractor may recover the amount of the penalty resulting from the fault of the subcontractor in an action
maintained in the circuit court in the county in which the public works project is located from the subcontractor.

In determining whether a violation of this section has occurred, and whether the penalty of this section shall be
imposed, the Department of Labor and Industrial Relations shall investigate any claim of violation. Upon completing
such investigation, the Department shall notify the Owner and any party found to be in violation of this section of its
findings and whether a penalty shall be assessed. Determinations under this section may be appealed in the circuit
court in the county in which the public works project is located.  The Department may establish rules and regulations
for the purpose of implementing the provisions of this section.
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REVISIONS TO MODOT STANDARD SPECIFICATIONS 
Rev. 5/18  

Modifications to the 2018 Missouri Standard Specifications for Highway Construction shall be as listed herein. 

SECTION 102 
BIDDING REQUIREMENTS AND CONDITIONS 

All references to submitting electronic bids in Section 102 shall be deleted. Please refer to the “Bid Notice” for 
directions to submit bids on County projects.  

Delete Section 102.3  Bidding – in its entirety and replace it with the following: 

102.3 Bidding Documents. Upon request, the County will furnish the bidding documents to the prospective bidder. These 
documents will generally be available on the County’s website for download and viewing. All prospective bidders must 
complete the registration form titled “PLAN HOLDER CONTACT INFORMATION” to be eligible to bid on the project 
and in order to receive updated notices. The documents will state the location, description and requirements of the 
contemplated construction and will show the estimate of the various quantities and kinds of work to be performed or 
material to be furnished, and will have a schedule of items for which unit bid prices are invited. The bidding documents 
will state the time in which the work shall be completed, the amount of the bid guaranty, and the date, time and place of 
the opening of bids. 

102.3.1 All papers bound with or attached to or referenced in the bidding documents are considered a part thereof and 
must not be detached or altered when the bid is submitted. 

102.3.2 If applicable, the prospective bidder will be required to pay the Commission the sum stated in the notice of bid 
opening for each copy of a project's bidding documents. The Missouri Standard Specifications for Highway Construction, 
Missouri Standard Plans for Highway Construction, including all revisions of these documents, and other items 
referenced in the bidding documents, whether attached or not, will be considered a part of the bid. A prospective bidder 
will be expected to separately purchase or have access to the current edition of the Missouri Standard Specifications for 
Highway Construction and the Missouri Standard Plans for Highway Construction, including all revisions of these 
documents. 

102.3.3 It will be conclusively presumed that all of the bidding documents are in the bidder’s possession and that these 
documents have been reviewed and used by the bidder in the preparation of any bid submitted. The effective dates of the 
General Provision & Supplemental Specifications and the Supplemental Plans for Highway Construction will be specified 
in the contract documents. A copy of the latest version of these documents is available on MoDOT’s web site. 

Delete Section 102.7  Preparation of Bidding Documents – in its entirety and replace it with the following: 

102.7 Preparation of Bidding Documents.  All bids shall be properly signed, sealed and submitted in accordance with 
Sec 102.10. Each bidder shall specify in the bid, in figures, a unit price for each of the separate items listed in the bidding 
documents, except a unit price entry will not be necessary for those items having a quantity of one and only the amount 
for that item need be entered. Zero will be considered a valid bid. The bidder shall not enter zero in any "Unit Price" field 
unless zero is the intended bid for that item. A unit price left blank, with or without an extension, other than items having 
a quantity of one, will be considered as zero by the Commission. In case of alternate items, unit prices shall be entered 
for only one alternate, unless otherwise specified in the bidding documents. A unit price shall not exceed two decimal 
places. Bids shall not contain interlineations, alterations or erasures except as noted in Sec 102.7.1. The bidder shall show 
the products of the respective unit prices and quantities in the amount column provided for that purpose. The extension 
of each line item shall be rounded to the nearest second decimal place value, with half cents rounded up. These extensions 
shall be totaled and in case of errors or discrepancies in extensions, the unit prices shall govern. All entries in the bid shall 
be in ink or typewritten. If, in the sole discretion of the engineer, an obvious and apparent clerical error exists in the unit 
price listed for an item due to a misplaced decimal, but the extension appears to be correct and as intended in all respects, 
the engineer may correct the unit price bid in accordance with the extension listed. All errors in extensions or totals will 
be corrected by the engineer and such corrected extensions and totals will be used in comparing bids. 

44)
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102.7.1 A bidder may alter or correct a unit price, lump sum bid or extension entered on the paper bid form or the 
computer-generated itemized paper bid form by crossing out the figure with ink and entering a new unit price, lump sum 
bid or extension above or below in ink, with the bidder’s initials. 

102.7.2 A bidder may submit a separate bid on any or all projects, except that bids shall be submitted for all projects in a 
required combination. Bidders not having the ability to simultaneously execute all contracts for bids submitted during a 
bid opening may state, in one of the bids, the maximum total value of contract awards the bidder is willing to accept for 
that bid opening. Only one statement of “Maximum Monetary Value of Awards Accepted this Bid Opening” shall be 
completed per bid opening. In the event a bidder submits multiple statements of maximum award, the lowest value stated 
will be used. The Commission reserves the right to select and award the combination of bids, not exceeding this maximum, 
that will be to the best interest of the State, provided these bids are in conformance with the requests for bids. Any 
corrected bid that exceeds the lowest specified maximum award may be declared non-responsive.  

102.7.3 The bid of an individual, including those doing business under a fictitious name, shall include the signature and 
address of the individual. The signature shall be exactly the same as that appearing on the contractor questionnaire. 

102.7.4 The bid by a partnership or joint venture, including individuals doing business under fictitious names or 
corporations, shall be executed by at least one of the partners followed by the title "Partner" or one of the joint venturers 
followed by the title "Joint Venturer" and the business address of the partnership or joint venturer shown. The true legal 
name and address of each partner and joint venturer shall also be shown and shall appear exactly the same as that shown 
on the contractor questionnaire. 

102.7.5 The bid by a corporation, whether acting alone or as a joint venturer, shall show the address and name of the 
corporation exactly as shown on the contractor questionnaire, and shall include the signature or digital ID and title of a 
person authorized by its board of directors to bind the corporation. 

102.7.6 Each bidder shall submit with each bid a sworn statement, executed by or on behalf of the bidder to whom a 
contract may be awarded, certifying that the bidder has not, either directly or indirectly, entered into any agreement, 
participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with the 
bid or any contract that may result from its acceptance. 

102.7.7 A bid will not be accepted or considered if the bid is the product of collusion among bidders, if the bidder is 
disqualified or determined not responsible or if the bid is irregular in accordance with Sec 102.8. 

Delete Section 102.9  Bid Guaranty – in its entirety. (See Section 11 of the “Instructions and Notices to Contractors” in the 
bid documents)  

Delete Section 102.11.1 in its entirety. 

SECTION 105 
CONTROL OF WORK 

Delete Section 105.1- Authority and Duties of Commission in Contract Administration -  items (a) through (h) that 
pertain exclusively to MoDOT and not to the County of Jefferson.  

Revise 105.4 - Coordination of Contract Documents. - such that the governing ranking will be as follows: 

(a) Job Special Provisions 
(b) Project Specific Drawings 
(c) General Provisions 
(d) Revisions to MoDOT Standard Specifications 
(e) General Special Provisions 
(f) Supplemental Specifications 
(g) Standard Specifications 
(h) Standard Drawings 
(i) Bid Items or Quantities  

In case of discrepancies, calculated dimensions will govern over scaled dimensions. 

Page 40 of 120PW18428BRG



SECTION 107 
LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

If a Corps of Engineers 404 Permit or Department of Natural Resources Section 401 permit is applicable for a project, 
then the permit requirements and conditions will prevail over Section 107.10.  

SECTION 109 
MEASUREMENT AND PAYMENT 

Delete Section 109.9.1.2 of Division 109.9 - Retained Percentage - in its entirety. 

Delete Section 109.14 – Price Adjustment for Fuel - in its entirety. 

SECTION 201 
CLEARING AND GRUBBING 

Add the following to Section 201.2.2.1 Clearing: 

(e)  All branches hanging lower than 18 feet above the finish roadway surface shall be removed over all lanes of traffic, 
including up to 3 feet outside the traveled edge of pavement.   

SECTION 203 
ROADWAY AND DRAINAGE EXCAVATION, 
EMBANKMENT AND COMPACTION 

Modify Section 203.3.1 of Section 203.3 – Borrow – as follows: 

Replace the first sentence with the following: Borrow will consist of approved material required for the construction of 
embankment or for other portions of the work, and shall be obtained from borrow areas shown on the plans, from areas 
designated by the engineer, or from other approved sources. 

Modify Section 203.4 as follows: 

Delete the reference in Section 203.4.1 that states, “Finishing by hand methods will not be required,…”: Replace with the 
following: 

Hand raking or fine grading by mechanical means of the disturbed areas shall be required to remove debris and stones. 
The soil shall be tilled to a depth of 4” and graded to a reasonably smooth surface. All brush, weeds, excess mud and silt, 
or other debris shall be removed from culverts and channels within the scope of the work in accordance with Sec 104.11.2, 
even if such structures are used in place.   

Replace Section 203.4.1.1 with the following: 

Field Stone. Before final project acceptance, the removal and disposal requirements of all loose field stones shall be 
guided by the following table: 

Location - limits Limits Maximum Stone Size 
Residential and business where lawns are 
maintained  

All disturbed areas Relatively free of stones – ½” 
maximum 

Foreslopes, roadside ditches and backslopes outside 
of maintained lawn areas 

Right of way 1” maximum 

Rock cut sections All disturbed areas As directed by the Engineer 

SECTION 206 
EXCAVATION FOR STRUCTURES 
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Replace Section 206.5.2 – with the following: “Final measurement of Class 3 Excavation for pipe culverts, utilities, 
retrofit pipe culverts, drop inlets or manholes will be made to reflect the actual computed quantity established from field 
measurements. The plan quantities were estimated based on the random boring data and visual observations of the adjacent 
existing ditch lines. The revision or correction will be computed and added to or deducted from the contract quantity. 
Measurement of Class 3 Excavation will be made to the nearest cubic yard for each structure of that volume of material 
actually removed from within the area bounded by vertical planes of 12 inch minimum to 18 inches maximum outside of 
the outer walls of the structure. The upper limits of the volume measured, will be the existing ground line, or the lower 
limits of the roadway excavation, whichever is lower. The lower limits of the volume measured will include excavation 
necessary for pipe bedding. 

SECTION 304 
BASES AND AGGREGATE SURFACES 

Delete Section 304.3.5 - Substitutions for Aggregate Base - in its entirety. 

Modify Section 304.5 – Method of Measurement – as follows: 
Final measurement of the completed aggregate base course will be based on actual field measurements to the nearest 
square yard.  

Replace Section 304.6 - Basis of Payment – with the following: “The accepted quantities of aggregate base course of the 
thickness and type specified will be paid for at the contract unit price for each of the pay items included in the contract. 
Payment will be considered full compensation for water used in performing this work.” 

SECTION 401 
PLANT MIX BITUMINOUS BASE AND PAVEMENT 

Section 401.4 Job Mix Formula – The County may waive submission of representative mixture samples. The Contractor, 
at the time he submits his job mix formula, shall request in writing whether samples are required. The County will respond 
in writing and if samples are required, they shall be submitted within ten working days of receipt of the County’s letter.  

Section 401.4.1 Mixture Design – Modify this paragraph as follows: 

The mix design shall be submitted to the County for approval at least seven (7) days prior to mixture production. A mix 
design shall be submitted for all County projects. The composition of the mixture shall conform to the following limits 
by weight: 

Total Mineral Aggregate 94.0-96.5 % 
Asphalt Binder  3.5-6.0 % 

Add the following item to Section 401.4.2 – Required Information: 

(q) Unit weight of combined mixture. 

Modify Section 401.4.3 Mixture Approval so that “the County” is substituted where it presently reads “Construction and 
Materials”. 

Delete Section 401.5.2 Substitutions - in its entirety. 

Delete Section 401.6 Field Laboratory – in its entirety. 

Delete Section 401.7.1 and replace with the following: 

401.7.1 Weather Limitations. Bituminous mixtures shall not be placed (1) when either the air temperature or the 
temperature of the surface on which the mixture is to placed is below 40 F (5 C), (2) on any wet or frozen surface, or (3) 
when weather conditions prevent the proper handling or finishing of the mixture. Temperatures are to be obtained in 
accordance with MoDOT Test Method TM20. 
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If a rainfall event occurs (with rain duration lasting more than 5 min.) before 10am on any given workday, then paving 
operation shall be cancelled for the balance of that workday and the contractor is not charged for the workday. Once a 
rainfall event begins the contractor is to immediately shut down plant mix operation. No pavement materials will be 
accepted at the construction site until further notice from engineer. At the contractor’s request, the engineer may waive 
these requirements on an individual basis. 

401.7.5.1 Irregularities. Add a sentence preceding the sentence “The outside edge alignment shall be uniform” as follows: 
The outside edges of the pavement shall be constructed to an angle of approximately 45 degrees with the surface of the 
roadbed and rolled with a hand roller for a smooth appearance. 

Replace Section 401.8 Quality Control with the following: 

The Contractor shall maintain equipment and qualified personnel or retain the services of a qualified testing laboratory to 
perform QC field inspection, sampling and testing in accordance with applicable portions of Section 403. The testing 
service shall be a firm different than the one retained by the County for testing services on that project. The Contractor 
shall notify the Engineer at the preconstruction meeting who he intends to use for testing services, the name of a contact 
person and his or her telephone number. A proposed third party testing service for dispute resolution shall be included 
with the mix design submittal.  

Replace the last sentence in Section 401.8.4 Pavement Testing with the following: 

The Contractor shall restore the surface from which samples have been taken immediately with the mixture under 
production or with a non-shrink concrete grout. A cold patch mixture will not be acceptable. 

Replace Section 401.13 Method of Measurement with the following: 

Measurement will be in accordance with Sec 403.22 and as modified by the job special provisions. 

SECTION 402 
PLANT MIX BITUMINOUS SURFACE LEVELING 

Delete Section 402.2.2 – in its entirety. 

Add the following sentence to the beginning of Section 402.3 Composition of Mixture: 

Mixture shall meet the requirements of the asphalt type specified in the contract and/or bidding documents. 

Section 402.4 – Replace with the following: 

402.4 Job Mix Formula. The mixture shall be in accordance with Sec 401.4 and shall conform to the following limits by 
weight: 

Total Mineral Aggregate 92.0-96.5 % 
Asphalt Binder 3.5-8.0 % 

Delete Section 402.9 - in its entirety. 

SECTION 403 
ASPHALTIC CONCRETE PAVEMENT 

Delete Section 403.4.1 – in its entirety. 

Replace “Construction and Materials” in Section 403.4.3 with “the Engineer”. 

Section 403.6 – Delete the first sentence in its entirety. Revise the fourth sentence to read: “The gyratory compactor shall 
be one from MoDOT’s Construction and Materials approved list.” 

Delete Section 403.10.2 Substitutions – in its entirety. 
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Section 403.11.1 Field Mix Redesign – Replace “Central Laboratory” with “Engineer”. 

Section 403.11.1.1 Approval – replace “Construction and Materials” with “the Engineer”. Delete the second sentence in 
this section. 

Modify the first sentence of 403.17.1 Quality Control Operations – to read “The Contractor shall maintain or retain 
equipment and qualified personnel to perform all QC field inspection, sampling and testing as required by this 
specification.” Add the following sentence: “The personnel, if from an independent testing laboratory, shall be different 
than the company retained by the County for QC purposes.” 

Section 403.17.2 Bituminous Quality Control Plan – Change “Construction and Materials” to “the Engineer”. 

Revise the last sentence of 403.22.4.2 Surface Restoration to read: “If bituminous construction has been completed, the 
surface from which samples have been taken shall be restored within 48 hours with an approved commercial mixture or 
with an approved non-shrink concrete grout. Cold mix is not an acceptable patch. 

Delete Sections 403.23.5 through 403.23.7.3 inclusive. 

SECTION 407 
TACK COAT 

Add Section 407.4.1.1 Weather Limitations. Tack coat shall not be applied when either the air temperature or the 
temperature of the surface to be tacked is below 40 F. Temperatures are to be obtained in accordance with MoDOT Test 
Method TM20. 

SECTION 408 
PRIME COAT 

Add Section 408.4.1.1 Weather Limitations. Bituminous material shall not be applied (1) when either the air temperature 
or the temperature of the surface to be primed is below 60 F or (2) when weather conditions prevent the proper construction 
of the prime coat. Temperatures are to be obtained in accordance with MoDOT Test Method TM20. 

SECTION 413 
SURFACE TREATMENTS 

Replace “Construction and Materials” in Section 413.30.3 with “the Engineer”. 

Replace “Construction and Materials” in Section 413.30.3.1 with “the Engineer”. 

Revise Section 413.30.6.1 as follows: Quality Control Operations. Quality control shall be conducted in accordance 
with Sec 403.17 as modified herein by the “REVISIONS TO MODOT STANDARD SPECIFICATIONS”, except as 
follows. 

SECTION 501 
CONCRETE 

Section 501.3 Mix Design. – Change the last sentence to read: 

“The Contractor may be required to submit representative samples of each ingredient to the Engineer for laboratory 
testing.” 

Revise Section 501.8.2 (e), the fifth sentence, “The Engineer may allow the use of the test concrete for appropriate 
incidental construction”, shall be deleted. In its place add the following sentence – “Test concrete shall not be used in 
construction”. 

Revise Section 501.8.10 to delete the Type 1 field laboratory at the proportioning plant. 
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SECTION 502 
PORTLAND CEMENT CONCRETE BASE AND PAVEMENT 
Delete Section 502.3.7 - in its entirety.  
Revise the first sentence in Section 502.11.1 to read, “Prior to approval of concrete mix designs by the engineer, the 
contractor shall submit a QCP to the County.” 

Delete Section 502.15.3 Smoothness Adjustment – in its entirety. 

Delete Section 502.15.3.1 Incentives – in its entirety. 

Table I shall be revised so that “Percent of Contract Price” does not exceed 100. 

Delete Sections 502.15.6 Width, 502.15.7 Pay Factors, and 502.15.11 PWL Determination Table in their entirety. 

SECTION 601 
FIELD LABORATORIES 

Delete this Section in its entirety. 

SECTION 603 
WATER LINE INSTALLATION 

Revise Section 603.2 - Material. To include the following sentence after the table: 

Materials other than those shown may be specified by the Engineer and shall meet AWWA, ASTM, ANSI and NSF 
specifications. 

Revise Section 603.3.4 - Abandoned Water Mains. To include the following at the end of this section: 

8” and larger abandoned water mains remaining under the completed road and or shoulder shall be abandoned by grout 
filling the line. Grout shall consist of Mortar for Grout as specified in Section 1066. The cost of the grout, plugs, labor, 
fuel and equipment shall be included in the lump sum unit cost for “Removal of Improvements”.  Smaller watermains 
shall be abandoned as noted above by capping and covering the cap with concrete. PVC watermains may be capped with 
caps made of the same material, glued in place.  

SECTION 605 
UNDERDRAINAGE 

Delete Sections 605.10.2.5 through 605.10.2.5.3 in their entirety. Video inspection of edge drains will not be required. 

SECTION 620 
PAVEMENT MARKING 
Replace the second through fourth sentences of Section 620.2.3.1, with “The engineer will visually inspect the 
pavement markings for reflectivity. The inspection will take place no sooner than seven days after application. The 
contractor may clean any pavement markings at the contractor’s expense prior to the visual reflectivity inspection. 

Replace Section 620.2.4.1 with the following: 

620.2.4.1 Retroreflectivity inspection will be performed visually. Spotty or lack of reflectivity when driven during a 
nighttime visual inspection will be cause for reapplying the pavement marking at no additional cost to the County. 

Revised Section 620.10.5.1 to read: 

Final measurements of pavement markings of the type specified will be based on actual field measurements to the nearest 
lineal foot. Revisions or corrections will be computed and added or deducted from the contract quantity. 

SECTION 622 
PAVEMENT AND BRIDGE SURFACE REMOVAL AND TEXTURING 
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Revised Section 622.10.4 to read: 

Final measurements of coldmilling of the type specified will be based on actual field measurements to the limits shown 
on the plans or as directed by the Engineer, and computed the nearest square yard. Revisions or corrections will be 
computed and added or deducted from the contract quantity. 

SECTION 627 
CONTRACTOR SURVEYING AND STAKING 
Add the following to the end of Section 627.2.1: 

In addition, the Contractor shall protect and carefully preserve all official survey monuments, property marks, section 
markers and Geological Survey Monuments, or other similar monuments. The Contractor shall notify the Engineer of the 
presence of any such survey or property monuments as soon as they are discovered. 

Revised Section 627.2.3 to read: 

The project will generally have set control points with known coordinates provided by the design consultant. The engineer 
will furnish all coordinate data to lay out the job and locate benchmarks as shown on the plans. Except as specified herein, 
the contractor shall provide all other staking, including but not limited to, centerline stakes, right of way stakes, additional 
lines, connections, ramps, slope stakes, grade stakes, construction benchmarks and reference stakes locating all drainage, 
roadway and bridge structures, and utilities necessary for the successful prosecution of the work. Centerline staking shall 
be done before construction begins and shall be established at all PIs, PCs, PTs and at 100 foot intervals within the 
proposed project limits, including any temporary transition lengths outside the projects limits. Right of way staking shall 
be a maximum of 200 feet apart on tangents, at angle changes in the right of way and a maximum of 50 feet apart in 
horizontal curves, on both sides of the road, at all parcel property lines, and shall be done at the initial start of the project 
to facilitate relocation of utilities. Right of way stakes shall indicate cuts and fills to final grade for help in determination 
of utility placement. The contractor shall maintain construction stakes for the duration of the project at no additional cost 
to the County. All alignment control established by the contractor shall be referenced, and a copy of the references shall 
be furnished to the engineer. 

Revised Section 627.2.4 to read: 

Any surveying or measurements necessary for computing pay quantities, except for earthwork pay items which quantities 
are based on cross sections measurements, will be performed by the engineer. The contractor shall notify the engineer at 
least two working days prior to disturbing any areas used to calculate pay items. 

Earthwork pay items which quantities are based on cross section measurements shall have “before” and “after” cross 
sections performed by the contractor. The contractor shall notify the engineer prior to surveying the cross sections so that 
a field representative, designated by the engineer, can be present to witness and record and/or verify the readings. The 
contractor shall cooperate with the designated field representative in coordinating the surveying activities. 

Add the following to the end of Section 627.4: 

Should it be necessary to disturb any survey or property monument (grading, install structure), a Missouri Professional 
licensed surveyor shall witness and reference their location, and reset such monument after construction work is 
completed and before final acceptance of project. The cost to protect, preserve and provide any surveying work to reset 
survey or property monuments will not be paid for separately, but shall be considered as included in the cost of the 
project, and no additional compensation shall be allowed. 

SECTION 703 
CONCRETE MASONRY CONSTRUCTION 

Add a sentence to the end of Section 703.3.8 -Surface Sealing for Concrete – that reads: “Surface sealing shall not be 
applied until after all defects in the bridge deck surface have been patched per the Engineer’s requirements.” 
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SECTION 706 
REINFORCING STEEL FOR CONCRETE STRUCTURES 

Delete the last sentence in Section 706.2.2 that allows flame cutting of uncoated reinforcement. Reinforcement shall be 
saw cut or sheared. 

Delete the sentences in Section 706.3.1 that reads: “For bridge decks and top slabs of culverts, bars in the top mat shall 
be tied at all intersections except where spacing is less than or equal to 12 inches in each direction, in which case alternate 
intersections shall be tied. At other locations, the bars shall be firmly tied at alternate crossings or closer.” Replace this 
sentence with: “All reinforcement, including superstructure and substructure, shall be tied at 100% of crossing locations.” 

SECTION 712 
STRUCTURAL STEEL CONSTRUCTION 

Delete the sentence in Section 712.3 that reads: “Any material that has become bent shall be straightened before being 
assembled or shall be replaced, if necessary.” Replace it with the following: “Any material that has become bent from the 
intended shape shall be replaced at no cost to the County.” 

SECTION 720 
MECHANICALLY STABILIZED EARTH WALL SYSTEMS 

Delete Section 720.3.1 - in its entirety and replace with the following: 

The Contractor shall submit product information on the type of mechanically stabilized earth wall system he is proposing. 
The wall shall be in conformance with the Plans and Job Special Provisions. Shop drawings and design calculations shall 
be submitted and shall be signed and sealed by a Professional Engineer registered in the state of Missouri. 

SECTION 724 
PIPE CULVERTS 

Revise Section 724.3.1 to read: 

Inspection of pipe and pipe placement will be performed visually by the County during construction. 

Delete Sections 724.3.2, 724.3.3, 724.3.4, 724.3.4.1, 724.3.5, 724.3.6, 724.3.7, 724.3.8, and 724.3.9. 

Revise Section 724.4.1 to read: 

Final measurements of pipe culverts of the type specified will be based on actual field measurements to the nearest lineal 
foot along the geometric center of the pipe. Revisions or corrections will be computed and added or deducted from the 
contract quantity. 

SECTION 725 
METAL PIPE AND PIPE ARCH CULVERTS 

Revise Section 725.4 to read: 

Backfill material for metal culverts shall consist of crushed stone. 

Revise Section 725.4.1 to read: 

Crushed stone shall consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B. For all pipe 
culverts under roadways or sidewalks crushed stone backfill shall be used for full depth of the trench, and to the subgrade 
of the road, and to a point two feet on either side of the pavement width. For backfill under grass areas, the granular 
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backfill shall be brought to one foot above the top of the pipe, then completed with earthen backfill to the required grade. 
Bedding material shall be the same as that specified above for backfill. 

SECTION 726 
RIGID PIPE CULVERTS 

Delete Section 726.1.2. 

Modify the sixth sentence in Section 726.3.1 to read: 

All joints shall be sealed with an approved plastic compound, tubular joint seal, an external wrap, cement mortar or other 
approved methods to create a soil tight condition. 

Modify 726.3.2 Bedding to read: 

Bedding for reinforced concrete pipe shall consist of a mixture of stone in accordance with Section 1009, Grade 4, 
Gradation B.  

Section 726.3.4 - Insert the following after the second sentence: 

For all pipe culverts under roadways or sidewalks crushed stone backfill, meeting the requirements of Section 1009, Grade 
4, Gradation B, shall be used for full depth of the trench, and to the subgrade of the road, and to a point two feet on either 
side of the pavement width. For backfill under grass areas, the granular backfill shall be brought to one foot above the top 
of the pipe, then completed with earthen backfill to the required grade. 

SECTION 727 
STRUCTURAL PLATE PIPE AND STRUCTURAL PLATE PIPE-ARCH CULVERTS 

Delete 727.3.3 Bedding and Backfill material and replace with the following: 

727.3.3 Bedding and Backfill Material. Bedding for structural plate pipe and structural plate pipe-arch culverts shall 
consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B, except if rock is encountered, the 
trench shall be excavated to a minimum depth of 8 inches below the bottom of the culvert. 

Delete Section 727.3.4.1 and Section 727.3.4.2 and replace with the following: 

Backfill shall be with crushed stone consisting of a mixture of stone in accordance with Section 1009, Grade 4, 
Gradation B. Stone backfill shall be used for full depth of the trench, and to the subgrade of the road, and to a point two 
feet on either side of the pavement width. Layers of backfill shall be carefully tamped in place and shall be kept at 
approximately the same elevation on opposite sides of the structure at all times during the progress of work in order to 
equalize the loading. 

SECTION 731 
PRECAST REINFORCED CONCRETE MANHOLES AND DROP INLETS 

Revise Section 731.4.1 to read: 

Final measurements of precast concrete manholes and drop inlets will be based on actual field measurements to the nearest 
lineal foot along the geometric center of the manhole/drop inlet. Revisions or corrections will be computed and added or 
deducted from the contract quantity. The depth of the structure will be the vertical distance from the top of the uppermost 
precast section to the invert flowline. 

SECTION 732 
FLARED END SECTIONS 

Delete the second sentence in Section 732.5 that reads: 
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When two different diameters of pipe are shown on the plans for a given location for Group B or Group C pipe, the 
contract unit price for the flared end section or safety slope end section that would be required for the larger diameter pipe 
will be used for payment purposes. 

SECTION 801 
LIME AND FERTILIZER 

Revise the third sentence in Section 801.4.1 to read: 

The soil shall be thoroughly broken up, worked, tilled and loosened to a minimum depth of 4 inches. 

Revise the second sentence of 801.4.2 to read: 

After application, the lime and fertilizer shall be thoroughly mixed into the soil to a minimum depth of 4 inches, except 
when applied hydraulically on slopes steeper than 2:1. 

SECTION 802 
MULCHING 

Add the following to Section 802.1 Description.:  
If a specified stabilization covering is not indicated in the contract, mulch overspray shall be applied over rocky type soils. 
In all other cases the contractor shall have the options of mulch overspray, embedment, or other methods as approved by 
the engineer.   

SECTION 803 
SODDING 

Add the following to Section 803.3 Construction Requirements: 

Sodding placed at the downstream end of a flared end section or the downstream end of a pipe without a flared end section 
shall be securely fastened with metal clips. The sod shall be placed slightly lower than the flowline of the flared end 
section or the flowline of the culvert. Sod washed away by flows through the culvert shall be cleaned up, disposed of and 
replaced by the Contractor at no additional charge to the County. 

SECTION 804 
TOPSOIL 

Add Section 804.3.3 The Contractor shall be responsible for obtaining all necessary permits for removal of topsoil from 
an area. This shall include but not be limited to land disturbance, stormwater discharge, endangered species, farmland 
protection, wetlands, hazardous waste and cultural resources. Contact agencies for most of these are listed on MoDOT’s 
website under Local Public Agency Manual. 

SECTION 805 
SEEDING 

Revised the following under Section 805.3 Construction Requirements: 
805.3.1 The seedbed shall be prepared in accordance with Sec 801. Seeding shall be done before the seedbed becomes 
eroded. Seed shall be uniformly applied at no less than the rates specified in the contract provisions. If no seeding rates 
are shown in the contract documents, the following seeding and fertilizing rates shall be used: 

(pure live seed per acre) (based on pure nutrients, no filler) 
Tall Fescue 60% 120 lbs per acre Nitrogen   80 lbs per acre 
Orchard Grass  20%  40 lbs per acre Phosphoric Acid   80 lbs per acre 
Annual Rye 20%  40 lbs per acre Potash  80 lbs per acre 

Total 200 lbs per acre Total 240 lbs per acre 

Revise 805.3.2 to read: 
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805.3.2  Disturbed areas outside of authorized construction limits shall be seeded at the contractor’s expense, unless such 
disturbed areas are adjacent to the construction limits and caused by utility relocation/adjustment work.  Disturbed areas 
caused by such utility work shall be prepared and seeded as directed by the Engineer.  

Add Section 805.3.4: 
805.3.4 Seeding application methods shall be as follows:  
Drop seeding shall only be allowed in small disturbed areas as approved by the engineer; Drill seeding shall be allowed 
for flat areas and slopes up to 3(H):1(V); and 
Hydro seeding shall be required on slopes 3(H):1(V) or steeper. 

Revise Section 805.4 to read: 
805.4 Acceptance. Acceptance of permanent seeding will be made when seeded disturbed areas meet the requirements 
for final stabilization as defined as a minimum uniform 70% perennial vegetative cover over disturbed land areas. 
Inspection for acceptance will be made within 60 days after seeding excluding seeding dates that fall between September 
30 and March 1. Seeding that occurs between September 30 and March 1 will be inspected no earlier than May 1. 

SECTION 806 
POLLUTION, EROSION AND SEDIMENT CONTROL 

Revise 806.4.4 to read as follows: 

Erosion control features shall be in place prior to any clearing and grubbing of the construction site. Additional erosion 
control features may need to be installed as the project continues and problem areas become exposed. Until the site is 
stabilized, all erosion and sedimentation control BMPs must be maintained properly. Maintenance must include 
inspections of all erosion and sedimentation control BMPs after each rainfall event and on a weekly basis. A written 
inspection report by the contractor shall be submitted to the engineer after every inspection. The report shall state a 
summary of the site conditions, status of the erosion and sediment control BMPs, date, time and name of inspector. The 
Contractor shall maintain all erosion control features by removing silt buildup so that the erosion control feature is fully 
effective. Any erosion control features knocked down during construction shall be reinstalled at no additional cost to the 
County. 

Add a paragraph to 806.80.3 as follows: 

The Contractor shall maintain the temporary pipes throughout the length of the project. Pipes, backfill and road surface 
washed out shall be replaced at no additional cost to the County.  

Add the following sentence to 806.100.2.2: 
The Contractor shall maintain the temporary stream crossing throughout the length of the project. Pipes, backfill and 
road surface washed out shall be replaced at no additional cost to the County.  

END OF “REVISIONS TO MODOT STANDARD SPECIFICATIONS” 
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JEFFERSON COUNTY, MISSOURI ROCK CREEK GARDENS ROAD OVER 
STRUCTURE NO. 042800041 ROCK CREEK 

JOB SPECIAL PROVISIONS May , 2018 

A.  GOVERNING SPECIFICATIONS AND DEFINITION CHANGES  

The general requirements, provisions and technical specifications governing the   completion of the work 
shall be the Missouri Standard Specifications for Highway Construction, 2017 Edition.  

The Job Special provisions, General Special provisions and other State requirements are contained 
within these Job Specifications. 

The Job Special provisions, General Special Provisions and the Construction Drawings shall take 
precedence over all other documents whenever any disagreement exists.  

All reference to the “Commission” made in the Missouri Standard Specifications  for Highway 
Construction, 2016 Edition shall be interpreted as the Jefferson  County Public Works Department, 
Jefferson County, Missouri.  

All reference to the “Engineer” made in the above standard specifications, shall  be interpreted as the 
County Director of Public Works/Highway Engineer, Jefferson County Public Works Department, 
Hillsboro, Missouri or their appointed representative. 

All reference to the “State” made in the above referenced standard specifications shall be interpreted as 
Jefferson County, Missouri. 

B. WORK ZONE TRAFFIC MANAGEMENT PLAN 

1.0 Description.  Work zone traffic management shall be in accordance with applicable portions of 
Division 100 and Division 600 of the Standard Specifications, and specifically as follows. 

2.0 Access shall be maintained at all times for via the low water crossing for the residents of Rock 
Creek Gardens. 

2.1 The contractor shall notify the engineer prior to closing the bridge and forcing all traffic to the by-
pass. 

2.2 The engineer shall be notified as soon as practical of any postponement due to weather, material or 
other circumstances. 

2.3 In order to ensure minimal traffic interference, the contractor shall schedule the bridge closure for 
the absolute minimum amount of time required to complete the work.  Bridge shall not be closed until 
material is available for continuous construction and the contractor is prepared to diligently pursue the 
work until the bridge and or roadway is opened to traffic. 

3.0 Detours and Lane Closures. 

3.1 The contractor shall provide changeable message sign to notifying motorists when the bridge will be 
closed and to use the by-pass. One week before all traffic is shifted to a by-pass.  The changeable 
message sign shall be installed at a location as approved or directed by the engineer. 
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JEFFERSON COUNTY, MISSOURI  ROCK CREEK GARDENS ROAD OVER 
STRUCTURE NO. 042800041  ROCK CREEK 

 JOB SPECIAL PROVISIONS  May , 2018 

4.0 Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provisions, unless specified elsewhere 
in the contract document. 

C. UTILITIES  

1.0 For informational purposes only, the following is a list of names, addresses, and telephone numbers 
of the known utility companies in the area of the construction work for this improvement: 

 Utility Name Known Required Adjustment 

Utility Name Known Required Adjustment 
AT&T None 
Ameren  None 
Rock Creek Sewer District None 

  

1.1 The existence and approximate location of utility facilities known to exist, as shown on the plans, are 
based upon the best information available to the County at this time. This information is provided by the 
County "as-is" and the County expressly disclaims any representation or warranty as to the 
completeness, accuracy, or suitability of the information for any use. Reliance upon this information is 
done at the risk and peril of the user, and the County shall not be liable for any damages that may arise 
from any error in the information.  It is, therefore, the responsibility of the contractor to verify the 
above listing information indicating existence, location and status of any facility.  Such verification 
includes direct contact with the listed utilities.  

1.2 The contractor agrees that any effects of the presence of the utilities, their relocation, contractor’s 
coordination of work with the utilities and any delay in utility relocation shall not be compensable as a 
suspension of work, extra work, a change in the work, as a differing site condition or otherwise including 
but, without limitation, delay, impact, incidental or consequential damages.  The contractor’s sole 
remedy for the effects of the presence of utilities, delay in their relocation or any other effects shall be 
an excusable delay as provided in Section 105.7.3.  The contractor waives, for itself, it’s subcontractors 
and suppliers the compensability of the presence of utilities, delay in their relocation and any cost to the 
contractor, it’s subcontractors and suppliers in any claim or action arising out of or in relation to the 
work under the contract. 

1.3 The contractor shall be solely responsible and liable for incidental and consequential damage to any 
utility facilities or interruption of the service caused by it or its subcontractors operation.  The contractor 
shall hold and save harmless the County from damages to any utility facilities interruption of service by 
it or it’s subcontractor’s operation. 
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D. PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS 

All questions concerning the bid document preparation and this project during the bidding process shall 
be forwarded to the project contact listed below: 

Jefferson County 
P.O. Box 100, 725 Maple Street 
Hillsboro, MO  63050 
Telephone Number 636-797-5340 
Fax 636-797-5565 

E. EMERGENCY PROVISIONS AND INCIDENT MANAGEMENT  

1.0 The contractor shall have communication equipment on the construction site or immediate access to 
other communication systems to request assistance from the police or other emergency agencies for 
incident management. In case of traffic accidents or the need for police to direct or restore traffic flow 
through the job site, the contractor shall notify police or other emergency agencies immediately as 
needed. The area engineer's office shall also be notified when the contractor requests emergency 
assistance.  

2.0 In addition to the 911 emergency telephone number for ambulance, fire or police services, the 
following agencies may also be notified for accident or emergency situation within the project limits. 

Missouri Highway Patrol  Jefferson County Sherriff Office 
636-797-9999    636-797-5000     
Troop C 

In emergency or off duty hours dial 911 
 
2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will remain the 
responsibility of the appropriate police agency. 
 
2.2 The contractor shall notify enforcement and emergency agencies before the start of construction to 
request their cooperation and to provide coordination of services when emergencies arise during the 
construction at the project site. When the contractor completes this notification with enforcement and 
emergency agencies, a report shall be furnished to the engineer on the status of incident management. 

3.0 No direct pay will be made to the contractor to recover the cost of the communication equipment, 
labor, materials or time required to fulfill the above provisions. 
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F. CONSTRUCTION REQUIREMENTS 

1.0 The contractor shall observe all legal load limit restrictions for all bridges on all state, county and 
local roadways. 

2.0 Section 201 (Clearing and Grubbing) Missouri Standard Specifications for Highway Construction will 
be in effect for this project.  All costs for complying with the requirements of this special provision shall 
be included in Item No. 202-20.10, Removal of Improvements, Lump Sum.  This shall include all costs for 
clearing and grubbing within the project limits in preparation for the embankment construction. 

3.0 Signs damaged due to the contractor’s construction activities shall be replaced by the contractor at 
his expense. 

4.0 All pavement joints shall be located in accordance with Section 401.7.6 Joints, in Section 401 (Plant 
Mix Bituminous Base and Pavement) Missouri Standard Specifications for Highway Construction. 

5.0 Single portable Changeable Message Sign (CMS) shall be provided at the intersection of Rock Creek 
Gardens and Lion’s Den at a location approved by the engineer. The CMS shall be operating at least one 
week prior to the closure of Rock Creek Gardens Bridge. The CMS shall indicate the day the contractor 
intends to close the road and instruct traffic on Rock Creek Gardens to use the by-pass. The message on 
the CMS’s shall be approved by the engineer.  

6.0 Standard Drawings:  The following MoDOT Standard Plans shall be used to supplement the 
construction plans. 

Standard No. Drawing Title 

203.00 Excavation and Embankment – Typical Details 
606.00 Guardrail 
606.23 Bridge Anchor Section (Thrie Beam Rail on Bridge)  
606.31 Crashworthy End Terminal, Type A Grading Limits 
616.10 Temporary Traffic Control Devices 
706.35 Bar Supports for Concrete Reinforcement 
806.10 Temporary Erosion Control Measures 

 

7.0 Payment made to the contractor to recover the cost of equipment, labor, materials or time required 
to fulfill the above provisions shall be considered completely included with the bid items included in the 
contract. 
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G.  SECTION 801 - FERTILIZING  

Description. Fertilizing shall conform to Section 801, and application criteria shall be as follows:  

Complete fertilizer of neutral character, with some elements derived from organic sources, containing 
not less than 12 percent (12%) phosphoric acid, 12 percent (12%) potassium, and 12 percent (12%) 
nitrogen.  Provide nitrogen in form that will be available during initial period of growth.  Rate shall be 
750lbs per acre. 

H.  SECTION 805 - SEEDING  

Description: In accordance with Section 805.2.2, the following seed mixture shall be applied at the rate 
specified, except for designated Area 1.      

Pounds of Pure  
 Seed Name       Live Seed/Acre  
 Tall Fescue        120  
 Orchard Grass        40  
 Annual Rye        40  

I. PREVAILING WAGE RATE  
The Federal Government is NOT participating in the cost of construction of this project.  This contract 
requires payment of the prevailing hourly rate of wages for each craft or type of worker required to 
execute the contract as determined by the State Wage Rates.  

These documents can be obtained when ordering bidding documents and have  important legal 
consequences. It shall be conclusively presumed that they are in the BIDDER’S possession at the time 
any bid is submitted. 

J.  DISPOSAL OF EXCESS MATERIAL  

The contractor must provide the County with proposed waste disposal sites and submit waste 
disposal agreements prior to disposal activities for both DNR regulated and unregulated all types of 
excess material. 

 In addition all the Missouri Solid Waste Management Law and its ancillary regulations, 10 CSR  80-1 
through 9, provide for the proper disposal of solid waste. The CONTRACTOR must comply with the 
provision of applicable regulations during highway and bridge construction activities. These activities 
oftentimes involve the generation of “excess material”, which in many  instances can also be 
considered “solid waste” under the definitions of the Department of Natural Resources (DNR) Solid 
Waste Management Program.  

Many types of excess material are not regulated by the DNR’s Solid Waste Management Program. Such 
“clean fill” includes uncontaminated soil, rock, sand, gravel, concrete, minimal amounts of woods and 
metal and inert solids as approved by rule or policy by DNR’s Solid Waste Management Program.  
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These materials are basically not considered solid waste, and may be disposed of without prior approval 
from DNR’s Solid Waste Management Program. Other  substances which are not included in this list of 
materials may require special approval by the DNR’s Solid Waste Management Program prior to disposal 
in areas other than approved landfills.  

Disposal of any other material’ which does not fit this “clean fill” definition must be in accordance with 
DNR’s (or local) regulations and it shall be the CONTRACTOR’s responsibility to provide appropriate 
documentation (i.e. landfill receipts or a private OWNER waiver letter or statement from DNR) that the 
disposal will not violate applicable laws or regulations.  

No direct payment will be made for any expense incurred by the CONTRACTOR  by reason of his 
compliance with these requirements.  

K.  MODIFIED SUBGRADE   

Description:  

During compaction of the prepared subgrade, the Contractor shall record and report all soft or 
uncompactable areas to the Engineer.  

Where the Engineer deems subgrade material to be unsatisfactory, over-excavate below subgrade will 
be required to a depth of one foot below design subgrade as needed to remove unsatisfactory subgrade 
material.  

1. The excavated material shall be disposed of at a Contractor-furnished  offsite disposal site.  
Backfill the excavated areas with subgrade repair material.  

2. Cover over excavated area with an integrally formed polypropylene biaxial geogrid having a 
positive mechanical interlock load transfer mechanism with the properties listed below:  

       MD Values1    XMD1  
 •  Aperture Dimensions2    1.0 in     1.3 in  
 •  Minimum Rib Thickness2   0.03 in     0.03 in  
 •  Tensile Strength 2% Strain3   280 lb/ft    450 lb/ft  
 •  Tensile Strength © 5% Strain3   580 lb/ft    920 lb/ft  
 •  Ultimate Tensile Strength3   850 lb/ft    1,300 lb/ft  
 •  Junction Efficiency4      93%  
 •  Flexural Stiffness5      250,000 mg-cm  
 •  Aperture Stability6      32 m-N/deg  
 •  Resistance to Installation Damage7  95%SC I 93%SW I 90%GP  
 •  Resistance to long Term Degradation8   100%  
 •  Resistance to UV Degradation9    100%  
 

 Notes:  
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1.  Unless indicated otherwise, values shown are minimum average roll values determined 
in accordance with ASTM D4759-02. Brief descriptions of test procedures are given in 
the following notes. 

 2.  Nominal dimensions. 

 3.  True resistance to elongation when initially subjected to a load determined   
  in accordance with ASTM D6637-01 without deforming test materials    
  under load before measuring such resistance or employing “secant” or    
  “offset” tangent methods of measurement so as to overstate tensile    
  properties. 

 4.  Load transfer capability determined in accordance with GRI-GG2-05 and   
  expressed as a percentage of ultimate tensile strength. 

5. Resistance to bending force determined in accordance with ASTM D5732-  
  01, using specimens of width two ribs wide, with transverse ribs cut flush   
  with exterior edges of longitudinal ribs (as a “ladder”), and of length    
  sufficiently long to enable measurement of the overhang dimension, The   
  overall Flexural Stiffness is calculated as the square root of the product of   
  MD and XMD Flexural Stiffness values. 

 6. Resistance to in-plane rotational movement measured by applying a 20    
  kg- cm (2 rn-N) moment to the central junction of a 9 inch x 9 inch    
  specimen restrained at its perimeter in accordance with U.S. Army Corps   
  of Engineers Methodology for measurement of Torsional Rigidity. 

 7. Resistance to loss of load capacity or structural integrity when subjected   
  to mechanical installation stress in clayey sand (SC), well graded sand    
  (SW), and crushed stone classified as poorly graded gravel (GP). The    
  geogrid shall be sampled in accordance with ASTM D5818-06 and load    
  capacity shall be determined in accordance with ASTM D6637-01. 

 8. Resistance to loss of load capacity or structural integrity when subjected   
  to chemically aggressive environments in accordance with EPA 9090    
  immersion testing. 

 9. Resistance to loss of load capacity or structural integrity when subjected   
  to 500 hours of ultraviolet light and aggressive weathering in accordance   
  with ASTM D4355-05. 

3.  Place 2 inch minus crushed stone backfill in compacted lifts 4 inches in thickness to subgrade. 

If the excavation below subgrade is required because of negligence on the part of the Contractor, the 
necessary excavation, backfilling and compaction required to restore the subgrade satisfactorily shall be 
at the Contactor’s sole expense. 
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Method of Measurement: 

Measurement will include subgrade repair material furnished, placed, and compacted during Modified 
Subgrade and during Proof rolling as specified herein.  

Measurement will be based upon measurement under this item.  

Basis of Payment:  
Payment for this item will be based on the unit price per square yard stated in the Proposal.  
 

Payment for this item shall constitute full compensation for all material, labor, equipment, and 
incidentals necessary for excavation of designated areas, furnishing materials including rock stabilization 
fabric, placing and compaction of materials, and re-compaction of the subgrade. Disposal of excavated 
material is also included in this payment item.  

This item is to provide for the repair of the subgrade in the process of the work and shall be used only 
under the direction of the Engineer.  
 

L. PERMEABLE CONCRETE 

Description.  This item shall consist of permeable open-graded concrete composed of mineral 
aggregate, Portland cement and water mixed in a central mixing plant and placed on a prepared course 
in accordance with these specifications and shall conform to the lines, grade, and thicknesses shown on 
the plans. 

Materials. 

Coarse Aggregate 

a. General.  Coarse aggregate shall be 3/4. inch maximum size consisting of crushed gravel or 
 crushed stone and shall meet the requirements of ASTM C 33, Class 4S. 

b.  Gradation shall be ASTM C 33-90, Size 67. 

c.  Durability.  Coarse aggregate shall meet the durability requirements of applicable MoDOT 
 concrete specifications. 

Fine Aggregate. 

a.  General.  Fine aggregate shall consist of natural sand or manufactured sand meeting the 
 requirements of ASTM C 33. 

Cement.  Portland cement shall conform to the requirements of ASTM C 150, Type I 
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a. The CONTRACTOR shall furnish vendor's certified test reports for each carload or equivalent of 
 cement shipped to the project. The report shall be delivered to the ENGINEER before 
 permission to use the cement is granted. 

b. Substitution of fly ash or other pozzolan for Portland cement will not be permitted for this 
 item. 

Water. 

a. Water used in mixing or curing shall be as clean and free of oil, salt, acid, alkali, sugar, vegetable 
 or other substances injurious to the finished product as possible. Water will be tested in 
 accordance with the requirements of AASHTO T 26. Water known to be of potable quality may 
 be used without testing. 

Admixtures. 

a. The use of any material to be added to the mixture shall be approved by the ENGINEER. 

Construction Methods. 

Equipment. Equipment and tools necessary for handling materials and performing all parts of the work 
shall be approved by the Engineer as for design, capacity and mechanical condition. 

Conditioning of the Underlying Course. Preparation of the compacted slope to receive the cement 
treated drainage layer shall be as outlined in requirements of applicable rock blanket specifications. 

Handling, Measuring and Batching Materials. Shall comply with the requirements of applicable county 
concrete specifications. 

Proportions. Five (5) days prior to the start of placing the permeable concrete, the CONTRACTOR shall 
submit samples of the aggregate, cement and other materials proposed for use in the work. The 
CONTRACTOR shall submit the quantity of each material requested by the ENGINEER. The CONTRACTOR 
will be responsible for preparing the mix design at no cost to the Owner. The mix shall be designed to 
incorporate the following: 

a. Cement Content- 3 to 3.25 bags per cubic yard. 

b. Water-Cement Ratio- Approximately 0.36. 

c. Coarse Aggregate - ASTM C 33-90 Size No. 67 (3/4" to No. 4)  
 (Approx. 2650 pound per cubic yard) 

d.  Fine Aggregate- Approximately 400 pounds per cubic yard. 

e.  Coefficient of Permeability (ft./day)- 3,000 minimum.  Test Method is ASTM D 2434-68 
 (Reapproved in 1974). 
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Mixing.  Mixing shall comply with the requirements of applicable MoDOT concrete specifications. 

Placing.  Placing shall be performed using ready-mix trucks and chutes. 

Strike-off and consolidation.  Not required. 

Compaction.  Additional compaction, when required, shall be initiated within 30 minutes following the 
placing and strike-off operations.  Hand operated vibrator plate compactors may be used to seat the 
aggregate if required. 

Curing.  The completed drainage layer shall be cured with water for a period of eight (8) hours following 
completion of compaction.  Curing operations shall commence within three (3) hours after compaction 
and shall consist of fogging the surface of the drainage layer with a fine spray of water every two (2) 
hours for the required 8 hour period or the use of wet burlap may be substituted for fogging. Methods 
of application of the curing water shall be such that the cement paste on the surface of the mixture will 
not be eroded.  Application rate shall be approximately two (2) gallons per minute.  Where the curing 
period extends into the hours of darkness the ENGINEER may authorize deferral of completion of the 
curing process until the following morning. 

Joints. The formation of all joints shall be made in such a manner as to ensure a continuous bond 
between old and new sections of the course.  All joints shall present the same texture and smoothness 
as other sections of the course. 

All contact surfaces of previously constructed courses shall be cleaned of all dirt or other objectionable 
material, and thoroughly moistened with water prior to placing the new material. 

Method of Measurement.  The quantity of Portland cement, permeable concrete backfill to be paid for 
shall be the number of cubic yards of material placed, bonded, and accepted in the completion.  
Overrun of this item will not be allowed and must be approved by the Engineer prior to placement.  

Basis of Payment.  Payment will be made at the contract unit price per cubic yard for permeable 
concrete backfill as measured by the ENGINEER.  This price shall be full compensation for furnishing all 
materials, all preparation, mixing, placing, completing & curing, all labor, equipment, tools, and 
incidentals necessary to complete the item. 
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M.  INSPECTION WAIVER  

This is not a bid item. 

The County requires inspection of materials and products and requires certifications from the 
manufactures or suppliers for compliance with the specifications. Supplier’s material certification shall 
be required for the following items:  

a.  Prestressed Concrete Beams —    Prestressed strands  
       Concrete  
       Reinforced Steel  
       Bearing Pads  
 
b.  Guardrail —     Steel and Galvanizing  

c.  Asphalt —      Mix design required  
       Weight tickets  
       Prime  
 
d.  Class B, B-1, B-2 Concrete, or Permeable —  Mix Design  

e. Steel reinforcement and structural   — Mill Certification 

f.  Pipe and Flared End Sections 

Submittal — Contractor shall submit certifications, signed by the material suppliers and the Contractor, 
that all materials meet specification requirements. Mix designs of asphalt mixes shall be submitted to 
the Engineer for approval, prior to placement of material. Certified weight tickets shall be provided for 
verification of quantity for asphalt. The Contractor shall provide the materials for field-testing at no 
additional payment.  

The County will be responsible for the following job control testing:  
a.  Concrete (cylinders, air, and slump)  
b.  Grading and Base Compaction  
c.  Asphalt (extraction and compaction)  
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N. SECTION 216- REMOVALS FOR BRIDGE STRUCTURES  

Modify Section 216.10.2 to include the following: 

The Contractor has the option of removing the existing bridge by whatever method he may choose 
subject to the approval of the Public Works Director.  The use of explosives will not be permitted on this 
project.  The Contractor shall accept full responsibility for the safety and feasibility of his operation and 
approval of the Public Works Director shall not relieve the Contractor of this responsibility. 

Whatever method is selected, the Contractor shall submit his proposed method and plan of bridge 
removal to the Public Works Director for review within two weeks after award of the contract and a 
minimum of 14 days before commencing  such activities. Said plan shall include his proposed method of 
removing and dismantling the existing superstructure as well as his proposed method of demolishing 
and removing the substructure, Included shall be his proposed  method of disposal.  

Once bridge is office to traffic the existing low water crossing shall be removed, site restored and 
seeded. 

O.  BRIDGE DECK- WATERPROOFING MEMBRANE (SHEET TYPE)  

 Description.  This work consists of installing a waterproofing membrane system 
on the Precast prestressed deck beam prior to the asphalt wearing surface. 

 
Material.  The membrane shall be "Paveprep SA" by Crafco inc. Chandler AZ 85226 (800) 
528-8242, or "Petrotac" by  Propex Operating Company, LLC Chattanooga, TN, 37419 
(800) 621-1273. 
 
Note: GeoTec and PavePrep TSA will not be allowed. 
 
Construction Method.  The membrane shall not be applied to the deck beams until paving is to 
take place.  The beam surface shall be prepared per membrane manufacturer instruction 
including the following.  The grouted deck shall be smoothed to prevent bridging of the 
membrane.  The lifting loops shall be grounded smooth to prevent penetration through the 
membrane.  Traffic shall be kept off the installed membrane.  When the bituminous surface 
course is ready to be placed each pass shall be fill face to fill face in one continuous motion.  
The contractor shall submit the manufacturer's installation instructions to the County and 
install the system accordingly. 
 
Method of Measurement.  Bridge deck waterproofing membrane system (sheet type) will 
be made at the actual sq. yd. of bridge deck covered plus 2'-6" extension beyond the fill 
face.  No allowance will be made for required fabric laps, prime, tack or other requirements 
of the manufacturer. 

 
Basis of Payment.  The accepted bridge deck waterproofing membrane system will be paid 
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for at the contract unit price. 
 

P.  ACCEPTANCE OF PRECAST DOUBLE TEE, I-GIRDER AND SLAB PANELS  

The following procedures have been established for the acceptance of precast double tee, I-girder, box-
girder and slab panels. Shop drawings shall be submitted to the local agency’s engineer for review and 
approval. The approval is expected to cover only the general design features, and in no case shall this 
approval be considered to cover errors or omissions in the shop drawings.  The local agency or their 
consultant has the option of inspecting the precast units during fabrication or requiring the fabricator to 
furnish a certification of contract compliance and substantiating test reports. In addition, the following 
reports will be required  

1. Certified mill test reports, including results of physical tests on the 
prestressed strands, and reinforcement as required.  

 2.  Test reports on concrete cylinder breaks.  
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SHEET NO.

1 OF 6

2' DOWNSLOPE
STAKE

-..J..,
w
(/)

2' UPSLOPE ..,
STAKE ~

SECTION B-B

806.10J

TEMPORARY EROSION
CONTROL MEASURES

TEMPORARY DITCH CHECKS

MISSOURI HIGHWAYS AND TRANSPORTATION
COMMISSION

105 WEST CAPITOL
JEFFERSON CITY. MO 65102

1-888-ASK-MODOT (1-888-275-6636)

TYPICAL SECTION
TRAPEZOIDAL DITCH

MATT ING

DATE EFFECTIVE: 04/01/2015
DATE PREPARED: 212012015

GENERAL NOTES:

OTHER PROPRIETARY DITCH CHECKS MAY BE SUBSTITUTED
IN ACCORDANCE WITH SEC 806 OR AS DIRECTED BY THE
ENGINEER.

INSTALLATION OF PROPRIETARY DITCH CHECKS SHALL BE
ACCORDING TO THE MANUFACTURER'S RECOMMENDATIONS.

DOWNSLOPE ,.,/

STAKE EROsioN :;:1
CONTROL ~

BLANKET ~
/ >

6'-0"
(MIN. )

ALTERNATE DITCH CHECK

PLAN VIEW

12" (MI N. )

2' -0"

2' DOWNSLOPE
STAKE

(MIN. )

2' UPSLOPE
STAKE

UPSLOPE

.//// ST AKE

,.,

NOTES:

USE MINIMUM 12 IN. DIAMETER
LOG/SOCK.

USE 2 FT. WOODEN STAKES WITH
A 2 IN. BY 2 IN. NOMINAL CROSS
SECTION.

INSTALL LOG/SOCK TO A
HEIGHT IN DITCH SO FLOW WILL
NOT WASH AROUND LOG/SOCK AND
SCOUR DITCH SLOPES OR AS
DIRECTED BY ENGINEER.

INSTALL A MINIMUM OF 2
UPSLOPE STAKES AND "i
DOWNSLOPE STAKES AT AN
ANGLE TO WEDGE LOG/SOCK
TO BOTTOM OF DITCH.

EROSION CONTROL BLANKET SHALL
BE ANCHORED ACCORDING TO THE
MANUFACTURER'S RECOMMENDATIONS.

TYPICAL SECTION
VEE DITCH

MATT ING

FLoW----

TOPELEVATION OF TOE MUST
BE SAME OR LESS THAN
ELEVATION OF TOP.

TOE

SPACING OF DITCH CHECK
MEASURED CENTER TO CENTER

MINIMUM DITCH CHECK SPACING

A

END VIEW

WIDTH SHALL MATCH
I" "I

BOTTOM OF DITCH

*

ROCK DITCH CHECK

EXAMPLE
DITCH CHECK SPACING

FOR STANDARD HEIGHTS
(FT. )

DITCH II SPACING FOR SPACING FOR
SLOPE % 9" EFF. HEIGHT 18" EFF. HEIGHT

0.5 150 300
1 .0 75 150
1.5 50 100
2.0 37 75
2.5 30 60
3.0 25 50
3.5 21 "i3
"i.0 19 38
"i.5 16 33
5.0 15 30
5.5 13 27
6.0 12 25
6.5 11 23
7.0 10 21
7.5 10 20
8.0 9 19
8.5 9 18
9.0 8 17

9.5 8 16
1O. 0 7 15

VARIABLE

NOTE:

ROCK DITCH CHECK IN THE CLEAR ZONE SHALL BE REMOVED OR
LEVELED (IF ALLOWABLE) AFTER THE VEGETATION HAS
SUFFICIENTLY MATURED TO PROTECT THE DITCH OR SWALE.

SECTION A-A
* GEOTEXTILE LINING MAY BE INSTALLED AS REQUIRED BY THE ENGINEER.
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,,,,,,,,,,,,,,,
2 X 4 BOARD

SPACERS

,,,,,,
LOG/SOCK

806.10J

DETAIL C

, ,----------1

-- FLOW

TEMPORARY EROSION
CONTROL MEASURES

MISSOURI HIGHWAYS AND TRANSPORTATION
COMMISSION

105 WEST CAPITOL
JEFFERSON CITY. MO 65102

1-888-ASK-MODOT (1-888-275-6636)

INLETS

BALLAST

,,,,,,,,,

6" TO 8" GAP L..--+-to!-,,,,,,,,,

INLET OPENING

MANHOLE

FOR SEDIMENT CONTROL SPACING SEE SHEET 1 OF 6.

GENERAL NOTES:
OTHER PROPERIETARY INLET PROTECTION MAY BE
SUBSTITUTED IN ACCORDANCE WITH SEC 806 OR
AS DIRECTED BY THE ENGINEER.

CURB

DATE EFFECTIVE: 04/01/2015
DATE PREPARED: 212012015

SECTION
INLET PROTECTION DROP CONTAINMENT

__~_f_~ QVj f: ~J~Y'i _~ _

FLOW FLOW

~ ~

LOG/SOCK

2" X 2"
WOOD STAKE
OR BALLAST

BALLAST

ROCK DITCH CHECKS

DROP INLET CHECK
SEE SHEET 1 OF 6 FOR DETAILS OF ROCK DITCH CHECK.

VARIES

, ,,,,,,,,,,,,,

NOTES:

PRIOR TO PLACEMENT ALL DEBRIS.
ROCK. LARGE CLODS AND WOOD
VEGETATION SHALL BE CLEARED.

LOG/SOCK PLACED ON PAVEMENT
SHALL BE WEIGHTED DOWN
WITH GRAVEL/SAND BALLAST.

FLOW __

ROADWAY

INLETS

SHOULDER

PLAN

CURB INLET \
SEE DETAIL C ", __ --

,
/,---~'_____t_'

/0,,,,
\~-,----t--,

,

OPTIONAL TO
REDUCE SEDIMENT
BUILD-UP AT
DRAIN INLET

2'-0"

EXCESS LOG/SOCK
TO BE DRAWN IN
AND TIED OFF
TO WOOD STAKE
OR BALLASTED

t WIRE MESH

SECTICIN B-B

AGGREGATE FOR
DRAINAGE

WATER
FLOW -

SECTION A-A

--~~~.FLO'~........~.::.....""1"_1~ _

STEEL T-POST
(2' EMBED.)
(MIN. )

t WIRE MESH

SEDIMENT TRAP

3' -0" (MAX.)

A

END VIEW

WIDTH SHALL MATCH
I" -I

BOTTOM OF DITCH

NOTE:

SEDIMENT TRAP IN THE CLEAR ZONE SHALL BE REMOVED OR
LEVELED (IF ALLOWABLE) AFTER THE VEGETATION HAS
SUFFICIENTLY MATURED TO PROTECT THE DITCH OR SWALE.
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NOTES:

AGGREGATE FOR DRAINAGE SHALL BE IN ACCORDANCE WITH SEC 1009.
GRADE 4 OR GRADE 5.

USE HARDWARE CLOTH 24 GAUGE WIRE MESH WITH t INCH MESH
OPENINGS.

INSTALL 5 FT. T-POST WITH A 2 FOOT EMBEDMENT DEPTH (MIN.).

ATTACH HARDWARE CLOTH TO POST WITH WIRE STAPLE OR OTHER
ACCEPTABLE METHODS

SPACE POST A MAXIMUM OF 3 FT.

FOR INSTALLATION BETWEEN SECTIONS OF SILT FENCE. EXTEND
AGGREGATE FOR DRAINAGE A MINIMUM OF 12 INCHES ON EACH
SIDE OF SPECIAL SEDIMENT CONTROL FENCE SECTION.

INSTALLATION SHALL BE FOR AREA INLETS AND PERIMETER PROTECTION
BMP'S.
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EFFECTIVE DEPTH uB u
= MIN. 2', MAX. 6' DEPENDENT UPON

CONFIGURATION REQUIRED BY LOCATION AND ESTIMATED
VOLUME.
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INLET ~ W L ~ 2W

PLAN VIEW

ORIGINAL CHANNEL
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VARIABLE

EXISTING
GROUND

VARIABLE *

SECTION A-A
INLET

D = 1.0' + DESIGN FLOW DEPTH-MIN.

* VARIES FROM WIDTH OF STREAM AT INLET TO
ONE-HALF WIDTH OF POND AT OUTLET.

W/4 MIN.

SECTICIN B-B
OUTLET

177/1

SECTICIN D-D

LAYER OF APPROVED STABILIZING MATERIAL
FOR SCOUR PREVENTION

GENERAL NOTES:

SEDIMENT BASINS ARE TO BE INCLUDED IN THE BMP SYSTEM
WHEN THE GEOMETRY OF RIGHT-OF-WAY ALLOWS. WHERE
INCLUDED. SEDIMENT BASINS ARE TO BE DESIGNED AND
CONSTRUCTED TO PROVIDE STORAGE VOLUME FOR THE LOCAL
2-YR. 24-HOUR STORM FOR DISTURBED ACREAGE DRAINING
TO THEM. IF THE DES IGN STORM VOLUME HAS NOT BEEN
CALCULATED. BASINS ARE TO BE DESIGNED AND CONSTRUCTED
TO PROVIDE A STORAGE VOLUME OF AT LEAST 3,600 CUBIC
FEET PER DISTURBED ACRE DRAINING TO THE BASIN(S).

IF SEDIMENT BASIN IS TO BE PERMANENT ITS SLOPES
SHALL BE STABILIZED WITH ROCK RIPRAP OR EQUIVALENT.

THE MATERIALS FOR ROCK RIPRAP SHALL MEET THE RE­
QUIREMENTS OF SEC 611.30 FOR TYPE 2 ROCK BLANKET.

SEE PLANS FOR LENGTH. DEPTH AND WIDTH OF BASIN.

SEE PLANS FOR ESTIMATED QUANTITIES OF ROCK RIPRAP ­
CUBIC YARDS.

MISSOURI HIGHWAYS AND TRANSPORTATION
COMMISSION

105 WEST CAPITOL
JEFFERSON CITY. MO 65102

1-888-ASK-MODOT (1-888-275-6636)

TEMPORARY EROSION
CONTROL MEASURES

SEDIMENT BASIN

-..J..,
w
(/)..,

DATE EFFECTIVE: 04/01/2015
DATE PREPARED: 212012015 806.10J

SHEET NO.
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DOWNDRAIN

SHORT SECTION PIPE

FILL SLOPE
SURFACE

o
o

SECTION VIEW
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PLAN VIEW

SHEET NO.

4 OF 6806.10J

TEMPORARY EROSION
CONTROL MEASURES

SLOPE DRAINS

MISSOURI HIGHWAYS AND TRANSPORTATION
COMMISSION

105 WEST CAPITOL
JEFFERSON CITY. MO 65102

1-888-ASK-MODOT (1-888-275-6636)

04/0112015
212012015

DATE EFFECTIVE:
DATE PREPARED:

2 '

SECTION B-B
TYPE B BERM

MIN.

FILL SLOPE----LI;:;;I

COMPACTED SOIL--~=IISUBGRADE

APPROVED END SECTION
PORTABLE FLUME.

FILL SLOPE
SURFACE

TEMPORARY
SLOPE DRAIN

NOTE:
MAXIMUM LENGTH BETWEEN SLOPE DRAINS SHALL BE
APPROXIMATELY 500 FEET.

TEMPORARY BERM
(METAL. FLEXIBLE RUBBER OR PLASTIC PIPE)

TEMPORARY
BERM

NOTE:

IN SOME CASES IT MAY BE NECESSARY TO EMBED METAL
OR PLASTIC PIPE INTO THE FILL SLOPE TO SECURE
PROPER ANCHORAGE.

SECTION A-A
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TYPICAL B-B
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THE PREVIOUS
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VARIABLE
FOR SPACING SEE

SHEET 1 OF 6
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'\ -J~~/
-~

MIN.

WOOD OR
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o

10' MIN.

ZFILTER 'POST
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INSLoPE ~
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"'" ~ORESLOPE
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FILTER \"\...G'N
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~
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~'_~"":,- : ~§ GROUND LINE

~y,)\\ j- X f
/ ~ FILTER FABRIC SHALL LINE THE DOWNSTREAM

j
I I ." S IDE AND FLOOR OF THE TRENCH. THE TRENCH
~ SHALL THEN BE BACKFILLED AND COMPACTED.

DE TAlLAM IN.

PLAN VIEW
PERIMETER SILT FENCE
FOR TRANSVERSE FLOW

PERIMETER SILT FENCE
FOR ANGULAR FLOW

FILTER
jFABRIC

I

-----::--------~---lJ--------------rj--\----------r -
GROUND LINE~ B~ TRENCH

BOTTOM

ELEVATION DETAIL
FABRIC SILT FENCE

Z

L

~

If)

N

ELEVATION OF TOE MUST
BE SAME OR LESS THAN

ELEVATION OF TOP.

SPACING OF J-HooKS

MINIMUM J-HOOK SPACING

TOP

-

GENERAL NOTES:

USE SILT FENCE FOR FILL HEIGHTS GREATER OR EQUAL TO
10 FEET. ON ALL FILLS GREATER THAN 10 FEET HIGH.
MID-SLOPE RUNS OF SILT FENCE SHOULD BE CONSIDERED.

FOR FABRIC SILT FENCE:

MINIMUM LONGITUDINAL SPLICE OVERLAP SHALL BE 2'
WITH A POST AT EACH END.

SECURE FABRIC TO POSTS.

INSTEAD OF SILT FENCE ACROSS DRAINAGE DITCHES AND
DRAINS. DITCH CHECKS SHALL BE USED AS SHOWN ON
PLANS OR AS DIRECTED BY ENGINEER.

AT CULVERTS. PLACE SEDIMENT BARRIERS OVER THE TOP
OF THE CULVERTS (NOT IN THE STREAM CHANNEL).

MISSOURI HIGHWAYS AND TRANSPORTATION
COMMISSION

105 WEST CAPITOL
JEFFERSON CITY. MO 65102

1-888-ASK-MODOT (1-888-275-6636)

TEMPORARY EROSION
CONTROL MEASURES

SILT FENCE

DATE EFFECTIVE: 04/01/2015
DATE PREPARED: 212012015 806.10J

SHEET NO.
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FLAT BOTTOM DITCH

* 100' OR WHERE THE DITCH SLOPE
IS LESS THAN 10%, WHICHEVER
IS GREATER.

USE TYPE B TEMPORARY BERM
'~-"-'-'------------,--- WITH TEMPORARY SLOPE DRAIN

FOR DOWNGRADE CONDITIONS.

ROCK LINING, ROCK BLANKET OR AN
APPROVED ALTERNATE IF SEDIMENT
BASIN NOT AN OPTION.

_~SLOPE LINE

- ---~ SLOPE LINE

:2
«
w
0::
l­
V)

TYPE C
BERM

15'

6

10'

VEGETATIVE MULCH COMPACTED TO ZU OR
EQUIVALENT EROSION CONTROL BLANKET
OR GEOTEXTILE FABRIC IF REQUIRED BY
THE ENGINEER.

SECTION A-A
TYPE C BERM (3)

(1) TYPE C BERM SHALL BE PLACED ABOVE
THE ORDINARY HIGH WATER (O.H.W.)
OR AT AN ELEVATION AS DIRECTED
BY THE ENGINEER.

O. H=-.lJ...:...,~__-="'-~

PLAN VIEW

GENERAL NOTES:

SECTION B-B (4)

TYPE C BERM SHALL BE BUILT TO HANDLE SIGNIFICANT
RUN-OFF EVENTS AND SHALL BE INSTALLED PRIOR TO
SOIL DISTURBANCE OR PLACEMENT OF FILL IN THE
DRAINAGE AREA OF THE BERM.

MISSOURI HIGHWAYS AND TRANSPORTATION
COMMISSION

105 WEST CAPITOL
JEFFERSON CITY. MO 65102

1-888-ASK-MODOT (1-888-275-6636)

TEMPORARY EROSION
CONTROL MEASURES

BRIDGES AND BOX CULVERTS
AT STREAM CROSSINGS

DATE EFFECTIVE: 04/01/2015
DATE PREPARED: 212012015 806.10J

SHEET NO.
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ENVIRONMENTAL/CULTURAL PERMITS, 

LAND DISTURBANCE PERMIT(s), 

APPROVAL LETTERS RAILROADS, ETC. 

The following permits have been acquired and are included herein: 

1. MoDNR Section 106 Cultural Assessment Review

2. Army Corp of Engineer’s 404 Permit

3. Lead and Asbestos Test Results

4. Jefferson County Floodplain Development Permit
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CULTURAL RESOURCE ASSESSMENT 
Section 106 Review 

CONTACT PERSON/ADDRESS C: 

Chris Ehlen Mr. Brian Donahue, USACE 
Jefferson County Public Works Department 
PO Box 100 
Hillsboro, MO 63050 

PROJECT: 

Rock Creek Road Bridge- adjacent to 3520 & 3501 Rock Creek Gardens Road, Imperial, MO 

FEDERAL AGENCY COUNTY: 
~~~~~~~~~~~~~ 

Arm Corps of En ineers n 

The State Historic Preservation Office has reviewed the information submitted on the above referenced 
project. Based on this review, we have made the following determination: 

x 

After review of initial submission, the project area has a low potential for the occurrence of cultural 
resources. A cultural resource survey, therefore, is not warranted. 

Adequate documentation has been provided (36 CFR Section 800.11 ). There will be "no historic 
properties affected" by the current project. 

An adequate cultural resource survey of the project area has been previously conducted. It has 
been determined that for the proposed undertaking there will be "no historic properties affected". 

For the above checked reason, the State Historic Preservation Office has no objection to the initiation of project 
activities. PLEASE BE ADVISED THAT, IF THE CURRENT PROJECT AREA OR SCOPE OF WORK ARE 
CHANGED, A BORROW AREA IS INCLUDED IN THE PROJECT, OR CULTURAL MATERIALS ARE 
ENCOUNTERED DURING CONSTRUCTION, APPROPRIATE INFORMATION MUST BE PROVIDED TO THIS 
OFFICE FOR FURTHER REVIEW AND COMMENT. Please retain this documentation as evidence of compliance 
with Section 106 of the National Historic Preservation Act, as amended. 

By:~'f}t ,@~ April 10, 2018 
Date Toni M. Prawl, PhD, Deputy State Historic Preservation Officer 

MISSOURI DEPARTMENT OF NATURAL RESOURCES 
STATE HISTORIC PRESERVATION OFFICE 

P.O. Box 176, Jefferson City, Missouri 65102 
For additional information, please contact Amanda Burke, (573) 522-4641. 

Please be sure to refer to the project number: 020-JE-18 Page 78 of 120
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DEPARTMENT OF THE ARMY
ST. LOUIS DISTRICT CORPS OF ENGINEERS 

1222 SPRUCE STREET 
ST. LOUIS, MISSOURI 63103-2833 

REPLY TO
ATTENTION OF:

March , 2018 

Regulatory Branch
File Number: MVS-2018-249 

Mr. Chris Ehlen  
Jefferson County Public Works Department
P.O. Box 100  
Hillsboro, Missouri 63050

Dear Mr. Ehlen:

We have reviewed your application prepared by Mr. Stephen Alsbury of ABNA, received on 
February 26, 2018, in regard to the project known as Bridge Replacement on Rock Creek 
Gardens Road over Rock Creek, Jefferson County, Missouri. Based on the submitted plans, 
approximately 140 linear feet of Rock Creek will be impacted. This letter authorizes the 
placement of a 24’ by 83’ single span steel beam bridge to carry Rock Creek Gardens Road over 
Rock Creek. The proposed bridgework includes the placement of scour countermeasures 
consisting of 550 cubic yards of riprap. The project will also include the removal of the existing 
Rock Creek Gardens Road bridge and the removal of the temporary emergency low water 
crossing.  

The project is located on Rock Creek Gardens Road in Imperial, Missouri. More specifically, 
the project is located within Section 34, Township 45 North, Range 05 East of the 5th Principal 
Meridian, Jefferson County, Missouri. The approximate geographic coordinates of the site are
38.414405° north, -90.4505588° east. Rock Creek is a primary tributary to the Mississippi River. 

The Corps of Engineers has determined that this activity is authorized under Section 404 of 
the Clean Water Act by an existing Department of the Army nationwide permit for Linear 
Transportation Projects, as described in the January 6, 2017, Federal Register, Reissuance of 
Nationwide Permits; Notice (82 FR 1987), Appendix A (B) (14). This NWP verification is 
valid until March 18, 2022, unless the District Engineer modifies, suspends, or revokes the 
nationwide permit authorization in accordance with 33 CFR 330.5(d). If you commence, or are 
under contract to commence, this activity before the Nationwide Permit expires, you will have 12 
months from that date to complete the activity under the present terms and conditions of this 
NWP. Enclosed is a copy of the nationwide permit and conditions and management practices 
with which you must comply.  The District Engineer has further conditioned the permit to 
include the following special conditions:

1. The permittee must notify the Corps should any changes in size, location or
methods to accomplish the work occur. Changes could potentially require additional
authorizations from the Corps as well as other Federal, state or local agencies.
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2. Temporary construction access, structures or fills shall be removed once the
maintenance activity is complete and the site shall be restored to pre-project
conditions including elevations, soil substrate, and vegetation.

3. All unused excavated material shall be placed on an upland site and should not
impact any jurisdictional waters of the United States. If you believe you may impact
any wetlands or jurisdictional waters with the remaining excavated material you
shall contact our office prior to completing the work.

4. Tree clearing shall be avoided to the maximum extent practical to complete the
project.

    In accordance with General Condition number 30 of the Nationwide Permit, a compliance 
certification (Attachment A of this package) must be completed within 30 days of project 
completion or the permit issuance may be revoked and considered null and void. 

The Missouri Department of Natural Resources Water Protection Program (MDNR/WPP) has 
conditionally issued general Section 401 Water Quality Certification for this nationwide permit, 
subject to special conditions (see enclosure).  These conditions are part of the Corps permit.  If 
you have any questions regarding the Water Quality Certification conditions, you may call Mr. 
Mike Irwin, MDNR/WPP, at (573) 522-1131.  

      This determination is applicable only to the permit program administered by the Corps of 
Engineers.  It does not eliminate the need to obtain other federal, state or local approvals before 
beginning work.  This permit verification does not convey property rights, nor authorize any 
injury to property or invasion of other rights.  

     You are reminded that the permit is based on submitted plans. Variations from these plans 
shall constitute a violation of Federal law and may result in the revocation of the permit.  If this 
nationwide permit is modified, reissued, or revoked during this period, the provisions described 
at 33 CFR 330.6(b) will apply.    

      If you have any questions, please contact Katie Steinmetz at (314) 331-8593.  Please refer to 
file number MVS-2018-249.  The St. Louis District Regulatory Branch is committed to 
providing quality and timely service to our customers.  In an effort to improve customer service, 
please take a moment to go to our Customer Service Survey found on our web site at
http://corpsmapu.usace.army.mil/cm_apex/f?p=regulatory_survey. 

Sincerely,

Jaynie Doerr
Missouri Section  
Regulatory Branch
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ATTACHMENT A
COMPLETED WORK CERTIFICATION 

Date of Issuance: March 8, 2018 

File Number: MVS-2018-249 

Name of Permittee:  Chris Ehlen, Jefferson County Public Works Department 

River Basin/County/State: Mississippi/Jefferson/Mississippi

Project Manager: Katie Steinmetz

      Upon completion of this activity authorized by this permit and any mitigation required by the 
permit, sign this certification and return it to the following address:

U.S. Army Corps of Engineers 
Attn: Regulatory Branch (OD-F)
1222 Spruce Street
St. Louis, Missouri 63103-2833 

(Please note that your permitted activity is subject to a compliance inspection by a U.S. Army 
Corps of Engineers representative.  If you fail to comply with this permit, you are subject to 
permit suspension, modification or revocation.) 

 I hereby certify that the work authorized by the above referenced permit has been 
completed in accordance with the terms and conditions of the said permit, and required 
mitigation was completed in accordance with the permit conditions.

___________________________     ___________________________ 
Signature of Permittee    Date
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No. 14. Linear Transportation 
Projects 

(NWP Final Notice, 82 FR, 1987) 

Activities required for crossings of 
waters of the United States 
associated with the construction, 
expansion, modification, or 
improvement of linear 
transportation projects (e.g., roads, 
highways, railways, trails, airport 
runways, and taxiways) in waters 
of the United States. For linear 
transportation projects in non-tidal 
waters, the discharge cannot cause 
the loss of greater than 1/2-acre of 
waters of the United States. For 
linear transportation projects in 
tidal waters, the discharge cannot 
cause the loss of greater than 1/3-
acre of waters of the United States. 
Any stream channel modification, 
including bank stabilization, is 
limited to the minimum necessary 
to construct or protect the linear 
transportation project; such 
modifications must be in the 
immediate vicinity of the project. 

This NWP also authorizes 
temporary structures, fills, and 
work, including the use of 
temporary mats, necessary to 
construct the linear transportation 
project. Appropriate measures 
must be taken to maintain normal 
downstream flows and minimize 
flooding to the maximum extent 
practicable, when temporary 
structures, work, and discharges, 
including cofferdams, are 
necessary for construction 
activities, access fills, or 
dewatering of construction sites. 
Temporary fills must consist of 
materials, and be placed in a 
manner, that will not be eroded by 
expected high flows. Temporary 
fills must be removed in their 
entirety and the affected areas 
returned to pre-construction 
elevations. The areas affected by 
temporary fills must be 
revegetated, as appropriate. 

This NWP cannot be used to 
authorize non-linear features 
commonly associated with 
transportation projects, such as 
vehicle maintenance or storage 

buildings, parking lots, train 
stations, or aircraft hangars. 

Notification:  The permittee must 
submit a pre-construction 
notification to the district engineer 
prior to commencing the activity if: 
(1) the loss of waters of the United 
States exceeds 1/10-acre; or (2) 
there is a discharge in a special 
aquatic site, including wetlands. 
(See general condition 32.) 
(Authorities: Sections 10 and 404) 

Note 1:  For linear transportation 
projects crossing a single 
waterbody more than one time at 
separate and distant locations, or 
multiple waterbodies at separate 
and distant locations, each crossing 
is considered a single and 
complete project for purposes of 
NWP authorization. Linear 
transportation projects must 
comply with 33 CFR 330.6(d). 

Note 2: Some discharges for the 
construction of farm roads or 
forest roads, or temporary roads 
for moving mining equipment, may 
qualify for an exemption under 
section 404(f) of the Clean Water 
Act (see 33 CFR 323.4). 

Note 3: For NWP 14 activities that 
require pre-construction 
notification, the PCN must include 
any other NWP(s), regional general 
permit(s), or individual permit(s) 
used or intended to be used to 
authorize any part of the proposed 
project or any related activity, 
including other separate and 
distant crossings that require 
Department of the Army 
authorization but do not require 
pre-construction notification (see 
paragraph (b) of general condition 
32). The district engineer will 
evaluate the PCN in accordance 
with Section D, “District Engineer’s 
Decision.” The district engineer 
may require mitigation to ensure 
that the authorized activity results 
in no more than minimal individual 
and cumulative adverse 
environmental effects (see general 
condition 23). 

Nationwide Permit General 
Conditions 
Note: To qualify for NWP 
authorization, the prospective 
permittee must comply with the 
following general conditions, as 
applicable, in addition to any regional 
or case-specific conditions imposed by 
the division engineer or district 
engineer. Prospective permittees 
should contact the appropriate Corps 
district office to determine if regional 
conditions have been imposed on an 
NWP. Prospective permittees should 
also contact the appropriate Corps 
district office to determine the status 
of Clean Water Act Section 401 water 
quality certification and/ or Coastal 
Zone Management Act consistency for 
an NWP. Every person who may wish 
to obtain permit authorization under 
one or more NWPs, or who is 
currently relying on an existing or 
prior permit authorization under one 
or more NWPs, has been and is on 
notice that all of the provisions of 33 
CFR through 330.6 apply to every 
NWP authorization. Note especially 33 
CFR 330.5 relating to the modification, 
suspension, or revocation of any NWP 
authorization. 

1. Navigation.
(a) No activity may cause more 

than a minimal adverse effect on 
navigation. 

(b) Any safety lights and signals 
prescribed by the U.S. Coast Guard, 
through regulations or otherwise, must be 
installed and maintained at the 
permittee’s expense on authorized 
facilities in navigable waters of the United 
States. 

(c) The permittee understands and 
agrees that, if future operations by the 
United States require the removal, 
relocation, or other alteration, of the 
structure or work herein authorized, or if, 
in the opinion of the Secretary of the 
Army or his authorized representative, 
said structure or work shall cause 
unreasonable obstruction to the free 
navigation of the navigable waters, the 
permittee will be required, upon due 
notice from the Corps of Engineers, to 
remove, relocate, or alter the structural 
work or obstructions caused thereby, 
without expense to the United States. No 
claim shall be made against the United 
States on account of any such removal or 
alteration. 

2. Aquatic Life Movements. No
activity may substantially disrupt the 

U.S Army Corps
Of Engineers 
St.  Louis District 

2017 Nationwide Permit Summary 

          Issued:  March 19, 2017                  Expires:  March 18, 2022       
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necessary life cycle movements of 
those species of aquatic life indigenous 
to the waterbody, including those 
species that normally migrate through 
the area, unless the activity’s primary 
purpose is to impound water. All 
permanent and temporary crossings of 
waterbodies shall be suitably culverted, 
bridged, or otherwise designed and 
constructed to maintain low flows to 
sustain the movement of those aquatic 
species. If a bottomless culvert cannot 
be used, then the crossing should be 
designed and constructed to minimize 
adverse effects to aquatic life 
movements. 

3. Spawning Areas. Activities in
spawning areas during spawning 
seasons must be avoided to the 
maximum extent practicable. Activities 
that result in the physical destruction 
(e.g., through excavation, fill, or 
downstream smothering by substantial 
turbidity) of an important spawning area 
are not authorized. 

4. Migratory Bird Breeding Areas.
Activities in waters of the United States 
that serve as breeding areas for 
migratory birds must be avoided to the 
maximum extent practicable. 

5. Shellfish Beds. No activity may
occur in areas of concentrated shellfish 
populations, unless the activity is 
directly related to a shellfish harvesting 
activity authorized by NWPs 4 and 48, 
or is a shellfish seeding or habitat 
restoration activity authorized by NWP 
27. 

6. Suitable Material. No activity
may use unsuitable material (e.g., trash, 
debris, car bodies, asphalt, etc.). Material 
used for construction or discharged must 
be free from toxic pollutants in toxic 
amounts (see section 307 of the Clean 
Water Act). 

7. Water Supply Intakes. No
activity may occur in the proximity of a 
public water supply intake, except where 
the activity is for the repair or 
improvement of public water supply 
intake structures or adjacent bank 
stabilization. 

8. Adverse Effects From
Impoundments. If the activity creates 
an impoundment of water, adverse effects 
to the aquatic system due to accelerating 
the passage of water, and/or restricting its 
flow must be minimized to the maximum 
extent practicable. 

9. Management of Water Flows.
To the maximum extent practicable, the 
pre-construction course, condition, 
capacity, and location of open waters 
must be maintained for each activity, 
including stream channelization, storm 
water management activities, and 
temporary and permanent road crossings, 
except as provided below. The activity 
must be constructed to withstand 
expected high flows. The activity must not 
restrict or impede the passage of normal 
or high flows, unless the primary purpose 

of the activity is to impound water or 
manage high flows. The activity may alter 
the pre- construction course, condition, 
capacity, and location of open waters if it 
benefits the aquatic environment (e.g., 
stream restoration or relocation activities). 

10. Fills Within 100-Year
Floodplains. The activity must comply 
with applicable FEMA-approved state or 
local floodplain management 
requirements. 

11. Equipment. Heavy  equipment
working in wetlands or mudflats 
must 

be placed on mats, or other measures 
must be taken to minimize soil 
disturbance. 

12. Soil Erosion and Sediment
Controls. Appropriate soil erosion and 
sediment controls must be used and 
maintained in effective operating 
condition during construction, and all 
exposed soil and other fills, as well as 
any work below the ordinary high water 
mark or high tide line, must be 
permanently stabilized at the earliest 
practicable date. Permittees are 
encouraged to perform work within 
waters of the United States during 
periods of low-flow or no-flow, or during 
low tides. 

13. Removal of Temporary Fills.
Temporary fills must be removed in their 
entirety and the affected areas returned 
to pre-construction elevations. The 
affected areas must be revegetated, as 
appropriate. 

14. Proper Maintenance. Any
authorized structure or fill shall be 
properly maintained, including 
maintenance to ensure public safety and 
compliance with applicable NWP 
general conditions, as well as any 
activity-specific conditions added by the 
district engineer to an NWP 
authorization. 

15. Single and Complete
Project. The activity must be a single 
and complete 
project. The same NWP cannot be used 
more than once for the same single and 
complete project. 

16. Wild and Scenic Rivers.
(a) No NWP activity may occur in a 

component of the National Wild and 
Scenic River System, or in a river 
officially designated by Congress as a 
‘‘study river’’ for possible inclusion in the 
system while the river is in an official 
study status, unless the appropriate 
Federal agency with direct management 
responsibility for such river, has 
determined in writing that the proposed 
activity will not adversely affect the Wild 
and Scenic River designation or study 
status. 

(b) If a proposed NWP activity will 
occur in a component of the National 
Wild and Scenic River System, or in a 
river officially designated by Congress as 
a ‘‘study river’’ for possible inclusion in 
the system while the river is in an official 

study status, the permittee must submit a 
pre-construction notification (see general 
condition 32). The district engineer will 
coordinate the PCN with the Federal agency 
with direct management responsibility for 
that river. The permittee shall not begin the 
NWP activity until notified by the district 
engineer that the Federal agency with direct 
management responsibility for that river 
has determined in writing that the 
proposed NWP activity will not adversely 
affect the Wild and Scenic River 
designation or study status. 

(c) Information on Wild and Scenic 
Rivers may be obtained from the 
appropriate Federal land management 
agency responsible for the designated Wild 
and Scenic River or study river (e.g., 
National Park Service, U.S. Forest Service, 
Bureau of Land Management, 
U.S. Fish and Wildlife Service). 
Information on these rivers is also available 
at: http://www.rivers.gov/. 

17. Tribal Rights. No NWP activity
may cause more than minimal adverse 
effects on tribal rights (including treaty 
rights), protected tribal resources, or tribal 
lands. 

18. Endangered Species.
(a)  No activity is authorized under 

any NWP which is likely to directly or 
indirectly jeopardize the continued 
existence of a threatened or endangered 
species or a species proposed for such 
designation, as identified under the 
Federal Endangered Species Act (ESA), or  
which will directly or indirectly destroy 
or adversely modify the critical habitat of 
such species. No activity is authorized 
under any NWP which ‘‘may affect’’ a 
listed species or critical habitat, unless 
ESA section 7 consultation addressing the 
effects of the proposed activity has been 
completed. Direct effects are the 
immediate effects on listed species and 
critical habitat caused by the NWP 
activity. Indirect effects are those effects 
on listed species and critical habitat that 
are caused by the NWP activity and are 
later in time, but still are reasonably 
certain to occur. 

(b) Federal agencies should follow 
their own procedures for complying with 
the requirements of the ESA. If pre- 
construction notification is required for 
the proposed activity, the Federal 
permittee must provide the district 
engineer with the appropriate 
documentation to demonstrate compliance 
with those requirements. 
The district engineer will verify that the 
appropriate documentation has been 
submitted. If the appropriate 
documentation has not been submitted, 
additional ESA section 7 consultation 
may be necessary for the activity and the 
respective federal agency would be 
responsible for fulfilling its obligation 
under section 7 of the ESA. 

(c) Non-federal permittees must 
submit a pre-construction notification to 
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the district engineer if any listed species 
or designated critical habitat might be 
affected or is in the vicinity of the 
activity, or if the activity is located in 
designated critical habitat, and shall not 
begin work on the activity until notified 
by the district engineer that the 
requirements of the ESA have been 
satisfied and that the activity is 
authorized. For activities that might 
affect Federally-listed endangered or 
threatened species or designated critical 
habitat, the pre-construction notification 
must include the name(s) of the 
endangered or threatened species that 
might be affected by the proposed 
activity or that utilize the designated 
critical habitat that might be affected by 
the proposed activity. The district 
engineer will determine whether the 
proposed activity ‘‘may affect’’ or will 
have ‘‘no effect’’ to listed species and 
designated critical habitat and will 
notify the non-Federal applicant of the 
Corps’ determination within 45 days of 
receipt of a complete pre-construction 
notification. In cases where the non- 
Federal applicant has identified listed 
species or critical habitat that might be 
affected or is in the vicinity of the 
activity, and has so notified the Corps, 
the applicant shall not begin work until 
the Corps has provided notification that 
the proposed activity will have ‘‘no 
effect’’ on listed species or critical 
habitat, or until ESA section 7 
consultation has been completed. If the 
non-Federal applicant has not heard 
back from the Corps within 45 days, the 
applicant must still wait for notification 
from the Corps. 

(d) As a result of formal or informal 
consultation with the FWS or NMFS the 
district engineer may add species- specific 
permit conditions to the NWPs. 

(e) Authorization of an activity by an 
NWP does not authorize the ‘‘take’’ of a 
threatened or endangered species as 
defined under the ESA. In the absence of 
separate authorization (e.g., an ESA 
Section 10 Permit, a Biological Opinion 
with ‘‘incidental take’’ provisions, etc.) 
from the FWS or the NMFS, the 
Endangered Species Act prohibits any 
person subject to the jurisdiction of the 
United States to take a listed species, 
where ‘‘take’’ means to harass, harm, 
pursue, hunt, shoot, wound, kill, trap, 
capture, or collect, or to attempt to 
engage in any such conduct. The word 
‘‘harm’’ in the definition of ‘‘take’’ means 
an act which actually kills or injures 
wildlife. Such an act may include 
significant habitat modification or 
degradation where it actually kills or 
injures wildlife by significantly impairing 
essential behavioral patterns, including 
breeding, feeding or sheltering. 

(f) If the non-federal permittee has a 
valid ESA section 10(a)(1)(B) incidental 
take permit with an approved Habitat 

Conservation Plan for a project or a group 
of projects that includes the proposed 
NWP activity, the non-federal applicant 
should provide a copy of that ESA section 
10(a)(1)(B) permit with the PCN required 
by paragraph (c) of this general condition. 
The district engineer will coordinate with 
the agency that issued the ESA section 
10(a)(1)(B) permit to determine whether 
the proposed NWP activity and the 
associated incidental take were 
considered in the internal ESA section 7 
consultation conducted for the ESA 
section 10(a)(1)(B) permit. If that 
coordination results in concurrence from 
the agency that the proposed NWP 
activity and the associated incidental 
take were considered in the internal ESA 
section 7 consultation for the ESA 
section 10(a)(1)(B) permit, the district 
engineer does not need to conduct a 
separate ESA section 7 consultation for 
the proposed NWP activity. The district 
engineer will notify the non-federal 
applicant within 45 days of receipt of a 
complete pre-construction notification 
whether the ESA section 10(a)(1)(B) 
permit covers the proposed NWP activity 
or whether additional ESA section 7 
consultation is required. 

(g) Information on the location of 
threatened and endangered species and 
their critical habitat can be obtained 
directly from the offices of the FWS and 
NMFS or their world wide Web pages at 
http://www.fws.gov/ or http:// 
www.fws.gov/ipac and http:// 
www.nmfs.noaa.gov/pr/species/esa/ 
respectively. 

19. Migratory Birds and Bald and 
Golden Eagles. The permittee is 
responsible for ensuring their action 
complies with the Migratory Bird Treaty 
Act and the Bald and Golden Eagle 
Protection Act. The permittee is 
responsible for contacting appropriate 
local office of the U.S. Fish and Wildlife 
Service to determine applicable measures 
to reduce impacts to migratory birds or 
eagles, including whether ‘‘incidental 
take’’ permits are necessary and available 
under the Migratory Bird Treaty Act or 
Bald and Golden Eagle Protection Act for 
a particular activity. 

20. Historic Properties.  
(a) In cases where the district 

engineer determines that the activity 
may have the potential to cause effects 
to properties listed, or eligible for 
listing, in the National Register of 
Historic Places, the activity  is not 
authorized, until the requirements of 
Section 106 of the National Historic 
Preservation Act (NHPA) have been 
satisfied. 

(b) Federal permittees should follow 
their own procedures for complying with 
the requirements of section 106 of the 
National Historic Preservation Act. If pre-
construction notification is required for 
the proposed NWP activity, the Federal 
permittee must provide the district 

engineer with the appropriate 
documentation to demonstrate compliance 
with those requirements. 
The district engineer will verify that the 
appropriate documentation has been 
submitted. If the appropriate 
documentation is not submitted, then 
additional consultation under section 106 
may be necessary. The respective federal 
agency is responsible for fulfilling its 
obligation to comply with section 106. 

(c) Non-federal permittees must 
submit a pre-construction notification to the 
district engineer if the NWP activity might 
have the potential to cause effects to any 
historic properties listed on, determined to 
be eligible for listing on, or potentially 
eligible for listing on the National Register 
of Historic Places, including  previously  
unidentified properties. For such activities, 
the pre- construction notification must state 
which historic properties might have the 
potential to be affected by the proposed 
NWP activity or include a vicinity map 
indicating the location of the historic 
properties or the potential for the presence 
of historic properties. Assistance regarding 
information on the location of, or potential 
for, the presence of historic properties can 
be sought from the State Historic 
Preservation Officer, Tribal Historic 
Preservation Officer, or designated tribal 
representative, as appropriate, and the 
National Register of Historic Places (see 33 
CFR 330.4(g)). 
When reviewing pre-construction 
notifications, district engineers will 
comply with the current procedures for 
addressing the requirements of section 
106 of the National Historic  Preservation 
Act. The district engineer shall make a 
reasonable and good faith effort to carry 
out appropriate identification efforts, 
which may include background research, 
consultation, oral history interviews, 
sample field investigation, and field 
survey. Based on the information 
submitted in the PCN and these 
identification efforts, the district engineer 
shall determine whether the proposed 
NWP activity has the potential to cause 
effects on the historic properties. Section 
106 consultation is not required when the 
district engineer determines that the 
activity does not have the potential to 
cause effects on historic properties (see 36 
CFR 800.3(a)). Section 106 consultation is 
required when the district engineer 
determines that the activity has the 
potential to cause effects on historic 
properties. The district engineer will 
conduct consultation with consulting 
parties identified under 36 CFR 800.2(c) 
when he or she makes any of the following 
effect determinations for the purposes of 
section 106 of the NHPA: no historic 
properties affected, no adverse effect, or 
adverse effect. Where the non-Federal 
applicant has identified historic 
properties on which the activity might 
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have the potential to cause effects and  
so notified the Corps, the non-Federal 
applicant shall not begin the activity 
until notified by the district engineer 
either that the activity has no potential 
to cause effects to historic properties or 
that NHPA section 106 consultation has 
been completed. 

(d) For non-federal permittees, the 
district engineer will notify the 
prospective permittee within 45 days of 
receipt of a complete pre-construction 
notification whether NHPA section 106 
consultation is required. If NHPA section 
106 consultation is required, the district 
engineer will notify the non- Federal 
applicant that he or she cannot begin the 
activity until section 106 consultation is 
completed. If the non-Federal applicant 
has not heard back from the Corps within 
45 days, the applicant must still wait for 
notification from the Corps. 

(e) Prospective permittees should be 
aware that section 110k of the NHPA (54 
U.S.C. 306113) prevents the Corps from 
granting a permit or other assistance to an 
applicant who, with intent to avoid the 
requirements of section 106 of the NHPA,  
has  intentionally  significantly adversely 
affected a historic property to which the 
permit would relate, or having legal 
power to prevent it, allowed such 
significant adverse effect to occur, unless 
the Corps, after consultation with the 
Advisory Council on Historic Preservation 
(ACHP), determines that circumstances 
justify granting such assistance despite 
the adverse effect created or permitted by 
the applicant. If circumstances justify 
granting the assistance, the Corps is 
required to notify the ACHP and provide 
documentation specifying the 
circumstances, the degree of damage to 
the integrity of any historic properties 
affected, and proposed mitigation. This 
documentation must include any views 
obtained from the applicant, SHPO/ 
THPO, appropriate Indian tribes if the 
undertaking occurs on or affects historic 
properties on tribal lands or affects 
properties of interest to those tribes, and 
other parties known to have a legitimate 
interest in the impacts to the permitted 
activity on historic properties. 

21. Discovery of Previously
Unknown Remains and Artifacts. If 
you discover any previously unknown 
historic, cultural or archeological 
remains and artifacts while 
accomplishing the activity authorized by 
this permit, you must immediately notify 
the district engineer of what you have 
found, and to the maximum extent 
practicable, avoid construction activities 
that may affect the remains and artifacts 
until the required coordination has been 
completed. The district engineer will 
initiate the Federal, Tribal, and state 
coordination required to determine if the 
items or remains warrant a recovery 
effort or if the site is eligible for listing in 

the National Register of Historic Places. 
22. Designated Critical Resource

Waters. Critical resource waters include, 
NOAA-managed marine sanctuaries and 
marine monuments, and National 
Estuarine Research Reserves. The district 
engineer may designate, after notice and 
opportunity for public comment, 
additional waters officially designated by 
a state as having particular 
environmental or ecological significance, 
such as outstanding national resource 
waters or state natural heritage sites. The 
district engineer may also designate 
additional critical resource waters after 
notice and opportunity for public 
comment. 

(a) Discharges of dredged or fill 
material into waters of the United States 
are not authorized by NWPs 7, 12, 14, 
16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 
49, 50, 51, and 52 for any activity within, 
or directly affecting, critical resource 
waters, including wetlands adjacent to 
such waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 
22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, 
and 54, notification is required in 
accordance with general condition 32, for 
any activity proposed in the designated 
critical resource waters including 
wetlands adjacent to those waters. The 
district engineer may authorize activities 
under these NWPs only after it is 
determined that the impacts to the critical 
resource waters will be no more than 
minimal. 

23. Mitigation. The district engineer
will consider the following factors when 
determining appropriate and practicable 
mitigation necessary to ensure that the 
individual and cumulative adverse 
environmental effects are no more than 
minimal: 

(a) The activity must be designed and 
constructed to avoid and minimize 
adverse effects, both temporary and 
permanent, to waters of the United 
States to the maximum extent practicable 
at the project site (i.e., on site). 

(b) Mitigation in all its forms 
(avoiding,  minimizing,  rectifying, 
reducing, or compensating for resource 
losses) will be required to the extent 
necessary to ensure that the individual 
and cumulative adverse environmental 
effects are no more than minimal. 

(c) Compensatory mitigation at a 
minimum one-for-one ratio will be 
required for all wetland losses that exceed 
1 10-acre and require pre- construction 
notification, unless the district engineer 
determines in writing that either some 
other form of mitigation would be more 
environmentally appropriate or the 
adverse environmental effects of the 
proposed activity are no more than 
minimal, and provides an activity-specific 
waiver of this requirement. For wetland 
losses of 1 10-acre or less that require pre- 
construction notification, the district 

engineer may determine on a case-by-case 
basis that compensatory mitigation is 
required to ensure that the activity results 
in only minimal adverse environmental 
effects. 

(d) For losses of streams or other open 
waters that require pre-construction 
notification, the district engineer may 
require compensatory mitigation to ensure 
that the activity results in no more than 
minimal adverse environmental effects. 
Compensatory mitigation for losses of 
streams should be provided, if practicable, 
through stream rehabilitation, 
enhancement, or preservation, since 
streams are difficult- to-replace resources 
(see 33 CFR 332.3(e)(3)). 

(e) Compensatory mitigation plans for 
NWP activities in or near streams or other 
open waters will normally include a 
requirement for the restoration or 
enhancement, maintenance, and legal 
protection (e.g., conservation easements) 
of riparian areas next to open waters. In 
some cases, the restoration or 
maintenance/protection of riparian  areas 
may be the only compensatory mitigation 
required. Restored riparian areas should 
consist of native species. 
The width of the required riparian area 
will address documented water quality or 
aquatic habitat loss concerns. 
Normally, the riparian area will be 25 to 
50 feet wide on each side of the stream, 
but the district engineer may require 
slightly wider riparian areas to address 
documented water quality or habitat loss 
concerns. If it is not possible to restore or 
maintain/protect a riparian area on both 
sides of a stream, or if the waterbody is a 
lake or coastal waters, then restoring or 
maintaining/protecting a riparian area 
along a single bank or shoreline may be 
sufficient. Where both wetlands and open 
waters exist on the project site, the 
district engineer will determine the 
appropriate compensatory mitigation 
(e.g., riparian areas and/or wetlands 
compensation) based on what is best for 
the aquatic environment on a watershed 
basis. In cases where riparian areas are 
determined to be the most appropriate 
form of minimization or compensatory 
mitigation, the district engineer may 
waive or reduce the requirement to 
provide wetland compensatory mitigation 
for wetland losses. 

(f) Compensatory mitigation projects 
provided to offset losses of aquatic 
resources must comply with the 
applicable provisions of 33 CFR part 332. 

(1) The prospective permittee is 
responsible for proposing an  appropriate 
compensatory mitigation option if 
compensatory mitigation is necessary to 
ensure that the activity results in no more 
than minimal adverse environmental 
effects. For the NWPs, the preferred 
mechanism for providing compensatory 
mitigation is mitigation bank credits or in-
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lieu fee program credits (see 33 CFR 
332.3(b)(2) and (3)). However, if an 
appropriate number and type of 
mitigation bank or in-lieu credits are not 
available at the time the PCN is 
submitted to the district engineer, the 
district engineer may approve the use of 
permittee-responsible mitigation. 

(2) The amount of compensatory 
mitigation required by the district 
engineer must be sufficient to ensure that 
the authorized activity results in no more 
than minimal individual and cumulative 
adverse environmental effects (see 33 CFR 
330.1(e)(3)). (See also 33 CFR 332.3(f)). 

(3) Since the likelihood of success is 
greater and the impacts to potentially 
valuable uplands are reduced, aquatic 
resource restoration should be the first 
compensatory mitigation option 
considered for permittee-responsible 
mitigation. 

(4) If permittee-responsible mitigation 
is the proposed option, the prospective 
permittee is responsible for submitting a 
mitigation plan. A conceptual or detailed 
mitigation plan may be used by the 
district engineer to make the decision on 
the NWP verification request, but a final 
mitigation plan that addresses the 
applicable requirements  of 33 CFR 
332.4(c)(2) through (14) must be 
approved by the district engineer before 
the permittee begins work in waters of the 
United States, unless the district engineer 
determines that prior approval of the final 
mitigation plan is not practicable or not 
necessary to ensure timely completion of 
the required compensatory mitigation (see 
33 CFR 332.3(k)(3)). 

(5) If mitigation bank or in-lieu fee 
program credits are the proposed option, 
the mitigation plan only needs to address 
the baseline conditions at the impact site 
and the number of credits to be provided. 

(6) Compensatory mitigation 
requirements (e.g., resource type and 
amount to be provided as compensatory 
mitigation, site protection, ecological 
performance standards, monitoring 
requirements) may be addressed through 
conditions added to the NWP 
authorization, instead of components of a 
compensatory mitigation plan (see 33 CFR 
332.4(c)(1)(ii)). 

(g) Compensatory mitigation will not 
be used to increase the acreage losses 
allowed by the acreage limits of the 
NWPs. For example, if an NWP has an 
acreage limit of 1 2-acre, it cannot be used 
to authorize any NWP activity resulting in 
the loss of greater than 1 2- acre of waters 
of the United States, even if compensatory 
mitigation is provided that replaces or 
restores some of the lost waters. However, 
compensatory mitigation can and should 
be used, as necessary, to ensure that an 
NWP activity already meeting the 
established acreage limits also satisfies 
the no more than minimal impact 
requirement for the NWPs.   

(h) Permittees may propose the use 
of mitigation banks, in-lieu fee programs, 
or permittee-responsible mitigation. 
When developing a compensatory 
mitigation proposal, the permittee must 
consider appropriate and practicable 
options consistent with the framework at 
33 CFR 332.3(b). For activities resulting 
in the loss of marine or estuarine 
resources, permittee- responsible 
mitigation may be environmentally 
preferable if there are no mitigation 
banks or in-lieu fee programs in the area 
that have marine or estuarine credits 
available for sale or transfer to the 
permittee. For permittee- responsible 
mitigation, the special conditions of the 
NWP verification must clearly indicate 
the party or parties responsible for the 
implementation and performance of the 
compensatory mitigation project, and, if 
required, its long-term management. 

(i) Where certain functions and 
services of waters of the United States 
are permanently adversely affected by a 
regulated activity, such as discharges of 
dredged or fill material into waters of the 
United States that will convert a forested 
or scrub-shrub wetland to a herbaceous 
wetland in a permanently maintained 
utility line right-of-way, mitigation may 
be required to reduce the adverse 
environmental effects of the activity to 
the no more than minimal level. 

24. Safety of Impoundment 
Structures. To ensure that all 
impoundment structures are safely 
designed, the district engineer may 
require non-Federal applicants to 
demonstrate that the structures comply 
with established state dam safety criteria 
or have been designed by qualified 
persons. The district engineer may also 
require documentation that the design 
has been independently reviewed by 
similarly qualified persons, and 
appropriate modifications made to ensure 
safety. 

25. Water Quality. Where States and 
authorized Tribes, or EPA where 

applicable, have not previously certified 
compliance of an NWP with CWA section 
401, individual 401 Water Quality 
Certification must be obtained or waived 
(see 33 CFR 330.4(c)). The district 
engineer or State or Tribe may require 
additional water quality management 
measures to ensure that the authorized 
activity does not result in more than 
minimal degradation of water quality. 

26. Coastal Zone Management. 
In coastal states where an NWP has not 
previously received a state coastal zone 
management consistency concurrence, an 
individual state coastal zone management 
consistency concurrence must be 
obtained, or a presumption of 
concurrence must occur (see 33 CFR 
330.4(d)). The district engineer or a State 
may require additional measures to 

ensure that the authorized activity is 
consistent with state coastal zone 
management requirements. 

27. Regional and Case-By-Case 
Conditions. The activity must comply 
with any regional conditions that may 
have been added by the Division 
Engineer (see 33 CFR 330.4(e)) and with 
any case specific conditions added by 
the Corps or by the state, Indian Tribe, 
or U.S. EPA in its section 401 Water 
Quality Certification, or by the state in 
its Coastal Zone Management Act 
consistency determination. 

28. Use of Multiple Nationwide 
Permits. The use of more than one NWP 
for a single and complete project is 
prohibited, except when the acreage loss 
of waters of the United States  authorized 
by the NWPs does not  exceed the acreage 
limit of the NWP with the highest 
specified acreage limit. For example, if a 
road crossing over  tidal waters is 
constructed under NWP 14, with 
associated bank stabilization authorized 
by NWP 13, the maximum acreage loss of 
waters of the United States for the total 
project cannot exceed 1/3-acre. 

29. Transfer of Nationwide 
Permit Verifications. If the permittee 
sells the property associated with a 
nationwide permit verification, the 
permittee may transfer the nationwide 
permit verification to the new owner by 
submitting a letter to the appropriate 
Corps district office to validate the 
transfer. A copy of the nationwide 
permit verification must be attached to 
the letter, and the letter must contain the 
following statement and signature: 
“When the structures or work authorized 
by this nationwide permit are still in 
existence  at the time the property is 
transferred, the terms and conditions of 
this nationwide permit, including any 
special conditions,   will continue to be 
binding on the new owner(s) of the 
property. To validate the transfer of this 
nationwide permit and the associated 
liabilities associated with compliance with 
its terms and conditions, have the 
transferee sign and date below.” 
 
__________________________________________ 
(Transferee)  
 

__________________________________________ (Date) 

30. Compliance Certification. Each 
permittee who receives an NWP verification 
letter from the Corps must provide a signed 
certification documenting completion of the 
authorized activity and implementation of 
any required compensatory mitigation. The 
success of any required permittee-
responsible mitigation, including the 
achievement of ecological performance 
standards, will be addressed separately by 
the district engineer. The Corps will 
provide the permittee the certification 
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document with the NWP verification 
letter. The certification document will 
include: 

(a) A statement that the authorized 
activity was done in accordance with the 
NWP authorization, including any 
general, regional, or activity-specific 
conditions; 

(b) A statement that the 
implementation of any required 
compensatory mitigation was completed 
in accordance with the permit conditions. 
If credits from a mitigation bank or in-lieu 
fee program are used to satisfy the 
compensatory mitigation requirements, 
the certification must include the 
documentation required by 33 CFR 
332.3(l)(3) to confirm that the permittee 
secured the appropriate number and 
resource type of credits; and 

(c) The signature of the permittee 
certifying the completion of the activity 
and mitigation. The completed 
certification document must be submitted 
to the district engineer within 30 days of 
completion of the authorized activity or 
the implementation of any required 
compensatory mitigation, whichever 
occurs later. 

31. Activities Affecting 
Structures or Works Built by the 
United States. If an NWP activity also 
requires permission from the Corps 
pursuant to 33 U.S.C. 408 because it will 
alter or temporarily or permanently 
occupy or use a U.S. Army Corps of 
Engineers (USACE) federally authorized 
Civil Works project (a ‘‘USACE 
project’’), the prospective permittee 
must submit a pre- construction 
notification. See paragraph (b)(10) of 
general condition 32. An activity that 
requires section 408 permission is not 
authorized by NWP until the 
appropriate Corps office issues the 
section 408 permission to alter, occupy, 
or use the USACE project, and the 
district engineer issues a written NWP  
verification. 

32. Pre-Construction Notification.  
(a) Timing. Where required by the 

terms of the NWP, the prospective 
permittee must notify the district 
engineer by submitting a pre-construction 
notification (PCN) as early as possible. 
The district engineer must determine if 
the PCN is complete within 30 calendar 
days of the date of receipt and, if the PCN 
is determined to be incomplete, notify the 
prospective permittee within that 30 day 
period to request the additional 
information necessary to make the PCN 
complete. The request must specify the 
information needed to make the PCN 
complete. As a general rule, district 
engineers will request additional 
information necessary to make the PCN 
complete only once. However, if the 
prospective permittee does not provide all 
of the requested information, then the 
district engineer will notify the 
prospective permittee that the PCN is still 

incomplete and the PCN review process 
will not commence until all of the 
requested information has been received 
by the district engineer. The prospective 
permittee shall not begin the activity until 
either: 

(1) He or she is notified in writing by 
the district engineer that the activity may 
proceed under the NWP with any special 
conditions imposed by the district or 
division engineer; or 

(2) 45 calendar days have passed from 
the district engineer’s receipt of the 
complete PCN and the prospective 
permittee has not received written notice 
from the district or division engineer. 
However, if the permittee was required to 
notify the Corps pursuant to general 
condition 18 that listed species or critical 
habitat might be affected or are in the 
vicinity of the activity, or to notify the 
Corps pursuant to general condition 20 
that the activity might  have the potential 
to cause effects to historic properties, the 
permittee cannot begin the activity until 
receiving written notification from the 
Corps that there is ‘‘no effect’’ on listed 
species or ‘‘no potential to cause effects’’ 
on historic properties, or that any 
consultation required under Section 7 of 
the Endangered Species Act (see 33 CFR 
330.4(f)) and/or section 106 of the 
National Historic Preservation Act (see 33 
CFR 330.4(g)) has been completed. Also, 
work cannot begin under NWPs 21, 49, 
or 50 until the permittee has received 
written approval from the Corps. If the 
proposed activity requires a written 
waiver to exceed specified limits of an 
NWP, the permittee may not begin the 
activity until the district engineer issues 
the waiver. If the district or division 
engineer notifies the permittee in writing 
that an individual permit is required 
within 45 calendar days of receipt of a 
complete PCN, the permittee cannot begin 
the activity until an individual permit has 
been obtained. Subsequently, the 
permittee’s right to proceed under the 
NWP may be modified, suspended, or 
revoked only in accordance with the 
procedure set forth in 33 CFR 330.5(d)(2). 

(b) Contents of Pre-
Construction Notification: The PCN 
must be in writing and include the 
following 
information: 

(1) Name, address and telephone 
numbers of the prospective permittee; 

(2) Location of the proposed 
activity;   

(3) Identify the specific NWP or 
NWP(s) the prospective permittee 
wants to use to authorize the proposed 
activity; 

(4) A description of the proposed 
activity; the activity’s purpose; direct 
and indirect adverse environmental 
effects the activity would cause, 
including the anticipated amount of 

loss of wetlands, other special aquatic 
sites, and other waters expected to result 
from the NWP activity, in acres, linear 
feet, or other appropriate unit of measure; 
a description of any proposed mitigation 
measures intended to reduce the  adverse 
environmental effects caused by the 
proposed activity; and any other NWP(s), 
regional general permit(s), or individual 
permit(s) used or intended to be used to 
authorize any part of the proposed project 
or any related activity, including other 
separate and distant crossings for linear 
projects that require Department of the 
Army authorization but do not require 
pre-construction notification. The 
description of the proposed activity and 
any proposed mitigation measures should 
be sufficiently detailed to allow the 
district engineer to determine that the 
adverse environmental effects of the 
activity will be no more than minimal and 
to determine the need for compensatory 
mitigation or other mitigation measures. 
For single and complete linear projects, 
the PCN must include the quantity of 
anticipated losses of wetlands, other 
special aquatic sites, and other waters for 
each single and complete crossing of those 
wetlands, other special aquatic sites, and 
other waters. Sketches should be provided 
when necessary to show that the activity 
complies with the terms of the NWP. 
(Sketches usually clarify the activity and 
when provided results in a quicker 
decision. Sketches should contain 
sufficient detail to provide an illustrative 
description of the proposed activity (e.g., 
a conceptual plan), but do not need to be 
detailed engineering plans); 

(5) The PCN must include a delineation 
of wetlands, other special aquatic sites, and 
other waters, such as lakes and ponds, and 
perennial, intermittent, and ephemeral 
streams, on the project site. Wetland 
delineations must be prepared in 
accordance with the current method 
required by the Corps. The permittee may 
ask the Corps to delineate the special 
aquatic sites and other waters on the 
project site, but there may be a delay if the 
Corps does the delineation, especially if the 
project site is large or contains many 
wetlands, other special aquatic sites, and 
other waters. Furthermore, the 45 day 
period will not start until the delineation 
has been submitted to or completed by the 
Corps, as appropriate; 

(6) If the proposed activity will result in 
the loss of greater than 1/10-acre of 
wetlands and a PCN is required, the 
prospective permittee must submit a 
statement describing how the mitigation 
requirement will be satisfied, or explaining 
why the adverse environmental effects are 
no more than minimal and why 
compensatory mitigation should not be 
required. As an alternative, the prospective 
permittee may submit a conceptual or 
detailed mitigation plan. 
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(7)For non-Federal permittees, if any 
listed species or designated critical 
habitat might be affected or is in the 
vicinity of the activity, or if the activity is 
located in designated critical habitat, the 
PCN must include the name(s) of those 
endangered or threatened species that 
might be affected by the proposed activity 
or utilize the designated critical habitat 
that might be affected by the proposed 
activity. For NWP activities that require 
pre-construction notification, Federal 
permittees must provide documentation 
demonstrating compliance with the 
Endangered Species Act; 

(8) For non-Federal permittees, if the 
NWP activity might have the potential to 
cause effects to a historic property listed 
on, determined to be eligible for listing on, 
or potentially eligible for listing on, the 
National Register of Historic Places, the 
PCN must state which historic property 
might have the potential to be affected by 
the proposed activity or include a vicinity 
map indicating the location of the historic 
property. For NWP activities that require 
pre-construction notification, Federal 
permittees must provide documentation 
demonstrating compliance with section 
106 of the National Historic Preservation 
Act;  

(9) For an activity that will occur in a 
component of the National Wild and Scenic 
River System, or in a river officially 
designated by Congress as a “study river” for 
possible inclusion in the system while the 
river is in an official study status, the PCN 
must identify the Wild and Scenic River or 
the “study river” (see general condition 16); 
and 

(10) For an activity that requires 
permission from the Corps pursuant to 33 
U.S.C. 408 because it will alter or temporarily 
or permanently occupy or use a U.S. Army 
Corps of Engineers federally authorized civil 
works project, the pre-construction 
notification must include a statement 
confirming that the project proponent has 
submitted a written request for section 408 
permission from the Corps office having 
jurisdiction over that USACE project. 

(c) Form of Pre-Construction 
Notification:  The standard individual 
permit application form (Form ENG 
4345) may be used, but the completed 
application form must clearly indicate 
that it is an NWP PCN and must include 
all of the applicable information required 
in paragraphs (b)(1) through (10) of this 
general condition. A letter containing the 
required information may also be used. 
Applicants may provide electronic files of 
PCNs and supporting materials if the 
district engineer has established tools and 
procedures for electronic submittals. 

(d) Agency Coordination:  
(1) The district engineer will 

consider any comments from Federal 
and state agencies concerning the 

proposed activity’s compliance with 
the terms and conditions of the 
NWPs and the need for mitigation to 
reduce the activity’s adverse 
environmental effects so that they 
are no more than minimal. 

(2) Agency coordination is required 
for: (i) all NWP activities that require pre-
construction notification and result in the 
loss of greater than 1/2-acre of waters of 
the United States; (ii) NWP 21, 29, 39, 40, 
42, 43, 44, 50, 51, and 52 activities that 
require pre-construction notification and 
will result in the loss of greater than 300 
linear feet of stream bed; (iii) NWP 13 
activities in excess of 500 linear feet, fills 
greater than one cubic yard per running 
foot, or involve discharges of dredged or 
fill material into special aquatic sites; and 
(iv) NWP 54 activities in excess of 500 
linear feet, or that extend into the 
waterbody more than 30 feet from the 
mean low water line in tidal waters or the 
ordinary high water mark in the Great 
Lakes.   

(3) When agency coordination is 
required, the district engineer will 
immediately provide (e.g., via e-mail, 
facsimile transmission, overnight mail, or 
other expeditious manner) a copy of the 
complete PCN to the appropriate Federal 
or state offices (FWS, state natural 
resource or water quality agency, EPA, 
and, if appropriate, the NMFS). With the 
exception of NWP 37, these agencies will 
have 10 calendar days from the date the 
material is transmitted to notify the 
district engineer via telephone, facsimile 
transmission, or e-mail that they intend to 
provide substantive, site-specific 
comments. The comments must explain 
why the agency believes the adverse 
environmental effects will be more than 
minimal. If so contacted by an agency, the 
district engineer will wait an additional 15 
calendar days before making a decision on 
the pre-construction notification. The 
district engineer will fully consider agency 
comments received within the specified 
time frame concerning the proposed 
activity’s compliance with the terms and 
conditions of the NWPs, including the need 
for mitigation to ensure the net adverse 
environmental effects of the proposed 
activity are no more than minimal. The 
district engineer will provide no response 
to the resource agency, except as provided 
below. The district engineer will indicate 
in the administrative record associated 
with each pre-construction notification 
that the resource agencies’ concerns were 
considered. For NWP 37, the emergency 
watershed protection and rehabilitation 
activity may proceed immediately in cases 
where there is an unacceptable hazard to 
life or a significant loss of property or 
economic hardship will occur. The district 
engineer will consider any comments 
received to decide whether the NWP 37 
authorization should be modified, 
suspended, or revoked in accordance with 
the procedures at 33 CFR 330.5. 

(4) In cases of where the prospective 
permittee is not a Federal agency, the 
district engineer will provide a response 
to NMFS within 30 calendar days of 
receipt of any Essential Fish Habitat 

conservation recommendations, as required 
by section 305(b)(4)(B) of the Magnuson-
Stevens Fishery Conservation and 
Management Act.  

(5) Applicants are encouraged to 
provide the Corps with either electronic files 
or multiple copies of pre-construction 
notifications to expedite agency 
coordination. 

D. District Engineer’s Decision 

1. In reviewing the PCN for the proposed 
activity, the district engineer will determine 
whether the activity authorized by the NWP 
will result in more than minimal individual 
or cumulative adverse environmental effects 
or may be contrary to the public interest. If a 
project proponent requests authorization by 
a specific NWP, the district engineer should 
issue the NWP verification for that activity if 
it meets the terms and conditions of that 
NWP, unless he or she determines, after 
considering mitigation, that the proposed 
activity will result in more than minimal 
individual and  cumulative adverse effects 
on the aquatic environment and other 
aspects of the public interest and exercises 
discretionary authority to require an 
individual permit for the proposed activity. 
For a linear project, this determination will 
include an evaluation of the individual 
crossings of waters of the United States to 
determine whether they individually satisfy 
the terms and conditions of the NWP(s), as 
well as the cumulative effects caused by all 
of the crossings authorized by NWP. If an 
applicant requests a waiver of the 300 linear 
foot limit on impacts to streams or of an 
otherwise applicable limit, as provided for in 
NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 
51, 52, or 
54, the district engineer will only grant the 
waiver upon a written determination that 
the NWP activity will result in only minimal 
individual and cumulative adverse 
environmental effects. For those NWPs that 
have a waivable 300 linear foot limit for 
losses of intermittent and ephemeral stream 
bed and a 1/2-acre  limit (i.e., NWPs 21, 29, 
39, 40, 42, 43, 
44, 50, 51, and 52), the loss of intermittent 
and ephemeral stream bed, plus any other 
losses of jurisdictional waters and wetlands, 
cannot exceed 1/2- acre. 

2. When making minimal adverse 
environmental effects determinations the 
district engineer will consider the direct and 
indirect effects caused by the NWP activity. 
He or she will also consider the cumulative 
adverse environmental effects caused by 
activities authorized by NWP and whether 
those cumulative adverse environmental 
effects are no more than minimal. The 
district engineer will also consider site 
specific factors, such as the environmental 
setting in the vicinity of the NWP activity, the 
type of resource that will be affected by the 
NWP  activity, the functions provided by the 
aquatic resources that will be affected  by 
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the NWP activity, the degree or magnitude 
to which the aquatic resources perform 
those functions, the extent that aquatic 
resource functions will be lost as a result 
of the NWP activity (e.g., partial or 
complete loss), the duration of the adverse 
effects (temporary or permanent), the 
importance of the aquatic resource 
functions to the region (e.g., watershed or 
ecoregion), and mitigation required by the 
district engineer. If an appropriate 
functional or condition assessment 
method is available and practicable to use, 
that assessment method may be used by 
the district engineer to assist in the 
minimal adverse environmental effects 
determination. The district engineer may 
add case-specific special conditions to the 
NWP authorization to address site-specific 
environmental concerns. 

3. If the proposed activity requires a
PCN and will result in a loss of greater 
than 1/10-acre of wetlands, the 
prospective permittee should submit a 
mitigation proposal with the PCN. 
Applicants may also propose 
compensatory mitigation for NWP 
activities with smaller impacts, or for 
impacts to other types of waters (e.g., 
streams). The district engineer will 
consider any proposed compensatory 
mitigation or other mitigation measures 
the applicant has included in the proposal 
in determining whether the net adverse 
environmental effects of the proposed 
activity are no more than minimal. The 
compensatory mitigation proposal may be 
either conceptual or detailed. If the 
district engineer determines that the 
activity complies with the terms and 
conditions of the NWP and that the 
adverse environmental effects are no 
more than minimal, after considering 
mitigation, the district engineer will notify 
the permittee and include any activity- 
specific conditions in the NWP 
verification the district engineer deems 
necessary. Conditions for compensatory 
mitigation requirements must comply 
with the appropriate provisions at 33 CFR 
332.3(k). The district engineer must 
approve the final mitigation plan before 
the permittee commences work in waters 
of the United States, unless the district 
engineer determines that prior approval 
of the final mitigation plan is not 
practicable or not necessary to ensure 
timely completion of the required 
compensatory mitigation. If the 
prospective permittee elects to submit a 
compensatory mitigation plan with the 
PCN, the district engineer will 
expeditiously review the proposed 
compensatory mitigation plan. The 
district engineer must review the 
proposed compensatory mitigation plan 
within 45 calendar days of receiving a 
complete PCN and determine whether the 
proposed mitigation would ensure the 
NWP activity results in no more than 

minimal adverse environmental effects. If 
the net adverse environmental effects of 
the NWP activity (after consideration of 
the mitigation proposal) are determined 
by the district engineer to be no more 
than minimal, the district engineer will 
provide a timely written response to the 
applicant. The response will state that the 
NWP activity can proceed under the 
terms and conditions of the NWP, 
including any activity-specific conditions 
added to the NWP authorization by the 
district engineer. 

4. If the district engineer determines
that the adverse environmental effects of 
the proposed activity are more than 
minimal, then the district engineer will 
notify the applicant either: (a) That the 
activity does not qualify for authorization 
under the NWP and instruct the applicant 
on the procedures to seek authorization 
under an individual permit; (b) that the 
activity is authorized under the NWP 
subject to the applicant’s submission of a 
mitigation plan that would reduce the 
adverse environmental effects so that they 
are no more than minimal; or (c) that the 
activity is authorized under the NWP with 
specific modifications or conditions. 
Where the district engineer determines 
that mitigation is required to ensure no 
more than minimal adverse environmental 
effects, the activity will be authorized 
within the 45-day PCN period (unless 
additional time is required to comply with 
general conditions 18, 20, and/or 31, or to 
evaluate PCNs for activities authorized by 
NWPs 21, 49, and 50), with activity- 
specific conditions that state the 
mitigation requirements. The 
authorization will include the necessary 
conceptual or detailed mitigation plan or a 
requirement that the applicant submit a 
mitigation plan that would reduce the 
adverse environmental effects so that they 
are no more than minimal. When 
compensatory mitigation is required, no 
work in waters of the United States may 
occur until the district engineer has 
approved a specific mitigation plan or has 
determined that prior approval of a final 
mitigation plan is not practicable or not 
necessary to ensure timely completion of 
the required compensatory mitigation. 
E. Further Information 

1.District Engineers have authority 
to determine if an activity complies with 
the terms and conditions of an NWP. 

2. NWPs do not obviate the need to 
obtain other federal, state, or local 
permits, approvals, or authorizations 
required by law. 

3. NWPs do not grant any property
rights or exclusive privileges. 

4. NWPs do not authorize any injury 
to the property or rights of others. 

5. NWPs do not authorize
interference with any existing or 

proposed Federal project (see general 
condition 31). 

F. Definitions 
Best management practices (BMPs): 

Policies, practices, procedures, or 
structures implemented to mitigate the 
adverse environmental effects on surface 
water quality resulting from 
development. BMPs are categorized as 
structural or non-structural. 

Compensatory mitigation:  The 
restoration (re-establishment or 
rehabilitation), establishment (creation), 
enhancement, and/or in certain 
circumstances preservation of aquatic 
resources for the purposes of offsetting 
unavoidable adverse impacts which 
remain after all appropriate and 
practicable avoidance and minimization has 
been achieved. 

Currently serviceable: Useable as is or 
with some maintenance, but not so degraded 
as to essentially require reconstruction. 

Direct effects: Effects that are caused 
by the activity and occur at the same time 
and place. 

Discharge: The term ‘‘discharge’’ means 
any discharge of dredged or fill 
material into waters of the United States. 

Ecological reference: A model used to 
plan and design an aquatic habitat and 
riparian area restoration, enhancement, or 
establishment activity under NWP 27. An 
ecological reference may be based on the 
structure, functions, and dynamics of an 
aquatic habitat type or a riparian area type 
that currently exists in the region where the 
proposed NWP 27 activity is located. 
Alternatively, an ecological reference may be 
based on a conceptual model for the aquatic 
habitat type or riparian area type to be 
restored, enhanced, or established as a result 
of the proposed NWP 27 activity. An 
ecological reference takes into account the 
range of variation of the aquatic habitat type 
or riparian area type in the region. 

Enhancement: The manipulation of 
the physical, chemical, or biological 
characteristics of an aquatic resource to 
heighten, intensify, or improve a specific 
aquatic resource function(s). 
Enhancement results in the gain of selected 
aquatic resource function(s), but may also 
lead to a decline in other aquatic resource 
function(s). Enhancement does not result in 
a gain in aquatic resource area. 

Ephemeral stream: An ephemeral stream 
has flowing water only during, 
and for a short duration after, precipitation 
events in a typical year. Ephemeral stream 
beds are located above the water table 
year-round. Groundwater is not a source of 
water for the stream. Runoff from rainfall is 
the primary source of water for stream 
flow. 

Establishment (creation): The 
manipulation of the physical, chemical, or 
biological characteristics present to develop 
an aquatic resource that did not previously 
exist at an upland site. Establishment results 
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in a gain in aquatic resource area. 
High Tide Line: The line of 

intersection of the land with the water’s 
surface at the maximum height reached by 
a rising tide. The high tide line may be 
determined, in the absence of actual data, 
by a line of oil or scum along shore objects, 
a more or less continuous deposit of fine 
shell or debris on the foreshore or berm, 
other physical markings or characteristics, 
vegetation lines, tidal gages, or other 
suitable means that delineate the general 
height reached by a rising tide. The line 
encompasses spring high tides and other 
high tides that occur with periodic 
frequency but does not include storm 
surges in which there is a departure from 
the normal or predicted reach of the tide 
due to the piling up of water against a 
coast by strong winds such as those 
accompanying a hurricane or  other 
intense storm. 

Historic Property: Any prehistoric or 
historic district, site (including 
archaeological site), building, structure, or 
other object included in, or eligible for 
inclusion in, the National Register of 
Historic Places maintained by the 
Secretary of the Interior. This term 
includes artifacts, records, and remains 
that are related to and located within such 
properties. The term includes properties 
of traditional religious and cultural 
importance to an Indian tribe or Native 
Hawaiian organization and that meet the 
National Register criteria (36 CFR part 60). 

Independent utility: A test to 
determine what constitutes a single and 
complete non-linear project in the Corps 
Regulatory Program. A project is 
considered to have independent utility if it 
would be constructed absent the 
construction of other projects in the 
project area. Portions of a multi-phase 
project that depend upon other phases of 
the project do not have independent 
utility. Phases of a project that would be 
constructed even if the other phases were 
not built can be considered as separate 
single and complete projects with 
independent utility. 

Indirect effects: Effects that are caused 
by the activity and are later in time or 
farther removed in distance, but are still 
reasonably foreseeable. 

Intermittent stream: An intermittent 
stream has flowing water during certain 
times of the year, when groundwater 
provides water for stream flow. During dry 
periods, intermittent streams may not 
have flowing water. Runoff from rainfall is 
a supplemental source of water for stream 
flow. 

Loss of waters of the United States: 
Waters of the United States that are 
permanently adversely affected by 
filling, flooding, excavation, or drainage 
because of the regulated activity. 
Permanent adverse effects include 
permanent discharges of dredged or fill 
material that change an aquatic area to dry 

land, increase the bottom elevation of a 
waterbody, or change the use of a 
waterbody. The acreage of loss of waters 
of the United States is a threshold 
measurement of the impact to 
jurisdictional waters for determining 
whether a project may qualify for an NWP; 
it is not a net threshold that is calculated 
after considering compensatory 
mitigation that may be used to offset 
losses of aquatic functions and services. 
The loss of stream bed includes the acres 
or linear feet of stream bed that are filled 
or excavated as a result of the regulated 
activity. 
Waters of the United States temporarily 
filled, flooded, excavated, or drained, but 
restored to pre-construction contours 
and elevations after construction, are not 
included in the measurement of loss of 
waters of the United States. Impacts 
resulting from activities that do not 
require Department of the Army 
authorization, such as activities eligible 
for exemptions under section 404(f) of 
the Clean Water Act, are not considered 
when calculating the loss of waters of the 
United States. 

Navigable waters: Waters subject to 
section 10 of the Rivers and Harbors Act 
of 1899. These waters are defined at 33 
CFR part 329. 

Non-tidal wetland: A non-tidal 
wetland is a wetland that is not subject 
to the ebb and flow of tidal waters. Non- 
tidal wetlands contiguous to tidal waters 
are located landward of the high tide line 
(i.e., spring high tide line). 

Open water: For purposes of the 
NWPs, an open water is any area that in 
a year with normal patterns of 
precipitation has water flowing or 
standing above ground to the extent that 
an ordinary high water mark can be 
determined. Aquatic vegetation within 
the area of flowing or standing water is 
either non-emergent, sparse, or absent. 
Vegetated shallows are considered to be 
open waters. Examples of ‘‘open waters’’ 
include rivers, streams, lakes, and ponds. 

Ordinary High Water Mark: An 
ordinary high water mark is a line on the 
shore established by the fluctuations of 
water and indicated by physical 
characteristics, or by other appropriate 
means that consider the characteristics 
of the surrounding areas. 

Perennial stream: A perennial 
stream has flowing water year-round 
during a typical year. The water table is 
located above the stream bed for most of 
the year. Groundwater is the primary 
source of water for stream flow. Runoff 
from rainfall is a supplemental source of 
water for stream flow. 

Practicable: Available and capable of 
being done after taking into 
consideration cost, existing technology, 
and logistics in light of overall project 
purposes. 

Pre-construction notification: A 

request submitted by the project proponent 
to the Corps for confirmation that a 
particular activity is authorized by 
nationwide permit. The request may be a 
permit application, letter, or similar 
document that includes information about 
the proposed work and its anticipated 
environmental effects. Pre- construction 
notification may be required by the terms 
and conditions of a nationwide permit, or by 
regional conditions. A pre-construction 
notification may be voluntarily submitted in 
cases where pre- construction notification is 
not required and the project proponent 
wants confirmation that the activity is 
authorized by nationwide permit. 
Preservation: The removal of a threat to, or 
preventing the decline of, aquatic 
resources by an action in or near those 
aquatic resources. This term includes 
activities commonly associated with the 
protection and maintenance of aquatic 
resources through the implementation of 
appropriate legal and physical mechanisms. 
Preservation does not result in a gain of 
aquatic resource area or functions. 

Protected tribal resources:  Those 
natural resources and properties of 
traditional or customary religious or cultural 
importance, either on or off Indian lands, 
retained by, or reserved by or for, Indian 
tribes through treaties, statutes, judicial 
decisions, or executive orders, including 
tribal trust resources. 

Re-establishment: The manipulation 
of the physical, chemical, or biological 
characteristics of a site with the goal of 
returning natural/historic functions to a 
former aquatic resource. Re- establishment 
results in rebuilding a former aquatic 
resource and results in a gain in aquatic 
resource area and functions. 

Rehabilitation: The manipulation of 
the physical, chemical, or biological 
characteristics of a site with the goal of 
repairing natural/historic functions to a 
degraded aquatic resource. Rehabilitation 
results in a gain in aquatic resource function, 
but does not result in a gain in aquatic 
resource area. 

Restoration: The manipulation of the 
physical, chemical, or biological 
characteristics of a site with the goal of 
returning natural/historic functions to a 
former or degraded aquatic resource. For the 
purpose of tracking net gains in aquatic 
resource area, restoration is divided into two 
categories: Re- establishment and 
rehabilitation. 

Riffle and pool complex: Riffle and pool 
complexes are special aquatic sites 
under the 404(b)(1) Guidelines. Riffle and 
pool complexes sometimes characterize 
steep gradient sections of streams. Such 
stream sections are recognizable by their 
hydraulic characteristics. The rapid 
movement of water over a course substrate 
in riffles results in a rough flow, a turbulent 
surface, and high dissolved oxygen levels in 
the water. Pools are deeper areas associated 
with riffles. A slower stream velocity, a 
streaming flow, a smooth surface, and a finer 
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substrate characterize pools. 
Riparian areas: Riparian areas are 

lands next to streams, lakes, and 
estuarine-marine shorelines. Riparian 
areas are transitional between terrestrial 
and aquatic ecosystems, through which 
surface and subsurface hydrology 
connects riverine, lacustrine, estuarine, 
and marine waters with their adjacent 
wetlands, non-wetland waters, or uplands. 
Riparian areas provide a variety of 
ecological functions and services and help 
improve or maintain local water quality. 
(See general condition 23.) 

Shellfish seeding: The placement of 
shellfish seed and/or suitable substrate to 
increase shellfish production. 
Shellfish seed consists of immature 
individual shellfish or individual shellfish 
attached to shells or shell fragments (i.e., 
spat on shell). Suitable substrate may 
consist of shellfish shells, shell fragments, 
or other appropriate materials placed into 
waters for shellfish habitat. 

Single and complete linear project: A 
linear project is a project constructed for 
the purpose of getting people, goods, or 
services from a point of origin to a 
terminal point, which often involves 
multiple crossings of one or more 
waterbodies at separate and distant 
locations. The term ‘‘single and complete 
project’’ is defined as that portion of the 
total linear project proposed or 
accomplished by one owner/developer or 
partnership or other association of 
owners/developers that includes all 
crossings of a single water of the United 
States (i.e., a single waterbody) at a specific 
location. For linear projects crossing a 
single or multiple waterbodies several 
times at separate and distant locations, 
each crossing is considered a single and 
complete project for purposes of NWP 
authorization.  However, individual 
channels in a braided stream or river, or 
individual arms of a large, irregularly 
shaped wetland or lake, etc., are not 
separate waterbodies, and crossings of 
such features cannot be considered 
separately. 

Single and complete non-linear project: 
For non-linear projects, the term ‘‘single 
and complete project’’ is defined at 33 CFR 
330.2(i) as the total project proposed or 
accomplished by one owner/developer or 
partnership or other association of 
owners/developers. A single and complete 
non-linear project must have independent 
utility (see definition of ‘‘independent 
utility’’). Single and complete non-linear 
projects may not be ‘‘piecemealed’’ to 
avoid the limits in an NWP authorization. 

Stormwater management:  
Stormwater management is the 
mechanism for controlling stormwater 
runoff for the purposes of reducing 
downstream erosion, water quality 
degradation, and flooding and mitigating 
the adverse effects of changes in land use 

on the aquatic environment. 
Stormwater management facilities: 

Stormwater management facilities are 
those facilities, including but not 
limited to, stormwater retention and 
detention ponds and best management 
practices, which retain water for a 
period of time to control runoff and/or 
improve the quality (i.e., by reducing 
the concentration of nutrients, 
sediments, hazardous substances and 
other pollutants) of stormwater runoff. 

Stream bed: The substrate of the 
stream channel between the ordinary 
high water marks. The substrate may be 
bedrock or inorganic particles that range 
in size from clay to boulders. Wetlands 
contiguous to the stream bed, but 
outside of the ordinary high water 
marks, are not considered part of the 
stream bed. 

Stream channelization:  The 
manipulation of a stream’s course, 
condition, capacity, or location that 
causes more than minimal interruption 
of normal stream processes. A 
channelized stream remains a water of 
the United States. 

Structure: An object that is 
arranged in a definite pattern of 
organization. Examples of structures 
include, without limitation, any pier, 
boat dock, boat ramp, wharf, dolphin, 
weir, boom, breakwater, bulkhead, 
revetment, riprap, jetty, artificial island, 
artificial reef, permanent mooring 
structure, power transmission line, 
permanently moored floating vessel, 
piling, aid to navigation, or any other 
manmade obstacle or obstruction. 

Tidal wetland: A tidal wetland is a 
jurisdictional wetland that is inundated 
by tidal waters. Tidal waters rise and 
fall in a predictable and measurable 
rhythm or cycle due to the gravitational 
pulls of the moon and sun. Tidal waters 
end where the rise and fall of the water 
surface can no longer be practically 
measured in a predictable rhythm due 
to masking by other waters, wind, or 
other effects. Tidal wetlands are located 
channelward of the high tide line. 

Tribal lands: Any lands title to which 
is either: (1) Held in trust by the United 
States for the benefit of any Indian tribe or 
individual; or (2) held by any Indian tribe 
or individual subject to restrictions by the 
United States against alienation.  

Tribal rights: Those rights legally 
accruing to a tribe or tribes by virtue of 
inherent sovereign authority, 
unextinguished aboriginal title, treaty, 
statute, judicial decisions, executive order 
or agreement, and that give rise to legally 
enforceable remedies. 

Vegetated shallows:  Vegetated 
shallows are special aquatic sites under 
the 404(b)(1) Guidelines. They are areas 
that are permanently inundated and 
under normal circumstances have rooted 

aquatic vegetation, such as seagrasses in 
marine and estuarine systems and a variety 
of vascular rooted plants in freshwater 
systems. 

Waterbody: For purposes of the NWPs, 
a waterbody is a jurisdictional 
water of the United States. If a wetland is 
adjacent to a waterbody determined to be 
a water of the United States, that 
waterbody and any adjacent wetlands are 
considered together as a single aquatic 
unit (see 33 CFR 328.4(c)(2)). Examples of 
‘‘waterbodies’’ include streams, rivers, 
lakes, ponds, and wetlands. 
[FR Doc. 2016–31355 Filed 1–5–17; 8:45 am] 
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CLEAN WATER ACT SECTION 401 WATER QUALITY CERTIFICATION 
2017 GENERAL AND SPECIFIC CONDITIONS 

GENERAL CONDITIONS 
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SPECIFIC CONDITIONS 

Maintenance

Fish and Wildlife Harvesting, Enhancement, and Attraction Devices and Activities
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Survey Activities

Outfall Structures and Associated Intake Structures

Utility Line Activities

Bank Stabilization

Linear Transportation Projects

Return Water from Upland Contained Disposal Areas

Minor Dredging

Response Operations for Oil and Hazardous Substances
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Removal of Vessels

Temporary Construction, Access and Dewatering

Reshaping Existing Drainage Ditches

Recreational Facilities

Removal of Low-Head Dams

Living Shorelines
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ABNA 
Mr. Stephen Alsbury 
ABNA Engineering, Tnc. 
4140 Lindell Blvd. 
Saint Louis, MO 63108 

May 11 , 2018 

4140 Lindell Blvd 
St. Louis, MO 63108 
Phone: (3"1 4) 454-0222 
Fax. (3 14) 454-1235 

RE: Roel< Creek Gardens Road Over Rock Creek 

Dear Mr. Alsbury, 

ADNA Engineering (ABNA) inspected the Rock Creek Gardens Road Ovet· Rock Creek in 
Jefferson County, Missouri for the presence of asbestos-containing building materials (ACBM) 
and lead on March 2, 20 18. 

The asbestos inspection was conducted in accordance with the United States Environmental 
Protection Agency (USEPA) National Emission Standards for Hazardous Air Pollutants 
(NESI IAPs) regulations. This inspection began with a visual inspection of exposed surfaces 
intended to dete1mine the presence of ACBM to the extent possible by standard inspection 
techniques. Suspect ACBM surfacing material coating observed during the walk-through 
inspection of the structure was sampled and collected. 

A Missouri licensed lead inspector inspected the frame of the structure to identify materials 
containing lead in regulated amounts on pai nted surfaces. Paint chip samples were collected for 
analysis and were analyzed by a laboratory recognized under the EPA's National Lead Laboratory 
Accreditation Program (NLLAP). 

The lab results (sample numbers 7 and 8) reported no asbestos or lead was detected in regulated 
amounts in the samples. Recommend that a note should be included on project plans stating there 
was no asbestos or lead detected in regulated amounts on the stl'ucture and no furthc1· action is 
required. 

Best regards> 

~-"~ 

Construction Services Manager 

Engineering Design · Land Surveying· Construction 
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EMSL Analytical, Inc. 
3019 8. Joff111on Saini Lautt, MO 13111 

Tel/Feic: (3H ) 577·0 150 I (314) 778-3313 

l\ttp:/........,,EMSL.alm I 11tllloultlal>Otmsl.ciom 

Attention: Raymond Balley 

ABNA Engineering, Inc. 

4140 Undell BIVd. 
Saint Louis, MO 63108 

Project: None Given 

EMSL Order: 391802401 

Customer ID: ABNA34 
Customer PO: 

Projoc:t ID: 

ABNA 
April 23, 2012 

Page 2 of3 

Phone: (314)454-0222 

Fax: 

Rocolvod Date: 03/02/2018 8:55 AM 
Analy1ls Date: 03/0612018 

Collected Date: 

Test Report: Asbestos Analysis of Bulk Materials via EPA 600/R-931116 Method using Polarized 
Light Microscopy 

Noa.A1b11101 A!lw..la 
S1mpl1 Domlpllon App .. renc1 '14 Fibrous % i'1on·Plbrou1 %!yp• 

JPllOllOl-1 

2 

:ltilOU Ol"1001 

3 

n rt0uor1f00l 

• 
J lllO" Ol.oo!M 

5 

Jt fffl lOJ-ooof 

G 

.JlllOUOI~ 

7 

Jltl4U Gl"1091 

8 

JtllO,fOl@ I 

Su• Fert•rlo (6) 

S lu•tl KJnqlJlsl (2) 

Various 
i'loo·Flbrou1 
HomC19eneous 

Various 
Non-Fibrous 
Homopenoouo 

Va!irlu1 
Non·Flbrou1 
Hornoget111ous 

Vorlout 
Non-Fill rout 
Homoqonooua 

Variou. 
Non·Flbrou1 
Homog1noau1 

Verioua 
Non-Fll>R>u1 
Homogeneous 

Varlou1 
Non-Fibrous 
Homopencou1 

100'14 Non·ftbrou1 (Olhclr) 

100'14 i'loMlbrous (Olher) 

100'.6 Non·fibroua (Olhel) 

10014 Non-nbroua (Olhol') 

100% Non·nb1ou1 (Olhel) 

t00'4 Non-1\brous (O!Mr) 

100% No1>0brou1 (Olhor) 

Jen Shi• , Leboiatory Monaoct 
or Olhar Approved SIQn1tmy 

Nona Dataclad 

Nona Oeleclad 

Nona Detected 

Nono Delocl6d 

Nona Ooloctcd 

tJonc OclOCIOd 

None Oolectod 

ln1011klonl Mlltrlll 

EMSL molntalnl P•blj,y llorltod to <011 ol onnly.111. Till• ••JIOll relolu ot\lv lo lhl Hmpl<n r<portod Md may no1 qo ot pooct,,c&d, ••cepC In ttAI, V!llllOUI wri11tn oppoovnl by EMSL EMSL bm1 no 
re•pon•lbilitr for 111mple oolt111:U011 ICIMllU or onolvlal m•lhod tlmllllo!IL lrtllrp<ot••lon ond UH Of 1ut 1uiJ11 111 11\o mpon•bltiiy Of lht dtnl lW1 ••P<>ll mu11 not be used by lllo dionl lo claim 
p<Odll<l .. tti-on, opp<IMll, or ONIOtUmtnl by IM./\P, NIST 0< IWTf ~ol lhl lode11I gOY<NVnllnl. Non--• 01gark41lr btWndmallllall ptuolll o Pl~m m•lll~ond i 1Uoro10 CMSL 
,.......,IM• Jt-\litloted.dionptfotlolM~tla. 61mplu 11Kltlvodln good-1.0itJ101l<MJOnot1d. E>GINltd ....,11ty, ptdslonllndllnt.OfU!nl)'d1i.1voiebleuponrequul. lhllu1 
roqll .. lldll'( Cl)O dltl\l, W'41ng malttfat. nllfV.,,...ldwMI ll\l,4llplo layeo& (la. ............ -Al, elQ.) llOrepo1lt d et I 1Jntlt 11111 ... ~ lmft ho 11£ 

SOmpl11 on1ly11d by EMSLANfyb l, Inc. 6•'111 L.U1, MO Niii.AP l ob C4do 100712.0 

( lnlllal report rrom: 03100/;uJ 1& 13:18;25 

ltSO.J'LM_oooa_ooot • 1.18 P~ntad; 3/0nD18 12:18 PM Pll!c 1or 1 

Engineering Design j l and Surveying I Construction 
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+ EMSL Analytical, Inc. EMSLOrdcr: 
Cuslo~ID: 

3021 IS. Jllfe11an, S1lnl Loui., MO 0118 
CuslomcrPO: 

Phone/Fix (314) 677-0150/(~M) 7711-3313 . 
hl!R·~fMS~ gim 111D11aw11112t:tam11 'am ProJccllD: 

Attn: Raymond Balley PllOne: (31~) 454-0222 

ABNA Engineering, Inc. Fox: 

4140 Lindell Blvd. Rccellled: 04120110 11:28 AM 

Saint Louis, MO 63108 
Collected: 

Proloc:t: NONE GIVEN 

Test Report: Lead In Paint Chips by Flame AAS (SW 846 30508170008)' 

C/10111 SnmJl/tDetalpf/011 Co/ltctttl A11111)'tttl 

4/2312018 
391804387.0001 

4123/2018 
391804387--0002 

3 412311018 
39180(381.()003 

412312018 
391804387.0004 

412311018 
391804387.0005 

6 4/23/2018 
391804387--0006 

7 4123/2018 
391804381--0007 

8 412312018 
391804381.0008 lnsu!Oclent 68111plo submltled for quanlilnlllle 10mple wolghl. 

llDl 

2.5 %wt 

2.0 %wt 

3.6 %wt. 

1.0 %wt 

1.0 %wt 

1.0%wt 

0.012 '4wt 

0.22 % WI 

Jeff Slrta, Laboru!Ory Moo8(Jcr 
or other apprC111!d algnotory 

ABNA 
April 23, 20 12 

Page 3 of3 

391804387 
ABNA:l4 

uad Ca11ct11trn1/011 

68 %wl 

ff1 •4 VII 

62 %wt 

30 '/owl 

31 %wt 

30 %wt 

0.25 %wl 

<0.22 %WI 

'Alllrtilt ,.-., lAOd" Pllnl bl' OISL&0Pitlo14nn1Mdon ol £nli ...... llltel I.cod btF\M. Rfporliilgt.m! 110,0101'.., _.,ed .. l>o N!Mn"" ...... Wtighlpu o ... llO!'. UNuo nolod. ,.wilt In 
\N's irpott 111t1 nol UMktor,.dtd. Thlt 11portrtl•tu on~ to U... Hmplu repGtVid Ibo~ •nd m•r not b• rtp<oWctcl, •N:lfPt In "'J. IMlhoutWfl!llf' 1pprowf 'Y EMS&. EMSLbH1.ana 1-a1pon,IWJl!'f for 

:~n:::r:::i.:~~:!~~;:~r::4~~~:::!0cJ:::C:~.h.:!:!:~=~a.~;;J':.':J~~~!:t·~~~~°'=~:~~:1~=~~~!c:'~.~~~~;:!;=r:1=~'~~,;:~·'"o' 
OclrJtoft• ol moclkaU1n• If• ••llab&o upon NqUUI. 
S111T1plU tnllptd,,, EMSLAll~ic.l. lno. S""'l.ou!•. LIO A!HMAP. LlC-EUAPAwodlcd 1102034 

lnlUll reporlftom 04123/2018 11:24:02 
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FLOODPLAIN DEVELOPMENT PERMIT

THE FLOODPLAIN DEVELOPMENT PERMIT IS ON FILE WITH THE JEFFERSON COUNTY 
DEPARTMENT OF COUNTY SERVICES AND WILL BE PROVIDED TO THE AWARDED 
CONTRACTOR
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FLOODPLAIN DEVELOPMENT PERMIT JOB POSTER

THE FLOODPLAIN DEVELOPMENT PERMIT JOB POSTER IS ON FILE WITH THE 
JEFFERSON COUNTY DEPARTMENT OF COUNTY SERVICES AND WILL BE PROVIDED 
TO THE AWARDED CONTRACTOR
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AFFIDAVIT 
COMPLIANCE WITH THE PREVAILING WAGE LAW 

Before me, the undersigned Notary Public, in and for the County of___________, State of 

______________, personally came and appeared_________________________________ 

(Name)       

_________________________of______________________________________________ 

(Title)     (Company Name) 

(a corporation)(a partnership)(a proprietorship) and after being duly sworn did depose and say that all 

provisions and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri 

Revised Statutes, pertaining to the payment of wages to workers employed on public works projects have been 

fully satisfied and there has been no exception to the full and complete compliance with said provisions and 

requirements with Wage Determination No.________ or Annual Wage Order No.______ issued by the Division 

of Labor Standards on project______________________, 

                                                (Job Number)  

________________________________________________________________________, 

(Route or  location, if building construction) 

_____________ County, Missouri, and completed on the ____ day of ______________, 20___. 

_____________________________ 

Signature 

Subscribed and sworn to me this ____ day of ____________, 20____. 

My commission expires ______________________, 20_____. 

Notary Public 

(Revised 03-23-00) 
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