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BID NOTICE

Sealed bids for OLD LEMAY FERRY ROAD CULVERT REPLACEMENT PW15113BXC2

will be received at the office of The Department of the County Clerk, Jefferson County Administration Center, 729
Maple Street, Hillshoro, Missouri until 2:00 o'clock P.M. (DST) on, APRIL 18th, 2017 , and at that time will be publicly
opened and read. All bids shall be submitted in triplicate in an opaque sealed envelope, marked with the Project title, name
and address of the Bidder, and accompanied by the other required documents. Bids submitted via fax or electronic will be
rejected. Late Bids will not be accepted and will be returned to the sender, unopened.

The proposed work includes: The removal of the existing box culvert and placement of a new 8FT x 6FT box culvert. The work
in general will consist of box culvert removal, new pre-cast box culvert placement, bituminous surfacing, rock blanket and
driveway approach. The total length of the project is 30 feet.

Work shall be in accordance with the provided Specifications, Job Special Provisions, and Plans. Where not specifically covered
by the Specifications, or Job Special Provisions or Plans, the Contractor shall adhere to the currently effective 2016 Edition of
the “Missouri Standard Specifications for Highway Construction”, and the currently effective “MoDOT Standard Plans for
Highway Construction.” The contractor shall have a maximum of THIRTY (30 ) working days
to complete the project.

Plans and specifications for this project will be available, at no-cost, as downloadable files from the Jefferson County
website (http://www.jeffcomo.org/PublicWorksProjects.aspx?nodelD=Purchasing), beginning Friday, MARCH 24th, 2017
The bidder will be responsible for checking the County’s website for addendum(s) regarding this project prior to bid
opening. All potential bidders must complete the “Plan Holder Contact Information” form and submit this form
to Public Works at pwprojects@jeffcomo.org and request placement on the bidder’s list.

All labor used in the construction of this public improvement shall be paid a wage no less than the prevailing hourly rate of
wages of work, of a similar character in this locality, as established by the State of Missouri’s “Annual Wage Order” that is
currently effective 10 calendar days prior to bid opening.

The County of Jefferson, Missouri hereby notifies all bidders that it will affirmatively ensure that in any contract entered into
pursuant to this advertisement, businesses owned and controlled by socially and economically disadvantaged individuals will
be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of
race, color, religion, creed, sex, age, ancestry, or national origin in consideration for an award.

All bidders must be on MoDOT’s Qualified Contractor List per Section 102.2 of the Missouri Standard Specifications for
Highway Construction, 2016 Edition. The contractor questionnaire must be on file 7 days prior to bid opening.

Contractors and sub-contractors who sign a contract to work on any public works project must provide a minimum 10-Hour
OSHA construction safety program, or similar program approved by the Department of Labor and Industrial Relations, to be
completed by their on-site employees within sixty (60) days of beginning work on the construction project.

A certified or cashier’s check or a bid bond in the amount of 5% shall be submitted with each proposal. A certificate of
insurance shall be submitted with each proposal.

All bids shall be made on the forms provided. Three (3) copies of the bid must be submitted, one (1) being original inked. The

County of Jefferson, Missouri reserves the right to reject any or all bids, to waive any informality in the bids received, and to
award the contract to the lowest, responsive, responsible bidder.

END BID NOTICE
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C % Ken Waller
cll? Zy gﬂ j %04 [Z County Executive

DEPARTMENT OF PUBLIC WORKS
Jason Jonas, P.E. - Director
Telephone: 636-797-5340 - Fax:

636-797-5565 Web Address:
www.jeffcomo.org

BID SUBMITTAL

OLD LEMAY FERRY ROAD CULVERT REPLACEMENT

PROJECT NUMBER: PW15113BXC2 FUNDING SOURCE: ROAD/BRIDGE

ROUTE: OLD LEMAY FERRY ROAD PROJECT ROBERT RUSSELL
MANAGER:

STRUCTURE NO.: N/A 636.797.5342

rrussell@jeffcomo.org

BID SUBMITTAL DEADLINE: APRIL 18th, 2017, 2:00 PM(DST)

BIDDER’S NAME:

IN ORDER TO BE CONSIDERED A RESPONSIVE, RESPONSIBLE BIDDER, THE
CONTRACTOR MUST READ, UNDERSTAND, COMPLETE AND SUBMIT 3 COPIES (1
ORIGINAL) OF ALL FORMS WITHIN THIS BID SUBMITTAL PACKAGE (THIS COVER AND
ALL SHEETS WITH THE BID SUBMITTAL BORDER), ALONG WITH OTHER SUBMITTAL
REQUIREMENTS AS STATED ON THE BIDDER CHECKLIST.

The County does not assume any responsibility for errors or misinterpretations resulting from
the use of incomplete sets of Bidding Documents.
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PLAN HOLDER CONTACT INFORMATION

All potential bidders must complete this form and submit it to the Jefferson County email
address listed below in order to provide contact information as required. All other plan holders
may submit this form at their own option. Addendums will be posted on the county website. In
the event of disruption of website services, all such information will be communicated to all
registered plan holders.

Project: Plans &
SpeciﬁcationS' PW15113BXC2 OLD LEMAY FERRY ROAD CULVERT REPLACEMENT
Cost:
$0.00 AVAILABLE ONLINE

Bid Opening Date: | APRIL 18th, 2017, 2:00 PM(DST)
Estimate: $99,000

Company Name*:

Address*:

City, State, Zip*:

Phone*:
Email*:

*required information

Email this
completed form to: | pwprojects@jeffcomo.org

+ PW15113BXC2 Page 6 of 119 *




BIDDER CHECKLIST

Completion of item a), and submittal of 3 collated copies of items b) thru 1), encompasses a complete bid submittal

a) Complete and Submit “Plan Holder’s Contact Information” Form prior to bid submittal (email before bid opening)
b) Bid Submittal Cover Sheet with bidder’s name printed or typed

c) Instructions and Notices to Contractors initialed on each page, all spaces filled, signed.

d) Balanced, complete, signed, and embossed (if corporation) Bid Form, addenda acknowledged and 15¢ sheet attached
e) Bid Guaranty/Bid Bond (Assurance Company’s form is valid to substitute to generic form herein)

f) Bidder’s Acknowledgement completed and signed

g) Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit)

h) Certification Regarding Anti-collusion (see notice 12)

i)  Bid to be submitted in ink with proper signatures with no white out

j) 3 copies of the complete bid, only one need be original ink.

k) Bid submitted in opaque envelope with appropriate information on outside of envelope

1) Enclose Certificate of Insurance

Submit completed Contractor Questionnaire and/or Contractor Prequalification Questionnaire with attachments not later :
than seven (7) days prior to the date and hour of the bid opening. See Secs 101-103 of the Standard Specifications, and ’
Rule 7 CSR 10-15.900, "Prequalification to Bid of Certain Contractors". Questionnaire and Contact information are provided -
on MoDOT's website (required on highway and bridge projects) :

If submitting the bid by mail, it is to be completed, executed, and submitted in a sealed envelope addressed to County of
Jefferson, Missouri. Provide the vendor name, vendor address, vendor number, county, route and federal project number on
the outside of the envelope (if applicable).

Please read all items in the bidding document carefully. Complete all items in ink or by typing in the information.

Sign this bidding document properly. If submitted in the name of a firm or corporation, the legal name of the firm or
corporation should appear in the space designated, and be signed for by one or more persons legally qualified to execute
papers in the name of said firm or corporation. Affix Corporate Seal if the Bidder is a Corporation.

Bid Bond shall be executed by bidder and surety, or attach cashier's check to the bid bond form.

Common Mistakes:
a) Not signing the bid
b) Not acknowledging all addenda
¢) Not providing a bid bond
d) Using pencil to fill out the bid
e) Using white out to make corrections to the itemized bid sheets
f)  Not initialing changes made
g) Not Providing Proof of Insurance

All questions concerning the bid document preparation can be directed to the Jefferson County Public Works Department

Project Manager:
ROBERT RUSSELL 636'797'5.342
rrussell@jeffcomo.org

Special Needs: If you have special needs addressed by the Americans with Disabilities Act, please notify Jefferson County

Public Works Department, at 636-797-6126 or through Missouri Relay System, TDD 1-800-735-2966, at least five (5)
working days prior to the bid opening.

" PW15113BXC2 Page 7 of 119




INSTRUCTIONS AND NOTICES TO CONTRACTORS
BIDDER SHALL INITIAL EACH SHEET ACKNOWLEDGING UNDERSTANDING AND ACCEPTANCE

Sealed bids for the proposed work will be addressed and delivered to the office of The County Clerk, 729 Maple Street, Jefferson
County Administration Center, Hillsboro, Missouri until 2:00 o’clock P.M. (DST) on  APRIL 18th, 2017 , and at that time will be
publicly opened. All bids shall be submitted in triplicate in an opaque sealed envelope, marked with the Project title, name and address
of the Bidder, and accompanied by the other required documents. Bids submitted via fax or electronic will be rejected. Late Bids will
not be accepted and will be returned to the sender, unopened. The prime contractor must be on MoDOT’s approved contractor listing
at least 7 days before the day of the bid opening in order for Jefferson County to concur with the award of this project. Jefferson
County will only concur with awarding the contract to a responsible bidder who has submitted the lowest, responsive bid. A
responsive bid is one that meets all requirements of the advertisement and proposal, and “responsible” is defined as one who is
physically organized and equipped with the financial wherewithal to undertake and complete the contract.

(1) PROPOSED WORK:
The proposed work includes: The removal of the existing box culvert and placement of a new 8FT x 6FT box culvert. The work
in general will consist of box culvert removal, new pre-cast box culvert placement, bituminous surfacing, rock blanket and
driveway approach. The total length of the project is 30 feet.

- (2) PLANS AND SPECIFICATIONS: Plans (if applicable) and specifications for this project are available through the Jefferson

: County, Missouri Government website (Jeffcomo.org) under the “Invitation for Bids/Request for Proposals” tab in the “Quick
Links” box in the upper right corner of the homepage. It is the bidder’s responsibility to obtain these documents from the provided
source, including copies for use in construction. Paper copies of any documents will require advance notice and are subject to
administrative fees for labor and material costs. Plans, specifications, and any other project documents are made available only for
the purposes of obtaining bids, and as a resource to the awarded contractor. These documents do not confer a license or grant for

. any other use.

© (3) CONTRACT DOCUMENTS AND SITE CONDITIONS: Before submitting a Bid, each Bidder must (a) examine the Contract

. Documents thoroughly, (b) visit the site to familiarize himself with local conditions that may in any manner affect cost, progress or
performance of the Work, (c) familiarize himself with federal, state and local laws, ordinances, rules and regulations that may in
any manner affect cost, progress or performance of the Work; and (d) study and carefully correlate Bidder's observations with the
Contract Documents. Each bidder will, at his own expense, make such investigations and tests as the bidder may deem necessary to
determine his Bid for the performance of the Work in accordance with the time, price and other terms and conditions of the
Contract Documents. On request, the County will provide each bidder access to the site to conduct such investigations and tests, as
each bidder deems necessary for submission of his Bid. The lands upon which the Work is to be performed rights - of - way for
access thereto and other lands designated for use by the Contractor in performing the work are identified in the projects

. specifications or plans.

© (4) COMPLIANCE WITH CONTRACT PROVISIONS: The bidder, having examined and being familiar with the local conditions
affecting the work, and with the contract, contract documents, including the Missouri Highways and Transportation Commission's
"Missouri Standard Specifications for Highway Construction, 2016," and "Missouri Standard Plans for Highway Construction,
2016" and Supplemental Revisions (if applicable), their revisions, and the request for bid, including appendices, special provisions
and plans, hereby proposes to furnish all labor, materials, equipment, services, etc., required for the performance and completion
of the work. All specifications published by Missouri Department of Transportation may be obtained from the webpage
www.modot.org. By submitting this bid, the contractor acknowledges that all specifications, including those that are referenced in
the bid documents, shall be specifications of the contract. It shall be conclusively presumed that they are in the bidder's
possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project. All
questions about the meaning or intent of the Contract Documents shall be submitted to the county project manager as stated on the
“Bidder Checklist.” Replies will be issued by Addenda, mailed, or electronically delivered to all parties recorded by the County
Engineer as having received the Bidding Documents. Oral and other interpretations or clarifications will be without legal effect.
The bidder must have completed and submitted the Plan Holder’s Contact form to be recorded as having received the Bidding
Documents. In all documents published by others, the term “Commission” shall be replaced with the term, “County of Jefferson”,
and the term “Engineer” shall be replaced with “Director of Public Works/County Engineer.” The contracting authority for this
contract is Jefferson County Public Works.

(5) PRIME CONTRACTOR REQUIREMENTS: The prime contractor must be on MoDOT’s approved contractor listing at least 7
days before the day of the bid opening in order for MoDOT to concur with the award of this project. The limitation in Sec 108.1.1
of the Missouri Standard Specifications for Highway Construction that "the contractor's organization shall perform work
amounting to not less than 40 percent of the total contract cost" is waived for this contract. Instead, the less restrictive terms of the
Federal Highway Administration's rule at Title 23 Code of Federal Regulations (CFR) § 635.116(a) shall apply, so that the
contractor must perform project work with its own organization equal to and not less than 30 percent of the total original contract
price. Second-tier subcontracting will not be permitted on this contract. All other provisions in Sec 108.1.1 et seq. of the Missouri
Standard Specifications for Highway Construction shall remain in full force and effect, and shall continue to govern the contractor
and its subcontractors, in accordance with the provisions of Title 23 CFR § 635.116.

. BIDDER’S INITTIALS INDICATING UNDERSTANDING AND ACCEPTANCE .
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(6) SUBCONTRACTORS: No subcontract may be awarded by the prime contractor under this contract to anyone without approval
of the County. In order for such approval to be obtained the Contractor shall submit a request to subcontract. This is not required for
bid submittal. The proposed subcontractor must also submit, through the Contractor, the following documents in an acceptable form:
a. Copy of any subcontracts, if requested
b. Certification by proposed subcontractor regarding equal employment opportunity;
c. Certification by proposed subcontractor concerning labor standards and prevailing wage requirements;
d. Any such other documents and evidence as the County may reasonably request to show that the
subcontractor has fully complied with any reporting requirements to which it is or was subject.
Affidavit of Federal Employment Authorization to be completed and turned in by proposed subcontractors.
Subcontractor shall have a certificate of insurance with the same limits as the prime contractor listing
Jefferson County Public Works as Additional Insured and as a certified holder. The endorsement is also
required.
g.  E-verify MOU in its entirety.

o

(7) SUBCONTRACTOR DISCLOSURE: Requirements contained within Sec 102.7.12 of the Missouri Standard Specification for
Highway Construction shall be waived for this contract. The documents by proposed subcontractors are not required to be
attached to the Contractor’s Bid.

(8) SALES AND USE TAX EXEMPTION: County of Jefferson, a tax-exempt entity, will furnish a Missouri Project Exemption
Certificate as described in Section 144.062 RSMo to the awarded contractor who in turn may use the certificate to purchase
materials for a specific project performed for the tax exempt entity. Only the materials and supplies incorporated or consumed
during the construction of the project are exempt. The certificate will be issued to the contractor for a specific project for a defined
period of time.

* (9) PERIOD OF PERFORMANCE: Ifthe bid is accepted, the bidder agrees that work shall be diligently prosecuted at such rate and
. in such manner as, in the judgment of the engineer, is necessary for the completion of the work within the time specified as follows
in accordance with Sec 108:

30 WORKING DAYS

(10)LIQUIDATED DAMAGES: The bidder agrees that, should the bidder fail to complete the work in the time specified or such
additional time as may be allowed by the engineer under the contract, the amount of liquidated damages to be recovered in
accordance with Sec 108 shall be as follows:

$ 500 .00 FIVE HUNDRED U.S. DOLLARS/DAY

(11) BID GUARANTY: The bidder shall submit a Bid Guaranty. The project bid bond form is included in the bid book. The bidder
shall mark the box below to identify the type of Bid Guaranty.

I:l Paper Bid Bond
|:| Cashier’s Check

Bid Guaranty shall be made payable to the Owner, in the amount of five percent of the Bidder's maximum Bid price and in the
form of a certified or bank check or a Bid Bond (on the form attached, if a form is prescribed) issued by a Surety. The Bid security
of the Successful Bidder will be retained until such Bidder has executed the Agreement and furnished the required Contract
Security within 15 days of the Notice of Award. Failure to do so may result in the annulment of the Notice of Award and forfeiture
of the Bid Security. The Bid Security of any Bidder whom the Owner believes to have a reasonable chance of receiving the award
may be retained by the Owner until the earlier of the seventh day after the "effective date of the Agreement" (which is the date the
agreement has been executed by all parties) by Owner to Contractor and the required Contract Security is furnished or the sixty-
first day after the Bid opening. Bid Security of other Bidders will be returned within seven days of the Bid opening.

(12) SUBSTITUTE MATERIALS. EQUIPMENT, AND VALUE ENGINEERING: The Contract, if awarded, will be on the basis
of material and equipment spec1ﬁed in the Drawings or Supplemental Specifications without consideration of p0551b1e substitute
"or equal” items. Whenever it is indicated in the Drawings or Supplemental Specifications that a substitute or "or-equal” item of
material or equipment may be furnished or used by a Contractor, it must first be proven to be acceptable by the county. Proposals
to alter the project design or specifications, otherwise known as “Value Engineering” must also be proposed and accepted.
Application for such acceptance will not be considered by County Engineer until after the "effective date of the Agreement".
Bidders should assume that no modifications to the contract or design will be allowed for it is not guaranteed that a modification
will be allowed. Bid on the plans and Specifications “As-Is”, including any issued addendum during the bidding phase.

(13) MATERIALS INSPECTION: All technicians who perform or witness such sampling and testing shall be deemed as qualified by
successfully completing the requirements of EPG 106.18 Technician Certification Program, for that specific technical area.

. BIDDER’S INITTIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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: (14)MISSOURI DOMESTIC PRODUCT PROCUREMENTACT: Bidder represents that the goods provided comply with Sections
34.350 to 34.359, RSMo, known as the Domestic Product Procurement Act. The Act encourages the purchase of products
manufactured or produced in the United States, State of Missouri, and Jefferson County, Missouri. Bidder shall include proof of
compliance with the Act with the bid when requested.

. (15)PREVAILING WAGE: This contract requires payment of the prevailing hourly rate of wages for each craft or type of work required
to execute the contract as determined by the Missouri Department of Labor and Industrial Relations. For work performed anywhere
within this contract, the contractor, and their subcontractors shall pay their employees the applicable state wages as detailed in the
Missouri “Annual Wage Order” that is included in these specifications. The contractor will forfeit a penalty to the contracting
public body of $100 per day (or a portion of a day) for each worker that is paid less than the prevailing rate for any work done
under the contract by the contractor or by any subcontractor. These supplemental bidding documents have important legal
consequences. It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by
the bidder in the preparation of any bid submitted on this project.

(16)WORKER ELIGIBILITY REQUIREMENTS: Execution of the construction contract for this project is dependent upon the
awarded bidder providing an Affidavit of Compliance AND E-Verify Memorandum-of-Understanding (MOU) between the bidder
and Department of Homeland Security to the Contracting Authority as required by section 285.530 RSMo. The cover page and
signature page of the E-Verify MOU and the Affidavit must be submitted with the bid. A sample Affidavit of Compliance can
be found at the Missouri Attorney General’s website at the following link:

https://labor.mo.gov/sites/labor/files/pubs forms/PW-4-Alpdf

All bidders must also be enrolled in the E-Verify Program, and include their MOU prior to contract execution. Bidders who are
not enrolled will need to go to the following website link and select “Enroll in the Program” to get started. After completing the
program, they will receive their E-Verify MOU with Department of Homeland Security. This document will need to be printed out
and kept on file so that a copy can be attached to the Affidavit of Compliance. This requirement also applies to subcontractors and
contracted labor. It is the prime contractor’s responsibility to verify the worker eligibility of their subcontractors in order to protect
their own company from liability as required by section 285.530 RSMo.

http://www.dhs.gov/files/programs/gc 1185221678150.shtm

* (17)ANTIDISCRIMINATION: The Contracting Authority hereby notifies all bidders that it will affirmatively insure that in any
. contract entered into pursuant to this advertisement, businesses owned and controlled by socially and economically disadvantaged
individuals will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on
the grounds of race, color, religion, creed, sex, age, ancestry, or national origin in consideration for an award.

(18) OSHA TEN HOUR TRAINING REQUIREMENTS: Missouri Law, 292.675 RSMO, requires any awarded contractor and its
subcontractor(s) to provide a ten-hour Occupational Safety and Health Administration (OSHA) Construction Safety Program (or a
similar program approved by the Missouri Department of Labor and Industrial Relations as a qualified substitute) for their on-site
employees (laborers, workmen, drivers, equipment operators, and craftsmen) who have not previously completed such a program
and are directly engaged in actual construction of the improvement (or working at a nearby or adjacent facility used for
construction of the improvement). The awarded contractor and its subcontractor(s) shall require all such employees to complete
this ten-hour program, pursuant to section 292.675 RSMO, unless they hold documentation on their prior completion of said
program. Penalties, for Non-Compliance, include contractor forfeiture to the Contracting Authority in the amount of $2,500, plus
$100 per contractor and subcontractor employee for each calendar day such employee is employed beyond the elapsed time period
for required program completion under section 292.675 RSMO. See General Provision 43 for further details.

" (19)TRAINEES: On-The-Job-Training is not a requirement of this contract

* (200ADDENDUM ACKNOWLEDGMENT: An addendum, if issued, will be posted on the County’s website (Jeffcomo.org in the

. same location as these specifications), and will be emailed to the provided contact on the “Plan Holder Information Request” form.
Bidder must submit the plan holder contact form, with a valid email contact, to receive any addenda notifications. By submitting a
bid, the bidder acknowledges he or she was afforded equal opportunity to gain access and knowledge of any addenda. The County
shall not be held liable for a bidder’s failure to provide proper contact information leading to the failure of acknowledging any
contract modifications. The undersigned states that all addenda (if applicable) have been received, acknowledged and incorporated
into their bid, prior to submittal. Acknowledgment of addenda shall be completed in the appropriate section of the “Bid Form”,
after the bid line items. If no addendum issued, the bidder shall note this within the same section of the “Bid Form™ Bidder shall
also staple the first sheet (the cover page that has the engineer’s seal) of the addendum to the back side of the first sheet of the bid
submittal package.

. BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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" (21)SIGNATURE AND IDENTITY OF BIDDER: The undersigned states that the following provided information is correct and that
(if not signing with the intention to bind themselves to become the responsible and sole bidder) they are the agent of, and they are
signing and executing this, as the bid of

, which is the correct

LEGAL NAME as stated on the contractor questionnaire (if applicable).

a) The organization submitting this bid is a(n) (1) individual bidder, (2) partnership, (3) joint venture (whether individuals or :
corporations, and whether doing business under a fictitious name), or (4) corporation. Indicate by marking the appropriate box below.

[] sole individual [] partnership [] joint venture

[Icorporation, incorporated under laws of the state of

b) If the bidder is doing business under a fictitious name, indicate below by filling in the fictitious name

Executed by bidder this day of 20

THE BIDDER CERTIFIES THAT THE BIDDER AND ITS OFFICIALS, AGENTS, AND EMPLOYEES HAVE NEITHER DIRECTLY NOR
INDIRECTLY ENTERED INTO ANY AGREEMENT, PARTICIPATED IN ANY COLLUSION, OR OTHERWISE TAKEN ANY ACTION IN
RESTRAINT OF FREE COMPETITIVE BIDDING IN CONNECTION WITH THIS BID, AND THAT THE BIDDER INTENDS TO PERFORM
THE WORK WITH ITS OWN BONAFIDE EMPLOYEES AND SUBCONTRACTORS, AND DID NOT BID FOR THE BENEFIT OF
ANOTHER CONTRACTOR.

THE BIDDER ACKNOWLEDGES THAT THIS IS AN UNSWORN DECLARATION, EXECUTED UNDER PENALTY OF PERJURY UNDER
THE LAWS OF THE UNITED STATES AND/OR FALSE DECLARATION UNDER THE LAWS OF MISSOURI, AND ANY OTHER
APPLICABLE STATE OR FEDERAL LAWS. THE FAILURE TO PROVIDE THIS CERTIFICATION IN THIS BID MAY MAKE THIS BID
NON-RESPONSIVE, AND CAUSE IT TO BE REJECTED.

THE BIDDER CERTIFIES THAT THE BIDDER'S COMPANY KNOWINGLY EMPLOYS ONLY INDIVIDUALS WHO ARE AUTHORIZED
TO WORK IN THE UNITED STATES IN ACCORDANCE WITH APPLICABLE FEDERAL AND STATE LAWS AND ALL PROVISIONS OF
MISSOURI EXECUTIVE ORDER NO. 07-13 FOR CONTRACTS WITH THE CONTRACTING AUTHORITY.

O Check this box ONLY if the bidder REFUSES to make any or all of these certifications. The bidder may provide an
explanation for the refusal(s) with this submittal.

Signature of Bidder’s Owner, Officer, Partner or Authorized Agent

Please print or type name and title of person signing here

Attest:

Secretary of Corporation if Bidder is a Corporation
Affix Corporate Seal (If Bidder is a Corporation)

NOTE: If bidder is doing business under a fictitious name, the bid shall be executed in the legal name of the individual, partners, joint
ventures, or corporation, and registration of fictitious name filed with the secretary of state, as required by sections 417.200 to 417.230
RSMo. If the bidder is a corporation not organized under the laws of Missouri, it shall procure a certificate of authority to do business
in Missouri, as required by section 351.572 et seq RSMo. A certified copy of such registration of fictitious name or certificate of
authority to do business in Missouri shall be filed with the Missouri Highways and Transportation Commission, as required by the
standard specifications.

(22)MODIFICATION AND WITHDRAWAL OF BIDS: Bids may be modified or withdrawn by an appropriate document duly
executed (in the manner that a Bid must be executed) and delivered to the place where Bids are to be submitted at any time prior
to the opening of Bids. If within twenty-four hours after Bids are opened, any Bidder files a duly signed written notice with the
County and promptly thereafter demonstrates, to the reasonable satisfaction of the County, that there was a material and
substantial mistake in the preparation of his or her Bid, that Bidder may withdraw their bid. Thereafter, that Bidder will be
disqualified from further bidding on the proposed contract, or any future contracts related to the original.
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(23) OPENING OF BIDS: Bids will be opened publicly. All Bids shall remain open for sixty days after the day of the Bid opening.
The County may, at their sole discretion, release any Bid, and return the Bid Security prior to that date. The County reserves the
right to reject any and all bids, to waive any or all informalities, and to reject any non-responsive bids. In evaluating Bids, the
County shall require Bidders to be on MoDOT’s approved contractor list at least 7 days before the day of the bid opening. The
County retains sole authority to determine whether the Bid meets all requirements of the advertisement and proposal, and any
alternates, and all unit prices requested in the Bid forms are provided in an acceptable manner.

(24) AWARD OF CONTRACT: This project will be awarded to the lowest, responsive, responsible bidder. Per Section 130.060; Part

A(3) of the Jefferson County Code of Ordinances, the County Council reserves the right to give preference and award the contract
to a contractor based within Jefferson County when the difference in the delivered price is negligible. The Public Works Department
define the term ‘negligible’ in this section of the Code of Ordinance to mean less that a one-percent (1%) difference in the total
bidding price. The County may consider the qualifications and experience of Subcontractors and other persons and organizations
(including those who are to furnish the principal items of material or equipment) proposed for those portions of the work as to which
the identity of Subcontractors and other persons and organizations must be submitted as provided. Operating costs, maintenance
considerations, performance data and guarantees of materials and equipment may also be considered by the County. The County may
conduct such investigations as they deem necessary to assist in the evaluation of whether any Bid is responsive in accordance with
the Contract Documents to the County's satisfaction within the prescribed time. If the contract is to be awarded, the County will give
the Successful Bidder a Notice of Award within sixty days after the date of the Bid opening. Section 39 of the General Provisions set
forth the County’s requirements as to performance and other Bonds. When the Successful Bidder delivers the executed Agreement
to the County it shall be accompanied by the required Contract Security. When the County gives a Notice of Award to the Successful
Bidder, it will be accompanied by at least four unsigned counterparts of the Agreement and all other Contract Documents. Within
fifteen days thereafter Contractor shall sign and deliver at least four counterparts of the Agreement to the County with all other
Contract Documents attached. The County will return one executed Contract Agreement to the Contractor.

(25)FAILURE TO EXECUTE AGREEMENT: Failure to execute the agreement and to file the acceptable contract bonds within 15
days after the unexecuted agreement has been mailed to the bidder, shall be just cause for the cancellation of the award and the
forfeiture of the bid guaranty. A bidder failing to file an acceptable bid or contract bond from an approved surety, or failing to
execute the agreement within the time provided, shall result in a cancellation of the award to that bidder, and disqualify that
bidder, and any other firm having common ownership or control with that bidder, from performing any work on the County
project or projects which are the subject of that bid, as a prime contractor, a subcontractor or a supplier.

(26)ITEMIZED BID: The Bidder shall indicate, in U.S. Dollar figures, a unit price for each item on the form, the product of the
respective quantities and unit prices in the column provided, the subtotal for each item group, and the gross sum (Total Bid). In
the case of discrepancy between the gross sum shown on the bid and that obtained by adding the products of the quantities of work
and the unit prices, the bidder agrees that the unit prices shall govern, and any errors found in said products and gross sum may be
corrected by the County. Bids by corporations must be executed in the corporate name by the president or a vice-president (or
other corporate officer accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the
secretary or an assistant secretary. The corporate address and state of incorporation shall be shown below the signature. Bids by
partnerships must be executed in the partnership name and signed by a partner, whose title must appear under the signature and the
official address of the partnership must be shown below the signature. The bid shall also satisfy all of the following requirements:

a) Bid Forms must be completed in ink or by typed font. Corrections shall be crossed out and initialed in ink

b) 3 (Three) copies of the entire bid document shall be included with the submittal. Only one required to be original ink. :

¢) Bids submitted in person shall be enclosed in an opaque, sealed envelope, and the Project Title, Project Number, Name and .
address of the bidder, and a contact name and phone number, shall be noted on the outside of the envelope. The bid shall be -
delivered to the office of the County Clerk, 725 Maple Street, Hillsboro, MO 63050. Bids submitted by mail or delivery system '
shall include all of the aforementioned notation, with the sealed envelope placed within an outer envelope for mailing. The -
outer envelope shall have the notation “BID ENCLOSED”. Bids must be stamped as received by the county clerk’s office -
prior to the deadline stated in the Bid Notice, or as noted in any addenda that modifies the bid submittal deadline. .

d) The bid shall contain an acknowledgment of receipt of all or no Addenda (shall be completed on the Bid Form).

e) The address, phone number, and email, to which communications regarding the Bid are to be directed, must be shown.

f) Failure to submit the following required documents prior to the bid opening will make the bid nonresponsive and not eligible
for award consideration:

Complete and Submit Plan Holder’s List Form prior to bid submittal (email before bid opening)

Bid Submittal Cover Sheet with bidder’s name printed or typed

Instructions and Notices to Contractors initialed on each page, all spaces filled, signed. )

Balanced Bid Form, complete, signed, and embossed (if corporation), addenda acknowledged and 15t sheet attached.

Bid Guaranty/Bid Bond (Assurance Company’s form is valid to substitute to generic form herein) :

Bidder’s Acknowledgement completed and signed

Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit)

Enclose Certificate of Insurance

The County does not assume any responsibility for errors or misinterpretations resulting from the use of incomplete sets of

Bidding Documents.

S e a0 o

The bidder should complete the following section in accordance with Sec 102.7. The bidder proposes to furnish all labor,
materials, equipment, services, etc. required for the performance and completion of the work, as follows:

. BIDDER’S INITTIALS INDICATING UNDERSTANDING AND ACCEPTANCE .
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BID FORM

TO: JEFFERSON COUNTY, MISSOURI
BID FOR: OLD LEMAY FERRY ROAD CULVERT REPLACEMENT

PROJECT NO. : PW15113BXC2

1. The undersigned BIDDER proposes and agrees, if this BID is accepted, to enter into an Agreement with the County in -
the form included in the Contract Documents to complete all Work as specified or indicated in the Contract .
Documents for the Contract Price and within the Contract Time indicated in this Bid and in accordance with the *
Contract Documents.

2. BIDDER accepts all of the terms and conditions of the Instructions to Bidders. This Bid will remain open for sixty °
days after the day of Bid opening. BIDDER will sign the Agreement and submit all documents required within fifteen -
(15) days after the COUNTY’S Notice of Award. .

3. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that:

(a) BIDDER has examined the site and locality where the Work is to be performed, the legal requirements (federal,
state and local laws, ordinances, rules, and regulations) and the conditions affecting cost, progress or
performance of the Work and has made such independent investigations as BIDDER deems necessary; and

(b) This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm or corporation and .

is not submitted in conformity with any agreement or rules of any group, association, organization or °
corporation; BIDDER has not directly or indirectly induced or solicited any other Bidder to submit a false or -

sham Bid; BIDDER has not solicited or induced any person, firm or a corporation to refrain from bidding; and .
BIDDER has not sought by collusion to obtain for himself any advantage over any other Bidder or over the -

County. .

4. Bidder will complete the project for the following unit prices. It is understood that the quantities given for the following .
bid items are not guaranteed by the Jefferson County Public Works Department and are used solely for the purpose of -
comparing bids and awarding the contract, and may or may not represent the actual quantities encountered on the job, -
and that the sum of quantities listed below, multiplied by the unit price shall constitute the gross sum bid. .

Bidder will complete the project for the following unit prices. It is understood that the quantities given for the .
following bid items are not guaranteed by the Jefferson County Public Works Department and are used solely for the -
purpose of comparing bids and awarding the contract, and may or may not represent the actual quantities encountered -
on the job, and that the sum of quantities listed below, multiplied by the unit price shall constitute the gross sum bid. .

(Enter Unit Prices Beginning on Next Sheet)
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PW15113BXC2

SUMMARY OF QUANTITIES:
Item No. |Item Description Unit | Quantity Unit Cost $ Amount
Base Bid Items:
201-30.00 |Clearing & Grubbing ACRE 0.1 $ 0.00
202-20.10 |Removal of Improvements LS 1 $0.00
206-33.00 |Class 4 Excavation cY 102 $0.00
304-05.04 |Type 5 Aggregate for Base (4 in. thick) sy 150 $0.00
310-10.03 |Gravel (Type A) SY 12.0 $0.00
401-12.09 [Bituminous Pavement Mixture PG64-22 (BP-1) TONS 16.0 $0.00
401-30.00 [Bituminous Pavement Mixture PG64-22 (Base) TONS 56.0 $0.00
407-10.05 |Tack Coat GAL 50 $0.00
609-60.30A |Furinshing Type 3 Rock Ditch Liner cY 72 $0.00
609-60.43 |Placing Type 3 Rock Ditch Liner cY 72 $0.00
616-99.01 |Traffic Control LS 1 $0.00
618-10.00 |Mobilization LS 1 $0.00
703-40.40 |Class B-1 Concrete (Culverts) cY 19.2 $0.00
706-10.30 |Reinforcing Steel (Culverts) LBS 1800 $0.00
725-03.12A |12 In. Pipe Group B LF 40.0 $0.00
732-00 12A éze(lz?i.otr:r Allowed Substitute Group B Flared End EA 10 $0.00
805-20.00A |Seeding - Warm Season Mixtures sy 166.0 $0.00
806-10.19 |Silt Fence LF 52 $0.00
806-41.20 |Type 1 Erosion Control Blanket SY 25 $0.00
Box Culvert Bid Alternate A:
733-99.03 |Precast Concrete Box Culvert 8' x 6' LF 40 $0.00
Box Culvert Bid Alternate B:
N/A Cast In Place Conrete Box Culvert 8' x 6' LS 1 $0.00
PROJECT TOTAL =
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NOTICE TO BIDDER- Bidders must complete the submitted section in its entirety.

5. BIDDER agrees that the work will be completed within 30 Working Days or the CONTRACTOR shall pay the
COUNTY, not as a penalty but as liquidated damages, a sum equal to FIVE HUNDRED USD

$ 500 .00 for cach day, as defined by Sec 108 of the 2016 Edition of the “Missouri Standard Specifications

for Highway Construction”, elapsing between the expiration of such time limit plus such extensions as may be necessary
to cover contingencies beyond the CONTRACTOR'S control and the date of the full completion.

6. The County reserves the right to negotiate additional terms for the time of completion with the successful bidder.

7. The terms used in this Bid which are defined in the General Provisions of the Construction Contract included as part of
the Contract Documents have the meanings assigned to them in the General Provisions.

8. BIDDER has examined copies of all the Contract Documents including but not limited to the Bidder’s Checklist, Bid Notice, *
Instructions and Notices to Contractors, and the following Addenda, if applicable. Bidder must acknowledge all addenda to be .
considered responsive.

NO. Date Released Bidder's Initials

1 / /20

2 / /20 *Initial Above if No

3 / 20 Addenda is

4 / 0 Acknowledged
COMPLETE BID SUBMITTED on , 20
By

(Corporation Name)
. (State of Incorporation) (dba Name if Applicable)
By X
(Typed Name of Person Authorized to Sign) (Signature of Authorized Person)
(Affix Corporate Seal)
(Title)

Attest

(Typed Name of Secretary)

X Business Address:
(Signature of Secretary)

Business Phone: ( __) -
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BID BOND

Suitable bid security in the amount of:

$ ) Dollars and equal to five (5%) percent as called for in the advertisement for bids

which accompanies this proposal. This sum is to be forfeited to the County of Jefferson if the party
or parties making the proposal fail to enter into a contract with the approved securities within fifteen
(15) days after the Notice of Award has been made. The undersigned has examined the Plans and
Specifications for the work to be done and has satisfied himself as to the work to be done and the
conditions under which it must be carried out.

The Contractor shall commence work within three (3) days after the date of a written Notice to
Proceed from the County and shall fully complete all work under this proposal within the scheduled
time established by the Contract Documents. This proposal shall be equally binding to all heirs,
administrators, executors, successors and assigns.

FIRM NAME

BY

TITLE

ATTEST

TITLE

ADDRESS

TELEPHONE
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BIDDER’S ACKNOWLEDGMENT

(Complete and fill out all parts applicable, and strike out all parts not applicable)

STATE OF )
) SS.
COUNTY OF )
On this day of 20 , before me
appeared to me personally known, who, being by me

first duly sworn, did say that he executed the foregoing Proposal with full knowledge and
understanding of all its terms and provisions and of the plans and specifications; that the correct legal
name and address of the Bidder (including those of all partners or joint ventures) is fully and
correctly set out above; that all statements made therein by or for the Bidder are true; and

(if a sole individual) acknowledged that he executed the same as his free act and deed.

(if a partnership or joint venture) acknowledged that he executed the same, with written
authority from, and as the free act and deed of, all said partners or joint venturers.

(if a corporation) that he is the

(President or other agent)

of ; that the above Proposal was signed and sealed
in behalf of said corporation by authority of its board of directors, and he acknowledged said
proposal to be the free act and deed of said corporation.

Witness my hand and seal at , The day
and year first above written.

(SEAL)

Notary Public

My commission expires 20
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ANNUAL WORKER ELIGIBILITY VERIFICATION AFFIDAVIT

(for joint ventures, a separate affidavit is required for each business entity)

STATE OF )
) ss
COUNTY OF )

On the day of ,20 , before me appeared , personally
known to me or proved to me on the basis of satisfactory evidence to be a person whose name is subscribed to this
affidavit, who being by me duly sworn, stated as follows:

o[, the Affiant, am of sound mind, capable of making this affidavit, and personally certify the facts herein stated, as required
by Section 285.530, RSMo, to enter into any contract agreement with the state to perform any job, task, employment,
labor, personal services, or any other activity for which compensation is provided, expected, or due, including but not
limited to all activities conducted by business entities.

e I, the Affiant, am the of , and I am duly authorized, directed,
and/or empowered to act officially and properly on behalf of this business entity.

o[, the Affiant, hereby affirm and warrant that the aforementioned business entity is enrolled in a federal work authorization
program operated by the United States Department of Homeland Security, and the aforementioned business entity shall
participate in said program to verify the employment eligibility of newly hired employees working in connection with
any services contracted by the Jefferson County. I have attached documentation to this affidavit to evidence enrollment/
participation by the aforementioned business entity in a federal work authorization program, as required by Section
285.530, RSMo.

« I, the Affiant, also hereby affirm and warrant that the aforementioned business entity does not and shall not knowingly
employ, in connection with any services contracted by Jefferson County, any alien who does not have the legal right
or authorization under federal law to work in the United States, as defined in 8 U.S.C. § 1324a(h)(3).

* I, the Affiant, am aware and recognize that, unless certain contract and affidavit conditions are satisfied pursuant to
Section 285.530, RSMo, the aforementioned business entity may be held liable under Sections 285.525 through 285.550,
RSMo, for subcontractors that knowingly employ or continue to employ any unauthorized alien to work within the state
of Missouri.

* [, the Affiant, acknowledge that I am signing this affidavit as a free act and deed of the aforementioned business entity
and not under duress.

Affiant Signature

Subscribed and sworn to before me in , , the day and year first above-written.
city (or county) state

o . Publi
My commission expires: ublic  Notary

[documentation of enrollment/participation in a federal work authorization program attached]
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AGREEMENT FORM

THIS AGREEMENT is dated as of , in the year by and between JEFFERSON COUNTY,
MISSOURI (hereinafter called OWNER OR COUNTY) and
(hereinafter called CONTRACTOR).

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth and in the amount of
, agree as follows:

ARTICLE 1. WORK

CONTRACTOR shall complete all work as specified or indicated in the Contract Documents for the
OLD LEMAY FERRY ROAD CULVERT REPLACEMENT  Project No. PW15113BXC2

The proposed work includes:

The proposed work includes: The removal of the existing box culvert and placement of a new 8FT x 6FT box culvert.
The work in general will consist of box culvert removal, new pre-cast box culvert placement, bituminous surfacing,
rock blanket and driveway approach. The total lenath of the project is 30 feet.

ARTICLE 2. ENGINEER

The County has designated the Director of Public Works, who is hereinafter called ENGINEER and who has the
authority assigned to OWNER in the Contract Documents in connection with the completion of the Work in
accordance with the Contract Documents.

ARTICLE 3. CONTRACT TIME

3.1 The work will be completed and ready for final payment in accordance with Section 30 of the General

Provisions within 30 Working Days after the date when the Contract Time commences running.
Allowances will be made for weather conditions and other occurrences beyond the control of the
CONTRACTOR.

If the CONTRACTOR is unable to begin work as required, the ENGINEER shall be notified in writing.
Unless the ENGINEER gives written approval for a delay in beginning the work, calendar days will begin to
be counted for liquidated damages. The count will continue until the CONTRACTOR begins full
operation. The count will resume when work is suspended, or full operation is not maintained.

3.2 Liquidated Damages. The Contractor agrees that should he fail to complete work in the time specified or such
additional time as may be allowed by the Engineer under this contract, the Contractor shall pay the County,
not as a penalty but as liquidated damages, a sum equal to FIVE HUNDRED USD
S 500 .00) for each day, as defined by Section 108 of the 2016 Edition of the “Missouri Standard
Specifications for Highway Construction”, elapsing between the expiration of such time limit plus such
extensions as may be necessary to cover contingencies beyond the CONTRACTOR'S control and the date of
the full completion.

ARTICLE 4. CONTRACT PRICE
4.1 Owner shall pay Contractor for performance of the work in accordance with the contract documents in
current funds
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SUMMARY OF QUANTITIES:
Item No. |Item Description Unit | Quantity Unit Cost $ Amount
Base Bid Items:
201-30.00 |Clearing & Grubbing ACRE 0.1 $0.00
202-20.10 |Removal of Improvements LS 1 $0.00
206-33.00 |Class 4 Excavation cYy 102 $0.00
304-05.04 |Type 5 Aggregate for Base (4 in. thick) sy 150 $0.00
310-10.03 |Gravel (Type A) 5% 12.0 $ 0.00
401-12.09 [Bituminous Pavement Mixture PG64-22 (BP-1) TONS 16.0 $ 0.00
401-30.00 [Bituminous Pavement Mixture PG64-22 (Base) TONS 56.0 $0.00
407-10.05 |Tack Coat GAL 50 $0.00
609-60.30A |Furinshing Type 3 Rock Ditch Liner cY 72 $0.00
609-60.43 |Placing Type 3 Rock Ditch Liner cY 72 $0.00
616-99.01 |Traffic Control LS 1 $0.00
618-10.00 |Mobilization LS 1 $0.00
703-40.40 |Class B-1 Concrete (Culverts) cY 19.2 $0.00
706-10.30 |Reinforcing Steel (Culverts) LBS 1800 $0.00
725-03.12A |12 In. Pipe Group B LF 40.0 $0.00
732-00 12A éze(lz?i.otr:r Allowed Substitute Group B Flared End EA 10 $0.00
805-20.00A |Seeding - Warm Season Mixtures sy 166.0 $0.00
806-10.19 |Silt Fence LF 52 $0.00
806-41.20 |Type 1 Erosion Control Blanket SY 25 $0.00
Box Culvert Bid Alternate A:
733-99.03 |Precast Concrete Box Culvert 8' x 6' LF 40 $0.00
Box Culvert Bid Alternate B:
N/A Cast In Place Conrete Box Culvert 8' x 6' LS 1 $0.00
PROJECT TOTAL =
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ARTICLE 5. PAYMENT PROCEDURES

Contractor shall submit Application for Payment in accordance with Section 33 of the General Provisions. The
Engineer, as provided in the General Provisions, will process the application for Payment.

5.1 Progress Payment. Owner will make progress payments per the Contract Bid Price on the basis of the
Contractor’s Application for Payment as recommended by the Engineer, on or about the First day of each
month during the construction as provided below. All progress payments will be on the basis of the Work
measured on the job site according to unit of measurement as shown within the job special provisions or
Missouri Standard Specifications.

5.1.1 The Engineer may initiate withholding of retainage as provided by Section 109.9 of the Missouri Standard
Specifications for Highway Construction. The release of any retained percentage shall be as provided by
Section 109.9.

5.1.2 When the Contractor receives any payment from the Engineer, the Contractor shall make prompt payment to
subcontractors and suppliers as provided by Section 109.13 of the Missouri Standard Specifications for
Highway Construction.

5.2 Final Payment. Upon final completion and acceptance of the Work in accordance with Section 33 of the General
Provisions, Owner shall pay the remainder of the Contract Price as recommended by the ENGINEER.

ARTICLE 6. CONTRACTOR'S REPRESENTATIONS
In order to induce the County to enter into this Agreement CONTRACTOR makes the following representations:

6.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract Documents, Work, locality,
and with all local conditions and federal laws, state and local laws, ordinances, rules and regulations that in any
manner may affect cost, progress or performance of the Work.

6.2 CONTRACTOR has studied carefully all reports of investigations and tests of subsurface and latent physical
conditions at the site of otherwise affecting cost, progress or performance of the Work which were relied
upon by the ENGINEER in the preparation of the Drawings and Specifications. When the information is
available it will either be included in the bid documents or made available at the Jefferson County Public
Works Department for the Contractor’s review.

6.3 CONTRACTOR has made or caused to be made examinations, investigations and tests and studies of such
reports and related data in addition to those referred to in Article 9 as he deems necessary for the
performance of the Work at the Contract Price, within the Contract Time and in accordance with the other
terms and conditions of the Contract documents; and no additional examinations, investigations, tests,
reports or similar data will be required by CONTRACTOR for such purposes.

6.4 CONTRACTOR has correlated the results of all such observations, examinations, investigations, tests,
reports and data with the terms and conditions of the Contract Documents.

6.5 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies that he has

discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable
to CONTRACTOR.
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ARTICLE 7. CONTRACT DOCUMENTS

The Contract Documents which comprise the entire agreement between OWNER and CONTRACTOR
are attached to this Agreement, made a part hereof and consists of the following:

7.1

7.2

7.3

7.4

7.5

7.6

7.7

7.8

7.9

This Agreement
Exhibits to this Agreement (if any)
Contract Performance and Payment and Materials Bonds, consisting of 3 pages.
Notice of Award
General Provisions (Pages GP-1 to GP-11, inclusive).
Specifications bearing the title PROJECT SPECIFICATIONS FOR:
OLD LEMAY FERRY ROAD CULVERT REPLACEMENT, Project No.: PW15113BXC2
and consisting of all pages as listed in the table of contents thereof.
Addenda numbers  to _ , inclusive.

CONTRACTOR'S Bid and all attachments

Documentation submitted by CONTRACTOR prior to Notice of Award

7.10 Any Modification, including Change Orders, duly delivered after execution of the agreement.

There are no Contract Documents other than those listed above in this Article 7. The Contract Documents may
only be altered, amended or repealed by a Modification (as defined in Section 35 of the General Provisions).

ARTICLE 8. MISCELLANEOUS

8.1

Terms used in this Agreement which are defined in Section 1 of the General Provisions shall have the
meanings indicated in the General Provisions.

8.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding

on another party hereto without the written consent of the party sought to be bound; and specifically but
without limitation, moneys that may become due and moneys that are due may not be assigned without
such consent (except to the extent that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any written consent to an assignment, no assignment will release or
discharge the assignor from any duty or responsibility under the Contract Documents.

8.3 The County and CONTRACTOR each binds himself, his partners, successors, assigns and legal

representatives to the other party hereto, his partners, successors, assigns and legal representatives in
respect to all covenants, agreements, and obligations contained in the Contract Documents.

ARTICLE 9. OTHER PROVISIONS
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9.1 Access to records. In connection with this Contract, the County shall have access to any books, documents,
papers, and records of the CONTRACTOR, which are directly pertinent to this project for the purpose of
making an audit, examination, excerpts, and transcriptions.

9.2 Applicable Laws and Regulations. The CONTRACTOR expressly agrees to comply with all applicable
rules and regulations as set forth in the Contract Documents or as may be required by law, and further
agrees to submit all certifications, notices, and affirmative action plans as may now or hereafter be
required, and to place such conditions and provisions in any and all subcontracts as may be required.

9.3 Conflict of Interest. The CONTRACTOR covenants that he or she presently has no interest of any kind
and shall not acquire any type of interest, direct or indirect, in the program or any property therein, which
would conflict in any manner or degree with the performance of his or her services and obligation
hereunder. The CONTRACTOR further covenants that in the performance of this contract, no person
known to have any conflicting interest shall be knowingly employed in the performance of this Contract.

ARTICLE 10. VENUE
10.1 It is agreed by the parties that any action at law, suit in equity, or other judicial proceeding to enforce or

construe this Agreement, or regarding its alleged breach, shall be instituted only in the Circuit Court of
Jefferson County, Missouri.

(THIS SPACE INTENTIONALLY LEFT BLANK)
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IN WITNESS WHEREOF, the parties hereto have signed this agreement in quadruplicate. All
portions of the Contract Documents have been signed or identified by OWNER and
CONTRACTOR or by ENGINEER on their behalf.

FOR: JEFFERSON COUNTY, MISSOURI

BY: Date:
COUNTY EXECUTIVE
ATTEST:
COUNTY CLERK DEPUTY CLERK
FOR:
BY: Date:
CONTRACTOR
ATTEST:

I hereby certify under section 50.660 RSMo there is either: (1) a balance of funds, otherwise
unencumbered, to the credit of the appropriation to which the obligation contained herein is
chargeable, and a cash balance otherwise unencumbered, in the treasury, to the credit of the funds
from which payment is to be made, each sufficient to meet the obligation contained herein; or (2)
bonds or taxes have been authorized by vote of the people and there is a sufficient unencumbered
amount of the bonds yet to be sold or of the taxes levied and yet to be collected to meet the
obligation in case there is not a sufficient unencumbered cash balance in the treasury.

COUNTY AUDITOR

APPROVED AS TO FORM

COUNTY COUNSELOR
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CONTRACT PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the Undersigned

of
(firm)
*a (corporation) duly authorized by law to do business as a construction contractor in the
(partnership)
State of (hereinafter called the “Contractor”), and

(hereinafter called the "Surety"), a corporation duly
authorized to do a Surety business under the laws of the State of Missouri, are held firmly bound

unto Jefferson County, (hereinafter called the "County"), in the penal sum of

Dollars ($ ), lawful money of the United States, for the payment of which to be made
unto said County; we bind ourselves, our heirs, executors, administrators, successors and assigns,

jointly and severally, firmly by these presents as follows:

The conditions of this obligation are such that, whereas on the day

of ,20__ , the said Principal entered into a written Agreement, which

Agreement is hereby made a part hereof, with the said County for the construction of

NOW, THEREFORE, if the said Principal shall faithfully and properly perform the
foregoing Contract according to all the terms thereof, and shall, as soon as the work
contemplated by said contract is completed, pay to the proper parties all amounts due for all
labor and material required by this contract in the construction work, and all insurance
premiums for both compensation and all other kinds of insurance on said work, and for
all labor performed in such work whether by a subcontractor or otherwise, then this obligation

shall be void, otherwise it shall remain in full force and effect, and may be sued on for the
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use and benefit by any person furnishing material or performing labor, either as an individual or as a
subcontractor, for any contractor in the name of said County.
Every Surety on this bond shall be deemed held, any contract to the contrary
notwithstanding, to consent without notice.
a) To the extension of time to the Contractor in which to perform the contract.

b) To changes in the plans, specifications, the amount of work or contract.

IN TESTIMONY WHEREOF, the Parties hereunto have caused the execution hereof in

original counterparts as of the day of ,20
(SEAL)
Attest:
By
(SEAL)
Attest:
By
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PAYMENT AND MATERIALS BOND

KNOW ALL MEN BY THESE PRESENT, that we,

Principal and Address

, as Principal, and

b

Surety and Address
as Surety, are held and firmly bound unto The County of Jefferson, Missouri, hereinafter called Obligee,

in the amount of § , for the payment of which we jointly and severally bind ourselves,

our heirs, executors, administrators, successors, trustees, and assigns firmly by these presents.
WHEREAS, the Principal has entered into a contract with Obligee for

;and

describe briefly

WHEREAS, the Obligee requires that the Principal enter into a surety bond satisfying the terms of
Section 107.170 R.S.Mo.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such, that if the Principal shall pay,
or cause to be paid in full, the claims of all persons performing labor upon, or furnishing materials to

be used in, or furnishing appliances, equipment or power contributing to such work under said

contract, then this obligation shall be void; otherwise to remain in full force and effect. The total

amount of surety’s liability under this bond shall in no event exceed the amount hereof, and in no event
shall the undertaking hereby be construed to impose liability on the surety beyond that

required by the terms of Section 107.170 R.S.Mo.

Signed and sealed this day of ,20

PRINCIPAL

By

SURETY

By

(ACKNOWLEDGMENT FOR PRINCIPAL)
(ACKNOWLEDGMENT AND POWER OF ATTORNEY FOR SURETY)
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GENERAL PROVISIONS

1) DEFINITIONS: The following terms as used in these Contract Documents are respectively defined as follows:

a) “Owner” - A person, firm, corporation, municipality or Government agency, by which the Contract will be
awarded. Where ever the Owner is specified, it shall also be construed to mean his authorized representative.

b) “Engineer” — County Engineer, Director of Public Works, or any appointed Project Manager.

c¢) “Consultant” - The Engineering firm responsible for the preparation of construction plans.

d) “Contractor” - The person, firm, or corporation to whom the contract is awarded.

e) “Subcontractor” - A person, firm, or corporation, performing any part of the Contractor’s obligations hereunder
at the site of work excluding, however, the furnishing of standard materials, such as cement, lumber, and other
materials not worked to a special design under the plans and specifications for the work.

f) “Contract Documents” - The agreement subscribed by the parties, the Invitation to Bidders, Information for
Bidders, the Proposal, and the Plans and Specifications.

g) “Work” - The furnishing of all labor, materials, equipment and other incidentals necessary or convenient to
the successful completion and carrying out of all duties and obligations of the Contractor under the
Contract Documents.

h) “Days” - Except where otherwise specifically provided in the Contract Documents, calendar days including
Sundays and Holidays.

2) NOTICE: Unless otherwise specified herein, any notice required under the Contract Documents shall be deemed
given if deposited in the United States mail, first class postage prepaid. Notice may also be given by hand delivery to
the authorized representative

3) INTENT OF THE CONTRACT DOCUMENTS: The intention of the Contract Documents is to include in the
contract price the cost of all labor and materials, water, fuel, tools, plant, equipment, light, transportation and all other
expense as may be necessary for the proper execution of the work.

In interpreting the Contract Documents, words describing materials of work which have a well-known technical or
trade meaning, unless otherwise specifically defined in the Contract Documents, shall be construed in accordance with
such well-known meaning recognized by architects, engineers, and the trade.

The work shall be executed in strict conformity with the plans and specifications.

The Contract Documents are complementary and what is called for by any one shall be as binding as if called for by all.
Anything stated in the specifications and not shown in the drawings, or shown in the drawings and not stated in the
specifications, shall be of like effect as if shown or stated in both.

4) PLANS / PROJECT SPECIFICATIONS: Unless otherwise provided in the Contract Documents, the Plans, Project
Specifications and subsequent addendums are available; free of charge, as a downloadable file from the Jefferson
County website (http://www.jeffcomo.org/PublicWorksProjects.aspx?nodelD=Purchasing). The Contractor will be
responsible for reproducing the plans necessary to carry out all the work.

In the case of discrepancy in the plans, the matter shall be immediately submitted to the Consultant or Owner without
whose decision said discrepancy shall not be adjusted by the Contractor, save only at his own risk and expense.

5) SUPERVISION AND PERSONNEL: The Contractor shall have at the work site at all times a job supervisor. That
individual shall be capable of reading and understanding the project plans and specifications, have authority to order
materials and equipment and have authority to execute work as directed by the Owner. The Contractor shall provide the
name and phone numbers of the person appointed as job supervisor prior to issuance of notice to proceed.

All workers shall have sufficient skill and experience to properly perform the work assigned to them. The owner may
demand the dismissal of any person employed by the contractor in, about or upon the work who engages in
misconduct, is incompetent or negligent in the due and proper performance of assigned duties, or who neglects or
refuses to comply with any proper directions given. Such person shall not again be employed thereon without the
written consent of the owner. Should the contractor continue to employ or re-employ any such person, the owner may
suspend the work until the contractor complies with such orders.
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6) COMPLIANCE WITH LAWS: The Contractor shall comply with all laws, ordinances, rules and regulations bearing
in the conduct of the work and shall obtain, at his expense, all permits and licenses necessary for the prosecution of the
work. Unless provided for in the contract, or granted a waiver, permits required from other departments of the county
shall be obtained by the contractor.

The Contractor shall be responsible for the payment of all Federal, State, municipal or local taxes, including but not
limited to sales and use taxes, applicable to the performance of the contract, and shall indemnify and hold harmless the
Owner, from the consequences of his failure to pay such taxes. Before award, the lowest bidder shall prove that
delinquent property taxes are not owed to Jefferson County, MO, by submitting receipt of payment for last 3
years, or a notarized affidavit, on company letterhead, stating that the bidder does not own any real estate or
personal property in Jefferson County. Past receipts can be obtained from http://jeffersonmo.devnetwedge.com. The
engineer may require proof that any or all tax liabilities of the contractor are not in a state of delinquency.

A sales tax exemption for construction materials is allowed by RSMo Section 144.062 RSMo, which applies to
contractors for the County. If applicable to this contract, Jefferson County will issue an exemption certificate to the
contractors, subcontractors, and suppliers for the purchase of materials used in construction.

7) USE OF JOB SITE: The Contractor shall confine his equipment, apparatus, the storage of materials and operations of
his workmen to limits indicated by law, ordinance, permits, easements or plans and shall not encumber the premises
with his materials. The Contractor shall not load or permit any part of any structure to be loaded to the extent that its
safety may be endangered.

8) SANITARY PROVISIONS: The Contractor shall provide and maintain a neat, sanitary job site, and accommodations
for the use of his employees as may be necessary to comply with the sanitary requirements of laws or ordinances.

9) SURVEYS: The Contractor shall provide all surveys necessary to the performance of his work. All work shall be done
to the lines, grades, and elevations shown on the plans. Any improperly located items, horizontally or vertically, may be
subject to removal and replacement at the Contractor’s expense. The Owner or Consultant may, in his sole discretion,
check from time to time the reference marks, lines, grades, and measurements established by the Contractor but his
exercise or failure to exercise such right shall not relieve the Contractor of his obligation as stated herein.

10) CONDITIONS AT THE SITE: The Contractor shall make such investigations of conditions above or below the
surface of the ground, as he may deem necessary for the proper and timely performance of his work, including but not
limited to the making of borings. No oral representations by any persons respecting such conditions shall in any manner
be binding upon the Owner or the Consultant.

The Owner may have, for its own use, made borings at or near the site of the work. The boring data, if collected, will
be made available to the Contractor, for his own convenience, if he desires to examine it.

Any interpretations or conclusions drawn by the Contractor from such data shall be his own and the Owner makes
no representation or guaranty concerning the accuracy or completeness of such data.

11) UTILITIES AND OTHER OBSTRUCTIONS: It shall be the sole responsibility of the Contractor in the performance
of the contract to locate and avoid all utilities, other structures, and obstructions whether located below or above the
surface of the ground. For that purpose, he shall employ all necessary precautions and methods to prevent damage to
utilities, other structures, and obstructions. In the event such damage does occur, the Contractor shall be solely liable
therefore and he shall notify the affected utility and Owner immediately, make or have made all necessary repairs and
bear the expense thereof and all damage caused thereby.

If the Contractor finds he cannot safely work at a location designated in the plans and specifications, either because of
utilities, other structures or obstructions that may be damaged, he shall notify the Owner immediately.

Certain information relating to piping and underground utilities and structures, such as gas mains, water mains, and
electric duct lines, has been gathered by the Consultant for its purposes and has been shown on the plans for the
convenience of the Contractor and for such use as he may, at his own risk, desire to make of it. Any interpretations or
conclusions drawn by the Contractor from such data on the plans shall be his own and the Owner and the Consultant
makes no representations or guaranty concerning the accuracy or completeness of such data.
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12) STRUCTURES ENCOUNTERED AND PROTECTION OF LIFE AND PROPERTY: The Contractor shall, at
his own expense, support and protect all buildings, bridges, conduits, wires, water pipes, sewers, pavements, curbing,
sidewalks, equipment and fixtures of all kinds and all other public or private property that may be encountered or
endangered in the execution of the work herein contemplated. He shall replace, repair or to otherwise make good any
damage caused to any such property to the satisfaction of the Owner thereof. In the event the Contractor does not
perform his obligations under this provision, the Owner reserves the right, at its election, to make good any damage to
public or private property caused by the work of the Contractor and the cost thereof shall be borne by the Contractor.
In the event the Contractor refuses or fails to pay bills therefore upon presentation, the Owner may pursue any
remedies available to it or may deduct the amount thereof from any money that may be due to the Contractor
hereunder from time to time.

Throughout the performance of the work, the Contractor shall construct and adequately maintain suitable and safe
crossings over the trenches, and such detours as are necessary to care for the public and private traffic. The material
excavated from trenches shall be deposited in such manner as shall give as little inconvenience as possible to the
traveling public, to adjoining property owners, to other contractors or to the Owner.

All disturbed areas, material stockpiles, and equipment staging areas, shall be protected from erosion. All receiving
streams and waterways shall be protected from siltation, pollutants, or any other material considered to be hazardous
by any governmental regulator of streams and waterways. Crossings shall be installed for the passage of equipment
across any stream or waterway, and allow free passage of water and aquatic life beneath the crossing. The crossing
type shall be approved by the engineer prior to installation. Unless otherwise listed as a bid item or incidental to
another bid item, the contractor shall satisfy this requirement at his own expense.

The Contractor at his own expense shall provide the necessary watchmen and sufficient warning lights and
barricades and take such other precautions as are necessary to protect life and property. The Contractor shall provide
watchmen or additional watchmen at any point where they may be requested by the proper official of any
municipality or governmental body affected.

Nothing in this section shall be construed as requiring the Contractor to provide a road patrol.

13) PROTECTION OF WORK: The Contractor shall provide proper facilities, take all necessary precautions and assume
the entire cost of protecting the work against adverse weather conditions and for handling all storm and flood water,
sewage, seepage, ice or snow that may be encountered during the performance of the contract and the manner for
providing for such contingencies and for carrying on the work in freezing weather shall meet with the approval of the
Owner. If the Contractor shall fail to provide such protection or in the event of emergencies, the Owner may provide
such protection at the Contractor’s expense.

The contractor assumes all risk of damage to or destruction of the work covered by this contract until the work is
completed and accepted by the Owner and shall repair or replace at his expense any work damaged or destroyed
prior to such completion and acceptance regardless of cause.

14) ACCIDENT PREVENTION: Precaution shall be exercised at all times for the protection of persons (including
employees) and property. The safety provisions of applicable laws and building and construction codes shall be
observed. All persons on the site shall have completed, and have the ability to present proof of, a minimum of 10 hour
OSHA construction safety training, or another comparable program. See General Provision 43

15) BLASTING: The Contractor shall comply with all Federal, State, County and municipal laws, rules, and regulations
applicable to the transportation, storage or use of explosives. The Contractor shall assume all responsibility for any
injury or damage that may be done during the transportation, storage or use of any explosives.

16) OTHER CONTRACTS: The Owner may award other contracts for additional work, and the Contractor shall fully
cooperate with such other contractors, and carefully schedule and fit his own work to that work provided under the other
contract. The Contractor shall not commit or permit any act, which will interfere with the performance of work by any
other contractor. It shall be at the sole discretion, and not to be assumed as a guarantee to the contractor, for the
engineer to determine if conflicting, overlapping, or neighboring activities, was the sole cause of an unintended delay in
the contractor's work schedule.
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17) CUTTING AND PATCHING: The Contractor shall do all cutting, fitting, or patching of his work that may be
required to make its several parts connect with the work of other contractors shown upon, or reasonably implied by the
plans and specifications. The Contractor shall not endanger any work by cutting, digging, or otherwise, and shall not
cut or alter the work of any other contractor.

18) CLEANING UP: The Contractor shall at all times keep the premises free from accumulation of waste material of
rubbish and at the completion of the work shall remove from and about the site all his rubbish, tools, equipment,
scaffolding and surplus materials and shall leave his work clean and ready for use.

19) SURVEILLANCE AND INSPECTION: The Contractor shall provide safe, sufficient and proper facilities at all times
for the surveillance of work by the Consultant, the Owner, or any other governmental agency that has the right of entry.

The Contractor shall, within 24 hours after receiving written notice from the Owner, proceed to remove all materials
rejected by the Owner, whether worked or unworked, and take down all portions of the work, which shall be
considered as unsound or improper, or in any way failing to conform to the plans and specifications.

Should it be considered necessary or advisable by the Owner at any time before acceptance of the entire work to make
an examination of work already completed by removing or tearing out same, the Contractor shall, on written request,
promptly furnish all necessary facilities, labor, and material for that purpose. If such work is found to be defective or
nonconforming in any material respect, due to the fault of the Contractor or his subcontractors, he shall defray all the
expenses of such examination and of satisfactory reconstruction. If, however, such work is found to meet the
requirements of the contract, an equitable adjustment shall be made in the contract price to compensate the Contractor
for the additional services involved in such examination and reconstruction and, if completion of the work has been
delayed thereby, he shall, in addition, be granted a suitable extension of time.

Unless otherwise provided in this contract, acceptance by the Owner will be made as promptly as practicable after
completion of all work required by this contract. Acceptance shall be final and conclusive except as regards latent
defects, fraud, or gross mistakes as may amount to fraud, or as regards the Owner’s rights under any warranty or
guarantee. Acceptance by the Owner may be contingent upon the acceptance by other governmental bodies.

20) MATERIALS AND WORKMANSHIP: Unless otherwise stipulated in the specifications, all workmanship,
equipment, materials and articles incorporated in the work covered by this contract are to be new and of the best grade
of their respective kinds for the purpose. When required by the plans and specifications, the Contractor shall furnish
the Owner or Consultant, for approval, certified copies of test results made of the materials or articles, which he
contemplates incorporating in the work. Shop Drawings and/or samples of materials shall be submitted for approval
when so directed. Machinery, equipment, materials and articles installed or used without such approval shall be at the
risk of subsequent rejection. If not otherwise provided, material or work called for in this contract shall be furnished
and performed in accordance with established practice and standards recognized by engineers and state transportation
officials.

21) COOPERATION WITH UTILITIES: All utility facilities and appurtenances, within the project limits, shall be
located, or relocated, by the utility owner, unless otherwise specified. Locations of these utilities will be provided by
the utility owners, or their provided third party, and may not be exact, particularly with regard to underground
installations. The contractor shall use the Missouri One-Call System to satisfy this requirement.

The contractor shall lead the efforts to coordinate with utility owners and the engineer in the location and relocation of
utility facilities, to minimize effects of the contractor's work, interruption to utility service, or duplication of work by
the utility owners. Facilities or appurtenances that are to remain in place during construction shall be accounted for, and
protected by the contractor's work procedures.

In the event, utility services are interrupted, and as a result of damage within the project limits, the contractor shall
notify the appropriate utility authorities immediately, and cooperate with the utility owners until service has been
restored. Work shall not begin around fire hydrants until provisions for continued service have been made and
approved by the local fire authority. When the failure of the owners of utility facilities to cooperate and coordinate their
work with that of the contractor results in actual delay to the contractor in the overall completion of the contractor's
work, such delay will be considered in the count of working days or date specified for completion as contractor's sole
compensation from the County, provided the contractor notified the engineer in writing of the delay at the time the
delay occurred.

The contractor shall use every precaution to prevent damage to all public and private utilities. Repairs to damaged
utilities caused by negligent or wrongful acts or omissions on the part of the contractor shall be corrected at the
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contractor's expense. Damaged facilities shall be restored to a condition similar or equal to that existing before the
damage occurred. The utility will designate who shall repair the damaged facility and the contractor shall not make
repairs without utility approval.

Should there be located, within the right of way any public or private utility, facilities that are to remain in place, and
which will interfere with the contractor's proposed methods of operation, the contractor, in cooperation with the
engineer, shall make all necessary arrangements with the owner for any temporary or permanent removal or
relocation of such facilities desired for the contractor's convenience. Any cost involved shall be at the contractor’s
expense.

If utility facilities or appurtenances are found that are not noted in the contract documents and could not be discovered
in accordance with Sec 102.5 of the Missouri Standard Specifications, the engineer shall be notified in writing as soon
as possible of the conflict and will determine whether relocation of the utility is necessary to accommodate
construction. If relocation is necessary, the contractor will make the necessary arrangements with the utility owner.
Compensation for the relocation of utilities will be worked out between the County and the utility owner prior to the
relocation of any utility. No compensation will be provided to the contractor for coordinating the location and/or
relocation of utilities.

22) “OR _EQUAL CLAUSE”: Whenever, in these specifications or in any of the Contract Documents, any article,
appliance, device or material is designated by a manufacturer’s or vendor’s or proprietary or trade name and such
words are not followed by the condition “or equal”, it shall be deemed that the words “or equal” do follow such
designation unless the text clearly requires a contrary interpretation. Any article or material equaling the standards
fixed may be used in place of that specifically mentioned by the specifications, provided that the material proposed is
first submitted to and approved by the Owner or Consultant. If by reason of the unavailability of material or
equipment, a substitute item of material or equipment is approved by the Owner or Consultant, the Owner shall receive
the benefit of any economy resulting from the substitution.

23) SUBLETTING OR ASSIGNING THE CONTRACT: The bidder is specifically advised that any person, firm, or
another party, to whom it is proposed to award a subcontract under this contract, must be acceptable to the County.
Second tier subcontracting will not be permitted on this project. It will be the responsibility of the Contractor to ensure
that his subcontractors do not, in turn, subcontract any portion of the work.

The Contractor shall furnish to the County a signed copy of all subcontracts at or before the pre-construction meeting.
This applies to Federal and local projects.

The Prime Contractor must be on MoDOT’s approved Contractor Listing unless otherwise stipulated in the contract.
The Prime Contractor must also perform with its own organization, contract work amounting to not less than 30% of the
total original contract price. This applies to Federal and local projects.

24) WARRANTIES AND GUARANTEES: Clauses that require the contractor to guarantee materials and workmanship
and otherwise maintain the work for a specified period after satisfactory completion and final acceptance will not be
approved. This is not even permissible as a non-participating bid item.

Routine warranties or guarantees provided by a manufacturer are valid. Contractors’ warranties or guarantees
providing for satisfactory in-service operation of mechanical and electrical equipment and relates components for a
period not to exceed six (6) months following project acceptance are permissible

25) MATERIAL TESTING: All project sampling and testing of materials shall be performed by the County or by a
consultant employed by the County. The Contractor shall assure that representatives of the County, consultants
employed by the County, or MoDOT, has the opportunity to sample and test materials used on this project. Acceptance
testing specified to be conducted by LPA or Consultant hired by LPA. Inspector must be MoDOT Certified (EPG
136.11.17.1 and EPG 106.18). Costs associated with providing the sample materials shall be incidental to the cost of
the project.

26) TRAFFIC CONTROL: All contractor operations, whether within the contract or incidental, shall adhere to the
Federal Highway Administration’s Manual On Uniform Traffic Control Devices (MUTCD 2009 including revision 1
and 2, May 2012). Unless otherwise listed as a bid item or incidental to another bid item, the contractor shall satisfy
this requirement at his own expense.
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27) STORM WATER POLLUTION PREVENTION PLAN (SWPPP): The County’s Storm Water Pollution Prevention
Plan shall be the “Erosion and Sediment Control/Stormwater Management Design Manual” Chapter 505, Jefferson
County Code of Ordinances. The ordinance can be found at the web address http://www.ecode360.com/JE3328.

For projects without a drawing showing erosion and sediment control measures, the Engineer or his representative will
direct what measures are to be used and where they will be placed. Any measures not covered by a pay item or not
specifically addressed in the Plans or Specifications as incidental will be by negotiated price.

Concrete wash down pits shall be utilized for the washing of all concrete trucks. The pits shall be of adequate size to
handle all wash down water. The pits shall be lined with a plastic liner (10 mil minimum) to prevent the seepage of the
water into the adjoining ground. Berms may be necessary to prevent the migration of any splash water into the streams.
The hardened waste from the wash down pits shall be removed and broken into pieces no larger than one cubic foot.
The waste concrete pieces may be used as revetment, but will not be considered in measurement for payment. The
cost of the wash down pits, berms, and disposal shall be incidental to the cost of the concrete.

Contractors shall provide the proper equipment, materials, and labor to perform dewatering measures for all drilling,
saw cutting, or any other activity that can result in the creation of drilling “Slurry.” Contractors shall submit a
dewatering plan at the request of the engineer. Dewatering activity costs shall be incidental to other items in the
contract.

Any spillage of hazardous waste shall be cleaned up by the Contractor at no additional cost to the Owner. Measures shall
be taken to ensure that no hazardous waste reaches a stream or adjoining property.

Any fines assessed for not following the SWPPP will be the sole responsibility of the Contractor. If the Owner is fined
by a State or Federal agency, liquidated damages in the amount of the fine will be charged to the Contractor by the
Owner. Contractor agrees that it shall remit payment for said liquidated damages immediately upon request by Owner.
Failure to do so may, at the Owner’s option, be considered a breach of contract thereby entitling Owner to such other
damages as may result. These damages shall be in addition to the liquidated damages described in this paragraph.

28) SCHEDULE AND PROGRESS REPORTS: The Contractor shall, within 15 calendar days after the date of notice to
proceed, submit to the Owner a project work schedule, covering all major operations in the work, for the County’s
review and approval. At the request of the Owner, the diagram shall be updated for relevancy to actual progress.

29) TIME OF COMPLETION AND LIQUIDATED DAMAGES: The parties recognize that time is of the essence of
this contract and, after the Contractor receives a notice to proceed from the Owner, the work to be performed hereunder
shall be commenced and shall be completed within the respective number of days specified in the proposal.

If the Contractor fails to complete the work within the time specified, or any extension thereof granted hereunder, the
Contractor should pay the Owner the sum specified in the Contract for each day, as defined by Sec 108 of the 2016
Edition of the “Missouri Standard Specifications for Highway Construction”, the Contractor is in default. It is agreed
that said daily sum is to be paid, not as a penalty, but as compensation to the Owner as liquidated damages for a loss
which the Owner will suffer because of such default through increased administrative and engineering costs and other
tangible and intangible costs. Such damages may be at the Owner’s option, be deducted from any monies held by it
which are payable to the Contractor.

The completion of the work included under this Contract is defined for purposes of determining liquidated damages,
as that time when all of the structures and appurtenances have been completed and tested and are, in the opinion of the
Owner, ready for continuous permanent use and occupancy for the purposes intended, which includes all grading,
cleaning up, or other minor work which is required to provide a completed project in accordance with the plans and
specifications. At the Owner’s discretion, unreasonable response time in the preparation and submittal of any required
paperwork may also justify charging of working days or liquidated damages compensation. The date that liquidated
damages are no longer applicable shall be the date of final acceptance from the Owner to the Contractor.

30) EXTENSION OF TIME: The Contractor shall not be entitled to any extension of time for completion of the work as
herein above specified unless a request for extension is submitted to the engineer within 10 days of the delay, and

proves:
a. That such delay arises from unforeseeable causes beyond the control and without the fault or negligence of the

Contractor, including but not restricted to, acts of God, acts of public enemy, acts of Government in either its
sovereign or contractual capacity, acts of another contractor in the performance of a contract with the Owner,
fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, unusually severe weather, or
delays
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of subcontractors arising from such unforeseeable causes beyond the control and without the fault or negligence
of both the Contractor and such subcontractors; and
b. That the Contractor cannot complete the work within the time specified solely by reason of such causes.

The engineer shall make a determination as soon as practicable after the Contractor’s notice is received and shall
decide the amount of additional time, if any, for completion of the work which conditions justify. Any time extensions
will require the approval of the Missouri Highway and Transportation Department and the Federal Highway
Administration, as well as the Owner.

31) FORFEITURE OF CONTRACT: Should the Contractor at any time refuse, neglect or fail to supply a sufficient
number of properly skilled workmen or sufficient equipment or materials of the proper quality, or execute the work
with diligence and in accordance with approved schedules, or fail in the performance of any of the covenants herein
contained, the Owner may, after three days of written notice to the Contractor and his bonding company, provide any
such labor, equipment or materials and deduct the cost thereof from any money then due or thereafter to become due to
the Contractor under this contract.

Alternatively, the Owner, may after ten days’ written notice to the Contractor and his bonding company, terminate the
employment of the Contractor for said works and enter upon the premises and take possession of all materials, tools,
and equipment thereon and finish or contract with others to finish the work. The Owner and such others may use such
materials, tools, and equipment to finish the work. The Contractor shall not be entitled to rental or other compensation
for the use of his construction tools and equipment, but shall only be entitled to the return thereof in the condition
existing when possession was taken, ordinary wear and tear excepted. In case of such discontinuance of the
employment of the Contractor, the Contractor shall not be entitled to receive any further payment under this Contract
until the said work shall be wholly finished, at which time, if the unpaid balance of the amount to be paid under this
contract shall exceed the expenses incurred by the Owner to the Contractor, but if such expenses shall exceed such
unpaid balance, the Contractor shall pay the difference from money then due or thereafter to become due to the
Contractor under this contract. The expense incurred by the Owner as here provided for finishing the work and its cost
incurred through such default shall be certified by the Consultant, whose certificate thereof shall be conclusive and
binding upon the parties. The remedies of the Owner under this Article are exclusive of and in addition to any other
contained in this contract, the Contractor’s bonds, or provided by law.

32) PAYMENTS: The Contractor, shall receive as full compensation for all accepted work hereunder, a sum equal to the
value of the work done based on his proposal, attached hereto and made a part of this contract.

Payment shall be made to the contractor once per month, upon agreement and approval of the contractor submitted
pay request. By the 15th calendar day of each month, the Contractor shall submit to the Owner, a pay estimate, in AIA
standard format, showing the dollar amount requested for each line item represented in the contract. The engineer may
request additional, or alternate invoicing requirements, depending on the structure of the original bid. The final payment
shall be paid to the Contractor, subject to final acceptance of construction and approval of the final change order, within
30 days after completion and acceptance of the entire work herein be contracted for, and upon receipt by the County,
and approval of, all final documentation. Final documentation shall include, but not be limited to:

Affidavit, compliance with the prevailing wage law, see sample; form PW-4.

Contractor’s certification regarding the settlement of claims, see sample; Figure XI-8.

Contractor’s Final Pay Estimate.

Letter from contractor stating the total amount paid (final contract amount) for completion of the project.
Contractor’s Final Lien Waiver and Final Lien Waivers from all subcontractors. The engineer may request
proof of payment to material suppliers, and which point, the contractor shall provide this information.
Any certified payroll forms that had not been previously submitted.

g. Certifications for materials (where required per project documents or MoDOT standard specifications)

oao oW

]

The engineer reserves the right to, at any time, enact payment retainage, up to 10% of each line item. Retainage shall
be as stated in General Provision 35

33) PAYMENTS NO EVIDENCE OF PERFORMANCE: No certificate for payment made under this contract except
the final certificate of final payment, shall be evidence of the performance of this contract, either wholly or in part. No
Payment shall be construed to be an acceptance of defective work or improper materials.
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34) CHANGES: The Owner and/or the Consultant shall have the right to make changes within the scope of the work or
change the quantities of the work to be performed. No such change shall be valid unless made in writing by the Owner
or Consultant, approved by the engineer, and adopted by the county council. In the event such changes cause an increase
or decrease in the Contractor’s cost, or time required for performance of the contract, the contract price and/or period
of performance shall be equitably adjusted; provided, the increase or decrease in the amount of the work for which unit
prices apply under the specifications shall be computed by multiplying the change in quantities (measured as
provided in the contract documents) of such work by such contract prices.

In the absence of a bid price for a given item of work not provided for nor fairly included in the bid prices for other
items of work, a written agreement may be made between the Owner and the Contractor to be included in the written
order for such extra work. New items specifically covered under Section 109 of the Missouri Standard Specification
for Highway Construction, 2016 shall be added to the contract as stated in those specifications. Incidental items
noted anywhere in the plans, specifications, or supplemental specifications, shall not be considered for additional
compensation.

Whenever the Contractor and the Owner are unable to agree on prices for extra work and the Owner directly or acting
through the Consultant orders the Contractor to proceed with the work by force account, the work will be paid for in
the manner herein described and the compensation thus provided shall constitute full payment for said work. All
additional work provided by force account shall be calculated and compensated per Section 109.5 of the Missouri
Standard Specifications for Highway Construction, 2016.

35) LIENS AND CLAIMS: In addition to other remedies available the Owner hereunder, in all cases of non-payment by
the Contractor or a subcontractor of any sums of money due for labor, materials, supplies, equipment or other items in
performing in this contract, or if at any time there should be evidence of a lien or claim chargeable to the Contractor or
a subcontractor for which, if established, the Owner might become liable, the Owner is hereby authorized and
empowered to retain out of any payment then due or thereafter to become due to the Contractor, an amount sufficient
to indemnify the Owner against any such lien or claim.

Alternatively, without limiting other remedies and rights of the Owner under the Contract, under the Contractor’s
bonds or under the law, the Owner may withhold, in addition to the 10 percent retention, a sufficient amount of
payments otherwise due to the Contractor to cover payments that may be past due and payable by the Contractor or
his subcontractors or suppliers for just claims for labor or materials furnished in and about the performance of the
work under this contract and for failure of the Contractor to make proper payments to his subcontractors. The Owner
shall disburse and shall have the right to act as agent for the Contractor in disbursing such funds as have been withheld
pursuant to this paragraph to the party or parties who are entitled to payment therefrom. The Owner will render the
Contractor a proper accounting of all such funds disbursed on behalf of the Contractor.

36) RESPONSIBILITY: Nothing in the Contract Documents shall be construed as placing the work under the specific
direction or supervision of the Owner or the Consultant, or relieving the Contractor from his liability as an independent
contractor and, as such, he shall perform his work, including, but not limited to, supervision and control of his own
personnel and scheduling of the work as required to ensure its proper and timely performance, and he shall be solely
responsible for the exercise of due care to prevent bodily injury and damage to property in the execution of the work.
The Owner need not be present to witness the installation of materials or performing a service to deem the product or
service unsatisfactory and order the removal, replacement, installment, repetition, or depreciation of compensable value
of the defective material or service.

37) INDEMNIFICATIONS AND INSURANCE:

Contractor’s Responsibility for Claims for Damage or Injury: The Contractor and surety shall indemnify and save
harmless the County, and its members, agents and employees from all ~ claims or suits made or brought for personal
injury, death or property damage, caused or contributed to be caused by:
(a) The negligence of the contractor, subcontractors, suppliers or their respective officers, agents or employees;
(b) The creation or maintenance of a dangerous condition of or on the County’s property or right of way, which
condition occurred at least in part due to the acts or omissions of the contractor, subcontractors, suppliers or their
respective officers, agents or employees; or
(c) The failure of the contractor, subcontractors, suppliers of their respective officers, agents or employees, to perform
the work in accordance with the plans and specifications.
Neither the County nor the Contractor, by execution of a contract, shall intend to or create a new or enlarge an existing cause
of action in any third party. This provision shall not be interpreted to create any new liability which does not exist under
the
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statutory limited waiver of sovereign immunity, or to waive or extinguish any defense which either party to this contract
or their respective agents and employees may have to an action or suit by a third party.

Contractor's Responsibility for Work: Until the County accepts the work, it shall be in the custody and under the
charge and care of the Contractor. The Contractor shall restore and replace, at the Contractor’s expense, any lost or
stolen County-owned material in the Contractor’s custody or control. Damages to any portion of the work before its
completion and acceptance, caused by the action of the elements or from any other reason, shall be restored or replaced
at the Contractor’s expense. Issuance of a payment estimate on any part of the work done will not be considered as
final acceptance of any work completed up to that time. The County mayi, in its discretion, make such adjustments as it
considers being proper for damage to the work due to unforeseeable causes beyond the control of, and without fault or
negligence on the part of the Contractor.

Liability Insurance Requirements: The Contractor shall procure and maintain at its own expense until acceptance of
the project by the County, liability insurance for all damages and losses imposed by law and assumed under the contract,
of the kinds and in the amounts specified in the relevant sections shown herein. Before the Contractor commences the
work, the Contractor shall require the insurance company or companies to furnish to the County evidence of such insurance
showing compliance with these specifications. All insurance required herein shall be occurrence policies in a form
acceptable to the County and shall remain in force until all work required to be performed under the terms of the contract
is satisfactorily completed as evidenced by its formal acceptance by the County.

Each policy or its declaration pages shall provide that the policy shall not be materially changed or canceled until the
County has been given at least 30 days advance notice in writing. If any policy is canceled before the contract work is
complete, a satisfactory replacement policy must be in force, with notice and evidence of insurance submitted to the
County, prior to the effective date of cancellation of the former policy. All evidence of insurance and notices shall be
submitted to: Director of Public Works, Jefferson County Public Works Department, 725 Maple Street, PO Box 100,
Hillsboro, Missouri 63050. The Contractor shall furnish the County with a complete copy of the policy prior to the
time the Contractor commences work on the site of the project. Failure to furnish evidence of proper insurance, or
complete insurance policies will result in temporary suspension of work and may result in other claims or actions for breach
of contract or otherwise, as may be recognized at law or in equity.

Workers' Compensation Liability Insurance: The Contractor shall furnish evidence to the County that, with respect to
the operations it performs, it carries workers’ compensation insurance, or is qualified as self-insured, sufficient to comply
with all its obligations under state laws relating to worker’s compensation. The Contractor shall also require each
subcontractor on the project to furnish the same evidence to the County. This evidence shall be furnished to and approved
by the County prior to the time the Contractor or the subcontractor commences work on the site of the project. Worker’s
Compensation Liability Insurance shall be submitted with the bid

Commercial General Liability Insurance: The Contractor shall obtain one or more occurrence-based policies of
commercial general liability insurance (Form CG 00 01 or equivalent), which provide coverage for the contract work. The
minimum limits of liability for commercial general liability insurance shall be: $1,000,000 each bodily injury or property
damage occurrence, combined single limit, $2,000,000 general aggregate with a per project endorsement and $1,000,000
products/completed operations aggregate. Each such policy shall be endorsed so as to cover liability arising from blasting
if applicable, other inherently dangerous activities and underground property damage. Each such policy shall be endorsed
to include broad form general liability, contractual liability and completed operations coverage. Commercial General
Liability Insurance shall be submitted with the bid

Commercial Auto Liability Insurance: The Contractor shall obtain one or more occurrence-based policies of auto
liability insurance, which provide for its owned, non-owned and hired vehicles of every type and description, which are
used in the contract work. The minimum limits of liability for such insurance shall be $1,000,000 combined single
limit. Commerecial Auto Liability Insurance shall be submitted with the bid

Additional Insureds: Each such policy of commercial general liability insurance shall name the County of Jefferson
and its employees as additional insureds. Each commercial general liability insurance policy shall also contain a
separation of insureds condition. The insurance afforded by the Contractor shall be primary insurance.

Subcontractor's Coverage: If any part of the contract is subcontracted, each subcontractor, or the Contractor on behalf

of the subcontractor, shall obtain the same commercial general liability insurance and commercial automobile liability
insurance coverage. The commercial general liability insurance shall name the same entities specified above as additional
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insureds, and shall have the same separation of insureds conditions.

Railroad Protective Liability Insurance: In addition to other required liability insurance, the Contractor shall
provide railroad protective liability insurance if applicable, for and on behalf of the railroad as outlined in provisions
for each project. The insurance policy shall be submitted to the County in original and duplicate for approval. No work
will be permitted on the railroad right of way until such approval is granted.

Insurance with Other Than Missouri Companies: Any insurance policy required as specified above, if written by an
insurance company organized in a state other than Missouri, shall be signed by an agent or broker licensed by the State
of Missouri. In the case of policies written by companies organized in a state other than Missouri, the evidence of
insurance submitted as authorized in the contract shall be signed by an agent or broker licensed by the State of Missouri.
Nothing in this provision limits or waives the requirement that each insurance policy must be issued by a company
authorized to issue such insurance in Missouri.

Third Party Liability: Neither the State of Missouri, the County of Jefferson nor the Contractor, by execution of the
contract including these specifications, intend to create a right of action in a third party beneficiary except as specifically
set out in these specifications and the contract. It is not intended by any required contractual liability in the contract or in
these specifications that any third party beneficiary has a cause of action arising out of the condition of the project when
completed in accordance with the plans and accepted by the County.

Personal Liability of Public Officials: There shall be no personal liability upon the County, or any member, employee or
agent of the County in carrying out any of the provisions of the contract or in exercising any power or authority granted to
them, it being understood that in such matters they act as agents and representatives of the County, with official and
public duty doctrine immunity. If any provision of the contract appears to impose a duty on such an individual, the duty
remains exclusively that of the County and is not a personal duty or obligation of the individual.

38) BOND: The Contractor at his expense shall, before commencing work hereunder, procure and deliver to the Owner a
Performance Bond and a Labor and Materials Payment Bond in the amount of 100% of the contract as awarded, as
security for the faithful performance of the contract and the payment of all obligations thereunder by the Contractor
and his subcontractors. The Bonds shall be written in such form as may be satisfactory to the Owner and provided by
a guaranty or surety company listed in the latest issue of U.S. Treasury Circular 570 and the penal sum shall be within
the maximum specified for such company in said Circular 570. In substance, the condition of the obligation under
said bond or bonds shall be as follows:

“The condition of this obligation is such that if the above bound Principal shall in all respects comply with the terms and
conditions of said contract and his obligations thereunder, including the specifications and plans referred to therein, and
such changes and alterations as may be made in said contract, specifications and plans and shall indemnify and save
harmless the Owner against or from all costs, expenses, damages, injuries or losses to which the said Owner may be
subjected by reason of any wrongdoing, misconduct, want of care or skill, negligence of default on the part of said
Principal, his subcontractors, officers, agents or employees, in the execution of performance of said contract and shall
promptly pay all just claims for damages for injury to property and for labor, equipment, materials and supplies
incorporated in the work or consumed in the performance thereof incurred by said Principal, his subcontractors,
officers, agents or employees, in or about the construction or improvement contracted for, then this obligation shall be
void; otherwise, to remain in full force and virtue in law. The Surety hereby waives notice of any changes, alterations
or modifications, including any extensions of the period of performance, in the contract, specifications and plans.”

If any surety upon any bond furnished in connection with this contract becomes unacceptable to the Owner, or if any
such surety fails to furnish reports as to his financial condition from time to time as requested by the Owner, the
Contractor shall promptly furnish such additional security as may be required from time to time to protect the interests
of the Owner and of persons supplying labor or materials in the prosecution of the work contemplated by this
contract.

39) ROYALTIES AND PATENTS: The Contractor shall indemnify, defend, and hold harmless, the Owner and Consultant
from all liabilities, decrees, judgments, claims or disbursements, including attorney fees and/or damages and expenses
which may come against or be incurred by the Owner or the Consultant by reason of the use of any patented material,
machinery, devices, equipment or processes furnished or used in the performance of the work under this contract or the
use by the Owner of the completed structure or by reason of the use of patented designs furnished by the Contractor
and accepted by the Owner. In the event any claim, action at law or suit in equity of any kind whatsoever is made or
brought against the Owner, the Owner shall have the right, without impairment of the foregoing indemnification, to
retain from the money due and to become due said Contractor a sufficient amount of money to protect itself against
loss.
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40) CONFLICTS IN CONTRACT DOCUMENTS: Where any provision of plans, specifications, or any other
document referred to or incorporated into the Contract Documents is inconsistent or in conflict with the another
provision of the Contract Documents, the order of governance shall be per the revised Section 105.4 of the Missouri
Standard Specifications for Highway Construction, as stated in these General Provisions, Provision 44

41) STANDARDS: Where materials and methods are indicated in the specifications as being in conformance with a standard
specification, references shall be to the most current available standard at the time of the opening of bids.

42) FEDERAL EMPLOYMENT AUTHORIZATION: The Contractor shall comply with the requirements of the
revised Statutes of the State of Missouri Chapter sections 285.525 to 285.555. If any part of the contract is
subcontracted, each subcontractor shall comply with the same requirements of this specification.

No Contractor shall knowingly employ, hire for employment, or continue to employ an unauthorized alien to perform
work within the state of Missouri. As a condition for the award of the contract, the Contractor shall, by sworn
affidavit and provision of documentation, affirm its enrollment and participation in a federal work
authorization program with respect to the employees working in connection with the contracted services. Every
such Contractor shall also sign an affidavit affirming that it does not knowingly employ any person who is an
unauthorized alien in connection with the contracted services.

A Contractor may enroll and participate in a federal work authorization program and shall verify the employment
eligibility of every employee in the Contractor’s hire whose employment commences after the Contractor enrolls in a
federal work authorization program.

A general contractor or subcontractor of any tier shall not be liable under sections 285.525 to 285.550 when such
general contractor or subcontractor contracts with its direct subcontractor who violates subsection 1 of this section, if
the contract binding the contractor and subcontractor affirmatively states that the direct subcontractor is not knowingly
in violation of subsection 1 of this section and shall not henceforth be in such violation and the contractor or
subcontractor receives a sworn affidavit under the penalty of perjury attesting to the fact that the direct subcontractor’s
employees are lawfully present in the United States.

43) OSHA TRAINING: The Contractor shall comply with the requirements of the revised Statutes of the State of
Missouri Chapter sections 292.675. If any part of the contract is subcontracted, each subcontractor shall comply with
the same requirements of this specification.

Any Contractor signing a contract to work on the construction of public works for the Owner shall provide a ten-hour
Occupational Safety and Health Administration (OSHA) construction safety program for their on-site employees
which includes a course in construction safety and health approved by OSHA or a similar program approved by the
department which is at least as stringent as an approved OS11A program. All employees are required to complete the
program within sixty (60) days of beginning work on such construction project.

Any employee found on a worksite subject to this section without documentation of the successful completion of the
course required under this section shall be afforded twenty (20) days to produce such documentation before being
subject to removal from the project. The contractor shall forfeit as a penalty to the Owner two thousand five hundred
dollars ($2,500) plus one hundred dollars ($100) for each employee employed by the contractor or subcontractor, for
each calendar day, or portion thereof, such employee is employed without the required training. The penalty shall not
begin to accrue until the time period in this section has elapsed.

The Owner shall withhold and retain all sums and amounts due and owing as a result of any violation of this section
when making payments to the contractor under the contract. The contractor may withhold from any subcontractor,
sufficient sums to cover any penalties the Owner has withheld from the contractor resulting from the subcontractor’s
failure to comply with the terms of this section. If the payment has been made to the subcontractor without withholding,
the contractor may recover the amount of the penalty resulting from the fault of the subcontractor in an action
maintained in the circuit court in the county in which the public works project is located from the subcontractor.

In determining whether a violation of this section has occurred and whether the penalty of this section shall be
imposed, the Department of Labor and Industrial Relations shall investigate any claim of violation. Upon completing
such investigation, the Department shall notify the Owner and any party found to be in violation of this section of its
findings and whether a penalty shall be assessed. Determinations under this section may be appealed in the circuit
court in the county in which the public works project is located. The Department may establish rules and regulations
for the purpose of implementing the provisions of this section.
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REVISIONS TO MODOT STANDARD SPECIFICATIONS

Rev. 9/21/16

Modifications to the 2016 Missouri Standard Specifications for Highway Construction shall be as listed herein.

SECTION 102
BIDDING REQUIREMENTS AND CONDITIONS

All references to submitting electronic bids in Section 102 shall be deleted. Please refer to the ““Bid Notice™ for
directions to submit bids on County projects.

Delete Section 102.3 Bidding — in its entirety and replace it with the following:

102.3 Bidding Documents. Upon request, the County will furnish the bidding documents to the prospective bidder. These
documents will generally be available on the County’s website for download and viewing. All prospective bidders must
complete the registration form titled “PLAN HOLDER CONTACT INFORMATION?” to be eligible to bid on the project
and in order to receive updated notices. The documents will state the location, description, and requirements of
the contemplated construction and will show the estimate of the various quantities and kinds of work to be
performed or material to be furnished and will have a schedule of items for which unit bid prices are invited. The
bidding documents will state the time in which the work shall be completed, the amount of the bid guaranty, and the
date, time and place of the opening of bids.

102.3.1 All papers bound with or attached to or referenced in the bidding documents are considered a part thereof and
must not be detached or altered when the bid is submitted.

102.3.2 If applicable, the prospective bidder will be required to pay the Commission the sum stated in the notice of bid
opening for each copy of a project's bidding documents. The Missouri Standard Specifications for Highway Construction,
Missouri Standard Plans for Highway Construction, including all revisions of these documents, and other items
referenced in the bidding documents, whether attached or not, will be considered a part of the bid. A prospective bidder
will be expected to separately purchase or have access to the current edition of the Missouri Standard Specifications for
Highway Construction and the Missouri Standard Plans for Highway Construction, including all revisions of these
documents.

102.3.3 It will be conclusively presumed that all of the bidding documents are in the bidder’s possession and that these
documents have been reviewed and used by the bidder in the preparation of any bid submitted. The effective dates of the
General Provision & Supplemental Specifications and the Supplemental Plans for Highway Construction will be specified
in the contract documents. A copy of the latest version of these documents is available on MoDOT’s web site.

Delete Section 102.7 Preparation of Bidding Documents — in its entirety and replace it with the following:

102.7 Preparation of Bidding Documents. All bids shall be properly signed, sealed and submitted in accordance with
Sec 102.10. Each bidder shall specify in the bid, in figures, a unit price for each of the separate items listed in the bidding
documents, except a unit price entry will not be necessary for those items having a quantity of one and only the amount
for that item need be entered. Zero will be considered a valid bid. The bidder shall not enter zero in any "Unit Price" field
unless zero is the intended bid for that item. A unit price left blank, with or without an extension, other than items
having a quantity of one will be considered as zero by the Commission. In the case of alternate items, unit prices shall
be entered for only one alternate, unless otherwise specified in the bidding documents. A unit price shall not exceed
two decimal places. Bids shall not contain interlineations, alterations or erasures except as noted in Sec 102.7.1. The
bidder shall show the products of the respective unit prices and quantities in the amount column provided for that
purpose. The extension of each line item shall be rounded to the nearest second decimal place value, with half cents
rounded up. These extensions shall be totaled and in the case of errors or discrepancies in extensions, the unit prices shall
govern. All entries in the bid shall be in ink or typewritten. If, in the sole discretion of the engineer, an obvious and
apparent clerical error exists in the unit price listed for an item due to a misplaced decimal, but the extension appears to
be correct and as intended in all respects, the engineer may correct the unit price bid in accordance with the extension
listed. All errors in extensions or totals will be corrected by the engineer and such corrected extensions and totals will
be used in comparing bids.
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102.7.1 A bidder may alter or correct a unit price, lump sum bid or extension entered on the paper bid form or the
computer-generated itemized paper bid form by crossing out the figure with ink and entering a new unit price, lump sum
bid or extension above or below in ink, with the bidder’s initials.

102.7.2 A bidder may submit a separate bid on any or all projects, except that bids shall be submitted for all projects in a
required combination. Bidders not having the ability to simultaneously execute all contracts for bids submitted during a
bid opening may state, in one of the bids, the maximum total value of contract awards the bidder is willing to accept for
that bid opening. Only one statement of “Maximum Monetary Value of Awards Accepted this Bid Opening” shall be
completed per bid opening. In the event a bidder submits multiple statements of maximum award, the lowest value stated
will be used. The Commission reserves the right to select and award the combination of bids, not exceeding this maximum,
that will be to the best interest of the State, provided these bids are in conformance with the requests for bids. Any
corrected bid that exceeds the lowest specified maximum award may be declared non-responsive.

102.7.3 The bid of an individual, including those doing business under a fictitious name, shall include the signature and
address of the individual. The signature shall be exactly the same as that appearing on the contractor questionnaire.

102.7.4 The bid by a partnership or joint venture, including individuals doing business under fictitious names or
corporations, shall be executed by at least one of the partners followed by the title "Partner” or one of the joint venturers
followed by the title "Joint Venturer" and the business address of the partnership or joint venturer shown. The true legal
name and address of each partner and joint venturer shall also be shown and shall appear exactly the same as that shown
on the contractor questionnaire.

102.7.5 The bid by a corporation, whether acting alone or as a joint venturer, shall show the address and name of the
corporation exactly as shown on the contractor questionnaire, and shall include the signature or digital ID and title of a
person authorized by its board of directors to bind the corporation.

102.7.6 Each bidder shall submit with each bid a sworn statement, executed by or on behalf of the bidder to whom a
contract may be awarded, certifying that the bidder has not, either directly or indirectly, entered into any agreement,
participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with the
bid or any contract that may result from its acceptance.

102.7.7 A bid will not be accepted or considered if the bid is the product of collusion among bidders, if the bidder is
disqualified or determined not responsible or if the bid is irregular in accordance with Sec 102.8.

Delete Section 102.9 Bid Guaranty — in its entirety. (See Section 11 of the “Instructions and Notices to Contractors™ in the
bid documents)

Delete Section 102.11.1 in its entirety.

SECTION 105
CONTROL OF WORK

Delete Section 105.1- Authority and Duties of Commission in Contract Administration - items (a) through (h) that
pertain exclusively to MoDOT and not to the County of Jefferson.

Revise 105.4 - Coordination of Contract Documents. - such that the governing ranking will be as follows:

@ Job Special Provisions

(b) Project Specific Drawings

(c) General Provisions

(d) Revisions to MoDOT Standard Specifications
(e) General Special Provisions

f Supplemental Specifications

9) Standard Specifications

(h) Standard Drawings

M Bid Items or Quantities

In the case of discrepancies, calculated dimensions will govern over scaled dimensions.
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SECTION 107
LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

If a Corps of Engineers 404 Permit or Department of Natural Resources Section 401 permit is applicable for a project,
then the permit requirements and conditions will prevail over Section 107.10.

SECTION 109
MEASUREMENT AND PAYMENT

Delete Section 109.9.1.2 of Division 109.9 - Retained Percentage - in its entirety.
Delete Section 109.14 — Price Adjustment for Fuel - in its entirety.

SECTION 201
CLEARING AND GRUBBING

Add the following to Section 201.2.2.1 Clearing:

(e) All branches hanging lower than 18 feet above the finish roadway surface shall be removed over all lanes of
traffic, including up to 3 feet outside the traveled edge of the pavement.

SECTION 203
ROADWAY AND DRAINAGE EXCAVATION,
EMBANKMENT AND COMPACTION

Modify Section 203.3.1 of Section 203.3 — Borrow — as follows:

Replace the first sentence with the following: Borrow will consist of approved material required for the construction of
embankment or for other portions of the work, and shall be obtained from borrow areas shown on the plans, from areas
designated by the engineer, or from other approved sources.

Modify Section 203.4 as follows:

Delete the reference in Section 203.4.1 that states, “Finishing by hand methods will not be required,...”: Replace with the
following:

Hand raking or fine grading by mechanical means of the disturbed areas shall be required to remove debris and
stones. The soil shall be tilled to a depth of 4” and graded to a reasonably smooth surface. All brush, weeds, excess mud
and silt or other debris shall be removed from culverts and channels within the scope of the work in accordance with Sec
104.11.2, even if such structures are used in place.

Replace Section 203.4.1.1 with the following:

Field Stone. Before final project acceptance, the removal and disposal requirements of all loose field stones shall be
guided by the following table:

... Location-limits Limits Maximum Stone Size

! Residential and business where lawns are ! All disturbed areas Relatively free of stones — %"
: maintained maximum

- Foreslopes, roadside ditches and backslopes outside - Right of way 1” maximum

- of maintained lawn areas

. Rock cut sections All disturbed areas As directed by the Engineer

SECTION 206
EXCAVATION FOR STRUCTURES
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Replace Section 206.5.2 — with the following: “Final measurement of Class 3 Excavation for pipe culverts, utilities,
retrofit pipe culverts, drop inlets or manholes will be made to reflect the actual computed quantity established from field
measurements. The plan quantities were estimated based on the random boring data and visual observations of the adjacent
existing ditch lines. The revision or correction will be computed and added to or deducted from the contract quantity.
Measurement of Class 3 Excavation will be made to the nearest cubic yard for each structure of that volume of material
actually removed from within the area bounded by vertical planes of 12-inch minimum to 18 inches maximum outside
of the outer walls of the structure. The upper limits of the volume measured will be the existing ground line, or the
lower limits of the roadway excavation, whichever is lower. The lower limits of the volume measured will include
excavation necessary for pipe bedding.

SECTION 304
BASES AND AGGREGATE SURFACES

Delete Section 304.3.5 - Substitutions for Aggregate Base - in its entirety.

Modify Section 304.5 — Method of Measurement — as follows:
Final measurement of the completed aggregate base course will be based on actual field measurements to the nearest
square yard.

Replace Section 304.6 - Basis of Payment — with the following: “The accepted quantities of aggregate base course of the
thickness and type specified will be paid for at the contract unit price for each of the pay items included in the contract.
Payment will be considered full compensation for water used in performing this work.”

SECTION 401
PLANT MIX BITUMINOUS BASE AND PAVEMENT

Section 401.4 Job Mix Formula — The County may waive submission of representative mixture samples. The Contractor,
at the time he submits his job mix formula, shall request in writing whether samples are required. The County will respond
in writing and if samples are required, they shall be submitted within ten working days of receipt of the County’s letter.

Section 401.4.1 Mixture Design — Modify this paragraph as follows:

The mix design shall be submitted to the County for approval at least seven (7) days prior to mixture production. A mix
design shall be submitted for all County projects. The composition of the mixture shall conform to the following limits

by weight:
Total Mineral Aggregate 94.0-96.5 %
Asphalt Binder 3.5-6.0 %

Add the following item to Section 401.4.2 — Required Information:
() Unit weight of combined mixture.

Modify Section 401.4.3 Mixture Approval so that “the County” is substituted where it presently reads “Construction and
Materials”.

Delete Section 401.5.2 Substitutions - in its entirety.

Delete Section 401.6 Field Laboratory — in its entirety.

Delete Section 401.7.1 and replace with the following:

401.7.1 Weather Limitations. Bituminous mixtures shall not be placed (1) when either the air temperature or the
temperature of the surface on which the mixture is to placed is below 40 F (5 C), (2) on any wet or frozen surface, or

(3) when weather conditions prevent the proper handling or finishing off the mixture. Temperatures are to be
obtained in accordance with MoDOT Test Method TM20.
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If a rainfall event occurs (with rain duration lasting more than 5 min.) before 10am on any given workday, then paving
operation shall be cancelled for the balance of that workday and the contractor is not charged for the workday. Once a
rainfall event begins the contractor is to immediately shut down plant mix operation. No pavement materials will be
accepted at the construction site until further notice from engineer. At the contractor’s request, the engineer may waive
these requirements on an individual basis.

401.7.5.1 Irregularities. Add a sentence preceding the sentence “The outside edge alignment shall be uniform” as follows:
The outside edges of the pavement shall be constructed to an angle of approximately 45 degrees with the surface of the
roadbed and rolled with a hand roller for a smooth appearance.

Replace Section 401.8 Quality Control with the following:

The Contractor shall maintain equipment and qualified personnel or retain the services of a qualified testing laboratory
to perform QC field inspection, sampling, and testing in accordance with applicable portions of Section 403. The
testing service shall be a firm different than the one retained by the County for testing services on that project. The
Contractor shall notify the Engineer at the preconstruction meeting who he intends to use for testing services, the name
of a contact person and his or her telephone number. A proposed third party testing service for dispute resolution
shall be included with the mix design submittal.

Replace the last sentence in Section 401.8.4 Pavement Testing with the following:

The Contractor shall restore the surface from which samples have been taken immediately with the mixture under
production or with a non-shrink concrete grout. A cold patch mixture will not be acceptable.

Replace Section 401.13 Method of Measurement with the following:
Measurement will be in accordance with Sec 403.22 and as modified by the job special provisions.

SECTION 402
PLANT MIX BITUMINOUS SURFACE LEVELING

Delete Section 402.2.2 — in its entirety.

Add the following sentence to the beginning of Section 402.3 Composition of Mixture:

Mixture shall meet the requirements of the asphalt type specified in the contract and/or bidding documents.
Section 402.4 — Replace with the following:

402.4 Job Mix Formula. The mixture shall be in accordance with Sec 401.4 and shall conform to the following limits by
weight:

Total Mineral Aggregate 92.0-96.5 %
Asphalt Binder 3.5-8.0 %

Delete Section 402.9 - in its entirety.

SECTION 403
ASPHALTIC CONCRETE PAVEMENT

Delete Section 403.4.1 — in its entirety.
Replace “Construction and Materials” in Section 403.4.3 with “the Engineer”.

Section 403.6 — Delete the first sentence in its entirety. Revise the fourth sentence to read: “The gyratory compactor shall
be one from MoDOT’s Construction and Materials approved list.”

Delete Section 403.10.2 Substitutions — in its entirety.
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Section 403.11.1 Field Mix Redesign — Replace “Central Laboratory” with “Engineer”.

Section 403.11.1.1 Approval — replace “Construction and Materials” with “the Engineer”. Delete the second sentence in
this section.

Modify the first sentence of 403.17.1 Quality Control Operations — to read “The Contractor shall maintain or retain
equipment and qualified personnel to perform all QC field inspection, sampling, and testing as required by
this specification.” Add the following sentence: “The personnel, if from an independent testing laboratory, shall be
different than the company retained by the County for QC purposes.”

Section 403.17.2 Bituminous Quality Control Plan — Change “Construction and Materials” to “the Engineer”.

Revise the last sentence of 403.22.4.2 Surface Restoration to read: “If bituminous construction has been completed, the
surface from which samples have been taken shall be restored within 48 hours with an approved commercial mixture or
with an approved non-shrink concrete grout. Cold mix is not an acceptable patch.

Delete Sections 403.23.5 through 403.23.7.3 inclusive.

SECTION 407
TACK COAT

Add Section 407.4.1.1 Weather Limitations. Tack coat shall not be applied when either the air temperature or the
temperature of the surface to be tacked is below 40 F. Temperatures are to be obtained in accordance with MoDOT Test
Method TM20.

SECTION 408
PRIME COAT

Add Section 408.4.1.1 Weather Limitations. Bituminous material shall not be applied (1) when either the air temperature
or the temperature of the surface to be primed is below 60 F or (2) when weather conditions prevent the proper construction
of the prime coat. Temperatures are to be obtained in accordance with MoDOT Test Method TM20.

SECTION 413
SURFACE TREATMENTS

Replace “Construction and Materials” in Section 413.30.3 with “the Engineer”.

Replace “Construction and Materials” in Section 413.30.3.1 with “the Engineer”.

Revise Section 413.30.6.1 as follows: Quality Control Operations. Quality control shall be conducted in accordance
with Sec 403.17 as modified herein by the “REVISIONS TO MODOT STANDARD SPECIFICATIONS”, except as

follows.

SECTION 501
CONCRETE

Section 501.3 Mix Design. — Change the last sentence to read:

“The Contractor may be required to submit representative samples of each ingredient to the Engineer for laboratory
testing.”

Revise Section 501.8.2 (e), the fifth sentence, “The Engineer may allow the use of the test concrete for appropriate
incidental construction”, shall be deleted. In its place add the following sentence — “Test concrete shall not be used in
construction”.

Revise Section 501.8.10 to delete the Type 1 field laboratory at the proportioning plant.
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SECTION 502

PORTLAND CEMENT CONCRETE BASE AND PAVEMENT

Delete Section 502.3.7 - in its entirety.

Revise the first sentence in Section 502.11.1 to read, “Prior to approval of concrete mix designs by the engineer, the
contractor shall submit a QCP to the County.”

Delete Section 502.15.3 Smoothness Adjustment — in its entirety.

Delete Section 502.15.3.1 Incentives — in its entirety.

Table I shall be revised so that “Percent of Contract Price” does not exceed 100.

Delete Sections 502.15.6 Width, 502.15.7 Pay Factors, and 502.15.11 PWL Determination Table in their entirety.

SECTION 601
FIELD LABORATORIES

Delete this Section in its entirety.

SECTION 603
WATER LINE INSTALLATION

Revise Section 603.2 - Material. To include the following sentence after the table:

Materials other than those shown may be specified by the Engineer and shall meet AWWA, ASTM, ANSI and NSF
specifications.

Revise Section 603.3.4 - Abandoned Water Mains. To include the following at the end of this section:

8” and larger abandoned water mains remaining under the completed road and or shoulder shall be abandoned by grout
filling the line. Grout shall consist of Mortar for Grout as specified in Section 1066. The cost of the grout, plugs, labor,
fuel and equipment shall be included in the lump sum unit cost for “Removal of Improvements”. Smaller watermains
shall be abandoned as noted above by capping and covering the cap with concrete. PVC watermains may be capped with
caps made of the same material, glued in place.

SECTION 605
UNDERDRAINAGE

Delete Sections 605.10.2.5 through 605.10.2.5.3 in their entirety. Video inspection of edge drains will not be required.

SECTION 620

PAVEMENT MARKING

Replace the second through fourth sentences of Section 620.2.3.1, with “The engineer will visually inspect the
pavement markings for reflectivity. The inspection will take place no sooner than seven days after application. The
contractor may clean any pavement markings at the contractor’s expense prior to the visual reflectivity inspection.

Replace Section 620.2.4.1 with the following:

620.2.4.1 Retroreflectivity inspection will be performed visually. Spotty or lack of reflectivity, when driven during
a nighttime visual inspection will be cause for reapplying the pavement marking at no additional cost to the County.

Revised Section 620.10.5.1 to read:

Final measurements of pavement markings of the type specified will be based on actual field measurements to the nearest
lineal foot. Revisions or corrections will be computed and added or deducted from the contract quantity.

SECTION 622
PAVEMENT AND BRIDGE SURFACE REMOVAL AND TEXTURING
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Revised Section 622.10.4 to read:

Final measurements of coldmilling of the type specified will be based on actual field measurements to the limits shown
on the plans or as directed by the Engineer and computed the nearest square yard. Revisions or corrections will be
computed and added or deducted from the contract quantity.

SECTION 627
CONTRACTOR SURVEYING AND STAKING
Add the following to the end of Section 627.2.1:

In addition, the Contractor shall protect and carefully preserve all official survey monuments, property marks, section
markers and Geological Survey Monuments, or other similar monuments. The Contractor shall notify the Engineer of the
presence of any such survey or property monuments as soon as they are discovered.

Revised Section 627.2.3 to read:

The project will generally have set control points with known coordinates provided by the design consultant. The engineer
will furnish all coordinate data to lay out the job and locate benchmarks as shown on the plans. Except as specified herein,
the contractor shall provide all other staking, including but not limited to, centerline stakes, right of way stakes, additional
lines, connections, ramps, slope stakes, grade stakes, construction benchmarks and reference stakes locating all drainage,
roadway and bridge structures, and utilities necessary for the successful prosecution of the work. Centerline staking
shall be done before construction begins and shall be established at all Pls, PCs, PTs and at 100-foot intervals
within the proposed project limits, including any temporary transition lengths outside the projects limits. Right of way
staking shall be a maximum of 200 feet apart on tangents, at angle changes in the right of way and a maximum of
50 feet apart in horizontal curves, on both sides of the road, at all parcel property lines, and shall be done at the initial
start of the project to facilitate relocation of utilities. Right of way stakes shall indicate cuts and fills to final grade for
help in the determination of utility placement. The contractor shall maintain construction stakes for the duration of the
project at no additional cost to the County. All alignment control established by the contractor shall be referenced, and
a copy of the references shall be furnished to the engineer.

Revised Section 627.2.4 to read:

Any surveying or measurements necessary for computing pay quantities, except for earthwork pay items which quantities
are based on cross sections measurements, will be performed by the engineer. The contractor shall notify the engineer at
least two working days prior to disturbing any areas used to calculate pay items.

Earthwork pay items which quantities are based on cross section measurements shall have “before” and “after” cross
sections performed by the contractor. The contractor shall notify the engineer prior to surveying the cross sections so that
a field representative, designated by the engineer, can be present to witness and record and/or verify the readings. The
contractor shall cooperate with the designated field representative in coordinating the surveying activities.

Add the following to the end of Section 627.4:

Should it be necessary to disturb any survey or property monument (grading, install structure), a Missouri Professional
licensed surveyor shall witness and reference their location, and reset such monument after construction work is
completed and before final acceptance of the project. The cost to protect, preserve and provide any surveying work to
reset survey or property monuments will not be paid for separately but shall be considered as included in the cost of
the project, and no additional compensation shall be allowed.

SECTION 703
CONCRETE MASONRY CONSTRUCTION

Add a sentence to the end of Section 703.3.8 -Surface Sealing for Concrete — that reads: “Surface sealing shall not be
applied until after all defects in the bridge deck surface have been patched per the Engineer’s requirements.”
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SECTION 706
REINFORCING STEEL FOR CONCRETE STRUCTURES

Delete the last sentence in Section 706.2.2 that allows flame cutting of uncoated reinforcement. Reinforcement shall be
saw cut or sheared.

Delete the sentences in Section 706.3.1 that reads: “For bridge decks and top slabs of culverts, bars in the top mat shall
be tied at all intersections except where spacing is less than or equal to 12 inches in each direction, in which case alternate
intersections shall be tied. At other locations, the bars shall be firmly tied at alternate crossings or closer.” Replace this
sentence with: “All reinforcement, including superstructure and substructure, shall be tied at 100% of crossing locations.”

SECTION 712
STRUCTURAL STEEL CONSTRUCTION

Delete the sentence in Section 712.3 that reads: “Any material that has become bent shall be straightened before being
assembled or shall be replaced, if necessary.” Replace it with the following: “Any material that has become bent from the
intended shape shall be replaced at no cost to the County.”

SECTION 720
MECHANICALLY STABILIZED EARTH WALL SYSTEMS

Delete Section 720.3.1 - in its entirety and replace with the following:

The Contractor shall submit product information on the type of mechanically stabilized earth wall system he is proposing.
The wall shall be in conformance with the Plans and Job Special Provisions. Shop drawings and design calculations shall
be submitted and shall be signed and sealed by a Professional Engineer registered in the state of Missouri.

SECTION 724
PIPE CULVERTS

Revise Section 724.3.1 to read:

Inspection of pipe and pipe placement will be performed visually by the County during construction.

Delete Sections 724.3.2, 724.3.3, 724.3.4, 724.3.4.1, 724.3.5, 724.3.6, 724.3.7, 724.3.8, and 724.3.9.

Revise Section 724.4.1 to read:

Final measurements of pipe culverts of the type specified will be based on actual field measurements to the nearest lineal

foot along the geometric center of the pipe. Revisions or corrections will be computed and added or deducted from the
contract quantity.

SECTION 725
METAL PIPE AND PIPE ARCH CULVERTS

Revise Section 725.4 to read:

Backfill material for metal culverts shall consist of crushed stone.

Revise Section 725.4.1 to read:

Crushed stone shall consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B. For all pipe

culverts under roadways or sidewalks crushed stone backfill shall be used for full depth of the trench, and to the subgrade
of the road, and to a point two feet on either side of the pavement width. For backfill under grass areas, the granular
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backfill shall be brought to one foot above the top of the pipe, then completed with earthen backfill to the required grade.
Bedding material shall be the same as that specified above for backfill.

SECTION 726
RIGID PIPE CULVERTS

Delete Section 726.1.2.
Modify the sixth sentence in Section 726.3.1 to read:

All joints shall be sealed with an approved plastic compound, tubular joint seal, an external wrap, cement mortar or other
approved methods to create a soil tight condition.

Modify 726.3.2 Bedding to read:

Bedding for reinforced concrete pipe shall consist of a mixture of stone in accordance with Section 1009, Grade 4,
Gradation B.

Section 726.3.4 - Insert the following after the second sentence:

For all pipe culverts under roadways or sidewalks crushed stone backfill, meeting the requirements of Section 1009, Grade
4, Gradation B, shall be used for full depth of the trench, and to the subgrade of the road, and to a point two feet on either
side of the pavement width. For backfill under grass areas, the granular backfill shall be brought to one foot above the top
of the pipe, then completed with earthen backfill to the required grade.

SECTION 727
STRUCTURAL PLATE PIPE AND STRUCTURAL PLATE PIPE-ARCH CULVERTS

Delete 727.3.3 Bedding and Backfill material and replace with the following:

727.3.3 Bedding and Backfill Material. Bedding for structural plate pipe and structural plate pipe-arch culverts shall
consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B, except if rock is encountered, the
trench shall be excavated to a minimum depth of 8 inches below the bottom of the culvert.

Delete Section 727.3.4.1 and Section 727.3.4.2 and replace with the following:

Backfill shall be with crushed stone consisting of a mixture of stone in accordance with Section 1009, Grade 4,
Gradation B. Stone backfill shall be used for full depth of the trench, and to the subgrade of the road, and to a point two
feet on either side of the pavement width. Layers of backfill shall be carefully tamped in place and shall be kept at
approximately the same elevation on opposite sides of the structure at all times during the progress of work in order to
equalize the loading.

SECTION 731
PRECAST REINFORCED CONCRETE MANHOLES AND DROP INLETS

Revise Section 731.4.1 to read:

Final measurements of precast concrete manholes and drop inlets will be based on actual field measurements to the nearest
lineal foot along the geometric center of the manhole/drop inlet. Revisions or corrections will be computed and added or
deducted from the contract quantity. The depth of the structure will be the vertical distance from the top of the uppermost
precast section to the invert flowline.

SECTION 732
FLARED END SECTIONS

Delete the second sentence in Section 732.5 that reads:
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When two different diameters of pipe are shown on the plans for a given location for Group B or Group C pipe, the
contract unit price for the flared end section or safety slope end section that would be required for the larger diameter pipe
will be used for payment purposes.

SECTION 801
LIME AND FERTILIZER

Revise the third sentence in Section 801.4.1 to read:
The soil shall be thoroughly broken up, worked, tilled and loosened to a minimum depth of 4 inches.
Revise the second sentence of 801.4.2 to read:

After application, the lime and fertilizer shall be thoroughly mixed into the soil to a minimum depth of 4 inches, except
when applied hydraulically on slopes steeper than 2:1.

SECTION 802
MULCHING

Add the following to Section 802.1 Description.:

If a specified stabilization covering is not indicated in the contract, mulch overspray shall be applied over rocky type soils.
In all other cases, the contractor shall have the options of mulch overspray, embedment, or other methods as approved
by the engineer.

SECTION 803
SODDING

Add the following to Section 803.3 Construction Requirements:

Sodding placed at the downstream end of a flared end section or the downstream end of a pipe without a flared end section
shall be securely fastened with metal clips. The sod shall be placed slightly lower than the flowline of the flared end
section or the flowline of the culvert. Sod washed away by flows through the culvert shall be cleaned up, disposed of and
replaced by the Contractor at no additional charge to the County.

SECTION 804
TOPSOIL

Add Section 804.3.3 The Contractor shall be responsible for obtaining all necessary permits for removal of topsoil from
an area. This shall include but not be limited to land disturbance, stormwater discharge, endangered species, farmland
protection, wetlands, hazardous waste and cultural resources. Contact agencies for most of these are listed on MoDOT’s
website under Local Public Agency Manual.

SECTION 805
SEEDING

Revised the following under Section 805.3 Construction Requirements:

805.3.1 The seedbed shall be prepared in accordance with Sec 801. Seeding shall be done before the seedbed becomes
eroded. Seed shall be uniformly applied at no less than the rates specified in the contract provisions. If no seeding rates
are shown in the contract documents, the following seeding and fertilizing rates shall be used:

(pure live seed per acre)

Tall Fescue 60% 120 lbs per acre

Orchard Grass  20% 40 Ibs per acre

Annual Rye 20% 40 Ibs per acre
Total 200 Ibs per acre

Revise 805.3.2 to read:

PW15113BXC2

(based on pure nutrients, no filler)

Nitrogen 80 Ibs per acre
Phosphoric Acid 80 Ibs per acre
Potash 80 Ibs per acre

Total 240 Ibs per acre
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805.3.2 Disturbed areas outside of authorized construction limits shall be seeded at the contractor’s expense unless such
disturbed areas are adjacent to the construction limits and caused by utility relocation/adjustment work. Disturbed areas
caused by such utility work shall be prepared and seeded as directed by the Engineer.

Add Section 805.3.4:

805.3.4 Seeding application methods shall be as follows:

Drop seeding shall only be allowed in small disturbed areas as approved by the engineer; Drill seeding shall be allowed
for flat areas and slopes up to 3(H):1(V); and

Hydro seeding shall be required on slopes 3(H):1(V) or steeper.

Revise Section 805.4 to read:

805.4 Acceptance. Acceptance of permanent seeding will be made when seeded disturbed areas meet the requirements
for final stabilization as defined as a minimum uniform 70% perennial vegetative cover over disturbed land areas.
Inspection for acceptance will be made within 60 days after seeding excluding seeding dates that fall between September
30 and March 1. Seeding that occurs between September 30 and March 1 will be inspected no earlier than May 1.

SECTION 806
POLLUTION, EROSION AND SEDIMENT CONTROL

Revise 806.4.4 to read as follows:

Erosion control features shall be in place prior to any clearing and grubbing of the construction site. Additional erosion
control features may need to be installed as the project continues and problem areas become exposed. Until the site is
stabilized, all erosion and sedimentation control BMPs must be maintained properly. Maintenance must include
inspections of all erosion and sedimentation control BMPs after each rainfall event and on a weekly basis. A written
inspection report by the contractor shall be submitted to the engineer after every inspection. The report shall state a
summary of the site conditions, the status of the erosion and sediment control BMPs, date, time and name of the
inspector. The Contractor shall maintain all erosion control features by removing silt buildup so that the erosion control
feature is fully effective. Any erosion control features knocked down during construction shall be reinstalled at no
additional cost to the County.

Add a paragraph to 806.80.3 as follows:

The Contractor shall maintain the temporary pipes throughout the length of the project. Pipes, backfill and road surface
washed out shall be replaced at no additional cost to the County.

Add the following sentence to 806.100.2.2:
The Contractor shall maintain the temporary stream crossing throughout the length of the project. Pipes, backfill and
road surface washed out shall be replaced at no additional cost to the County.

END OF “REVISIONS TO MODOT STANDARD SPECIFICATIONS”
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A. GOVERNING SPECIFICATIONS AND DEFINITION CHANGES

The general requirements, provisions and technical specifications governing the
completion of the work contemplated shall be the Missouri Standard Specifications for
Highway Construction, 2016 edition, and are made a part of this contract, although not
reproduced herein.

The Job Special Provisions, General Special Provisions and other State requirements
are contained within these Job Specifications.

The Job Special Provisions, General Special Provisions and the Construction
Drawings shall take preference over all other documents whenever any disagreement
exists.

All reference to the “Commission” made in the above said Missouri Standard
Specifications shall be interpreted as the Jefferson County Public Works Department,
Jefferson County, Missouri.

All reference to the “Engineer” made in the above said Missouri Standard
Specifications, shall be interpreted as the County Director of Public Works/Highway
Engineer, Jefferson County Public Works Department, Hillsboro, Missouri.

All reference to the “State” made in the above said Missouri Standard Specifications
shall be interpreted as Jefferson County, Missouri.

B. CONSTRUCTION STAKING

This is not a bid item. The Contractor is responsible for all construction staking,
establishing lines (including true centerline of roadway as noted in other job special
provisions), and setting of grades and slopes. The costs associated with construction
staking shall be included in Mobilization.

C. INSPECTION WAIVER

This is not a bid item. The County requires inspection of materials and products and
requires certifications from the manufacturers or suppliers for compliance with the
specifications. Supplier's material certification shall be required for the following items:

Asphalt — Mix design required

Weight tickets

Prime and Tack Coats

Temporary Pavement Markers

Pavement Markings

The County will be responsible for the following job control testing:
Asphalt (extraction and compaction)
Concrete (slump, air and cylinders)

Submittal — Contractor shall submit certifications, signed by the material suppliers
and the Contractor, that all materials meet specification requirements. Mix designs of
asphalt mixes shall be submitted to the Engineer for approval, at least two weeks prior to
placement of material and shall be field inspected by the Engineer during placement of the
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material. Certified weight tickets shall be provided for verification of quantity for asphalt.
Independent assurance sampling of the asphalt will be performed by the Missouri
Department of Transportation.

This waiver does not relieve the Contractor from compliance. The Contractor shall
provide the materials for field-testing at no additional payment.

D. BITUMINOUS PAVEMENT MIXTURE PG64-22 (TYPE BP-1)

This bid item shall include all labor and material to construct a 2” thick asphaltic
surface course over the driving lanes as specified herein and in accordance with Section
401 of the above said Standard Specifications. Pavement mixtures shall be Type BP-1 as
detailed in Section 401 of the above said Standard Specifications. The asphalt cement
used in the mixture shall be PG64-22. The virgin aggregate that is used in the mixture
shall be from a State approved ledge.

The job mix formula shall be submitted to the Engineer for approval, at least one
week prior to preparing any of the mixture for the project.

The weight of the mixture will be determined from the batch weight if a batch-type
plant is used. If other types of plants are used, the weight of the mixture will be determined
by weighing each truck load on scales in accordance with Sec 310. Measurement will be
made to the nearest 0.1 ton for the total tonnage of material accepted.

The unit bid price shall include all labor and material to furnish and construct the
required course of bituminous pavement over the driving lanes and as detailed within these
specifications. The costs associated with cleaning or sweeping the road shall be included
under mobilization.

The contractor shall take care to ensure that a 2” compacted surface course is
provided. The mixture shall be spread with an approved spreading and finishing machine.
A track type paver capable of paving at least 10ft. beyond center of LANE is required.

Rolling shall be by a pneumatic tire roller weighing no less than 10 tons, a tandem-
type steel wheel roller weighing no less than 10 tons or an approved vibratory roller. A
minimum of two rollers, meeting the above requirements, shall be kept on the job during
the paving process. If either roller fails to function properly, paving operations shall cease
until the roller is repaired or replaced.

Section 401.8.1 Mixture Testing will be strictly adhered to (see Job Provision for
REVISIONS TO MODOT STANDARD SPECIFICATIONS).

A uniform crown of 2% is desired on both the driving lanes. Wherever possible the
new pavement edge shall have a beveled edge with a bevel angle of 30 degrees,
commonly referred to as a “Safety Edge”. The edge shall be compacted by rolling or hand
tampered. The driveway may require additional hand work. This is covered under item F.

Compaction roller(s) shall begin as soon as the overlays can bear the weight with no
undue displacement. The compacted mixture shall have a density of not less than 95
percent of that obtained by the laboratory compaction of a specimen made in the
proportions of the approved mixture. Density will be determined by the direct transmission
nuclear method in accordance with MoDOT Test Method T41 or by a specific gravity
method.

The longitudinal construction joint between lanes for the surface course shall be at
the center of the finished pavement.

All driving lanes, driveways and entrances shall be made accessible by an asphalt
wedge on the same day that the base or surface course is placed. Refer to Section 401 of
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the above said Standard Specifications for specific details. Measurement and payment for
this item will be in accordance with sec. 401 of the Missouri Standard Specifications for
Highway Construction, 2016.

E. BITUMINOUS PAVEMENT MIXTURE PG64-22 (Base)

This bid item shall include all labor and material to construct a minimum 8.5”
thick asphaltic base course over the Type 5 aggregate base as specified herein and in
accordance with Section 401 of the above said Standard Specifications. The base course
should be placed in two evenly spaced lifts. The limits of the Base Course will be from
Station 100+85 to 101+15, 30 feet. Pavement mixture shall be Type BP-2 as detailed in
Section 402 of the above said Standard Specifications. The asphalt cement used in the
mixture shall be PG64-22. Aggregate from the mixture shall be from a State approved
quarry and ledge.

The job mix formula shall be submitted to the Engineer for approval, one week prior
to paving. The mixture shall be spread with an approved spreading and finishing machine.
A track paver is required.

The contractor shall take care to ensure that a compacted 8.5” minimum base
course is provided along with a uniform crown of 2% on both driving lanes.

The construction joint between lanes for the Base course shall be 1 foot off center
from the finished road (1 foot from the construction joint in the finished road surface).

Compaction roller(s) shall begin as soon as the overlays can bear the weight with no
undue displacement. The compacted mixture shall have a density of not less than 95
percent of that obtained by the laboratory compaction of a specimen made in the
proportions of the approved mixture. Density will be determined by the direct transmission
nuclear method in accordance with MoDOT Test Method T41 or by a specific gravity
method.

All driving lanes, driveways and entrances shall be made accessible by an asphalt
wedge on the same day that the base or surface course is placed. Refer to Section 401 of
the above said Standard Specifications for specific details.

The unit of measurement for this item shall be “TON".

The unit bid price shall include all labor and material to furnish and construct the
Bituminous Pavement PG64-22(BP-2 Mix) over the driving lanes and as detailed within
these specifications. The costs associated with cleaning and sweeping the road and
disposal shall be included under mobilization.

F. TACK COAT

This bid item shall include treating the layers of asphalt within the road or entrance
with a bituminous tack coat prior to placement of the next lift. It shall be a grade SS-1H
with an application rate of 0.05 Gal/SY and/or as directed by the Engineer in accordance
with Section 407 Tack Coat of the above said Standard Specifications. Tack shall be
properly cured and the tacked surface shall be cleaned of all dirt and materials before
asphalt application. Engineer will determine necessity of tack between lifts or before
surface course.
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Measurement of the tack coat will be to the nearest 10 gallons and paid for at the
contract unit price. Quantity to be paid for will be measured prior to the addition of water, if
needed. No direct payment will be made for water added to the asphalt emulsion

G. MAILBOXES

This is not a bid item. Mailboxes damaged by the Contractor shall be replaced by
the Contractor at no additional cost to the County. Mailboxes moved to facilitate paving
operations shall be replaced by the Contractor. Posts shall be plumbed, anchored, and
set to the proper height as required by the postal authorities. Replacement of mailboxes
shall be done in a timely manner. No direct payment will be made for the removal,
relocation, raising or replacement of mailboxes or support posts. Refer to Section 104.10.1
of the above said Standard Specifications.

H. RESPONSIBILITY OF THE CONTRACTOR

It is the responsibility of the contractor to maintain a clean and safe work zone for
both the workers and the general public. Special steps may be necessary to ensure safety
for everyone. This includes but is not limited to: Removing debris and excess rock from
the road surface, special flagging techniques to adequately space traffic, enforcement of
the work zone speed limit, and approved safety wear for everyone within the work zone.

[. UTILITIES
1. For informational purposes, only, the following is a list of names, addressed, and
telephone numbers of the known utility companies in the area of the construction
work for this project:

TELEPHONE — AT&T
122 NORTH SECOND ST
FESTUS, MO 63028
OFFICE: 636-931-7525

AMEREN MISSOURI

6450 HWY MM

HOUSE SPRINGS, MO 63051
314-992-8902

CHARTER COMMMUNICATIONS
815 CHARTER COMMONS DRIVE
TOWN & COUNTRY, MO 63017
636-387-6643

CONSOLIDATED PUBLIC WATER SUPPLY C-1
PO BOX 430

BARNHART, MO 63012

636-943-2500
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The existence and approximate location of utility facilities known to exist, as shown
on the plans, are based upon the best information available to the County at this
time. This information is provided by the County “as-is” and the County expressly
disclaims any representation or warranty as to the completeness, accuracy, or
suitability of the information for any use. Reliance upon this information is done at
the risk and peril of the user, and the County shall not be liable for any damages that
may arise from any error in the information. It is, therefore, the responsibility of the
contractor to verify the above listing information indications existence, location and
status of any facility. Such verification includes direct contact with the listed utilities.
Utility locate service is 1-800-DIG-RITE.

2. The county does not warrant that the above listing or the depiction of utility lines or
facilities on other bidding documents are complete or accurately reflect either all
utilities or their precise locations within or adjacent to the project limits or the status
of any relocation work.

J. COORDINATION AND PROTECTION OF EXISTING UTILITIES

General:

This JSP is to describe the coordination with the various existing utilities at this project site.
The below descriptions are intended to give an overall summary and the Contractor is
required to coordinate with each utility for their specific requirements.

1. Coordination with AMEREN MISSOURI
There are overhead lines along the west side of the road owned by Ameren Missouri. The
overhead lines will not be relocated for this project. Contractor to work around existing
facilities as shown on contract drawings.

This project was specified to be a pre-cast box culvert with cast-in-place wing walls. The
pre-cast box would allow the Contractor to only shut down the road for a day or two to
install the box. The remainder of the work would be performed while having traffic control
in place to allow one lane of traffic at a time through the construction zone. Using large
cranes and/or tall equipment at this site to set precast may be difficult. If the proximity of
overhead lines prohibits the Contractor from installing a precast box culvert, then a cast-in-
place option may be used instead. Therefore, a cast-in-place alternate structure may be
included in the Base Bid Contract Documents. If a cast-in-place box culvert option is
chosen, refer to standard drawing 703.11J of the 2016 Missouri Standard Plans for details.
Please note that it is crucial the interior dimensions of the box remain the same as those on
the plans.

Contractor to coordinate with Ameren Missouri to ensure their existing facilities do not
impede or delay the contract work.

2. Coordination with AT&T
AT&T has relocated their lines off the west side of the existing structure and placed them
approximately 5 feet beneath the flowline directly in front of the wing wall
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3. Coordination with CHARTER COMMUNICATIONS
Charter Communications has not relocated or submitted a relocation plan for this project at
this time.

Contractor to coordinate with Charter Communications to ensure their facilities do not
impede or delay the contract work.

4. Coordination with CONSOLIDATED PUBLIC WATER SUPPLY C-1
The water district has relocation plans to over deepen their line on the east side of the
culvert to avoid possible conflicts.
Contractor to coordinate with Charter Communications to ensure their facilities do not
impede or delay the contract work.

K. TECHNICAL SPECIFICATIONS

The following Technical Specifications supplement the 2016 edition of the "Missouri
Standard Specifications for Highway Construction” and the latest edition of the "Manual on
Uniform Traffic Control Devices for Streets and Highways", in effect on the date of the
invitation for bids. All work on this project shall be done in accordance with these
specifications and details except as provided in the Contract Documents.

CLEARING AND GRUBBING

This work shall consist of clearing, grubbing, removing, and disposing of vegetation within
the construction limits, as shown on the plans, according to Section 201 of the Standard
Specifications. If the fence at 7448 Old Lemay Ferry Road is damaged due to construction
operations, then it will be the Contractor’s responsibility to replace the portion of damaged
fence with the same type of fence.

Erosion control measures shall be installed immediately after clearing and grubbing takes
place, including silt fence, ditch checks, and temporary seeding for areas that will be left
exposed for more than seven days.

This work will not be measured but will be paid for at the contract lump sum price for
CLEARING AND GRUBBING.

REMOVAL OF IMPROVEMENTS

This work shall consist of removal and disposal of existing pavement, drainage structures
and other improvements as shown on the plans and according to Section 202 of the

Standard Specifications.

The Contractor shall remove and dispose of the existing drainage structure, according to
Section 202 of the Standard Specifications except this work shall include the removal of the
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existing structure, including existing footings within the limits of excavation for new
structures.

The Contractor shall remove and dispose of the existing pavement in its entirety, off site.
The depth and composition of the existing pavement is not known and no additional
compensation will be allowed for pavement removal. Materials removed shall be hauled
from the site and disposed of at a location so as to not violate local, state, or federal laws,
regulations, or ordinances, nor create a liability for the County. The Contractor shall
indemnify and hold the County harmless for any costs or liability for failure to comply with
any such local, state, or federal laws, regulations, or ordinances.

The Contractor shall provide the Engineer with the address of the disposal site and the
name of the property owner at least three (3) days prior to the start of pavement removal. If
the disposal site is not a previously licensed landfill, the Contractor shall provide evidence
of Municipal or County permits as well as a written acknowledgement by the owner that he
has approved the placement of material on the specified property prior to any disposal in
said site.

Full depth saw cutting shall be required at the limits of all removal items. Extreme care
shall be exercised to avoid damage to adjacent concrete to remain in place. It is essential
that these cuts be made full depth to ensure a clean vertical edge to prevent fracture of the
adjacent pavement that is to remain. Any liquid residue resulting from the sawcutting shall
be immediately and completely washed from the pavement.

Payment for this work will be made at the contract unit price per lump sum for REMOVAL
OF IMPROVEMENTS, and shall include all labor, materials, equipment and tools necessary
to sawcut, remove, dispose of, and complete all other work specified under this item.

CLASS 4 EXCAVATION
This work shall consist of the excavation and backfill related to the construction of the
concrete box culvert according to Section 206 of the Standard Specifications, except as

modified in the contract plans.

Any unsuitable material encountered shall be removed from the site and will not be allowed
to be incorporated into the improvements.

This work shall be measured for payment according to Section 206 of the Standard
Specifications in cubic yards, except as modified in the contract plans.

This work will be paid for at the contract unit price per cubic yard for CLASS 4
EXCAVATION.
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TYPE 5 AGGREGATE BASE (4" THICK)

This work shall consist of shaping and preparing the base section, placing and compacting
an aggregate base in conformity with the proposed typical pavement sections, as shown in
the plans, and according to Section 304 of the Standard Specifications.

During excavation for the rock base, the grade shall be scarified to facilitate drying or
moistened as necessary to permit proper compaction. Prior to placement of the rolled
stone base, the grade shall be uniform, rolled and compacted to not less than ninety
percent (90%) of the maximum density as determined by the Modified Proctor Test
AASHTO T-99 (ASTM D-1557). The County may, at its sole discretion, accept proof rolling
as evidence of compactive effort in lieu of in place density tests.

The type of material to be used in the aggregate base shall be Type 5 Aggregate, per
Section 1007 of the Standard Specifications. The aggregate base shall be placed on the
graded and compacted subgrade then shaped and compacted to not less than ninety
percent (90%) of the maximum density as determined by the Modified Proctor Test
AASHTO T-99 (ASTM D-1557).

Payment for this work will be made at the contract unit price per square yard for TYPE 5
AGGREGATE BASE (4" THICK), and shall include full payment for all labor, equipment and
materials required to furnish, haul, place and compact the crushed stone base per the
typical section in the plans. Soft spots and unstable areas resulting from the contractor's
operation and sequence of work shall be removed and replaced with an approved material
at no additional cost to the County.

FURNISHING AND PLACING TYPE 3 ROCK DITCH LINER

This work shall consist of grading and shaping the channel and furnishing, transporting and
placing a protective course of stone as shown on the plans and according to Section 609.70 of
the Standard Specifications, except as modified herein.

Existing channel shall be graded as shown on the plans to transition from the end of the box
culvert to the existing channel over the length of the rock blanket.

Filter fabric will not be required.

Granular bedding material shall be a minimum of 6 inches thick and shall be according to
Section 1010 of the Standard Specifications.

The minimum thickness of rock blanket shall be 30 in. and shall be according to Section
611.30 of the Standard Specifications.

This work will be paid for at the contract unit price per cubic yard for FURNISHING TYPE 3
ROCK DITCH LINER and PLACING TYPE 3 ROCK DITCH LINER, which price shall include
all excavation, grading, shaping, and all materials necessary to furnish and place the bedding
material, and rock blanket. Filter Fabric and bedding material will not be measured and paid
for separately.
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TRAFFIC CONTROL

This work shall consist of furnishing, placing and maintaining signs, flags, barricades,
fences, channelizers, cones and furnishing flagmen in accordance with the Manual on
Uniform Traffic Control Devices (MUTCD), provisions of this section, per the Construction
Details, according to Section 616 of the Standard Specifications.

The Contractor shall provide, erect, move, and maintain traffic control devices in good
condition as necessary to properly protect the work and provide for safe and convenient
public travel for all work until acceptance by Jefferson County. The Contractor shall provide
all signs, posts, channels, fasteners, barricades, fences, labor, and equipment to place the
signs in accordance with the plans and these specifications and as may be additionally
required by the County.

The Contractor shall verify daily that proper placement of devices is maintained, and all
devices that are no longer necessary have been removed. Any device that becomes
damaged or unserviceable shall be promptly replaced. Signs shall be placed as indicated
on the drawings and as required by the MUTCD. Construction phasing and related signage
may vary if the County approves alternative phasing proposed by the Contractor.

The Contractor shall keep all street name and traffic signs in service during the construction
period. If construction activities obscure or otherwise reduce the effectiveness of a traffic
sign, the Contractor shall either reset the sign or provide additional signage as required by
the Engineer. The Contractor shall reset signs, as appropriate, after construction.

The Contractor shall provide the County with the name and telephone number of an
individual who shall be on 24-hour call for erection and maintenance of traffic control
devices or other problems that may arise.

Box Culvert Bid Alternate A will allow for full closure of the road for one (1) week to allow for
the installation of the precast concrete box culvert. The detour plan provided in the specs
shall be used during the closure. The remainder of the project shall be completed with
traffic control in place to allow for one lane of traffic through the construction zone during
working hours.

Box Culvert Bid Alternate B will allow for a full closure of the road for the duration of the
project. The detour plan provided in the specs shall be used for the entire project.

Payment for this work will be made at the contract unit price per lump sum for TRAFFIC
CONTROL, for all labor, materials and equipment, as needed to complete the work in
accordance with these specifications. A fractional amount, equal to the percent of work
completed and approved for payment, will become due and payable at completion of
closing Old Lemay Ferry Road to traffic.
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MOBILIZATION

This work shall consist of preparatory work and operations as described in Section 618 of the
Standard Specifications.

Payment for this item shall be at the contract unit price per lump sum for MOBILIZATION and
will be paid utilizing partial payments following the provisions set forth in Section 618 of the
Standard Specifications.

CLASS “B-1" CONCRETE (CULVERTS)

This work shall consist of the construction of the concrete box culvert according to Section
703 of the Standard Specifications.

All materials, proportioning, air-entrainment, mixing, slump, and transporting of Class B-1
concrete shall be according to Section 501 of the Standard Specifications.

The Contractor shall be responsible for diverting the water flow from the construction area.
The Contractor shall submit the proposed method of water diversion to the Engineer for
approval prior to beginning work.

This work shall be measured for payment according to Section 703 of the Standard
Specifications in cubic yards.

This work will be paid for at the contract unit price per cubic yard for CLASS “B-1”
CONCRETE (CULVERTS). No direct payment will be made for water diversion, cost to be
included in the contract unit price for CLASS “B-1" CONCRETE (CULVERTS).

For quantities for Box Culvert Bid Alternate B, refer to standard drawing 703.11J of the
2016 Missouri Standard Plans. Payment for Alternate B will be in Lump Sum.

REINFORCING STEEL (CULVERTS)

This work shall consist of furnishing and placing reinforcing steel according to Section 706
of the Standard Specifications.

This work shall be measured for payment according to Section 706 of the Standard
Specifications in pounds.

This work will be paid for at the contract unit price per pound for REINFORCING STEEL
(CULVERTYS).

For quantities on Box Culvert Bid Alternate B, refer to standard drawing 703.11J of the
2016 Missouri Standard Plans. Payment for Alternate B will be Lump Sum.

PW15113BXC2 Page 61 of 119
JSP-11



SEEDING — WARM SEASON MIXTURES

This work shall consist of preparing a seed bed, fertilizing, seeding, mulching, and watering
seeded areas for a period of three (3) weeks at the locations and to the limits as shown on
the plans, as specified herein, and according to Sections 801, 802, and 805 of the Standard
Specifications.

The top three inches (3") of soil shall be in a firm, tillable condition, with the top two inches
(2") to be clean topsoil, whether available on site or provided by the Contractor. The clean
topsoil shall be clod and lump free. Tilling of the topsoil shall be required if any clods or
lumps are observed.

Fertilizing shall consist of applying a commercial grade, slow release, "starter" fertilizer of a
1-2-1 ratio mixture, or approved substitute, with a "drop type" spreader at a rate of 250
pounds per acre or 6 pounds per 1,000 square feet. Twenty to thirty percent (20% - 30%)
of the nitrogen in the fertilizer shall be slow release.

Seeding shall consist of applying a mixture of grass seed at a minimum rate of 435 pounds
per acre, or 10 pounds per 1,000 square feet, with a "drop type" spreader. The seed
mixture shall consist of fifty percent (50%) Turf Type Tall Fescue (top 10 varieties as listed
in the National Turf Grass Evaluation Program), ten percent (10%) 98/85
(purity/germination) Kentucky Blue Grass (i.e. Huntsville, Ken Blue, or equal / "non-
aggressive"), forty percent (40%) Turf Type Perennial Rye (i.e. Pinnacle or equal / "fine-
blade™).

Mulching shall consist of Type 1 Mulch (vegetative) and shall be applied at the rate in the
Standard Specifications, 115 pounds per 1,000 square feet.

All disturbed areas shall be repaired and seeded as specified. Seeding per these
specifications shall be used to repair disturbed areas outside the pay limits by the
Contractor at his own expense.

If seeded areas do not show acceptable grass growth after a reasonable period of time,
such areas shall be re-seeded as directed by the Engineer.

The Contractor shall water all re-seeded areas at a minimum rate of 156 gal per 1,000
square feet, on a daily basis for a period of three (3) weeks starting with the day that the
seed is placed. Should weather conditions permit, the watering operation may be omitted
on any given day, but only with the prior permission of the Engineer.

Payment for this work will be made at the contract unit price per acre for SEEDING —
WARM SEASON MIXTURES, which price shall include fertilizer nutrients, seed and mulch
as specified herein and no additional compensation will be allowed. Payment will be made
after the seeded area has been watered for the required three (3) weeks.
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SILT FENCE

This work shall consist of furnishing, installing, and maintaining erosion control measures
as shown on the plans, Standard Drawings, according to Section 806.70 of Standard
Specifications, and as directed by the Engineer to prevent soil materials from entering the
stream and to prevent soil materials from leaving disturbed areas.

Maintenance of installed silt fence throughout the project is required. All silt fence shall be
inspected at least every week and after every storm event. All accumulated sediment shall
be removed from the front of the fence, damaged fence shall be replaced, and any areas
susceptible to undermining shall be treated.

Payment for this work will be made at the contract unit price per foot for SILT FENCE.
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M4-8
ROAD CLOSED ROAD CLOSED ROAD CLOSED (OETOWR ) 5575 1p-
0.2 MILES AHEAD 1.8 MILES AHEAD %Lg PjFLP;’;YSFEORFR;VEgsED
NO THRU TRAFFIC NO THRU TRAFFIC N0 THRU TRAFFIC OLD LEMAY SPECIAL
R11-3a R11-3a R11-3a FERRY ROAD 48" X 30
60”7 x 307 60”7 x 307 60”7 x 307
M4-8
(oEToUR ) 478 END (TR J 237 e
24" X 127 DETOUR 7 Q)
DETOUR OLD LEMAY
SPECIAL
[OLD LEMAY || speciaL AHEAD M4-8a FERRY ROAD || 487 X 307
48" X 30 \ ))
FERRY ROAD oar Y 1gr
(7 )
M6—1L wao-2 USE OLD || speciaL
21" X 15” @ HWY M 48”7 X 307
@ 36" X 36" > 2/
[ DETOUR l giﬂ—sx 197 TRAFFIC CONTROL SIGNS
SIZE AREA TOTAL
LGD# SIGN QUANTITY DESCRIPTION
OLD LEMAY SPECIAL (IN.) (SQFT) AREA
FERRY ROAD 48”7 X 30 1 R11-3a | 60x30 125 1 125 ROAD CLOSED 0.2 MILES AHEAD
2 R11-3a | 60x30 125 1 125 ROAD CLOSED 1.8 MILES AHEAD
3 R11-3a | 60x30 125 1 125 ROAD CLOSED 0.8 MILES S. OF WEDDE
g?ﬂ_lﬁ 157 SPECIAL | 48x30 10.0 4 40.0 SPECIAL OLD LEMAY FERRY ROAD SIGN
@ 4 M4-8 24 %12 2.0 4 8.0 DETOUR
M6-1L 21x15 22 4 8.8 LEFT ARROW
SPECIAL | 48x30 10.0 6 60.0 SPECIAL OLD LEMAY FERRY ROAD SIGN
5 M4-8 24 %12 2.0 6 12.0 DETOUR
M6-1R | 21x15 22 6 13.1 RIGHT ARROW
SPECIAL | 48x30 10.0 3 30.0 SPECIAL OLD LEMAY FERRY ROAD SIGN
6
W20-3 | 36x36 9.0 3 27.0 ROAD CLOSED AHEAD
7 W20-2 | 36x36 9.0 3 27.0 DETOUR AHEAD
SPECIAL | 48x30 10.0 7 70.0 SPECIAL OLD LEMAY FERRY ROAD SIGN
8
M4-8 24 x12 2.0 7 14.0 DETOUR
OLD LEMAY SPECIAL 9 M4-8a 2418 3.0 2 6.0 END DETOUR
FERRY ROAD 48" X 30° SPECIAL | 48x30 10.0 1 10.0 SPECIAL OLD LEMAY FERRY ROAD SIGN
10 M4-8 24 %12 2.0 1 2.0 DETOUR
@ SPECIAL | 48x30 10.0 1 10.0 TAKE OLD HWY M SIGN
NOTES: 353.4 TOTALS
1> No direct payment will be made to the controactor to recover the cost of equipment,
labor, materials or time required for signing the detour. The cost of signing the detour shall
be included in traffic control as a lump sum,
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ENVIRONMENTAL/CULTURAL PERMITS,
LAND DISTURBANCE PERMIT(s),
APPROVAL LETTERS RAILROADS, ETC.

The following permits have been acquired and are included herein:

1. Army Corp of Engineer’s 404 Permit / MODNR 401 Water Quality
Permit

2. MoDNR Land Disturbance Permit
3. Jefferson County Land Disturbance Permit
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DEPARTMENT OF THE ARMY
ST. LOUIS DISTRICT CORPS OF ENGINEERS
1222 SPRUCE STREET
ST. LOUIS, MISSOURI 63103-2833

REPLY TO
ATTENTION OF:

November 30, 2015

Regulatory Branch
File Number: MVS-2015-829

Mr. Robert Russell
Jefferson County

PO Box 100

Hillsboro, Missouri 63050

Dear Mr. Russell:

We have reviewed the submittal dated November 5, 2015, regarding the project known as
Old Lemay Ferry Road Culvert Replacement. The proposed project consists of the removal of the
existing 8 x 6’ culvert that carries Old Lemay Ferry Road over an unnamed tributary to Glaize
Creek. Replacement of the current structure is needed to correct structural, geometric and
hydraulic deficiencies. The culvert will be replaced with an 8’ x 6’ box culvert that will span the
entire channel width. Rock will be placed on each end of the culvert to prevent erosion.

The project is located near 7448 Old Lemay Ferry Road, in the town of Barnhart. More
specifically, the project occurs in Section 29, Township 42 North, Range 5 East, Jefferson County,
Missouri. The approximate geographic coordinates of the site are 38.342305° north,
-90.484305° east.

Based upon a review of the U.S. Geological Survey 7.5-minute topographical map, soil survey,
National Wetland Inventory and the submittal, we have determined that the unnamed tributary to
Glaize Creek possesses an ordinary high water mark and has defined bed and bank features at this
location. Glaize Creek is a primary tributary to the Mississippi River and would be considered a
jurisdictional water of the United States. Therefore, the placement of fill material below the
ordinary high water elevation requires a permit from this office.

The Corps of Engineers has determined that this activity is authorized under Section 404 of
the Clean Water Act by an existing Department of the Army nationwide permit for Linear
Transportation Projects as described in the February 21, 2012, Federal Register, Reissuance of
Nationwide Permits; Notice (77 FR 10276), Appendix A (B)(14). This verification is valid until
March 18, 2017, unless the District Engineer modifies, suspends, or revokes the nationwide permit
authorization in accordance with 33 CFR 330.5(d). If you commence, or are under contract to
commence, this activity before the nationwide permit expires, you will have 12 months after the
date the nationwide permit expires or is modified, suspended, or revoked, to complete the activity
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under the present terms and conditions of this nationwide permit.

Enclosed is a copy of the nationwide permit and conditions and management practices with
which you must comply. You are reminded that General Condition 12 of the nationwide permit
mandates that “Appropriate soil erosion and sediment controls must be used and maintained in
operating condition during construction, and all exposed soil and other fills, as well as any work
below the ordinary high water mark or high tide line, must be permanently stabilized at the
earliest practicable date.”

In accordance with General Condition number 30 of the Nationwide Permit, a compliance
certification (Attachment A of this package) must be completed within 30 days of project
completion or the permit issuance may be revoked and considered null and void.

The Missouri Department of Natural Resources Water Protection Program (MDNR/WPP) has
conditionally issued general Section 401 Water Quality Certification for this nationwide permit,
subject to special conditions (see enclosure). These conditions are part of the Corps permit. If you
have any questions regarding the Water Quality Certification conditions, you may call Ms. Stacia
Bax, MDNR/WPP, at (573) 526-4586.

This determination is applicable only to the permit program administered by the Corps of
Engineers. It does not eliminate the need to obtain other federal, state or local approvals before
beginning work. This permit verification does not convey property rights, nor authorize any injury
to property or invasion of other rights.

You are reminded that the permit is based on submitted plans. Variations from these plans
shall constitute a violation of Federal law and may result in the revocation of the permit. If this
nationwide permit is modified, reissued, or revoked during this period, the provisions described at
33 CFR 330.6(b) will apply.

The jurisdictional determination for this project is considered a preliminary jurisdictional
determination (PJD) in accordance with Corps regulations at 33 CFR Part 331. A PJD is an expedited
determination that does not require interagency coordination but it is also not appealable. If you
consent to the findings of this PJD, please sign and date the enclosed Preliminary Jurisdictional
Determination Form and return it to this office at the letterhead address. If you do not agree with
the PJD, you may request an Approved Jurisdictional Determination, which may be appealed, by
contacting our office for further instruction.

If you have any questions, please contact me at (314) 331-8579. Please refer to file number
MVS-2015-829. | am forwarding a copy of this letter, without enclosures, to Ms. Stacia Bax, MDNR-
WPP; Ms. Judith Deel, MDNR-SHPO; Mr. Bryan Simmons, USFWS; Mr. Jason Daniels, USEPA; Ms.
Audrey Beres, MDC; and Mr. Jeffrey Rensing, Oates Associates, Inc. The St. Louis District
Regulatory Branch is committed to providing quality and timely service to our customers. In an

=)
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effort to improve customer service, please take a moment to g0 to our Customer Service Survey
found on our web site at http://corpsmapu.usace.army.mil/cm apex/f?p=regulatory_survey.

Enclosures

Nationwide Permit Conditions
Preliminary Jurisdictional Determination
Missouri 401-Water Quality Certification

PW15113BXC2

Sincerely,

Jennifer L. SKiles

Jennifer L. Skiles
Missouri Section
Regulatory Branch
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ATTACHMENT A

COMPLETED WORK CERTIFICATION

Date of Issuance: November 30, 2015

File Number: MVS-2015-829

Name of Permittee: Jefferson County; c/o Mr. Robert Russell

Name of Project: Old Lemay Ferry Road Culvert Replacement near Schenk Road
Project Location: Section 29, Township 42 North, Range 5 East

River Basin/County/State: Mississippi/Jefferson/Missouri

Project Manager: J. Brown

Upon completion of this activity authorized by this permit and any mitigation required by the permit,
sign this certification and return it to the following address:

U.S. Army Corps of Engineers
Attn: Regulatory Branch (OD-F)
1222 Spruce Street
St. Louis, Missouri 63103-2833

(Please note that your permitted activity is subject to a compliance inspection by a U.S. Army Corps of
Engineers representative. If you fail to comply with this permit, you are subject to permit suspension,
modification or revocation.)

| hereby certify that the work authorized by the above referenced permit has been completed in
accordance with the terms and conditions of the said permit, and required mitigation was completed in
accordance with the permit conditions.

Signature of Permittee ' Date
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Jefferson County Public Works
MOR100085, Jefferson County

‘ e M%fggb;’ Jeremiah W. (Jay) Nixon, Governor « Sara Parker Pauley, Director
2% 2 .f'/'\
DEPARTMENT OF NATURAL RESOURCES

www.dnr.mo.gov

MAY 2 8 2013

Jefferson County Public Works
725 Maple Street
Hillsboro, MO 63050

Dear Jefferson County Public Works:

Enclosed please find your Missouri State Operating Permit which authorizes land disturbance
activities for Jefferson County Public Works, This permit has been issued at your request and is
based upon information submitted in your application to the Department,

Please note that prior to the beginning of land disturbance activities other permits may also be
required. Especially note the requirements for a Missouri Department of Natural Resources 401
Water Quality Certification and the U.S. Army Corps of Engineers 404 permit. A 401
Certification is needed when placing material, or fill, into the jurisdictional waters of the Unites
States. Examples are culverts under road crossings, riprap along stream banks and storm water
outfall pipes. The term jurisdictional waters refers to large lakes, rivers, streams and wetlands,
including those that don't always contain water.

The permitting and certification process is shared between the Department and the U.S, Army
Corps of Engineers. More details can be found at the US Army Corps of Engineer’s Website at
http://www.usace.army.mil/. Some of these activities are also described on page 2, item 3 of the
enclosed permit.

‘This permit contains several requirements and should be thoroughly read and understood by you.
If your permit requires environmental monitoring, copies of the necessary forms have been
enclosed. In all future correspondence regarding your permit please reference your permit
number as shown on page 1 of the permit.

Please contact the Water Pollution Enforcement and Compliance Unit if you would like to
schedule an Environmental Assistance Visit (EAV) at 573-751-1300. During the visit, staff will
review the requirements of the permit and answer any questions that you may have. Staff will
also be available to walk the site to advise on Best Management Practices required by the permit.
The Department’s regional office staff may also contact you to schedule an EAV, '
&
Recyched Paper
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Jefferson County Public Works
MORI100085, Jefferson Connty

If you were adversely affected by this decision, you may be entitled to an appeal before the
administrative hearing commission pursuant to 10 CSR 20-1.020 and Sections 644.051.6 and
621.250, RSMo. To appeal, you must file a petition with the administrative hearing commission
within thirty days after the date this decision was mailed or the date it was delivered, whichever
date was earlier. If any such petition is sent by registered mail or certified mail, it will be
deemed filed on the date it is mailed; if it is sent by any method other than registered mail or
certified mail, it will be deemed filed on the date it is received by the administrative hearing
commission. Contact information for the AHC is as follows: Administrative Hearing
Commission, Truman State Office Building, Room 640, 301 W. High Street, P.O. Box 1557,
Jefferson City, MO 65102, Phone: 573-751-2422, Fax: 573-751-5018,

Website: www.oa.mo.gov/ahc.

Please be aware that this facility may also be subject to any applicable county or other local
ordinances or restrictions.
Sincerely,

WATER PROTECTION PROGRAM

John Madras
Director

IM/sb

Enclosure
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STATE OF MISSOURI
DEPARTMENT OF NATURAL RESOURCES

MISSOUR]I CLEAN WATER COMMISSION

g oo
X e ALy
ST R T,

General Operating Permit

In compliance with the Missouri Clean Water Law, (Chapter 644 R.S. Mo as amended. hereinafier, the Law), and the
Federal Water Pollution Control Act (Public Law 92-500, 92nd Congress) as amended,

Pesnit No; MOR100085
Owier: Jefferson County Public Works
Address: 725 Maple Street
HILLSBORO, MO 63050
Continuing Aunthority: Jefferson County Public Works
725 Maple Streat
Hillsboro, MO 63050
Facility Name; Jefferson County Public Works
Facility Address: 725 Maple Street
HILLSBORO, MO 63050
Legal Descriplion: NE 1/4, NW 1/4, Sec. 18, T43N, RO4E, Jefferson County
UTM Coordinates: 707713.731/4260873.295
Receiving Stream: Tributary to Big River (U}
First Classified Stream - 1D#: Meramec R. (P) 1841.00
HISGSE and Sub Watershed#: 07140104 - 0407

is authorized to discharge from the facility described herein, in accordance with the effluent limitations and monitoring requirements as
set forth herein.

FACILITY DESCRIPTION All Qutfalls SIC #1629
All Outfalls - Construction or land disturbance activity (e.g., clearing, grubbing, excavating, grading and other activity

that results in the destruction of the root zone and/or land disturbance activity that is reasonably certain {o cause
pollution of waters of the state)

This permit anthorizes ondy wastewater, incleding storm water, discharges under the Missouri Clean Water Law and the National
Poilutant Discharge Elimination System, it does not apply to other regulated areas. This permit miay be appeated in aceordance with
REMo Section 644.051.6 and 621.250, 10 CSR 20-6.020, and 10 CSR 20-1.020,

o Bokn Bl

Issue Date Sara Parker Pauley, Director
Pepartment of Natural Resources

May 30, 2017 L ;
| —

Expiration Date John Madras
Director. Water Protection Program
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A, APPLICABILITY

1. This general permit authorizes the discharge of stormwater and certain non-stormwater
discharges from land disturbance sites that disturb one or more acres of land or disturb less than
one acre when part of a larger common plan of development or sale that will disturb a cumulative
total of one or more acres over the life of the project.

" This general permit also authorizes the discharge of stormwater and certain non-stormwater
discharges from smaller projects where the Missouri Department of Natural Resources
(Department) has exercised its discretion to require a permit [10 CSR 20-6.200 (1)(B)].

This general permit is issued to a city, county, state or federal agency or other governmental
jurisdiction for land disturbance projects performed by or under contract to the permittee. A
stormwater control plan or stormwater pollution prevention plan (SWPPP) must be developed
prior to issuance of this permit, These plans must include a narrative of the types and appropriate
uses of Best Management Practices (BMPs) for erosion and sediment control and stormwater
management,

All water pollution controls on land disturbance sites shall conform to the storm water control
program and/or SWPPP of the city, county or other governmental jurisdiction in which the land
disturbance activity is occurring. These storm water control programs and/or SWPPPs shall be
developed prior to permit issuance. The requirements of the stormwater control program and/or
SWPPP must be at least as stringent as those described in this permit and 10 CSR 20-6.200. If
the permittee is a regulated municipal separate stormwater system (MS4), the stormwater
program and/or SWPPP must comply with the permittee’s MS4 permit, The Department may
enforce the requirements of the stormwater program and/or SWPPP.

All projects covered under this permit must also be identified as part of the Missouri State
Operating Permit covered area and must have a SWPPP developed specific to the project site.
The site specific SWPPP shall be developed prior to removal of any vegetation or site
disturbance. This SWPPP must contain all the SWPPP requirements of this permit.

Any site owner/operator subject to these requirements for stormwater discharges and who
disturbs land prior to permit issuance from the Department or prior to the development of the
SWPPP is in violation of both State and Federal Laws.

The legal owner of the property, the right-of-way or the easement on which the site is located
and the operator are responsible for compliance with this permit.

2. This permit authorizes discharges from construction support activities (e.g., concrete or asphalt
batch plants, equipment staging yards, material storage areas, excavated material disposal areas,
borrow areas) provided that appropriate stormwater controls are designed, installed, maintained
and provided:

a. The support activity is directly related to the construction site required to have
permit coverage for stormwater discharges;

b. The support activity is not a commercial operation; and

c. The support activity does not continue to operate beyond the completion of the construction
activity at the project it supports.

It is the permittee that is responsible for compliance with this permit for any construction support
activities.
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3. This permit authorizes non-stormwater discharges from the following activities provided that
these discharges are addressed in the SWPPP required by this general permit:

a. De-watering activities if there are no contaminants other than sediment present in the
discharge, and the discharge is treated as specified in Requirements, Section C.10.1. of this
permit;

b, Flushing water hydrants and potable water lines;

c. Water only (i.e., without detergents or additives) rinsing of streets and buildings; and

d. Site watering to establish vegetation,

4, This general permit does not authorize the placement of fill materials in flood plains, the
obstruction of stream flow, directing stormwater across private property not owned or operated by
the permittee, or changing the channel of a defined drainage course. This general permit
addresses only the quality of the stormwater runoff and the minimization of off-site migration of
sediments and other water contaminants.

5. This general permit does not authorize any discharge to waters of the state of sewage or pollutants
including but not limited to:

a. Any hazardous material, oil, lubricant, solid waste or other non-naturally occurring substance
from the site, including fuels, oils, or other pollutants used in vehicle and equipment
operation and maintenance;

b. Soaps or solvents used in vehicle and equipment washing;

¢. Hazardous substances or petroleum products from an on-site spill or handling and disposal
practices,

d. Wash and/or rinse waters from concrete mixing equipment including ready mix concrete
trucks, unless managed by an appropriate control. Any such pollutants must be adequately
treated and addressed in the SWPPP, and cannot be discharged to waters of the state;

e. Wastewater from washout and cleanout of stucco, paint, form release oils, curing compounds
and other construction materials;

f. Wastewater generated from air pollution control equipment or the containment of scrubber
water in lined ponds;

g. Domestic wastewaters, including gray waters; or

h, Industrial stormwater runoff.

6. The Department reserves the right to revoke or deny coverage under this general permit to
applicants for stormwater discharges from land disturbance activities at sites that have
contaminated soils that will be disturbed by the land disturbance activity or where such materials
are brought to the site to use as fill or borrow. A site-specific permit may be required to cover
such activities.

7. If Department may require any person authorized by a general permit to apply for and obtain an
individual operating permit [10 CSR 20-6.010 (13) (C)].

The Department may require the permittee to apply for and obtain a site-specific or different

general permit ift

a. The permittee is not in compliance with the conditions of this general permit;

b. The discharge no longer qualifies for this general permit due to changed site conditions
and/or regulations; or

¢, Information becomes available that indicates water quality standards have been or may be
violated.
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10.

1.

12.

13.

The permittee will be notified in writing of the requirement to apply for a site-specific permit
or a different general permit. When a site-specific permit or different general permit is
issued to the authorized permittee, the applicability of this general permit to the permittee is
automatically terminated upon the effective date of the site specific or different general
permit.

Any owner/operator authorized by a general permit may request to be excluded from the
coverage of the general permit and apply for a site-specific permit [10 CSR 20-6.010

(13)(D)].

This permit does not authorize land disturbance activity in jurisdictional waters of the United
States as defined by the Army Corps of Engineers, unless the permittee has obtained the
required 404/401 permit. Land disturbance activities may not begin in the affected portions
of the site until the required 404/401 permits have been obtained.

This permit does not supersede compliance with the Historic Preservation Act or the
Endangered Species Act.

This permit dbes not supersede any requirement for obtaining project approval under an
established local authority. '

This permit is not transferable to other owners or operators.

EXEMPTIONS FROM PERMIT REQUIREMENTS

1.

Facilities that discharge all stormwater runoff directly to a combined sewer system are
exempt from stormwater permit requirements.

Land disturbance activity as described in [10 CSR 20-6.200 (1) (B)] and [10 CSR 20-6.010
(1) (B)] where water quality standards are not exceeded.

Linear, strip, or ribbon construction (as described in [10 CSR 20-6.200 (1) (B) 8]) where
water quality standards are not exceeded.

Sites that disturb less than one acre of total land area as described in [10 CSR20-6.200
(1)(B)7], that are not part of a common plan or sale and that do not cause any violations
of water quality standards, and are not otherwise designated by the Department as
requiring a permit.

Agricultural stormwater discharges and irrigation return flows as described in [I0CSR 20-
6,200 (1) (B) 6].

REQUIREMENTS

These requirements do not supersede nor remove any requirement to comply with county or other
local ordinances [10 CSR20-6.010(14) (D)}:

1.

This permit is to ensure the design, the installation and the maintenance of effective erosion
controls and sediment controls to minimize the discharge of pollutants. At minimum, such
confrols must be designed, installed and maintained to:

a.  Control stormwater volume and velocity within the site to miniinize soil erosion;

b.  Control stormwater discharges, including both peak flow rates and total stormwater volume,

to minimize erosion at outlets and to minimize downstream channel and stream bank
erosion;

¢. Minimize the amount of soil exposed during construction activity;

d.  Minimize the disturbance of steep slopes;
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e. Minimize sediment discharges from the site. The design, installation and maintenance of
erosion and sediment controls must address factors such as the amount, frequency, intensity
and duration of precipitation, the nature of resulting stormwater runoff, and soil
characteristics, including the range of soil particle size expected to be present on the site.;

f.  Provide and maintain natural buffers around surface waters, direct stormwater to
vegetated areas to increase sediment removal and maximize stormwater infiltration,
unless infeasible; and

g. Minimize soil compaction and, unless infeasible, preserve topsoil.

2. The primary requirement of this permit is the development and implementation of a SWPPP
which incorporates site specific practices to best minimize the soil exposure, soil erosion, and the
discharge of pollutants. The permittee shall fully implement the provisions of the SWPPP
required under this part as a condition of this general permit throughout the term of all land
disturbance projects covered under this permit.

3. The permittee must inspect all land disturbance sites as described in C.13 of this permit.

4. The permittee shall provide a list of active land disturbance sites to the Department on a quarterly
basis. The list shall contain the name of the project, location (including the County), name of the
primary receiving water(s) for each project, description of the project, number of acres disturbed,
percent completion of the project and projected date of completion. The permittee shall submit
quarterly reports each January, April, July and October. The Department must receive reports by
the end of the specified month,

5. The permittee is required to keep a current copy of the SWPPP at an easily accessible location so
that it can be made available at the time of an onsite inspection by the Department or local agency
approving stormwater management plans.

The SWPPP must:

a. List and describe all outfalls or primary receiving watet(s) for the project;

b. Incorporate required practices identified below;

¢. Incorporate erosion control practices specific to site conditions;

d. Provide for maintenance and adherence to the plan;

e. Discuss whether or not a 404/401 Permit is required for the project; and

f. Name the person responsible for inspection, operation and maintenance of BMPs,

The purpose of the SWPPP is to ensure; the design, implementation, management and
maintenance of Best Management Practices (BMPs) in order to prevent sediment and other
pollutants in stormwater discharges associated with the land disturbance activities;
compliance with the Missouri Water Quality Standards; and compliance with the terms and
conditions of this general permit.

The permittee shall select, install, use, operate and maintain appropriate BMPs for the permitted
site. The following manuals are acceptable resources for the selection of appropriate BMPs.

Developing Your Stormnwater Pollution Prevention Plan: A Guide for Construction Activities
(Document number EPA 833-R-06-004) published by the United States Environmental Protection
Agency (USEPA) in May 2007. This manual as well as other information, including examples of
construction SWPPPs, is available at the USEPA internet site at
http://cfpubl.epa.gov/npdes/stormwater/swppp.cfim; and
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The latest version of Profecting Water Quality: A field guide to erosion, sediment and stormwater
best management practices for development sites in Missouri, published by the Missouri
Department of Natural Resources. This manual is available on the Department’s internet site at:
http://www.dnr.mo.gov/env/wpp/wpcp-guide.htm,

The permittee is not limited to the use of these guidance manuals. Other guidance publications
may be used to select appropriate BMPs. However, all BMPs should be described and justified in
the SWPPP,

SWPPP Requirements: The following information and practices shall be provided for in the

SWPPP:

a. Nature of the Construction Activity: The SWPPP briefly must describe the nature of the
construction activity, including:
1)  The function of the project (e.g., low density residential, shopping mall, highway, etc.);
2) The intended sequence and timing of activities that disturb the soils at the site;

3) Estimates of the total area expected to be disturbed by excavation, grading, or other
construction activities including off-site borrow and fill areas; and
4) A general map (e.g., United States Geological Survey quadrangle map, a portion of a

city of county map, or other map) with enough detail to identify the location of the
construction site and waters of the United States within one mile of the site.

b. Site Map: The SWPPP must contain a legible site map showing the site boundaries and

outfalls and identifying:

1) Direction(s) of stormwater flow and approxiinate slopes anticipated after grading
activities;

2) Areas of soil disturbance and areas that will not be disturbed (or a statement that all areas
of the site will be disturbed unless otherwise noted);

3) Location of major structural and non-structural BMPs identified in the SWPPP;

4) Locations where stabilization practices are expected to occur;

5) Locations of off-site material, waste, borrow or equipment storage areas;

6) Locations of all waters of the United States (including wetlands);

7) Locations where stormwater discharges to a surface water; and

8) Areas where final stabilization has been accomplished and no further construction-phase
permit requirements apply.

c. Site Description: In order to identify the site, the SWPPP shall include facility and receiving
water(s) information. The SWPPP shall have sufficient information to be of practical use to
contractors and site construction workers to guide the installation and maintenance of BMPs,

d. Effluent Limits: The permittee must select control measurements (e.g., BMPs, controls,
practices, etc.) to meet effluent limits found in Section E. 1, of this permit, All control
measures must be properly selected, installed and maintained in accordance with any relevant
manufacturer specifications and good engineering practices to ensure stormwater outfall
discharges do not cause water quality problems. The permittee must implement the control
measures from commencement of the construction activity until final stabilization is complete
unless the exception noted in Section C.6.i. of this permit applies.

e. Selection of Temporary and Permanent Non-Structural BMPs: The permitiee shall select
appropriate non-structural BMPs for use at the site and list them in the SWPPP. The SWPPP
shall require existing vegetation to be preserved where practical. For surface waters located
on or immediately adjacent to the site, the permittee must provide at minimum a 25-foot
buffer of undisturbed natural vegetation between the disturbed portions of the site and the
surface water unless infeasible or where there is a more stringent local requirement. The
buffer is measured perpendicularly from the ordinary high water mark or the bank edge,
whichever is further landward from the water. The time period for disturbed areas to be
without vegetative cover is to be minimized to the maximum extent practicable.

Examples of non-structural BMPs which the permittee should consider specifying in the
SWPPP include preservation of trees and mature vegetation, protection of existing vegetafiage 78 of 119
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for use as buffer strips, mulching, sodding, temporary seeding, final seeding, geotextiles,
stabilization of disturbed areas, preserving existing stream channels as overflow areas when
channel straightening or shortening is allowed, soil stabilizing emulsions and tackifiers,
mulch tackifiers, stabilized site entrances/exits and other appropriate BMPs.

Selection of Temporary and Permanent Structural BMPs: The permittee shall select
appropriate structural BMPs for use at the site and list them in the SWPPP. Examples of
structural BMPs that the permittee should consider specifying in the SWPPP include
diverting flows from undisturbed areas away from disturbed areas, silt (filter fabric and/or
straw bale) fences, carthen diversion dikes, drainage swales, sediment traps, rock check dams,
subsurface drains (to gather or transport water for surface discharge elsewhere), pipe slope
drains (to carry concentrated flow down a slope face), level spreaders (to distribute
concentrated flow into sheet flow), storm drain inlet protection and outlet protection,
reinforced soil retaining systems, gabions, temporary or permanent sediment basins and other
appropriate BMPs,

Description of BMPs: The SWPPP shall include a description of both structural and non-
structural BMPs that will be used at the site.

The SWPPP shall provide the following general information for each BMP which will be
used one or more times at the site:

1) Physical description of the BMP;

2) Site and physical conditions that must be met for effective use of the BMP;

3) BMP installation/construction procedures, including typical drawings; and

4) Operation and maintenance procedures for the BMP.

The SWPPP shall provide the following information for each specific instance where a BMP

is to be installed:

1) Whether the BMP is temporary or permanent;

2) Where, in relation to other site features, the BMP is to be located;

3) When the BMP will be installed in relation to each phase of the land disturbance
procedures to complete the project; and

4) Site conditions that must be met before removal of the BMP if the BMP isnota
permanent BMP, ‘

Disturbed Areas: Slopes for disturbed areas must be defined in the SWPPP, A site map or
maps defining the sloped areas for all phases of the project must be included in the SWPPP.

Temporary stabilization is to take place where soil disturbing activities will cease on any
portion of the site and are not planned to resume for a period exceeding 14 calendar days.
Temporary stabilization must be initiated immediately upon knowing the duration is more
than 14 days. Temporary stabilization must be completed within 7 calendar days. Temporary
stabilization shall consist of well-established and maintained BMPs that are reasonably
certain to protect waters of the state from sediment pollution over an extended period of time.
This may require adding more BMPs to an arca than is normally used during daily operations.
These BMPs may include a combination of sediment basins, check dams, sediment fences
and mulch. The types of BMPs used must be suited to the area disturbed, taking into account
the number of acres exposed and the steepness of the slopes. If the slope of the area is greater
than 3:1 (3 feet horizontal to one foot vertical) or if the slope is greater than 3% and greater
than 150 feet in length, then the permittee shall establish temporary stabilization within seven
days of ceasing operations on that part of the site.
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Final stabilization of disturbed areas must be initiated immediately and completed within 7
calendar days whenever any clearing, grading, excavating or other earth disturbing activities
have permanently ceased on any portion of the site.

Allowances to the 7 day completion period for temporary and final stabilization may be made
due to weather and equipment malfunctions. The use of allowances shall be documented in
the SWPPP.

Installation: The permittee shall ensure the BMPs are properly installed at the locations and

relative times specified in the SWPPP. Peripheral or border BMPs to control runoff from
disturbed areas shall be installed or marked for preservation before general site clearing is
started. Note that this requirement does not apply to earth disturbances related to initial site
clearing and establishing entry, exit and access of the site, which may require that stormwater
controls be installed immediately after the earth disturbance. Stormwater discharges from
disturbed areas which leave the site shall pass through an appropriate impediment to sediment
movement such as a sedimentation basin, sediment traps and silt fences prior to leaving the
land disturbance site. A drainage course change shall be clearly marked on a site map and
described in the SWPPP, The location of all BMPs must be indicated on a site map, included
in the SWPPP,

Sedimentation Basins: The SWPPP shall include a sedimentation basin for each drainage area

with ten or more acres disturbed at one time. The sedimentation basin shall be sized to
contain a volume of at least 3,600 cubic feet per each disturbed acre draining thereto.
Accumulated sediment shall be removed from the basin when basin is 50% full. When
discharging from basins and impoundments, utilize outlet structures that withdraw water from
the surface unless infeasible. Discharges from the basin shall not cause scouring of the banks
or bottom of the receiving stream. The SWPPP shall require the basin be maintained until
final stabilization of the disturbed area served by the basin.

Where use of a sediment basin is impractical, the SWPPP shall evaluate and specify other
similarly effective BMPs to be employed to control erosion and sediment delivery. These
similarly effective BMPs shall be based on good engineering practices. The BMPs must
provide equivalent water quality protection to achieve compliance with this permit. The
SWPPP shall require both temporary and permanent sedimentation basins to have a stabilized
spillway to minimize the potential for erosion of the spillway or basin embankment.

Pollution Prevention Measures: The SWPPP shall include BMPs for pollution prevention
measures. At minimum such measures must be designed, installed, implemented and
maintained to: '

1) Minimize the discharge of pollutants from equipment and vehicle washing, wheel wash
water, and other wash waters, Wash waters must be treated in a sediment basin or
alternative control that provides equivalent or better treatment prior to discharge ;

2) Minimize the exposure of building materials, building products, construction wastes,
trash, landscape materials, fertilizers, pesticides, herbicides, detergents, sanitary waste,
and other materials present on the site to precipitation and to stormwater; and

3) Minimize the discharge of pollutants from spills and leaks and implement chemical spifl
and leak prevention and response procedures. Included but not limited to the installation
of containment berms and use of drip pans at petroleum product and liquid storage tanks
and containers.
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I, Dewatering: Discharges from dewatering activities, including discharges from dewatering of
trenches and excavations, are prohibited unless managed by appropriate controls. The
SWPPP shall include a description of any anticipated dewatering methods including the
anticipated volume of water to be discharged and the anticipated maximum flow discharged
from these dewatering activities expressed in gallons per minute. Maximum flow may be
stated in the SWPPP as an estimate based on the type and capacity of equipment being used
for dewatering, The SWPPP shall call for specific BMPs designed to treat water pumped
from trenches and excavations and in no case shall this water be pumped off-site without
being treated by the specified BMPs, When discharging from basins and impoundments
utilize outlet structures that withdraw water from the surface, unless infeasible.

m. Roadways: Where applicable, upon installation of or connection to roadways, all efforts
should be made to prevent the deposition of earth and sediment onto roadways through the
use of proper BMPs, Stormwater inlets susceptible to receiving sediment from the permitted
land disturbance site shall have cutb inlet protection. Where stormwater will flow off the end
of where a roadway terminates, a sediment catching BMP such as gravel berm or silt fence
shall be provided. Roadways and curb inlets shall be inspected weekly or following a
rainfall that generates a run-off and cleaned as necessary to maintain a clean roadway and
drainage system. Where practicable, construction entrance BMP controls shall be used to
prevent sediment track-out.

7. Good housekeeping practices shall be maintained at all times to keep waste from entry into
waters of the state. Solid and hazardous waste management include providing trash containers
and regular site clean-up for proper disposal of solid waste such as scrap building material,
product/material shipping waste, food containers and cups, and providing containers and proper
disposal of waste paints, solvents and cleaning compounds. The provision of portable toilets for
proper disposal of sanitary sewage and the storage of construction materials should be kept away
from drainage courses and low areas.

8. All fueling facilities present shall at all times adhere to applicable federal and state regulations
concerning underground storage, above ground storage and dispensers.

9. Hazardous wastes that are transported, stored, or used for maintenance, cleaning, or repair shall
be managed according to the provisions of the Missouri Hazardous Waste Laws and Regulations.

10. All paint, solvents, petroleum products, petroleum waste products and storage containers such as
drums, cans, or cartons shall be stored according to BMPs. The materials exposed to
precipitation shall be stored in watertight, structurally sound, closed containers. All containers
shall be inspected for leaks or spillage during the once per week inspection of BMPs.

11. Amending/Updating the SWPPP: The permittee shall amend and update the SWPPP as
appropriate during the term of the land disturbance activity. The permittee shall amend the
SWPPP at a minimum whenever the:

a. Design, operation, or maintenance of BMPs is changed;

b. Design of the construction project is changed that could significantly affect the quality of the
stormwater discharges,

¢. Permittee’s inspections indicate deficiencies in the SWPPP or any BMP;

d. The Department notifies the permittee in writing of deficiencies in the SWPPP;

e. SWPPP is determined to be ineffective in minimizing or controlling erosion and
sedimentation (e.g., there is visual evidence of excessive site erosion or excessive sediment
deposits in streams or lakes),

f. Settleable Solids from a stormwater outfall exceed 2.5 ml/L; and

g. The Department determines violations of water quality standards may occur or have occurred.
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12. An individual shall be designated by the permittee as responsible for environmental matters. The
individual responsible for environmental matters shall have a thorough and demonstrable
knowledge of the site’s SWPPP and sediment and erosion control practices in general. The
individual responsible for environmental matters or a designated inspector knowledgeable in
erosion, sediment and stormwater control principles shall inspect all structures that function to
prevent pollution of waters of the state including those for material, waste, borrow, or equipment
storage and maintenance areas that are covered by this permit. These inspections shall be
conducted in accordance with No. 13 of these requirements.

13. Site Inspection Reports: The permittee (or a representative of the permittee) shall conduct
regularly scheduled inspections at least once per seven calendar days. These inspections shall be
conducted by a qualified person, one who is responsible for environmental matters at the site, or a
person trained by and directly supervised by the person responsibie for environmental matters at
the site. For disturbed areas that have not been finally stabilized, all installed BMPs and other
poliution control measures shall be inspected for proper installation, operation and maintenance.
All stormwater outfalls shall be inspected for evidence of erosion or sediment deposition, When
practicable the receiving stream shall also be inspected for 50 feet downstream of the outfall.
Any structural or maintenance problems shall be noted in an inspection report and corrected
within seven calendar days of the inspection. If a rainfall causes stormwater runoff to occur on-
site, the BMPs must be inspected. These inspections must occur within 48 hours after the rain
event has ceased during a normal work day and within 72 hours on the next business day if the
rain event ceases during a non-work day such as a weekends or holiday. The total rainfail
measured for that day must be recorded. A properly maintained rain gauge must be kept on site or
the storm event information may be obtained from a weather station that is representative of your
location.

The SWPPP must explain how the person responsible for erosion control will be notified when
stormwater runoff occurs. If weather conditions prevent correction of BMPs within 7 calendar
days, the reasons for the delay must be documented (including pictures) and there must be a
narrative explaining why the work cannot be accomplished within the 7 day time period. The
documentation must be filed with the regular inspection reports. The permittee shall correct the
problem as soon as weather conditions allow.

A log of each inspection and a current copy, of all the inspection reports shall be kept at the site
or at an easily accessible location so that it can be made available at the time of an on-site
inspection or at the request of the Department. The inspection report shall be signed by the
permittee or by the person performing the inspection if duly authorized to do so. The inspection
report is to include the following minimum information:

a. Inspector’s name;

b. Date of inspection;

¢. Observations relative to the effectiveness of the BMPs;

d. Actions taken or necessary to correct the observed problem; and

e. Listing of areas where land disturbance operations have permanently or temporarily stopped.

14. Proper Operation and Maintenance: The permittee shall at all times maintain all pollution control
measures and systems in good order to achieve compliance with the terms of this general permit.

15. Notification to All Contractors: The permittee shall be responsible for notifying each contractor
or entity (including utility crews and city employees or their agents) that will perform work at the
site of the existence of the SWPPP and what action or precautions shall be taken while on-site to
minimize the potential for erosion and the potential for damaging any BMP. The permittee is
responsible for any damage a subcontractor may do to established BMPs and any subsequent
water quality violation resulting from the damage.
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16. Public Notification: The permittee shail post a copy of the public notification sign described by
the Department at the main entrance to the site. The public notification sign must be visible from
the public road that provides access to the site’s main entrance. An alternate location is
acceptable provided the public can see it and it is noted in the SWPPP. The public notification
sign must remain posted at the site until the permit has been terminated.

D. OTHER DISCHARGES

1. Hazardous Substance and Qil Spill Reporting: Refer to Section B, #14 of Part I of the Standard
Conditions that accompany this permit.

2. Removed substances: Refer to Section B, #6 of Part I of the Standard Conditions that accompany
this permit.

3. Change in discharge: In the event soil contamination or hazardous substances are discovered at
the site during land disturbance activities, the permittee shall notify the Department’s regional
office by telephone as soon as practicable but no later than 24 hours after discovery. The
permittee must also notify the Department’s regional office in writing no later than 14 calendar
days after discovery.

E. SAMPLING REQUIREMENTS AND EFFLUENT LIMITATIONS

1. Settleable Solids discharging from a stormwater outfall shall not exceed 2.5 ml/L per Standard
Method 2540 F for storm events up to but not exceeding the local 2-year, 24-hour storm. The
Settleable Solids limit does not apply during storm events that exceed the local 2-year, 24-hour
storm,

2. The Department may require sampling and reporting as a result of illegal discharges, compliance
issues, complaint investigations, or other such evidence of contamination from activities at the
site. If such an action is needed, the Department will specify in writing any sampling
requirements, including such information as location, extent and parameters,

F. RECORDS

1. The permittee shall retain copies of this general permit, the SWPPP and all amendments for the
site named in the State Operating Permit, results of any monitoring and analysis and all site
inspection records required by this general permit. The records shall be accessible during normal
business hours. The records shall be retained for a period of at least three years from the date of
the Letter of Termination.

2. The permittee shall provide a copy of the SWPPP to the Department, USEPA, or any local
agency or government representative if they request a copy in the performance of their official
duties.

3. The permittee shall ensure a copy of the SWPPP to those who are responsible for installation,
operation, or maintenance of any BMP. The permittee, their representative, and/or the
contractor(s) responsible for instailation, operation and maintenance of the BMPs shall have a
current copy of the SWPPP with them when on the project site.
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G. LAND PURCHASE AND CHANGE OF OWNERSHIP

1. Federal and Missouri stormwater regulations [10 CSR 20-6.200} require a stormwater permit and
erosion control measures for all land disturbances of one or more acres. These regulations also
require a permit for less than one acre lots if the lot is part of a common plan of development or
sale where that plan is at least one acre in size. If the permittee sells less than one acre of the
permitted site to an entity for, commercial, industrial, or residential use, (unless sold to an
individual for the purpose of building his’her own private residence and in accordance with No. 3
of this section) this land remains a part of the common sale and regulated by this permit.
Therefore, the permittee is still responsible for erosion control on the sold property until
termination of the permit.

2. Ifthe permittee sells one or more acres of the permitted site to an entity, the new owner of the
property must obtain a land disturbance permit for the purchased property, The original permittee
must amend the SWPPP to show that the property (one acre or more) has been sold and therefore
no longer under the original permit jurisdiction.

3. Ifthe permittee has stabilized the less than one acre lot which is part of a larger common plan of
development and the lot is sold to an individual for purposes of building his/her own private
residence, the permittee is no longer responsible for erosion control on the lot.

4. Property of any size which is part of a larger common plan of development where the property
has been stabilized and the original permit terminated will require application of a new land
disturbance permit for any future land disturbance activity.

5. Ifthe entire tract is sold to a single entity, then this permit shall be terminated when the new
owner obtains a new land disturbance permit for the site.

H. TERMINATION

This permit may be terminated when the project is stabilized. The project is considered to be
stabilized when perennial vegetation, pavement, buildings, or structures using permanent materials
cover all areas that have been disturbed. With respect to areas that have been vegetated, vegetation
cover shall be at least 70% plant density over 100% of the site. In order to terminate the permit, the
permittee shall notify the Department.

The Cover Page (Certificate Page) of the Master General Permit for Land Disturbance specifies the
“effective date” and the “expiration date” of the Master General Permit. The “issued date” along with
the “expiration date” will appear on the State Operating Permit issued to the applicant. This permit
does not continue administratively beyond the expiration date,

If the project or development completion date will be after the expiration date of this general permit,
then the permittee must reapply to the Department for a new permit. The applicant must file a request
to the Department for a new permit 180 days prior to the expiration of this permit.

If the permittee has not terminated the permit and the permit expires, and the permittee has not
applied for a new permit the permittee will be consider “operating without a permit” if the site does
not meet the requirements for termination.
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1. MODIFICATION, REVOCATION, AND REOPENING

1. The U.S. Environmental Protection Agency (EPA) has proposed stormwater requirements that
may direct the State to reopen this permit, The EPA is proposing to change its construction
general permit (CGP) with more prescriptive requirements and design standards for buffers to
prevent stormwater runoff, increased monitoring requirements and more frequent inspections.
While the EPA permit is only effective in areas where EPA has permitting authority these
requirements are likely to act as a template, sefting a baseline for the agency's approval of state
plans for permitting sites.

2. If at any time the Missouri Department of Natural Resources determines that the quality of waters
of the state may be better protected by reopeaning this permit, or revoking this permit and
requiring the owner/operator of the permitted site to apply for a site-specific permit, the
Department may revoke a general permit and require any person to obtain such an operating
permit as authorized by 10 CSR 20-6.010 (13) and 10 CSR 20-6.200(5).

3. Ifthis permit is re-opened, modified or revoked pursuant to this Section, the permittee retains all
rights under Chapter 536 and 644 Revised Statutes of Missouri upon the Department’s reissuance
of the permit as well as all other forms of administrative, judicial, and equitable relief available
under law.

J. DUTY TO COMPLY

The permittee must comply with all conditions of this general permit. Any noncompliance constitutes
a violation of the Clean Water Act and is grounds for enforcement action; for permit termination,
revocation and reissuance, or modification; or denial of a permit renewal application.
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STANDARD CONDITIONS FOR NPDEs PERMITS
ISSUED BY

THE MISSOURI DEPARTMENT OF NATURAL RESOURCES

MISSOURI CLEAN WATER COMMISSION
Revised
Gectober 1, 1980

PART I - GENERAL CONDITIONS
SECTION A - MONITORING AND REPORTING

k.

Represeatative Sampling

2. Sampks and measurements talen as required herein shal be
representative of the pature and whime, respectively, of the
manitored discharge, All samples shall be taken at the aotfali(s), and
unkss sperified, befae the effizent joins or is dilvied byany other
body of water or substance.

b, Mfoniteing resulis shall be recorded and reperted on forms provided
by the Department, postmarked o later than the 28th dayof the
month following the campleted reparting period. Signed copies of
these, and al other reparts required herein, shal be submtted tothe
respective Departmeat Reglonal Office, the Regianal Office address
is indicated in the coer ktter transmitting the peemit.

Schedule of Compliance

No later than fourteen (14} cakndar days foDowing each date identified in
the “Schedul: of Complianse™, the petmities shall submit to the respective
Department Reglonal Office as required theretn, cither a repsl of progress
or, in the case of specific actims being required by identified dates, a
writtea potice of corapliance of noocompliance. e the htter case, the
notice shall inclade the cause o noncomplance, any remedial actions
taken, and the probabitiy of mesting the next sehedubd requirenenls, or if
thers ars nomore scheduld requireaents, whea such nocompliance will
be corrected. The Regonal Office address is indkeated in the cover ketter
transmitting he permit.

Definitions

Definitians a5 set forth in the Missauri Clzan Water Law and Missouri
Clean Water Conmission Definition Regabition 10 CSR 20-2.610 shal
apply to terms used bereln,

Test Procedures
Test procedures for the analysis of pollutant shal be in sccardance with the
Missouri Clzan Water Commission Efflosot Regulation 10 CSR 20-7015,

Recnrdlng of Results
For each measurerment of samphy taken pursuant ta1he requiremects
of this peruet, the permittes shal record the faflowing informatioa:
(i} thedate, exact phee, and time of sampling or measuroments;
{#) tho Individual(s) who perfmmed the sampling or
measLeTICts;

{lif) the date(s) anakses were performed;
{iv} the individuals) who performed the apalyses;
(v} theanakticaltechniques or nactbods wsed; and
(v) the resuls of such anakyves.

b.  The Federal Cktan Water Act provides that anyperson who fakifies,
lampers with, of inowingly renders inzceurate anymonitoring device
o method required tobe nvintained under this pernit shall, upon
conviction, be punished bya fine of pot move than $10,000 per
violztion, or by imprisemént for not meng than six {6) months per
violation, or both,

¢ Cabultions for all imitations which require aweraging of
measureents shal utiiize an arjthietlc mean unkss otherwise
specified byths Director in the permdt,

Additlopal Monitering by Permittes

If1he perudites monitors any pollutant af the beation(s) desipnated herein
moss frequently than required bythis pennit, nsing approved anaktieal
methods as specified 2bove, the resuls of such moaitoring shall be
inchaded in the catubition and reporting of the values required in the
Monitcring Report Form. Such increased frequencyshall ako be
indicated,

Récords Reteation

The permittes shal retain records of &l monjtaing information, incloding
2ll calibration and maintenance recands and ak oyiginal strip chart
reconding for pontinucus moaitoring instrumentation, copies of all reports
required by this permit, and reconds of ali data used tocomplete the
appRcation for this permit, for a period of at Jeast three (3) wears from the
date of the sample, measurement, report or apphcation. This peviad may be
extended byrequest of the Department at any lims.

SECTION B - MANAGEMENT REQUEREMENTS

Cbange in Discharge
All diseharges autborized bereln shal be tonsistent with the tems
and conditions of this perrait. The discharge of any polkitant not
authovized by this permit or any polutant jdentified in this perit
more frequently than or at a kevel in excess of that authmzed shall
constitute a violation of'the penyit.

b, Any facifty expansions, profuction increases, or provess
madifications which will resuk in new, different, o increased
discharges of poliutants $hal be reparied by submission of a new
NPDES appEcation at ast sixty{60) days before each such changs,
or, if they witl not viclate the ¢ffhient Emitatins specified in the
permit, by notice tothe Departent at feast thirty (30) days befre
such changes.

hnnoumpllancehoiiﬁuﬁon
If, for any reason, the permities dots not comply with ar will be
umbh to comply with anydafly maximmm efffucet Emitation
specified in this pemdt, the permittes shal provide the Departrent
with the fdlowing informatice, in writing within five {5) days of
beeunmgawareof such conditions:
= descripiion of the dischargs and causs of noncompliance, and

(:i) the period of nontompliance, inolrding exact dates and times
or, ifnot correcied, the anticipated tine the non¢empBance is
expecied tocontinue, and stéps beinglaken to reduce, eIminate
and prevent ‘retumencs o the noncemplying discharge,

b, Twenty-four hour reporting. The permittes shal report any
noncompliance which may endanger beakth or the emvimament. Any
joformation shall be provided orally with 24 hours from the time the
permitiee becames awere of the cimamstaness. A wiitlen submission
shall also be provided with five (5) days of the time the permitice
becomes aware of the cirumsiances. The Departmrot may walve the
wrilten repart on g case-by-case basis if the aul report has beea
received within 24 houss,

Facilities Operation

Pemuitiees shal opemte and erintain faciities tocoaoply with the
Missouri Citan Water Law and-applcable permit conditions. Operators or
supervisors of operations at publicly owned or pubEoly regubited
wastewaler treatment faciites shall be cerified In atcadante with

10 CSR 209.020(2) and anyother appioable law or regubstion. Operators
of other wastewater treatment facifties, water contaminant saurce f point
sources, shall, upon request by the Depariment, deronstrats that
wastowater treatmend equipment and facilties are effectively operaied and
maintained bycompetent persaanel

Adverse Impact
The permittes shal take all necessary steps (o minimize anyadverse
impact to waters of the state resuting from liance with any

efflueat Emilations specified in this permit or set fth in the Missur
Clean Water Law and Regelaticns therelnafier the law aad Regilations),
inchiding such secekrated o additmal monitoring 3s necessaryto
determmine the nature and fnpact of ke noocomplying discharg:.
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STORMWATER DISCHARGES FROM
THIS LAND DISTURBANCE SITE ARE
AUTHORIZED BY THE MISSOURI STATE

- OPERATING PERMIT NUMBER:
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CONCERNS ABOUT STORMWATER
DISCHARGES FROM THIS SITE, PLEASE
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FACT SHEET

MOR100085 LAND DISTURBANCE GENERAL PERMIT
2012 Reissue

The purpose of this fact sheet is for permit clarity. It is not an enforceable part of the permit.

The Federal Water Pollution Control Act ("Clean Water Act" Section 402 Public Law 92-500 as
amended) established the National Pollution Discharge Elimination System (NPDES) permit program.
This program regulates the discharge of pollutants from point sources into the waters of the United States,
and the release of stormwater from certain point sources. All such discharges are unlawful without a
permit (Section 301 of the "Clean Water Act"). After a permit is obtained, a discharge not in compliance
with all permit terms and conditions is unlawful. Missouri State Operating Permits (MSOPs) are issued
by the Director of the Missouri Department of Natural Resources (Department) under an approved
program, operating in accordance with federal and state laws (Federal "Clean Water Act" and "Missouri
Clean Water Law" Section 644 as amended). MSOPs are issued for a period of five (5) years unless
otherwise specified.

As per {40 CFR Part 124.8(a)] and [10 CSR 20-6.020(1)2.] a Fact Sheet shall be prepared to give
pertinent information regarding the applicable regulations, rationale for the development of effluent
limitations and conditions, and the public participation process for the Missouri State Operating Permit
(operating permit) listed below,

PART I. NPDES Stormwater General Permit

The vast majority of discharges associated with construction activity are covered under NPDES general
permits. General permits cover a group of similar dischargers uader one permit. General permits
simplify the process for dischargers to obtain authorization to discharge, provide permit requirements for
any discharger that applies for coverage, and reduce the administrative workload for NPDES permitting
authorities.

This General Permit is for regulating stormwater discharge at land disturbance construction sites in
Missouri. This program requires the owner or operator of a construction site disturbing land of one acre
or greater, or less than one acre but part of a larger common plan of development, to obtain this permit
prior to conducting any land disturbance activity.

PART II, The Need for Stormwater Regulations at Construction Sites

Stormwater runoff is a major source of urban water pollution endangering humans by polluting the water
resources used for drinking, household purposes, recreation and fishing., Stormwater discharges often
contain pollutants in amouats that could reduce water quality. The primary pollutants of concern from
construction activities are silt and sediment, but other pollutants such as oils and grease, vehicle fluids,
and debris are present as well.

Stormwater runoff from construction activities can have a significant impact on water quality. As
stormwater flows over a construction site, it can pick up pollutants like sediment, debris, and
chemicals and transport these to a nearby storim sewer system or directly to a river, lake, or
coastal water, Polluted stormwater runoff can harm or kill fish and other wildlife. Sedimentation
can destroy aquatic habitat, and high volumes of runoff can cause stream bank erosion. Debris
can clog waterways and potentially reach the ocean where it can kill marine wildlife and impact
habitat.

Construction activities increase pollutant loads in runoff. The volume and rate of runoff are typically
increased, providing a larger capacity to transport pollutants to rivers and lakes. In addition, the removal
of vegetation leaves bare soil which is much more vulnerable to erosion, resulting in sediment moving
into receiving waters.
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Additional stormwater information and requirements including application for a land disturbance permit
can be found at hitp://dur.mo.gov/env/wpp/stormwater/sw-land-disturb-permits.htm.

PART III. Key Component and Primary Requirement of this Permit

The key component of this permit are effluent limitations that require the permittee to minimize discharge
of pollutants in stormwater by using control measures that reflect best engineering practices base on
federal and state government best professional judgment. Dischargers must minimize their discharge of
pollutants in stormwater using appropriate erosion and sediment controls and control measures for other
pollutants such as litter, construction debris, and construction chemicals that could be exposed to
stormwater and other wastewater. The primary requirement of this general permit is the development and
implementation of a stormwater pollution prevention plan (SWPPP) to document the steps they will take
to comply with the terms, conditions and effluent limitations of the permit. Note that the SWPPP is not
an effluent limitation, nor does it include effluent limitations. Information including examples of a
SWPPP can be found at the following http://cfpub.epa.gov/npdes/stormwater/swppp.cfm#model. These
examples should be used for educational or training purposes only. Construction site SWPPPs must be
developed following the requirements of Missouri’s land disturbance permit and describe the specific
conditions of the site and plans for development.

PART IV. Additional Information for the Purpose of Permit Clarity

Applicability

e “Industrial stormwater run-off” are activities that take place at industrial facilities, such as material
handling and storage, that are often exposed to the weather. As runoff from rain or snowmelt comes
into contact with these activities, it can pick up pollutants and transport them to a nearby storm sewer
system or directly to a river, lake, or coastal water, To

minimize the impact of stormwater discharges from industrial facilities, the NPDES program includes
an industrial stormwater permifting component that covers 10 categories of industrial activity that
require authorization under an NPDES industrial stormwater permit for stormwater discharges., More
information on industrial permit requirements can be found at
http://dnr.mo.gov/env/wpp/stormwater/sw-industrial-permits. htm.

. A “larger common plan of development or sale” is a contiguous area where multiple
separate and distinct construction activities may be taking place at different times on different
schedules under one plan. For example, if a developer buys a 20-acre lot and builds roads,
installs pipes, and runs electricity with the intention of constructing homes or other structures
sometime in the future, this would be considered a larger common plan of development or sale.
If the land is parceled off or sold, and construction occurs on plots that are less than one acre by
separate, independent builders, this activity still would be subject to stormwater permitting
requirements if the smaller plots were included on the original site plan. Other than the less than
one acre property sold to the individual for construction of their personal residence, property of
any size which is part of a larger common plan of development where the property has been
stabilized and the original permit terminated will require application of a new land disturbance
permit for any future land disturbance activity. The larger common plan of development or sale
also applies to other types of land development such as industrial parks or well fields. A permit
is required if one or more acres of land will be disturbed, regardless of the size of any of the
individually-owned or developed sites.
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e The SWPPP required for permit issuance is a general document written in a manner that can
be utilized for any project throughout the governmental jurisdiction as each individual project
is planned and designed. Individual projects covered under this permit must have a SWPPP
developed specific to the project site prior to any remove of any vegetation or site
disturbance. Individual projects must be identified in the quarterly report.

e Documentation of Permit Eligibility Related to Endangered Species: The SWPPP must
include documentation supporting a determination of permit eligibility with regard to
Endangered Species.

For more information please visit the following links:

For information on understand what critical habitat is, please go to the following link,
www.fs.fed.us/r9/wildlife/tes/docs/esa_references/eritical habitat,pdf.

For information on listed species by State & County, please go to the following link,
http://cfpub.epa.gov/npdes/stormwater/esa.cfin.

The Missouri Department of Conservation’s internet site for the Natural Heritage Review may be
very helpful and can be found at the following link,
http://mdcgis.mde.mo.gov/heritage/newheritage/heritage.htm. Also helpful are the local offices of the
U.S. Fish and Wildlife Service (FWS) and the National Marine Fisheries Service (NMES), these
centers often maintain lists of federally listed endangered or threatened species on their internet sites.

If there are listed species in the county or township, check to see if critical habitat has been designated
and if that area overlaps or is near the project area. Critical habitat designations and associated
requirements may also be found at 50 CFR Parts 17 and 226. For additional information, use the
mapview tool at http://criticalhabitat.fivs.gov/crithab/ to find data specific to your state and county,

¢ A Clean Water Act Section 404 Department of the Army Permit and the Department’s Clean Water
Act Section 401 Water Quality Certification (certification) are needed when placing material or fill
into jurisdictional waters of the United States. Any impacts to jurisdictional streams or wetlands
would require an application to be sent to the appropriate US Army Corps of Engineers District
Regulatory Branch. A map of the district offices and contact information can be located online at:
http://www.dor.mo.gov/env/wpp/401/corps-map3.gif). Not all land disturbance projects will require
a 404 permit; however, if a 404 permit is required, land disturbance activities are not to be conducted
in the jurisdictional area of the project until the 404 permit has been obtained. A discussion on the
need for a 404/401 permit as a requirement of this permit and is to be included in the SWPPP.

Exemptions from Permit Requirements

o The USEPA defines linear projects to include the construction of roads, bridges, conduits,
substructures, pipelines, sewer lines, towers, poles, cables, wires, connectors, switching, regulating
and transforming equipment and associated ancillary facilities in a long, narrow area. Missouri
regulation 10 CSR 20-6.200 (1)(B) 8 exempts linear project construction from stormwater permit
regulations which meet one of the following: A. Grading of existing dirt or gravel roads which does
not increase the runoff coefficient and the addition of an impermeable surface over an existing dirt or
gravel road; B. Cleaning or routine maintenance of roadside ditches, sewers, waterlines, pipelines,
utility lines or similar facilities; C. Trenches two (2) feet in width or less; or D, Emergency repair or
replacement of existing facilities as long as best management practices are employed during the
emergency repair.
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Permit Reguirements

o The permit requires that the “sequence and timing” of activities for disturbing soils at the
site be addressed in the SWPPP. For purposes of this requirement and to allow flexibility for
contractors, “sequence and timing” can be replaced with “intended start and completion date”
of activities.

o The requirement of a buffer area applies only to surface water as defined by the
Environmental Protection Agency. The Department does not consider stormwater control
features (e.g. stormwater conveyance channels, storm drain inlets, sediment basins) to
constitute “surface waters™ for the purpose of triggering the buffer area requirement. Areas
that the permittee does not own or that are otherwise outside operational control may be
considered areas of undisturbed natural buffer for purposes of compliance with this
requirement.

» Areas that are no longer being disturbed, stabilization of the area must be initiated
immediately. For purposes of this permit the following types of activities will constitute the
initiation of stabilization:

a) prepping the soil for vegetative or non-vegetative stabilization;
b) applying mulch or other non-vegetative product to the exposed area;
c¢) seeding or planting the exposed area;
d) starting any of the activities in # 1 — 3 on a portion of the area to be
¢) stabilized, but not on the entire area; and
f) finalizing arrangements to have stabilization product fully installed in compliance
with the applicable deadline for completing stabilization. This list of examples is not
exhaustive.
The term “immediately” is used to define the deadline for initiating
stabilization measures. In the context of this requirement, “immediately” means
as soon as practicable, but no later than the end of the next work day,
following the day when the earth-disturbing activities have temporarily or
permanently ceased.

e The permit requires the submittal of a quarterly report. The required quarterly report
should be sent to the Department by post mail to P.O. Box 176, Jefferson City MO 65102,
and/or by email to wpsc401cert@dnr.mo.gov.

® The permittee is required to conduct inspections of the site. The person(s) inspecting the site may be
a staff person or a hired third party to conduct such inspections. The permittee is responsible for
ensuring that the person who conducts inspections is a “qualified person or personnel.” A “qualified
person” is a person knowledgeable in the principles and practice of erosion and sediment controls
and pollution prevention, who possesses the skills to assess conditions at the construction site that
could impact stormwater quality, and the skills to assess the effectiveness of any stormwater controls
selected to control the quality of stormwater discharges from the construction activity.

e A sample inspection report has been developed as a helpful tool to aid in completing site
inspections. This sample inspection report was created consistent with USEPA’s Developing Your
Stormwater Pollution Prevention Plan and can be found at
http://www.epa.gov/npdes/pubs/sw_swppp_inspection_form.doe. Both the guide and the sample
inspection report (formatted in Microsoft Word) can be found at
http://cfpub.epa.govinpdes/stormwater/swppp.cfm.
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e For common drainage locations that serve an area with 10 or more acres disturbed at one
time, a temporary (or permanent) sediment basin that provides storage for a calculated
volume of runoff from the drainage area from a 2-year, 24-hour storm, or equivalent control
measures, must be provided where attainable until final stabilization of the site. Where no
such calculation has been performed, a temporary (or permanent) sediment basin providing
3,600 cubic feet of storage per acre drained, or equivalent control measures, must be
provided where attainable until final stabilization of the site. When computing the number of
acres draining into a common location, it is not necessary to include flows from offsite areas
and flows from on-site areas that are either undisturbed or have undergone final stabilization
where such flows are diverted around both the disturbed area and the sediment basin. In
determining whether installing a sediment basin is attainable, the operator may consider
factors such as site soils, slope, available area on-site, etc. In any event, the operator must
consider public safety, especially as it relates to children, as a design factor for the sediment
basin, and alternative sediment controls must be used where site limitations would preclude a
safe design.

e Public Notification: A public notification sign has been added to the permit. If a different
sign is to be used it should be one of the same size sign and lettering and containing the same
information as that of the one supplied with the permit. The required information includes a
statement for those with questions or concerns, the permit number and the Department’s toll
free phone number. The permittee shall post a copy of the public notification sign described
by the Department at the main entrance to the site. An alternate location is acceptable
provided the public can see it and it is noted in the SWPPP. The public notification sign
must remain posted at the site until the permit has been terminated.

Other Discharges

«  Machinery should be kept out of the waterway as much as possible. Fuel, oil and other petroleum
products, equipment and any solid waste should not be stored below the ordinary high water mark at
any time or in the adjacent floodway beyond normal working hours. All precautions are to be taken
to avoid the release of wastes or fuel as a result of this operation, Petroleum products spilled should
be immediately cleaned up and disposed of properly. Any such spills of petroleum or other
chemicals are to be reported as soon as possible to the Department’s 24-hour Environmental
Emergency Response number at (573) 634-2436.

Sampling Requirements and Other Effluent Limitations

» 40 CFR 450.21 Subpart B - Construction and Development (C&D) Effluent Guidelines are
non-numeric effluent limits and are structured to require construction operators to first
prevent the discharge of sediment and other pollutants through the use of effective planning
and erosion control measures; and second, to control discharges that do occur through the use
of effective sediment control measures. Permittees are also required to implement a range of
pollution prevention measures to limit or prevent discharges of pollutants including those
from dry weather discharges. The C&D rule’s non-numeric effluent limits are available at
the following internet site: hitp://www.gpo.gov/fdsys/pkg/CFR-2010-title40-vol29/xml/CFR-
2010-title40-vol129-sec450-21.xml. The associated fact sheet can be found at:

http://www.epa.gov/npdespub/pubs/cgp proposedfs.pdf.
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e The USEPA has proposed numeric effluent limitation guidelines (ELGs) to control the
discharge of pollutants from construction sites of a certain size. The Department may modify
this permit upon finalization of the USEPA effluent limitation guidelines. The proposed
Effluent limitation guidelines can be view at the following website
http://water.epa.gov/scitech/wastetech/guide/construction/,

Land Purchase and Change of Ownership

» A person having operational control over only a portion of a larger project (e.g., one of four
homebuilders in a subdivision), is responsible for compliance with all applicable efftuent limits,
terms, and conditions of the permit as it relates to the activities on that portion of the construction site,
inciuding protection of endangered species, critical habitat, and historic properties, and
implementation of control measures described in the SWPPP. This person must ensure either directly
or through coordination with other permittees, that these activities do not render another party’s
pollutant discharge controls ineffective. This person must either imnplement their own portion of a
common SWPPP or develop and implement their own SWPPP. For more effective coordination of
BMPs and opportunities for cost sharing, a cooperative effort by the different operators at a site to
prepare and participate in a comprehensive SWPPP is encouraged. Individual operators at a site may,
but are not required to, develop separate SWPPPs that cover only their portion of the project provided
referenced is made to other operators at the site. In instances where there is more than one SWPPP
for a site, cooperation between the permittees is encouraged to ensure stormwater discharge control
measures are consistent with one another (e.g,, provisions to protect listed species and critical
habitat).

» The Department does not allow the transfer of a land disturbance permit from one owner to another;
however, to facilitate the change in the ownership status of a property the Department developed the
“Application for Change of Ownership” form. This form will allow the new owner to receive a new
permit and number. The form may also be used to terminate the original permit if all the property
included in the original permit is no longer the responsibility of the original owner. The
“Application for Change of Ownership” (form MO780-2051) can be found online at
http://www.dor.mo.gov/forms/#StormWater.

Termination

e To begin the process of terminating this permit, the permittee should submit Form H — “Request for
Termination” (MO780-1409) to the Department. The form can be found at the following web
location: http://www.dnr.mo.gov/forms/#StormWater.
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PART V. Addendums to Fact Sheet
Addendum #1

Individual Lot Certification

This form is not a requirement of the permit, but may be used by the permittee when selling individual
Iots that are part of the property that has been authorized by a Missouri Water Pollution Control General
Permit under the NPDES for stormwater discharged associated with construction activity. This isa
certification between the purchaser and the seller to cooperatively implement the SWPPP and the
conditions of the NPDES permit and does not constitute a transfer of the permit. The permittee shall
maintain this form on-site, or in a readily available location. The permittee shall provide individual lot
certification forms or a copy of the contract for land sale having the equivalent wording to the Missouri
Department of Natural Resources.

Addendum #2

Response to Comments

The 30-day public notice period for this permit expired on May 30, 2012. These are the responses to
comments received through the public notice comment process.
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ADDENDUM #1
INDIVIDUAL LOT CERTIFICATION

For Storm Water Discharges Associated with Construction Activity Authorized by a Missouri Water Pollution
Control General Permit under the National Pollutant Discharge Elimination System

TO BE COMPLETED BY THE NEW LOT OWNER

I certify, under penalfy of law, that [ have received a copy of the general NPDES permif referenced below, which
authorized the original lot owner or developer to discharge storm water runoff from construction activities, and the
Storm Water Pollution Prevention Plan (SWPPP) prepared by the original lot owner or developer. 1 have reviewed
the terms and conditions of the general permit and the SWPPP. I accept responsibility for erosion and sediment
control during construction of the home or building for ¢ach of the lot(s) listed below. In the event the Missouri
Department of Natural Resources notifies the undersigned of water quality violations due to conditions at any lot
listed below and I am unable or unwilling to take action within 30 days to further reduce erosion or control
sediment, then I agree to allow the original lot owner or developer to have reasonable access to the site o implement
erosion and sediment conirol measures. I understand this certification is an agreement between the purchaser and
setler to cooperatively implement the SWPPP and the conditions of the general NPDES permit.

Facility Name:
(as listed on permit)

Permit Number: MOR

Lot Number(s):

New Owner’s Signature:

Name (typed or printed):

Phone Number:

Complete Only if New Owner is a Corporation and not an Individual;

Company Name:

Company Address:

Company Phone #:

TO BE COMPLETED BY THE PERMIT HOLDER

As permiittee for the overall tract wherein the above listed lot(s) are located, I certify that I have provided the above
named lot purchaser with a copy of the general NPDES permit and the Storm Water Pollution Prevention Plan
(SWPPP) for the project, and I have informed the lot purchaser of their responsibility to minimize erosion and
control sedimentation. [ understand this certification does not constitute a transfer of the permit and understand this
certification is an agreement between the purchaser and seller to cooperatively implement the SWPPP and the
conditions of the general NFDES permit,

Signature:

Name (typed or printed)

Phone Number:

The permittee shall maintain this form on-site, or in a readily available location. The permittee shall provide
individual lot certifications forms or a copy of the contract for land sale having the equivalent wording to the
Missouri Department of Natural Resources upon request.
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Addendum #2

MOR100 Land Disturbance Permit
Response to Public Notice Comments

{The Missouri Department of Natural Resources’ public notice comment period for this permit expired on May, 30, 2012.)

GENERAL COMMENT RESPONSES

STANDARD LAND DISTURBANCE PERMIT - MORA

The Department received comments related to earlier drafts of the Standard Land Disturbance
Permit (MORA) and/or comparisons between the MORA and the current draft MOR100 permit,
Until there is one land disturbance permit, the two permits will have differences. The
Department will as much as possible keep the number of differences at a minimum. There has
been no change to the permit as a result of these comments.

FEDERAL REGULATION 40 CFR 450.21

As the NPDES authorized permitting authority, the Department is required to incorporate into
the permit the federal regulation 40 CRF 450.21. These are non-numeric effluent limitations
reflecting the best practicable technology currently available (BPT). The Department received a
few comments regarding these requirements. These requirements will remain stated in the
permit as required by the Environmental Protection Agency (EPA). An additional comment was
to replace the word “prevent” located throughout the permit with the word “minimize” in order
to be consistent with federal regulation. The draft permit’s use of the word “minimize” is
consistent with the federal regulation. There has been no change to the permit as a result of these
cominents.

TYPOS/DEFINITIONS/REFERENCES

The Department received comments regarding typos and similar items in the proposed permit.
These entries have been corrected in the final permit, The Department received comments
suggesting definition and clarification to several areas of the proposed permit. All suggestions
were considered and many have been added to the permit Fact Sheet.
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SPECIFIC COMMENT RESPONSES

SECTION A. APPLICABILITY

PERMIT ISSUANCE REQUIRMENT - DEVELOPMENT OF SWPPP

Section A.1. - The Department received a comment on the development of a Stormwater
Pollution Prevention Plan (SWPPP) prior to the issuance of the permit. The SWPPP required for
permit issuance is a general document written in a manner that can be utilized for any project
throughout the governmental jurisdiction as each individual project is planned and designed.
Project specific plans, maps, etc. as part of the SWPPP must be developed prior to any land
disturbance conducted at the site. The Permit Fact Sheet will include more clarity on this section
of the permit. Language has been changed to clarify the requirements.

PERMIT LANGUAGE & STORMWATER REGULATION

Section A.1. - The Department received a few comments regarding the applicability of permit
coverage when compared to state stormwater regulations. The Department understands the issue
of varying language between the draft permit and the state stormwater regulations. The
Department is currently reviewing the stormwater regulations for revision. There has been no
change to the draft permit as a result of this comment.

PROJECTS COVERED UNDER THIS PERMIT

Section A.1. - The Department received comments that suggested revisions to paragraph five of
this section of the draft permit. The Department has revised the draft permit as suggested in
order to better clarify this requirement.

OWNER/OPERATOR

Section A.1. - The Department received comments regarding the owner/operator statement and
asked for clarification of primary responsibility for compliance with the permit. All parties are
responsible. If there are enforcement actions the Department has the authority to involve all
parties as necessary and to the extent possible. There has been no change to the permit as a
result of this comment.

SECTION C. REQUIREMENTS
STORMWATER VOLUME

Section C.1. - The Department received a comment regarding this section of the draft permit
which requires the permittee to minimize soil erosion through control of stormwater volume. As
the NPDES authorized permitting authority, the Department is required to incorporate into the
permit the federal regulation 40 CFR 450.21. For additional related discussion please refer to the
earlier section of this document titled “General Comment Responses”. The commenter questions
the maximizing of infiltration in order to control stormwater volume at a land disturbance site.
There are ways to reduce volume other than infiltration, The regulation and the permit do not
prescribe one BPT over another. The language and goal of these provisions are to reduce
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erosion. For example, one way to minimize the stormwater volume at a site is to reduce or
eliminate run on to the site from up-hill off-site sources. This effectively reduces the volume of
stormwater to be managed on-site. Another example is to reduce volume at individual outlet
structures by having multiple outlet structures. This effectively reduces the volume at each
individual outlet structure. By managing/directing the flow of runoff at the site you can also
reduce the volume of water at individual outlet points. There has been no change to the draft
permit as a result of this comment.

QUARTERLY REPORT

Section C.4., - The Department received comments regarding the quarterly report. To
accommodate the complexity and number of outfalls associated with transportation projects
language was changed to simplify reporting requirements. Instead of identifying each individual
outfall, reports can simply refer to the receiving water,

ACCESSIBILITY OF THE SWPPP

Section C.5. The Department received a comment regarding onsite accessibility of the SWPPP,
The permit will be revised to include additional wording regarding the SWPPP availability for
inspections.

RECEIVING STREAMS & OUTFALL INFORMATION

Section C.5.a., and C.6.c. — The Department received comments concerning the use of outfall as
the primary reference point. Often projects have a multitude of outfalls, particularly projects
related to road construction. In these cases most outfalls have very similar BMPs, so listing
individual outfalls is often not necessary. It was suggested that the Department add the word
“primary” when naming the receiving streams in the SWPPP and remove the outfall information
from the SWPPP requirement. Language in the permit was changed to simplify the
requirements,

SEQUENCING & TIMING

Section C.6.a.2. - The Department received a couple of comments regarding the requirement
found in this section of the draft permit. There has been no change as a result of this comment;
however the Department will add clarification in the Permit Fact Sheet that “sequencing and
timing” can also mean start and completion dates of intended activities.

BUFFER AREA

Section C.6.e. — The Department received a request to define “infeasible” when requiring the
construction of a buffer area. The commenter referred to EPA’s Construct General Permit -
(CGP) as guidance. EPA’s permit defines what is not considered “surface water” and therefore
would not require a buffer area. If a buffer area is infeasible, EPA’s permit requires the
implementation of other sediment controls which must achieved the same sediment load
reduction as a buffer area would have. The Department will add a similar note to the Permit Fact
Sheet regarding what is not “surface water”. There has been no change to the permit as a result
of these comments,
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DISTURBED AREAS

Section C.6.h. — The Department received a comment to remove the word “immediately” from
the requirement to initiate temporary and final stabilization of disturbed areas. This requirement
is part the federal regulation which are non-numeric effluent limitations reflecting the best
practicable technology currently available (BPT). As the NPDES authorized permitting
authority, the Department is required to incorporate into the permit the federal regulation 40 CFR
450.21. For additional related discussion please refer to the earlier section of this document
titled “General Comment Responses”. The Department also received a suggestion to include
guidance as to what constitutes “initiation” of stabilization. The Department will include in the
Permit Fact Sheet information similar to EPA’s regarding the context of this provision. There
has been no change to the draft permit as a result of this comment.

GOOD ENGINEERING PRACTICES

Section C.6.j. — The Department received a comment to reword this section of the draft permit to
include ... similar effective BMPs shall be based on good engineering practices.” The
Department will revise the permit accordingly.

ROADWAYS & CURB INLETS

Section C.6.m. - The Department received a couple of comments regarding this section and has
made a revision to the draft permit but did not include the additional language regarding the
cleaning of inlet protection devices.

RESPONSBLE PERSON

Section C.12. — The department received a comment noting an incorrect reference, and the
language was changed to point correctly to the requirements of paragraph 13.

SITE INSPECTION REPORTS

Section C.13. - It was suggested that the Department consider revising this section of the draft
permit to include an inspection requirement following a rainfall event of 0.25 inches or greater.
The Department currently requires an inspection of BMPs anytime rainfall causes stormwater
runoff to occur onsite. Further discussion and review of any proposal to change this requirement
will be needed before considering a change to permit. There has been no change to the permit as
a result of this comment,

Section C.13. - The Department received a couple of comments regarding site inspection reports
kept on site. The Department will include a similar option in the permit, just as EPA has with
the GCP that all site inspection reports can be kept at the site or at an easily accessible location
so that it can be made available at the time of an onsite inspection or upon request by the
Department.

Section C.13. — The Department received a comment suggesting that language be changed so
that inspections are only required to occur during a project’s normal hours, so that inspections
can occur on the next business day following a long holiday weekend. The language was
changed to reflect this suggestion.
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SECTION E. SAMPLING REQUIREMENTS AND EFFLUENT LIMITATIONS

Section E. - The Department received a couple of comments suggesting language to better clarify
wording in Section E., 1 of the draft permit. The Department has revised the draft permit for
better clarity.

SECTION F. RECORDS

Section F.3. — The Department received a comment requesting that the word “provide” be
replaced with the word “ensure” in this section of the permit. The Department has made this
change to the permit.
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Jefferson County Land Disturbance Permit
Permit Number:
MO-JCLD-PW-COWIDE

In compliance with Jefferson County Unified Development Order Article 10 Land Disturbance and as
amended hereinafter, the Missouri Clean Water Law,(Chapter 644 R.S.Mo. as amended, hereinafter, the
law), and the Federal Water Pollution Control Act (Public Law 92-500, 92" Congress) as amended,

Owner: Jefferson County Government
Address: 725 Maple St. Hillsboro, MO 63050
Continuing Authority: Jefferson County Government
Address: 725 Maple St. Hillsboro, MO 63050
Site Name: Unincorporated Jefferson County
Site Address: Jefferson County

Parcel Number:

Receiving Stream: Tributaries of Jefferson County

First Classified Stream and ID:
USGS Basin & Sub-watershed No.:
NPDES Outfall Number: 001-071

Owner is authorized to discharge from the site described herein, in accordance with the effluent limitations
and monitoring requirements as set forth herein:

All outfalls in accordance with the SWPPP dated : 3/27/2013

Construction or land disturbance activity (e.g., clearing, grubbing, excavating, grading, and other activity
that results in the destruction of the root zone and/or land disturbance activity that is reasonably certain to
cause pollutions to the waters of the state and county).

This permit authorizes storm water discharged under Jefferson County Unified Development Order Article
10 Land Disturbance, The Missouri Clean Water Law and the National Pollutant Discharge Elimination
System,; it does not apply to other regulated areas.

Issue Date: 3/27/2013 Expiration Date: §/30/2017

Kristi Bales

Byyo L. Guerfzgen Jr. Stormwater Analyst
Form 040208
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AFFIDAVIT
COMPLIANCE WITH THE PREVAILING WAGE LAW

Before me, the undersigned Notary Public, in and for the County of , State of

, personally came and appeared

(Name)

of

(Title) (Company Name)
(a corporation)(a partnership)(a proprietorship) and after being duly sworn did depose and say that all
provisions and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri
Revised Statutes, pertaining to the payment of wages to workers employed on public works projects have been
fully satisfied and there has been no exception to the full and complete compliance with said provisions and
requirements with Wage Determination No. or Annual Wage Order No._ issued by the Division

of Labor Standards on project ,

(Job Number)

(Route or location, if building construction)

County, Missouri, and completed on the day of ,20
Signature
Subscribed and sworn to me this day of , 20
My commission expires ,20
Notary Public

(Revised 03-23-00)
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Missouri
Division of Labor Standards

WAGE AND HOUR SECTION

JEREMIAH W. (JAY) NIXON, Governor

Annual Wage Order No. 23

Section 050
JEFFERSON COUNTY

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of this
Annual Wage Order has been filed with the Secretary of State as indicated below, any person who may
be affected by this Annual Wage Order may object by filing an objection in triplicate with the Labor and
Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-0599, Such objections must
set forth in writing the specific grounds of objection. Each objection shall certify that a copy has been
furnished to the Division of Labor Standards, P.O. Box 449, Jefferson City, MO 65102-0449 pursuant to
8 CSR 20-5.010(1). A certified copy of the Annual Wage Order has been filed with the Secretary of
State of Missouri.

Original Signed by
John E. Lindsey, Director
Division of Labor Standards

This Is A True And Accurate Copy Which Was Filed With The Secretary of State: March 10, 2016

Last Date Objections May Be Filed: April 11, 2016

Prepared by Missouri Department of Labor and Industrial Relations
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Building Construction Rates for REPLACEMENT PAGE Section 050
JEFFERSON County
Basic Over-
OCCUPATIONAL TITLE ** Date of Hourly Time Holiday Total Fringe Benefits
Increase | *| Rates |Schedule|Schedule

Asbestos Worker (H & F) Insulator $38.36 55 60 $21.41
Boilermaker $32.76 126 7 $30.10
Bricklayer and Stone Mason 6/16 $32.50 72 5 $21.80
Carpenter 6/16 e| $36.98 77 41 $16.30
Cement Mason 6/16 $31.16 80 6 $17.95
Communication Technician $31.35 44 47 $9.53 + 31.75%
Electrician (Inside Wireman) 10/16 $35.70 82 71 $10.84 + 38.5%
Electrician (Outside-Line Construction\Lineman) 9/16 $43.75 43 45 $5.25 + 36%

Lineman Operator 9/16 $37.73 43 45 $5.25 + 36%

Groundman 9/16 $29.11 43 45 $5.25 + 36%
Elevator Constructor a| $46.04 26 54 $31.645
Glazier $33.40 87 31 $23.55
Ironworker $32.88 11 8 $23.825
Laborer (Building):

General b| %$26.71 73 7 $12.77

First Semi-Skilled d| $26.71 73 T $12.77

Second Semi-Skilled c| $26.71 73 7 $12.77
Lather USE CARPENTER RATE
Linoleum Layer and Cutter 6/16 $31.83 92 26 $16.00
Marble Mason 6/16 $31.83 76 51 $14.62
Marble Finisher 6/16 $26.42 76 51 $13.95
Millwright $36.34 77 41 $15.75
Operating Engineer

Group | 6/16 $32.41 3 66 $25.13

Group Il 6/16 $32.41 3 66 $25.13

Group lll 6/16 $30.51 3 66 $25.13

Group |lI-A 6/16 $32.41 3 66 $25.13

Group IV 6/16 $27.05 3 66 $25.13

Group V 6/16 $27.05 3 66 $25.13
Painter $31.65 104 12 $13.76
Pile Driver USE CARPENTER RATE
Pipe Fitter 7116 $38.00 91 69 $26.93
Plasterer 7/16 $31.56 67 3 $17.98
Plumber 7116 $38.00 91 69 $26.93
Roofer \ Waterproofer $31.35 15 73 $17.12
Sheet Metal Worker $39.63 32 25 $21.72
Sprinkler Fitter - Fire Protection $41.56 66 18 $22.02
Terrazzo Worker 6/16 $32.30 116 5 $13.79
Terrazzo Finisher $30.35 116 5 $11.84
Tile Setter 6/16 $31.83 76 51 $14.62
Tile Finisher 6/16 $26.42 76 51 $13.95
Traffic Control Service Driver $28.775 22 55 $9.045
Truck Driver-Teamster $30.41 35 36 $10.82

Fringe Benefit Percentage is of the Basic Hourly Rate

**Annual Incremental Increase

Pw151 PEEXEPTNOTE PAGE

ANNUAL WAGE ORDER NO. 23
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Building Construction Rates for REPLACEMENT PAGE

Section 050
JEFFERSON County Footnotes

Basic Over-
OCCUPATIONAL TITLE | ** Date of| Hourly Time Holiday Total Fringe Benefits

Increase Rates |Schedule|Schedule

* Welders receive rate prescribed for the occupational title performing operation to which welding is incidental.

Use Building Construction Rates on Building construction in accordance with the classifications of construction
work established in 8 CSR 30-3.040(2).

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of
construction work established in 8 CSR 30-3.040(3).

a - Vacation: Employees over 5 years - 8%; Employees under 5 years - 6%
b - Projects over $1 Million - $26.71; Projects under $1 Million - $24.56

c - Projects over $1 Million - $26.71.; Projects under $1 Million - $24.56

d - Projects over $1 Million - $26.71; Projects under $1 Million - $24.56

**e - Projects over $1 Million - $36.98; Projects under $1 Million - $31.89

*Annual Incremental Increase ANNUAL WAGE ORDER NO. 23 6/16
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JEFFERSON COUNTY
BUILDING CONSTRUCTION - OVERTIME SCHEDULE

FED: Minimum requirement per Fair Labor Standards Act means time and one-half (1 ¥2) shall be paid for all work in
excess of forty (40) hours per work week.

NO. 3: Means the regular workday shall consist of eight (8) consecutive hours, exclusive of a thirty (30) minute lunch
period, with pay at the straight time rate. The regular workday shall begin between the hours of 6:00 a.m. and 9:00 a.m.
The Employer may have the option to schedule the work week from Monday through Thursday at ten (10) hours per day
at the straight time rate of pay with all hours in excess of ten (10) hours in any one day to be paid at the applicable
overtime rate. If the Employer elects to work from Monday through Thursday and is stopped due to inclement weather,
holiday or other conditions beyond the control of the Employer, they shall have the option to work Friday at the straight
time rate of pay to complete the forty (40) hours for the workweek. All overtime work performed on Monday through
Saturday shall be paid at time and one-half (1}%) the hourly rate plus an amount equal to one-half (1z) of the hourly Total
Indicated Fringe Benefits. All work performed on Sundays and recognized holidays shall be paid at double (2) the hourly
rate plus an amount equal to the hourly Total Indicated Fringe Benefits. Shifts may be established when considered
necessary by the Employer. Shift hours and rates will be as follows. If shifts are established, work on the First Shift will
begin between 6:00 a.m. and 9:00 a.m. and consist of eight (8) hours of work plus one-half hour unpaid lunch. Hours
worked during the first shift will be paid at the straight time rate of pay. The second shift shall start eight hours after the
start of the first shift and consist of eight (8) hours of work plus one-half hour unpaid lunch. Work on the second shift will
begin between 2:00 p.m. and 5:00 p.m. and be paid the straight time rate plus $2.50 per hour. The third shift shall start
eight hours after the start of the second shift and consist of eight (8) hours plus one-half hour unpaid lunch. Work on the
third shift will begin between 10:00 p.m. and 1:00 a.m. and be paid the straight time rate plus $3.50 per hour. The
additional amounts that are to be paid are only applicable when working shifts. Shifts that begin on Saturday morning
through those shifts which end on Sunday morning will be paid at time and one-half these rates. Shifts that begin on
Sunday morning through those shifts which end on Monday morning will be paid at double time these rates.

NO. 11: Means eight (8) hours shall constitute a day's work, with the starting time to be established between 6:00 a.m.
and 8:00 a.m. from Monday to Friday. Time and one-half (1%2) shall be paid for first two (2) hours of overtime Monday
through Friday and the first eight (8) hours on Saturday. All other overtime hours Monday through Saturday shall be paid
at double (2) time rate. Double (2) time shall be paid for all time on Sunday and recognized holidays or the days
observed in lieu of these holidays.

NO. 15: Means the regular working day shall be scheduled to consist of at least eight (8) hours, but no more than ten
(10) consecutive hours, exclusive of the lunch period. The regular working day may be scheduled to commence at any
time between the hours of 5:00 a.m. and 10:00 a.m. All work performed in excess of forty (40) hours in one work week,
or in excess of ten (10) hours in one work day shall be paid at the rate of one and one-half (1%) times the regular hourly
wage scale. Any work performed on a Saturday shall be paid for at the rate of one and one-half (1)%) times the regular
hourly wage scale unless such Saturday work falls under the category of Saturday Make-Up Day. Any work performed
by Employees anywhere on Sunday or recognized holidays, shall be paid for at the rate of double (2) time the regular
wage scale. If, during the course of a work week, an Employee is unable to work for any reason, and, as a result, that
Employee has not accumulated forty (40) hours of compensable time at the straight time rate, the Employer, at his option
may offer the Employee the opportunity to work on Saturday at straight time; provided, however, if during the period
worked by said Employee on Saturday, the Employee’s compensable time at the straight time rate exceeds forty (40)
hours, all time worked in excess of the forty (40) hours will be paid at the rate of one and one-half (1%%) times the regular
hourly wage scale.

NO. 22: Means a regular work week of forty (40) hours will start on Monday and end on Friday. The regular work day
shall be either eight (8) or ten (10) hours. If a crew is prevented from working forty (40) hours Monday through Friday, or
any part thereof by reason of inclement weather, Saturday or any part thereof may be worked as a make-up day at the
straight time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may
not have been employed the entire week, shall work Saturday at the straight time rate. A workday is to begin between
6:00 a.m. and 9:00 a.m. However, the project starting time may be advanced or delayed if mutually agreed to by the
interest parties. For all time worked on recognized holidays, or days observed as such, double (2) time shall be paid.
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JEFFERSON COUNTY
BUILDING CONSTRUCTION - OVERTIME SCHEDULE

NO. 26: Means that the regular working day shall consist of eight (8) hours worked between 6:00 a.m., and 5:00 p.m.,
five (5) days per week, Monday to Friday, inclusive. Hours of work at each jobsite shall be those established by the
general contractor and worked by the majority of trades. (The above working hours may be changed by mutual
agreement). Work performed on Construction Work on Saturdays, Sundays and before and after the regular working day
on Monday to Friday, inclusive, shall be classified as overtime, and paid for at double (2) the rate of single time. The
employer may establish hours worked on a jobsite for a four (4) ten (10) hour day work week at straight time pay for
construction work; the regular working day shall consist of ten (10) hours worked consecutively, between 6:00 a.m. and
6:00 p.m., four (4) days per week, Monday to Thursday, inclusive. Any work performed on Friday, Saturday, Sunday and
holidays, and before and after the regular working day on Monday to Thursday where a four (4) ten (10) hour day
workweek has been established, will be paid at two times (2) the single time rate of pay. The rate of pay for all work
performed on holidays shall be at two times (2) the single time rate of pay.

NO. 32: The regular working day shall consist of eight (8) hours of labor on the job between six (6) a.m. and four (4) p.m.
and the regular working week shall consist of five (5) consecutive eight (8) hour day's of labor on the job beginning with
Monday and ending with Friday of each week. The normal work week is 40 hours. All full-time or part-time labor
performed during such hours shall be recognized as regular working hours and paid for at the regular hourly rate. All
work performed during regular work hours on Saturdays will be paid at time and one-half (1 '2). All work performed
outside of regular working hours and performed during the regular work week, shall be at double (2) times the regular
rate, except that the first two (2) hours following the regular work day shall be paid at one and one-half (1'%) times the
regular rate. An early starting time of 6:00 a.m. may be used mutually agreed upon by the interested parties. SHIFT
RATE: Shift work would start after 4:00 p.m. to 6:00 a.m. The first 8 hours would be at 115% of the basic wage rate.
Overtime Monday through Friday would be at 1 % of base shift rate. Saturday regular work day hours — 1%z of base shift
rate. Saturday — work after 8 hours — 2 times the basic wage rate. Sunday and Holidays — 2 times the basic wage rate.
All work performed on recognized holidays and Sundays shall be paid double (2) time. Appropriate overtime rates to be
based on fifteen minute increments.

NO. 35: Means a regular work week of forty (40) hours, will start on Monday and end on Friday. The regular work day
shall be either eight (8) or ten (10) hours. If a crew is prevented from working forty (40) hours Monday through Friday, or
any part thereof by reason of inclement weather, Saturday or any part thereof maybe worked as a make-up day at the
straight time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may
not have been employed the entire week, shall work Saturday at the straight time rate. A work day is to begin between
6:00 a.m. and 9:00 a.m. However, the project starting time maybe advanced or delayed if mutually agreed to by the
interested parties. For all time worked on recognized holidays, or days observed as such, double (2) time shall be paid.

NO. 43: Eight (8) hours shall constitute a work day between the hours of 7:00 a.m. and 4:30 p.m. Forty (40) hours
within five (5) days, Monday through Friday inclusive, shall constitute the work week. Work performed in the 9th and
10th hour, Monday through Friday, shall be paid at time and one-half (1%2) the regular straight time rate of pay.
Contractor has the option to pay two (2) hours per day at the time and one-half (1'%) the regular straight time rate of
pay between the hours of 6:00 a.m. and 5:30 p.m., Monday through Friday. Work performed outside the regularly
scheduled working hours and on Saturdays, Sundays and recognized legal holidays, or days celebrated as such, shall
be paid for at the rate of double (2) time.

NO. 44: Means forty (40) hours shall constitute a work week, Monday through Friday. Eight (8) hours shall constitute
a work day. Hours of work shall be between the hours of 7:00 a.m. and 4:30 p.m. All work performed before 7:00 a.m.
and after 4:30 p.m. and all work performed in excess of eight (8) hours in any one work day, over forty (40) hours in
any work week and the first eight (8) hours of work on Saturday, shall be paid at the rate of one and one-half (1%)
times the regular rate of pay. All hours worked in excess of eight (8) hours on Saturday, all hours worked on Sunday
and on holidays, or days that may be celebrated as such, and as designated by the federal government, shall be paid
at two (2) times the regular rate of pay. All shifts for work performed between the hours of 4:30 p.m. and 1:00 a.m.
shall receive eight (8) hours pay at the regular hourly rate of pay plus two dollars ($2.00) per clock hour. All work
performed between the hours of 12:30 a.m. and 9:00 a.m. on a third shift shall receive eight (8) hours pay at the
regular hourly rate plus four dollars ($4.00) per clock hour. All overtime work required after the completion of a regular
shift shall be paid at one and one-half times (1% x) the “shift” hourly rate.
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NO. 55: Means the regular work day shall be eight (8) hours between 6:00 a.m. and 4:30 p.m. The first two (2) hours of
work performed in excess of the eight (8) hour work day, Monday through Friday, and the first ten (10) hours of work on
Saturday, shall be paid at one & one-half (114) times the straight time rate. All work performed on Sunday, observed
holidays and in excess of ten (10) hours a day, Monday through Saturday, shall be paid at double (2) the straight time
rate.

NO. 66: Means eight (8) hours shall constitute a day’s work beginning at 7:00 a.m. (or 8:00) A.M. and ending at 3:30 (or
4:30) P.M. The work week shall be forty (40) hours beginning Monday at 7:00 a.m. (or 8:00) A.M. and ending Friday at
3:30 (or 4:30) P.M. The Employer at his option may use a flexible starting time between the hours of 6:00 a.m. and 8:00
a.m. All overtime, that is worked outside of the above established working hours of Monday through Friday, shall be paid
at double (2) time, including Saturdays, Sundays and Holidays.

NO. 67: Means eight (8) hours shall constitute a day's work, with a flexible starting time to begin between 6:00 a.m. to
8:00 a.m., five (5) days a week, Monday through Friday. Any work over eight (8) hours in any one day shall be at the
overtime rate, which is time & one-half (1'2). Any work on Saturday shall be at time & one-half (1%2), unless a Make-Up
Day due to inclement weather is in effect. Any work on Sundays or holidays shall be at double (2) time. Four (4) days,
ten (10) hours each day to be worked during Monday through Friday, shall be paid at straight time. A Make-Up Day Due
To Inclement Weather Only - Employee(s) will be permitted to work an eight (8) hour make-up day on Saturday only, and
the employee will receive the regular straight time wage rate.

NO. 72: Means that except as is otherwise provided herein, the work week shall be determined to begin at 8:00 a.m.
Wednesday and end at 4:30 p.m. on the following Tuesday. Except as herein provided, working hours are from 8:00 a.m.
to 11:55 a.m. and 12:30 p.m. to 4:25 p.m. and no more than the regular hours shall be worked during the forenoon or
afternoon at the regular rate. In the case of days of inclement weather starting time and quitting time may be adjusted so
long as the hours worked on such days do not exceed eight (8) and do not extend beyond 4:30 p.m. In circumstances
where the Employee or Employees have regularly been working overtime on a particular day or days, no adjustment in
the starting time shall operate to deprive Employees of overtime pay, which they would have otherwise received but for
the change in the starting time. The parties understand that the application of the provisions of the preceding sentence
will result in Employees receiving overtime pay even where they have not worked more than with (8) hours on a particular
day. Regardless of the staring time, the forenoon working hours shall end at 11:55 a.m. and the afternoon working hours
shall begin at 12:30 p.m. and end 8 hours and 25 minutes after the staring time fixed by the Employer for forenoon hours.
Work performed by an employee on a non-holiday Saturday, except as hereinafter provided, or at night or before or after
regular working hours on a non-holiday weekday, shall be considered overtime work, for which Employees working
during such time shall be paid at the rate of one and one-half (1'%) times their regular hourly wage rate for each hour or
fraction thereof, worked during such time. Work performed on a Sunday or the recognized holidays shall be considered
overtime work for which the Employee shall be paid twice the amount of his or her regular hourly wage rate for each hour
or fraction thereof worked on any such day.
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NO. 73: Means eight (8) hours shall constitute a day's work to begin at 8:00 a.m. and end at 4:30 p.m. The starting time
may be advanced one (1) or two (2) hours. Employees shall receive time and one-half (1%) for all time they are required
to work before 8:00 a.m., during the lunch period or after 4:30 p.m. unless the starting time is advanced as provided
above. Forty (40) hours shall constitute a week's work, Monday through Friday, or any part thereof by reason of
inclement weather (rain or mud), Saturday or any part thereof may be worked as a make-up day at the straight time rate.
The Employer shall have the option of working five (5) eight (8) hour day’s or four (4) ten (10) hour day’s Monday through
Friday. If an Employer elects to work five (5) eight (8) hour days during any work week, hours worked more than eight (8)
per day or forty (40) per week shall be paid at time and one-half (1%%) the hourly rate Monday through Friday. If an
employer elects to work four (4) ten (10) hour days in any week, work performed more than ten (10) hours per day or forty
(40) hours per week shall be paid at time and one-half (1%2) the hourly rate Monday through Friday. If an Employer is
working ten (10) hour days and loses a day due to inclement weather, he may work ten (10) hours Friday at straight time.
All time over the regular workday as defined and all hours worked on Saturday shall be paid at the rate of one and one-
half (1'2) the regular rate of wages. If workmen are required to work recognized holidays or days observed as such, or
on Sunday, they shall receive double (2) the regular rate of pay for such work. If a laborer is assisting another craft on a
make-up day and the other craft is receiving overtime pay the laborer shall receive the same overtime multiple as the
craft assisted. No overtime rates shall be broken down into less than thirty (30) minute units of time. Projects that
cannot be performed during regular workday: Building construction work, if required by the owner, the contractor may
perform work outside the normal hours and employees shall be paid applicable straight time hourly wage rate plus a
premium of $1.50 per hour for the first eight hours worked. Any hours worked in excess of eight hours shall be paid at
the applicable overtime rate plus $1.50 per hour premium. Shift work: The Employer may elect to work, one, two or three
shifts on any work. When two or more shits are worked on any operation, the first shift or day shift shall consist of eight
(8) hours exclusive of lunch time; the second or swing shift consist of eight (8) hours' work for eight and one-half hours
pay, exclusive of lunch time; the third or graveyard shift shall consist of eight (8) hours’ work for nine (9) hours’ pay
exclusive of lunch time. The swing shift shall be paid twenty-five cents ($.25) per hour above the regular rate of pay. The
graveyard shift shall be paid fifty cents ($.50) per hour above the regular rate of pay. Multiple shift (second or third shift)
operation will not be construed on the entire project if at any time it is deemed advisable and necessary for the employer
to a specific operation. However, no shift shall be started between midnight and 6:00 a.m. except the graveyard shift on
a three (3) shift operation, or except in unusual or emergency, regardless if the project is working one (1) or two (2) shift.
Shifts shall be established for a minimum of three (3) consecutive workdays. When 2-10 or 12 hour shifts are worked, the
second shift shall receive $.50 per hour above regular rate of pay. When the employer elects to work 2-10 or 12 hour
shifts, the first 8 hours shall be at straight time rates. The remaining 2 or 4 hours shall be at the overtime rate of time and
one-half,

NO. 76: Means the standard workday shall consist of eight (8) hours of work between the hours of 8:00 a.m. and 4:30
p.m. with a thirty (30) minute unpaid lunch hour occurring in the middle of the shift. The standard workweek shall consist
of five standard workdays commencing on Monday and ending on Friday. The normal starting and quitting times may be
changed by mutual consent of interested parties. All time worked before and after the established eight (8) hour workday,
Monday through Friday, and all time worked on Saturday, shall be paid for at the rate of time & one-half (1'%) the hourly
base wage rate in effect. All time worked on Sunday and holidays shall be paid at the rate of double (2) the hourly wage
in effect. All work done on Saturday will be done at time & one-half (1'%2), unless Saturday shall be used as a make-up
day. If an employee should lose one or more days in a work week and use Saturday as a make-up day the pay shall be
at the regular hourly base wage rate and benefits.

NO. 77: Means the regular workday shall consist of eight (8) consecutive hours, exclusive of a thirty (30) minute lunch
period, with pay at the regular straight time hourly rate. The regular workday shall begin on the job site between the
hours of 6:00 a.m. and 8:00 a.m. with the starting time to be determined by the Employer, unless project owner requires
different starting time. This adjustable starting time can, at the Employer’s option, be staggered to permit starting portions
of the work force at various times within the prescribed hours. The Employer may establish a four (4) ten (10) hour shift
exclusive of the thirty (30) minute lunch period at the straight time wage rate. Forty (40) hours per week shall constitute a
week's work Monday through Thursday. In the event a job is down due to weather conditions, safety or other conditions
beyond the control of the Employer, then Friday may, at the option of the employer, be worked as a make-up day at the
straight time wage rate. Straight time is not to exceed ten (10) hours a day or forty (40) hours per week. Time and one-
half (1 %2 ) shall be paid for all overtime hours worked during the week, Monday through Friday and for all work performed
on Saturday. Double (2) time shall be paid for all time worked on Sunday and recognized holidays.
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NO. 80: Means eight (8) hours shall constitute the regular work day and forty (40) hours a work week, Monday through
Friday. The Employer shall establish the starting time between 6:30 a.m. through 9:00 a.m. An Employer may further
adjust the starting time up to 9:30 a.m. throughout the year. Time and one-half (1%%) shall be paid after eight (8)
consecutive hours worked after the established starting time and for hours worked before the established starting time.
Time and one-half (1%2) shall be paid for work performed on Saturdays. Work performed on Sundays and Holidays shall
be paid at the double (2) time rate of pay. The Employer when working on Highway and Road Work may have the option
to schedule the work week for his paving crew only from Monday through Thursday at ten (10) hours per day at the
straight time rate of pay with all hours in excess of ten (10) hours in any one day to be at the applicable overtime rate of
time and one-half (1%2). If the Employer elects to work from Monday through Thursday and is stopped due to inclement
weather (rain, snow, sleet falling), the Employer shall have the option to work Friday at the straight time rate of pay to
complete the forty (40) hours.

NO. 82: Means the work day shall consist of eight (8) hours worked between 7:00 a.m. and 4:30 p.m. Forty (40)
hours will constitute the work week from Monday through Friday, inclusive. Up to four (4) hours of overtime work per
day performed before or after the assigned normal work day, (twelve (12) continuous hours, starting no earlier than
6:00 a.m., Monday through Friday), shall be paid at a rate of one and one-half times (1.5x) that employee’s hourly
rate. Any additional overtime, Monday through Friday, shall be paid at two times (2x) the regular rate of pay. The first
eight hours of overtime work on Saturday shall be paid at the rate of one and one-half times (1.5x) the regular rate of
pay. Hours worked in excess of eight (8) hours on Saturday shall be paid at two times (2x) the regular rate of pay.
Double time shall be paid for work performed on Sundays, recognized legal holidays or days that may be celebrated
as such as designated by the federal government. All shifts for work performed between the hours of 4:30 p.m. and
1:00 a.m. shall be paid at the regular hourly rate plus two dollars ($2.00) per clock hour. All shifts for work performed
between the hours of 12:30 a.m. and 9:00 a.m. shall be paid at the regular hour rate plus four dollars ($4.00) per clock
hour. All overtime work required after the completion of a regular shift shall be paid at one and one-half times (1.5x)
the “shift” hourly rate.

NO. 87: Means eight (8) hours starting between 6:00 a.m. and 8:00 a.m. and ending between 2:30 p.m. and 4:30 p.m.
at the Employers discretion shall constitute a day's work. Any work prior to 6:00 a.m. or after eight (8) hours shall be
paid at the overtime rate. Five (5) days from Monday through Friday inclusive shall constitute a regular work week. All
hours before and after these regular hours shall be considered overtime and shall be paid for at the rate of double (2)
time. All work on Saturday and Sunday shall be paid at double (2) the prevailing scale of wages.

NO. 91: Means eight (8) hours shall constitute a day’s work commencing at 7:00 a.m. and ending at 3:30 p.m., allowing
one-half (¥2) hour for lunch. The option exists for the Employer to use a flexible starting time between the hours of 6:00
a.m. and 9:00 a.m. The regular workweek shall consist of forty (40) hours of five (5) workdays, Monday through Friday.
The workweek may consist of four (4) ten (10) hour days from Monday through Thursday, with Friday as a make-up day.
If the make-up day is a holiday, the employee shall be paid at the double (2) time rate. The employees shall be paid time
and one-half (1%%) for work performed on Saturdays, before the regular starting time or after the regular quitting time or
over eight (8) hours per work day (unless working a 10-hour work day, then time and one-half (1'%2) is paid for work
performed over ten (10) hours a day) or over forty (40) hours per work week. Work performed on Sundays and
recognized holidays shall be paid at the double (2) time rate of pay. SHIFT WORK: When it is necessary for the project
to operate in shifts, there will be three (3) eight (8) hour shifts commencing at 8:00 a.m. Shift work must continue for a
period of not less than three (3) consecutive work days, two (2) days which must be regular work days (Monday through
Friday). In the event the second or third shift of any regular work day shall fall into a Saturday or a holiday, such
extension into a Saturday or holiday shall be considered as part of the previous workday and employees shall be paid at
the regular shift rate. The first day shift shall work a regular eight (8) hour day at regular rates. The second shift shall be
eight (8) hours regular time pay plus $2.50 per hour premium for eight (8) hours work. Third shift will be for eight (8)
hours regular time pay plus $3.00 per hour premium for eight (8) hours work.

NO. 92: Means all work performed from 8:00 a.m. to 4:30 p.m., Monday through Friday, will be at straight time pay up to
forty (40) hours per week. All work performed Monday through Friday before 8:00 a.m. and after 4:30 p.m. will be done at
time and one-half (172). All work done on Saturday will be done at time and one-half (1'2), unless the employer and
employee agree that Saturday shall be used as a make-up day. The Employer may use a flexible starting time of 7:00
a.m. to 8:00 a.m., and quitting time of 3:30 p.m. to 4:30 p.m., and any such different work starting time shall determine
whether wages are payable at the straight rate or the premium rate. All work performed on Saturday shall be paid for at
time and one-half (1)2), unless the Saturday has been used as a make-up day. All work performed on Sunday and
holidays shall be paid for at the rate of double (2) time.
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NO. 104: Means eight (8) hours per day shall constitute a standard work day between the hours of 6:00 a.m. and 8:00
p.m. The standard work week shall be forty (40) hours between 6:00 a.m. on Monday and ending 8:00 p.m. on Friday.
An overtime rate of time and one-half (114) the base hourly rate shall be paid on all hours in excess of eight (8) hours in a
day Monday through Friday. Saturdays shall be considered overtime and work done on Saturday shall be paid at time
and one-half (1'4) the prevailing scale. Sundays and holidays shall be considered overtime and work done on these days
shall be paid at double (2) the prevailing scale.

NO. 116: Means the standard work day shall consist of eight (8) hours of work between the hours of 8:00 a.m. and 4:30
p.m. The standard work week shall consist of five standard work days commencing on Monday and ending on Friday
inclusive. All time worked before and after the established eight (8) hour work day, Monday through Friday, and all time
worked on Saturdays, shall be paid for at the rate of time & one-half (1%%) the hourly base wage rate in effect. All time
worked on Sundays and recognized holidays shall be paid for at the rate of double (2) the hourly base wage rate in effect.

NO. 126: Means eight (8) hours per day shall constitute a day's work and forty (40) hours per week, Monday through
Friday, shall constitute a week's work. The regular starting time shall be 8:00 a.m. If a second or third shift is used,
the regular starting time of the second shift shall be 4:30 p.m. and the regular starting period for the third shift shall be
12:30 a.m. These times may be adjusted by the employer. The day shift shall work a regular eight (8) hours shift as
outlined above. Employees working a second shift shall receive an additional $0.25 above the regular hourly rate and
perform seven and one-half (7'2) hours work for eight (8) hours pay. Third shift employees shall be paid an additional
$0.50 above the regular hourly rate and work seven (7) hours for eight (8) hours pay. When circumstances warrant, the
Employer may change the regular workweek to four (4) ten-hour days at the regular time rate of pay. All time worked
before and after the established workday of eight (8) hours, Monday through Friday, and all time worked on Saturday
shall be paid at the rate of time and one-half (1%) except in cases where work is part of an employee's regular Friday
shift. All time worked on Sunday and recognized holidays shall be paid at the double (2) time rate of pay except in
cases where work is part of an employee's previous day's shift. For all overtime hours worked $27.96 of the fringe
benefits portion of the prevailing wage shall be paid at the same overtime rate at which the cash portion of the
prevailing wage is to be paid. The remaining $1.24 of the fringe benefit portion of the prevailing wage may be paid at
straight time.
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NO. 3: All work done on New Year's Day, Decoration Day, July 4th, Labor Day, Veteran's Day, Thanksgiving and
Christmas shall be compensated at the double (2) time rate of pay. When any of these holidays fall on a Sunday,
the following Monday shall be observed.

NO. 5: All work that shall be done on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's
Day, Thanksgiving Day, and Christmas Day shall be paid twice the amount of his or her regular hourly wage rate
for each hour of fraction thereof worked on any such day .

NO. 6: The following days are recognized as holidays: New Year's Day, Memorial Day, Fourth of July, Labor
Day, Veterans Day, Thanksgiving Day, Christmas Day and any additional holidays which may be mutually agreed
upon. Whenever any such holiday falls on a Sunday, the following Monday shall be recognized and observed as
the holiday. Work performed on Sundays and holidays shall be paid at the double time rate of pay. No work shall
be performed on Labor Day.

NO. 7: The following days are assigned days and are recognized as holidays: New Year's Day, Memorial Day,
Independence Day, Labor Day, Veteran's Day, Thanksgiving Day, and Christmas Day. If a holiday falls on a
Sunday, it shall be observed on the following Monday. If a holiday falls on a Saturday, it shall be observed on the
preceding Friday. No work shall be performed on Labor Day except in case of jeopardy to work under construction.
This is applied to protect Labor Day. When a holiday falls during the normal workweek, Monday through Friday, it
shall be counted as eight (8) hours toward the forty (40) hour week. However, no reimbursement for these eight (8)
hours is to be paid to the workman unless worked. If workman are required to work the above enumerated holidays
or days observed as such, or on Sunday, they shall receive double (2) the regular rate of pay for such work.

NO. 8: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day,
Thanksgiving Day, and Christmas Day, or the days observed in lieu of these holidays, shall be paid at the double
time rate of pay.

NO. 12: All work done on New Year's Day, Decoration Day, Independence Day, Veteran's Day, Thanksgiving Day
and Christmas Day shall be paid at the double time rate of pay. Should any of these days fall on Sunday, then the
following day shall be observed as the holiday. Under no circumstances shall employees be permitted to work on
Labor Day.

NO. 18: All work done on New Year's Day, Memorial Day, July 4th, Labor Day, Veteran's Day, Thanksgiving Day,
the Friday following Thanksgiving and Christmas Day shall be paid at the double time rate of pay. When one of the
above holidays falls on Sunday, the following Monday shall be considered the holiday, and when one of the above
holidays falls on Saturday, the preceding Friday shall be considered the holiday, and all work performed on said
day(s) shall be paid at the double time rate.

NO. 25: All work done on New Year's Day, Martin Luther King Day, Memorial Day, Independence Day, Labor
Day, Veteran's Day, Thanksgiving Day, the day after Thanksgiving, Christmas Day, Presidential Election Day, or
days locally observed as such, and Saturday and Sunday shall be recognized as holidays and shall be paid at the
double (2) time rate of pay. If a named holiday falls on a Saturday, the holiday will be observed on the preceding
Friday. When a named holiday falls on Sunday, the Monday after will be observed as the holiday. Appropriate
overtime rates to be based on fifteen minute increments.

NO. 26: All work done on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day, Thanksgiving
Day and Christmas Day shall be paid at the double time rate of pay. When a Holiday occurs on Saturday it shall not
be observed on either the previous Friday or the following Monday. Such days shall be regular work days. If such a
holiday occurs on Sunday it shall be observed on the following Monday.

NO. 31: All work done on New Year's Day, Presidents Day, Good Friday, Memorial Day, Fourth of July, Labor Day,
Veteran's Day, Thanksgiving Day, Friday after Thanksgiving Day, Christmas Day, and Employee's Birthday shall be
paid at the double time rate of pay. If a holiday falls on Sunday, the following Monday will be observed as the
recognized holiday. If a holiday falls on Saturday, the preceding Friday will be observed as the recognized holiday.
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NO. 36: The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, Labor
Day, Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following
Monday. No work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule
is applied to protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall
be counted as eight (8) hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is
to be paid the workman unless worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday
as a make-up day when an observed holiday occurs during the work week. Employees have the option to work that
make-up day. If workmen are required to work the above enumerated holidays, or days observed as such, they
shall receive double (2) the regular rate of pay for such work.

NO. 41: The following days shall be observed as legal holidays: New Year's Day, Memorial Day, Fourth of July,
Labor Day, Veteran's Day, Thanksgiving Day and Christmas Day. No work shall be performed on the Fourth of July,
Labor Day or Christmas Day. Any work performed on the above holidays shall be paid for at two (2) times the
regular straight time rate of pay. When any of the above holidays fall on Sunday, the following Monday shall be
observed as such holiday. If a holiday falls on Saturday, it shall not be considered to be observed on the previous
Friday or following Monday. Such days shall be regular workdays.

NO. 45: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day,
Thanksgiving Day, the day after Thanksgiving, the day before Christmas, and Christmas Day, shall be paid at the
double time rate of pay.

NO. 47: The following holidays are recognized: New Year's Day, Memorial Day, Fourth of July, Labor Day,
Veteran's Day, Thanksgiving Day, the day after Thanksgiving and Christmas Day. When a holiday listed above falls
on Saturday, it shall be celebrated on the Friday preceding the holiday. When a holiday falls on Sunday, the
following Monday shall be observed. Holidays referred to above shall be paid for at the double (2) time rate of pay
when worked.

NO. 51: All time worked on Sundays and recognized holidays shall be paid for at the rate of double (2) the hourly
base wage rate in effect. The Employer agrees to recognize the following holidays: New Year's Day, Memorial Day,
Independence Day, Labor Day, Veteran's Day, Thanksgiving Day and Christmas Day. If the holiday falls on
Sunday, it shall be recognized on the following Monday. If the holiday falls on a Saturday, it shall be recognized as a
Saturday only holiday.

NO. 54: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day,
Thanksgiving Day, the Friday after Thanksgiving Day, and Christmas Day shall be paid at the double (2) time rate of
pay. When a holiday falls on Saturday, it shall be observed on Friday. When a holiday falls on Sunday, it shall be
observed on Monday.

NO. 55: The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, Labor
Day, Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following
Monday. No work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule
is applied to protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall
be counted as eight (8) hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is
to be paid the workmen unless worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday
as a make up day when an observed holiday occurs during the work week. Employees have the option to work that
make up day. If workmen are required to work the above enumerated holidays, or days observed as such, they
shall receive double (2) the regular rate of pay for such work.

NO. 60: All work performed on New Year's Day, Armistice Day (Veteran's Day), Decoration Day (Memorial Day),
Independence Day (Fourth of July), Thanksgiving Day and Christmas Day shall be paid at the double time rate of
pay. No work shall be performed on Labor Day except when triple (3) time is paid. When a holiday falls on
Saturday, Friday will be observed as the holiday. When a holiday falls on Sunday, the following Monday shall be
observed as the holiday.
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JEFFERSON COUNTY
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NO. 66: All work performed on Sundays and the following recognized holidays, or the days observed as such, of
New Year's Day, Decoration Day, Fourth of July, Labor Day, Veteran's Day, Thanksgiving Day and Christmas Day,
shall be paid at double (2) the hourly rate plus an amount equal to the hourly Total Indicated Fringe Benefits.
Whenever any such holidays fall on a Sunday, the following Monday shall be observed as a holiday.

NO. 69: All work performed on New Year's Day, Memorial Day, July Fourth, Labor Day, Veteran's Day,
Thanksgiving Day or Christmas Day shall be compensated at double (2) their straight-time hourly rate of pay. Friday
after Thanksgiving and the day before Christmas are also holidays, however, if the employer chooses to work the
normal work hours on these days, the employee will be paid at straight -time rate of pay. If a holiday falls on a
Saturday, the holiday will be observed on Saturday; if a holiday falls on a Sunday, the holiday will be observed on
the following Monday.

NO. 71: All work performed on the following recognized holidays, or days that may be celebrated as such, shall be
paid at the double (2) time rate of pay: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans
Day, Thanksgiving Day, Day after Thanksgiving and Christmas Day. If a holiday falls on Sunday, it shall be
celebrated on Monday. If a holiday falls on Saturday, it shall be celebrated on the Friday proceeding such Saturday.

NO. 73: The following days are recognized as holidays: New Year's Day, Memorial Day, Fourth of July, Labor Day,
Veteran's Day (or mutually agreed date of the Friday after Thanksgiving Day may be substituted for Veteran’s Day),
Thanksgiving Day and Christmas Day, or in the event that any of said Holidays falls on Sunday, then the day or days
generally recognized as such. Any work performed anywhere on any of the aforesaid Holidays, or on the day or
days recognized and observed as such, shall be paid for at double (2) time the regular hourly rate.
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Section 050

Heavy Construction Rates for REPLACEMENT PAGE
JEFFERSON County
Basic Over-
OCCUPATIONAL TITLE * Date of Hourly Time | Holiday | Total Fringe Benefits
Increase Rates | Schedule|Schedule

Carpenter 6/16 $36.21 23 16 $16.10
Cement Mason 6/16 $31.16 17 11 $17.95
Electrician (Outside-Line Construction\Lineman) 9/16 $43.75 9 12 $5.25 + 36%

Lineman Operator 9/16 $37.73 9 12 $5.25 + 36%

Lineman - Tree Trimmer $25.24 32 31 $10.20 + 3%

Groundman 9/16 $29.11 9 12 $5.25 + 36%

Groundman - Tree Trimmer $20.00 32 31 $7.89 + 3%
Laborer

General Laborer 6/16 $29.76 2 4 $13.17
Skilled Laborer 6/16 $30.36 2 4 $13.17
Millwright 6/16 $36.21 23 16 $16.10
Operating Engineer

Group | 6/16 $32.41 10 9 $25.13

Group Il 6/16 $32.41 10 9 $25.13

Group Il| 6/16 $31.11 10 9 $25.13

Group IV 6/16 $27.65 10 9 $25.13
Qiler-Driver 6/16 $28.11 10 9 $25.13
Pile Driver 6/16 $36.21 23 16 $16.10
Traffic Control Service Driver $28.775 26 25 $9.045
Truck Driver-Teamster $30.41 25 21 $10.82

Use Heavy Construction Rates on Highway and Heavy construction in accordance with the classifications of

construction work established in 8 CSR 30-3.040(3).

Use Building Construction Rates on Building construction in accordance with the classifications of construction

work established in 8 CSR 30-3.040(2).

If a worker is performing work on a heavy construction project within an occupational title that is not listed on the
Heavy Construction Rate Sheet, use the rate for that occupational title as shown on the Building Construction Rate sheet.

*Annual Incremental Increase

PW15113BXC2
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REPLACEMENT PAGE
JEFFERSON COUNTY
OVERTIME SCHEDULE - HEAVY CONSTRUCTION

FED: Minimum requirement per Fair Labor Standards Act means time and one-half (1 %) shall be paid for all work in
excess of forty (40) hours per work week.

NO. 2: Means a regular workweek shall be forty (40) hours and will start on Monday and end on Friday. The Employer
shall have the option of working five 8-hour days or four 10-hour days Monday through Friday. If an Employer elects to
work five 8-hour days during any workweek, hours worked more than eight (8) per day or 40 per week shall be paid at
time and one-half the hourly rate Monday through Friday. If an Employer elects to work four 10-hour days in a week,
work performed more than ten (10) hours per day or 40 hours per week shall be paid at time and one-half the hourly rate
Monday through Friday. When working a five 8-hour day schedule and an Employer is prevented from working forty (40)
hours Monday through Friday, or any part thereof, by reason of inclement weather, Saturday or any part thereof may be
worked as a make-up day at the straight time rate. If an Employer is working a four 10-hour day schedule and loses a day
due to inclement weather, he may work 10 hours Friday at straight time. All hours worked over the 40 hours Monday
through Friday will be paid at 1 ¥z overtime rate. A workday shift is to begin at the option of the Employer, between 6:00
a.m. and not later than 9:00 a.m. However, the project starting time may be advanced or delayed if required. If workmen
are required to work the enumerated holidays or days observed as such or Sundays, they shall receive double (2) the
regular rate of pay for such work. Overtime shall be computed at one-half (1/2) hour intervals. Shift: The Contractor may
elect to work one, two or three shifts on any work. When operating on more than one shift, the shifts shall be known as
the day shift, swing shift, and graveyard shift as such terms are recognized in the industry. When two shifts are worked
on any operation, the shifts will consist of eight (8) or ten (10) hours exclusive of lunchtime. When three shifts are worked
the first day or day shift will consist of eight (8) hours exclusive of lunchtime. The second or swing shift shall consist of
seven and one-half (7 1/2) hours work for eight hours pay, exclusive of lunchtime, and the third or the graveyard shift shall
consist of seven (7) hours work for eight (8) hours pay, exclusive of the lunchtime. All time in excess of normal shifts shall
be considered overtime. Multiple shift (the two or three shift) operation will not be construed on the entire project if at
anytime it is deemed advisable and necessary for the Employer to multiple shift a specific operation. However, no shift
shall be started between midnight and six a.m. except the graveyard shift on a three-shift operation, or except in an
unusual or emergency situation. If an Employer starts a shift between midnight and 6 a.m. except the graveyard shift on a
three-shift operation, he shall reimburse all employees for the entire shift at the double time rate. Completion of the
second shift on a two-shift operation or completion of the graveyard shift on a three-shift operation that carries over into
Saturday morning, shall be at the straight time rate. Overtime shall be computed at ¥z hour intervals.

NO. 9: Eight (8) hours shall constitute a work day between the hours of 7:00 a.m. and 4:30 p.m. Forty (40) hours within
five (5) days, Monday through Friday inclusive, shall constitute the work week. Work performed in the Sth and 10th hour,
Monday through Friday, shall be paid at time and one-half (1'%) the regular straight time rate of pay. Contractor has the
option to pay two (2) hours per day at the time and one-half (1%) the regular straight time rate of pay between the hours of
6:00 a.m. and 5:30 p.m., Monday through Friday. Worked performed in the first eight (8) hours on Saturday shall be paid
at the rate of one and eight tenths (1.8) the regular straight time rate. Work performed outside these hours and on
Sundays and recognized legal holidays, or days celebrated as such, shall be paid for at the rate of double (2) time.
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NO. 10: Means the regular workday for which employees shall be compensated at straight time hourly rate of pay shall,
unless otherwise provided for, begin at 8:00 a.m. and end at 4:30 p.m. The regular workweek shall consist of five (5)
days, Monday through Friday, beginning at 8:00 a.m. and ending at 4:30 p.m. except as may be modified. The starting
time may be either advanced or delayed one hour or two hours at the discretion of the Employer. The Employer may
have the option to schedule his work week from Monday through Thursday at ten (10) hours per day at the straight time
rate of pay with all hours in excess of ten (10) hours in any one day to be at the applicable overtime rate. If the Employer
elects to work Monday through Thursday and is stopped due to inclement weather, holidays or other conditions beyond
the control of the Employer, he shall have the option to work Friday at the straight time rate of pay to complete the forty
(40) hour workweek. All necessary overtime and work performed on Saturday, shall be paid at time and one-half (1%) the
hourly rate, plus an amount equal to one-half ('2) of the hourly Total Indicated Fringe Benefits. All work performed on
Sundays and recognized holidays shall be paid at double (2) the hourly rate, plus an amount equal to the hourly Total
Indicated Fringe Benefits. Shifts may be established when considered necessary by the Employer. Shift hours and rates
will be as follows. If shifts are established, work on the First Shift will begin between 6:00 a.m. and 9:00 a.m. and consist of
eight (8) hours of work plus one-half hour unpaid lunch. Hours worked during the first shift will be paid at the straight time
rate of pay. The second shift shall start eight hours after the start of the first shift and consist of eight (8) hours of work plus
one-half hour unpaid lunch. Work on the second shift will begin between 2:00 p.m. and 5:00 p.m. and be paid the straight
time rate plus $2.50 per hour. The third shift shall start eight hours after the start of the second shift and consist of eight (8)
hours plus one-half hour unpaid lunch. Work on the third shift will begin between 10:00 p.m. and 1:00 a.m. and be paid the
straight time rate plus $3.50 per hour. The additional amounts that are to be paid are only applicable when working shifts.
Shifts that begin on Saturday morning through those shifts which end on Sunday morning will be paid at time and one-half
these rates. Shifts that begin on Sunday morning through those shifts which end on Monday morning will be paid at double
time these rates.

NO. 17: Means eight (8) hours shall constitute the regular work day and forty (40) hours a work week, Monday through
Friday. The Employer shall establish the starting time between 6:30 a.m. through 9:00 a.m. An Employer may further
adjust the starting time up to 9:30 A.M. throughout the year. Time and one-half (1'2) shall be paid after eight (8)
consecutive hours worked after the established starting time and for hours worked before the established starting time.
Time and one-half (12) shall be paid for work performed on Saturdays. Work performed on Sundays and Holidays shall
be paid at the double (2) time rate of pay. The Employer when working on Highway and Road Work may have the option
to schedule the work week for his paving crew only from Monday through Thursday at ten (10) hours per day at the
straight time rate of pay with all hours in excess of ten (10) hours in any one day to be at the applicable overtime rate of
time and one-half (1}2). If the Employer elects to work from Monday through Thursday and is stopped due to inclement
weather (rain, snow, sleet falling), the Employer shall have the option to work Friday at the straight time rate of pay to
complete the forty (40) hours.

NO. 23: Means the regular workweek shall start on Monday and end on Friday, except where the Employer elects to work
Monday through Thursday, (10) hours per day. All work over ten (10) hours in a day or forty (40) hours in a week shall be
at the overtime rate of one and one-half (1%2) times the regular hourly rate. The regular workday shall be either eight (8) or
ten (10) hours. If a job can't work forty (40) hours Monday through Friday because of inclement weather or other
conditions beyond the control of the Employer, Friday or Saturday may be worked as a make-up day at straight time (if
working 4-10's). Saturday may be worked as a make-up day at straight time (if working 5-8's). An Employer, who is
working a four (4) ten (10) hour day work schedule may use Friday as a make-up day when a workday is lost due to a
holiday. A workday is to begin at the option of the Employer but not later than 11:00 a.m. except when inclement weather,
requirements of the owner or other conditions beyond the reasonable control of the Employer prevent work. Except as
worked as a make-up day, time on Saturday shall be worked at one and one-half (1)2) times the regular rate. Work
performed on Sunday shall be paid at two (2) times the regular rate. Work performed on recognized holidays or days
observed as such, shall also be paid at the double (2) time rate of pay. For all overtime hours worked during the week or
on Saturday $15.55 of the fringe benefits portion of the prevailing wage shall be paid at time and one-half (1%). For all
overtime hours worked on Sundays or recognized holidays $15.55 of the fringe benefits portion of the prevailing wage
shall be paid double time. The remaining $.55 of the fringe benefit portion of the prevailing wage shall be paid at straight
time.
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NO. 25: Means a regular work week of forty (40) hours, starting on Monday and ending on Friday. The regular work day
shall be either eight (8) or ten (10) hours. If a crew is prevented from working forty (40) hours Monday through Friday, or any
part thereof by reason of inclement weather, Saturday or any part thereof maybe worked as a make-up day at the straight
time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may not have
been employed the entire week, shall work Saturday at the straight time rate. A work day is to begin between 6:00 a.m. and
9:00 a.m. However, the project starting time maybe advanced or delayed if mutually agreed to by the interest parties. All
hours worked on recognized holidays, or days observed as such, double (2) time shall be paid.

NO. 26: Means a regular work week of forty (40) hours will start on Monday and end on Friday. The regular work day shall
be either eight (8) or ten (10) hours. If a crew is prevented from working forty (40) hours Monday through Friday, or any part
thereof by reason of inclement weather, Saturday or any part thereof may be worked as a make-up day at the straight time
rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may not have been
employed the entire week, shall work Saturday at the straight time rate. A workday is to begin between 6:00 a.m. and 9:00
a.m. However, the project starting time may be advanced or delayed if mutually agreed to by the interest parties. For all
time worked on recognized holidays, or days observed as such, double (2) time shall be paid.

NO. 32: Means the overtime rate shall be time and one-half the regular rate for work over forty (40) hours per week.
Sundays and Holidays shall be paid at double the straight time rate.

ANNUAL WAGE ORDER NO. 23 FEER D @
PRI B8 AoT IN1 ) Page 3 of 3 Pages
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NO. 4: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Christmas Day, or observed as such, shall be paid at the double time rate of pay. When a Holiday falls on a Sunday,
Monday shall be observed. No work shall be performed on Labor Day, except in case of jeopardy to life or property.
This is applied to protect Labor Day.

NO. 9: All work performed on Sundays and the following recognized holidays, or the days observed as such, of New
Year's Day, Decoration Day, Fourth of July, Labor Day, Veteran's Day, Thanksgiving Day and Christmas Day, shall be
paid at double (2) the hourly rate plus an amount equal to the hourly Total Indicated Fringe Benefits. Whenever any such
holidays fall on a Sunday, the following Monday shall be observed as a holiday.

NO. 11: Means all work performed on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day,
Thanksgiving Day, Christmas Day, and any additional holidays which may be mutually agreed upon shall be paid at the
double (2) time rate of pay. Whenever any such holiday falls on a Sunday, the following Monday shall be recognized and
observed as the holiday. No work shall be performed on Labor Day.

NO. 12: All work performed on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day, Thanksgiving
Day, Christmas Day, or days celebrated as such, shall be paid at the double time rate of pay. When one of the foregoing
holidays falls on Sunday, it shall be celebrated on the following Monday. When one of the foregoing holidays falls on
Saturday, it shall be celebrated on the Friday before the holiday.

NO. 16: The following days are recognized as holidays: New Year’s Day, Memorial Day, Fourth of July, Labor Day,
Thanksgiving Day and Christmas Day. If a holiday falls on Sunday, it shall be observed on the following Monday. If a
holiday falls on Saturday, it shall be observed on the preceding Friday. No work shall be performed on Labor Day except
in case of jeopardy to work under construction. This rule is applied to protect Labor Day. When a holiday falls during the
normal work week, Monday through Friday, it shall be counted as eight (8) hours toward the forty (40) hour week;
however, no reimbursement for this eight (8) hours is to be paid to the worker unless worked. If workers are required to
work the above recognized holidays or days observed as such, they shall receive double (2) the regular rate of pay for
such work.

NO. 21: The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following Monday. No
work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule is applied to protect
Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall be counted as eight (8)
hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is to be paid the workman unless
worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday as a make-up day when an observed
holiday occurs during the work week. Employees have the option to work that make-up day. If workmen are required to
work the above enumerated holidays, or days observed as such, they shall receive double (2) the regular rate of pay for
such work,

NO. 25: The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following Monday. No
work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule is applied to protect
Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall be counted as eight (8)
hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is to be paid the workmen unless
worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday as a make up day when an observed
holiday occurs during the work week. Employees have the option to work that make up day. If workmen are required to
work the above enumerated holidays, or days observed as such, they shall receive double (2) the regular rate of pay for
such work.

NO. 31: All work performed on New Year's Day, Presidents’ Day, Veterans’ Day, Good Friday, Decoration Day, Fourth of
July, Labor Day, Christmas Eve Day, Christmas Day, Thanksgiving Day and Day after Thanksgiving or days celebrated for
the same.
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