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BID NOTICE

Sealed bids for OLD STATE ROUTE 21 PHASE 1 IMPROVEMENTS PW17039RDW will be received at the
office of The Department of the County Clerk, Jefferson County Administration Center, 729 Maple Street, Hillsboro,
Missouri until 2:00 o'clock P.M. (CST) on 02/28/2017, and at that time will be publicly opened and read. All bids
shall be submitted in triplicate in an opaque sealed envelope, marked with the Project title, name and address of the
Bidder, and accompanied by the other required documents. Bids submitted via fax or electronic will be rejected. Late
Bids will not be accepted and will be returned to the sender, unopened.

Project consists of removal of improvements, concrete joint repair, placement of Type A2 Shoulders, surface milling,
complete asphalt overlay, striping, rumble strip, traffic control, and other relevant activities. Project location is on Old
State Route 21, from Address 4350, thence Northeast, to End of County Maintenance at new State Route 21. Total
project length is 3.01 miles.

Work shall be in accordance with the provided Specifications, Job Special Provisions, and Plans. Where not
specifically covered by the Specifications, or Job Special Provisions or Plans, the Contractor shall adhere to the
currently effective 2016 Edition of the “Missouri Standard Specifications for Highway Construction”, and the
currently effective “MoDOT Standard Plans for Highway Construction.” The contractor shall have a maximum of
complete the project. ONE HUNDRED (100) working days to complete the project.

Plans and specifications for this project will be available, at no-cost, as downloadable files from the Jefferson County
website (http://www.jeffcomo.org/PublicWorksProjects.aspx?nodelD=Purchasing), beginning Friday, February 3,
2017. The bidder will be responsible for checking the County’s website for addendum(s) regarding this project prior
to bid opening. All potential bidders must complete the “Plan Holder Contact Information” form and submit this form
to Public Works at pwprojects@jeffcomo.org and request placement on the bidder’s list.

All labor used in the construction of this public improvement shall be paid a wage no less than the prevailing hourly
rate of wages of work, of a similar character in this locality, as established by the State of Missouri’s “Annual Wage
Order” that is currently effective 10 calendar days prior to bid opening.

The County of Jefferson, Missouri hereby notifies all bidders that it will affirmatively ensure that in any contract
entered into pursuant to this advertisement, businesses owned and controlled by socially and economically
disadvantaged individuals will be afforded full opportunity to submit bids in response to this invitation and will not
be discriminated against on the grounds of race, color, religion, creed, sex, age, ancestry, or national origin in
consideration for an award.

All bidders must be on MoDOT’s Qualified Contractor List per Section 102.2 of the Missouri Standard Specifications
for Highway Construction, 2016 Edition. The contractor questionnaire must be on file 7 days prior to bid
opening.

Contractors and sub-contractors who sign a contract to work on any public works project must provide a minimum
10-Hour OSHA construction safety program, or similar program approved by the Department of Labor and Industrial
Relations, to be completed by their on-site employees within sixty (60) days of beginning work on the construction
project.

A certified or cashier’s check or a bid bond in the amount of 5% shall be submitted with each proposal. A certificate
of insurance shall be submitted with each proposal.

All bids shall be made on the forms provided. Three (3) copies of the bid must be submitted, one (1) being original
inked. The County of Jefferson, Missouri reserves the right to reject any or all bids, to waive any informality in the
bids received, and to award the contract to the lowest, responsive, responsible bidder.

END BID NOTICE
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C% Ken Waller
(244, Zy gﬂ %@G// (4 County Executive

DEPARTMENT OF PUBLIC WORKS
Jason Jonas, P.E. - Director
Telephone: 636-797-5340 - Fax:

636-797-5565 Web Address:
www.jeffcomo.org

BID SUBMITTAL

OLD STATE ROUTE 21 PHASE 1 IMPROVEMENTS

PROJECT NUMBER: pPW17039RDW FUNDING SOURCE: ROAD/BRIDGE

ROUTE: OLD STATE ROUTE 21 PROJECT CHRIS EHLEN, P.E.
MANAGER:

STRUCTURE NO.: N/A 636.797.5570

cehlen@jeffcomo.org

BID SUBMITTAL DEADLINE: 02/28/2017 (CST)

BIDDER’S NAME:

IN ORDER TO BE CONSIDERED A RESPONSIVE, RESPONSIBLE BIDDER, THE
CONTRACTOR MUST READ, UNDERSTAND, COMPLETE AND SUBMIT 3 COPIES (1
ORIGINAL) OF ALL FORMS WITHIN THIS BID SUBMITTAL PACKAGE (THIS COVER AND
ALL SHEETS WITH THE BID SUBMITTAL BORDER), ALONG WITH OTHER SUBMITTAL
REQUIREMENTS AS STATED ON THE BIDDER CHECKLIST.

The County does not assume any responsibility for errors or misinterpretations resulting from
the use of incomplete sets of Bidding Documents.
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PLAN HOLDER CONTACT INFORMATION

All potential bidders must complete this form and submit it to the Jefferson County email
address listed below in order to provide contact information as required. All other plan holders
may submit this form at their own option. Addendums will be posted on the county website. In
the event of disruption of website services, all such information will be communicated to all

registered plan holders.

Project: Plans &
Specifications: PW17039RDW OLD STATE ROUTE 21 PHASE 1 IMPROVEMENTS
Cost:
$0.00 AVAILABLE ONLINE

Bid Opening Date: 02/28/2017  (CST)
Estimate: $2,175,000.00

Company Name*:

Address*:

City, State, Zip*:

Phone*:

Email*:

*required information

Email this

completed form to: | pwprojects@jeffcomo.org

+ PW17039RDW
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BIDDER CHECKLIST

I:l Completion of item a), and submittal of 3 collated copies of items b) thru k), encompasses a complete bid submittal

a) Complete and Submit “Plan Holder’s Contact Information” Form prior to bid submittal (email before bid opening)
b) Bid Submittal Cover Sheet with bidder’s name printed or typed

c) Instructions and Notices to Contractors initialed on each page, all spaces filled, signed.

d) Balanced, complete, signed, and embossed (if corporation) Bid Form, addenda acknowledged and 15¢ sheet attached
e) Bid Guaranty/Bid Bond (Assurance Company’s form is valid substitute to generic form herein)

f) Bidder’s Acknowledgment completed and signed

g) Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit)

h) Bid to be submitted in ink with proper signatures with no white out

i) 3 copies of complete bid, only one need be original ink.

J)  Bid submitted in opaque envelope with appropriate information on outside of envelope

k) Enclose Certificate of Insurance

Submit completed Contractor Questionnaire and/or Contractor Prequalification Questionnaire with attachments not later :
than seven (7) days prior to the date and hour of the bid opening. See Secs 101-103 of the Standard Specifications, and *
Rule 7 CSR 10-15.900, "Prequalification to Bid of Certain Contractors". Questionnaire and Contact information are -
provided on MoDOTAa€™s website (required on highway and bridge projects) :

If submitting the bid by mail, it is to be completed, executed, and submitted in a sealed envelope addressed to County of
Jefferson, Missouri. Provide the vendor name, vendor address, vendor number, county, route and federal project number on
the outside of the envelope (if applicable).

Please read all items in the bidding document carefully. For paper bids, complete all items in ink or by typing in the
information.

Sign this bidding document properly. If submitted in the name of a firm or corporation, the legal name of the firm or
corporation should appear in the space designated, and be signed for by one or more persons legally qualified to execute
papers in the name of said firm or corporation. Affix Corporate Seal if the Bidder is a Corporation.

Bid Bond shall be executed by bidder and surety, or attach cashier's check to the bid bond form.

I e e 0 e B A

Common Mistakes:
a) Not signing the bid
b) Not acknowledging all addenda
¢) Not providing a bid bond
d) Using pencil to fill out the bid
e) Using white out to make corrections to the itemized bid sheets
f) Not initialing changes made
g) Not Providing Proof of Insurance

All questions concerning the bid document preparation can be directed to the Jefferson County Public Works Department

Project Manager: 636.797.5570
CHRIS EHLEN, P.E. cehlen@jeffcomo.org

Special Needs: If you have special needs addressed by the Americans with Disabilities Act, please notify Jefferson County
Public Works Department, at 636-797-6126 or through Missouri Relay System, TDD 1-800-735-2966, at least five (5)
working days prior to the bid opening.
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INSTRUCTIONS AND NOTICES TO CONTRACTORS
BIDDER SHALL INITIAL EACH SHEET ACKNOWLEDGING UNDERSTANDING AND ACCEPTANCE

Sealed bids for the proposed work will be addressed and delivered to the office of The County Clerk, 729 Maple Street, Jefferson
County Administration Center, Hillsboro, Missouri until 2:00 o’clock P.M. (CST) on February 28th, 2017 , and at that time will be
publicly opened. All bids shall be submitted in triplicate in an opaque sealed envelope, marked with the Project title, name and address
of the Bidder, and accompanied by the other required documents. Bids submitted via fax or electronic will be rejected. Late Bids will
not be accepted and will be returned to the sender, unopened. The prime contractor must be on MoDOT’s approved contractor listing
at least 7 days before the day of the bid opening in order for Jefferson County to concur with the award of this project. Jefferson
County will only concur with awarding the contract to a responsible bidder who has submitted the lowest, responsive bid. A
responsive bid is one that meets all requirements of the advertisement and proposal, and “responsible” is defined as one who is
physically organized and equipped with the financial wherewithal to undertake and complete the contract.

(1) PROPOSED WORK:
Project consists of removal of improvements, concrete joint repair, placement of Type A2 Shoulders, surface milling, co
asphalt overlay, striping, rumble strip, traffic control, and other relevant activities. Project location is on Old State Route
Address 4350, thence Northeast, to End of County Maintenance at new State Route 21. Total project length is 3.01 mile

- (2) PLANS AND SPECIFICATIONS: Plans (if applicable) and specifications for this project are available through the Jefferson

: County, Missouri Government website (Jeffcomo.org) under the “Invitation for Bids/Request for Proposals” tab in the “Quick
Links” box in the upper right corner of the homepage. It is the bidder’s responsibility to obtain these documents from the provided
source, including copies for use in construction. Paper copies of any documents will require advance notice and are subject to
administrative fees for labor and material costs. Plans, specifications, and any other project documents are made available only for
the purposes of obtaining bids, and as a resource to the awarded contractor. These documents do not confer a license or grant for

. any other use.

7 (3) CONTRACT DOCUMENTS AND SITE CONDITIONS: Before submitting a Bid, each Bidder must (a) examine the Contract

. Documents thoroughly, (b) visit the site to familiarize himself with local conditions that may in any manner affect cost, progress or
performance of the Work, (c) familiarize himself with federal, state and local laws, ordinances, rules and regulations that may in
any manner affect cost, progress or performance of the Work; and (d) study and carefully correlate Bidder's observations with the
Contract Documents. Each bidder will, at his own expense, make such investigations and tests as the bidder may deem necessary to
determine his Bid for performance of the Work in accordance with the time, price and other terms and conditions of the Contract
Documents. On request, the County will provide each bidder access to the site to conduct such investigations and tests, as each
bidder deems necessary for submission of his Bid. The lands upon which the Work is to be performed rights - of - way for access
thereto and other lands designated for use by the Contractor in performing the work are identified in the projects specifications or

. plans.

© (4) COMPLIANCE WITH CONTRACT PROVISIONS: The bidder, having examined and being familiar with the local conditions
affecting the work, and with the contract, contract documents, including the Missouri Highways and Transportation Commission's
"Missouri Standard Specifications for Highway Construction, 2016," and "Missouri Standard Plans for Highway Construction,
2016" and Supplemental Revisions (if applicable), their revisions, and the request for bid, including appendices, special provisions
and plans, hereby proposes to furnish all labor, materials, equipment, services, etc., required for the performance and completion
of the work. All specifications published by Missouri Department of Transportation may be obtained from the webpage
www.modot.org. By submitting this bid, the contractor acknowledges that all specifications, including those that are referenced in
the bid documents, shall be specifications of the contract. It shall be conclusively presumed that they are in the bidder's
possession, and they have been reviewed and used by the bidder in the preparation of any bid submitted on this project. All
questions about the meaning or intent of the Contract Documents shall be submitted to the county project manager as stated on the
“Bidder Checklist.” Replies will be issued by Addenda, mailed, or electronically delivered to all parties recorded by the County
Engineer as having received the Bidding Documents. Oral and other interpretations or clarifications will be without legal effect.
The bidder must have completed and submitted the Plan Holder’s Contact form to be recorded as having received the Bidding
Documents. In all documents published by others, the term “Commission” shall be replaced with the term, “County of Jefferson”,
and the term “Engineer” shall be replaced with “Director of Public Works/County Engineer.” The contracting authority for this
contract is Jefferson County Public Works.

(5) PRIME CONTRACTOR REQUIREMENTS: The prime contractor must be on MoDOT’s approved contractor listing at least 7
days before the day of the bid opening in order for MoDOT to concur with the award of this project. The limitation in Sec 108.1.1
of the Missouri Standard Specifications for Highway Construction that "the contractor's organization shall perform work
amounting to not less than 40 percent of the total contract cost" is waived for this contract. Instead, the less restrictive terms of the
Federal Highway Administration's rule at Title 23 Code of Federal Regulations (CFR) § 635.116(a) shall apply, so that the
contractor must perform project work with its own organization equal to and not less than 30 percent of the total original contract
price. Second-tier subcontracting will not be permitted on this contract. All other provisions in Sec 108.1.1 et seq. of the Missouri
Standard Specifications for Highway Construction shall remain in full force and effect, and shall continue to govern the contractor
and its subcontractors, in accordance with the provisions of Title 23 CFR § 635.116.

. BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE .
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(6) SUBCONTRACTORS: No subcontract may be awarded by the prime contractor under this contract to anyone without approval
of the County. In order for such approval to be obtained the Contractor shall submit a request to subcontract. This is not required for
bid submittal. The proposed subcontractor must also submit, through the Contractor, the following documents in an acceptable form:
a. Copy of any subcontracts, if requested
b. Certification by proposed subcontractor regarding equal employment opportunity;
c. Certification by proposed subcontractor concerning labor standards and prevailing wage requirements;
d.  Any such other documents and evidence as the County may reasonably request to show that the
subcontractor has fully complied with any reporting requirements to which it is or was subject.
Affidavit of Federal Employment Authorization to be completed and turned in by proposed subcontractors.
Subcontractor shall have certificate of insurance with the same limits as the prime contractor listing
Jefferson County Public Works as Additional Insured and as a certified holder. The endorsement is also
required.
g. E-verify MOU in its entirety.

™o

(7) SUBCONTRACTOR DISCLOSURE: Requirements contained within Sec 102.7.12 of the Missouri Standard Specification for
Highway Construction shall be waived for this contract. The documents by proposed subcontractors are not required to be
attached to the Contractor’s Bid.

(8) SALES AND USE TAX EXEMPTION: County of Jefferson, a tax exempt entity, will furnish a Missouri Project Exemption
Certificate as described in Section 144.062 RSMo to the awarded contractor who in turn may use the certificate to purchase
materials for a specific project performed for the tax exempt entity. Only the materials and supplies incorporated or consumed
during the construction of the project are exempt. The certificate will be issued to the contractor for a specific project for a defined
period of time.

* (9) PERIOD OF PERFORMANCE: If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such rate and
. in such manner as, in the judgment of the engineer, is necessary for the completion of the work within the time specified as follows
in accordance with Sec 108:

100 WORKING DAYS

(10) LIQUIDATED DAMAGES: The bidder agrees that, should the bidder fail to complete the work in the time specified or such
additional time as may be allowed by the engineer under the contract, the amount of liquidated damages to be recovered in
accordance with Sec 108 shall be as follows:

$ 1,22500 ONE THOUSAND TWO HUNDRED TWENTY-FIVE U.S. DOLLARS/DAY

(11) BID GUARANTY: The bidder shall submit a Bid Guaranty. The project bid bond form is included in the bid book. The bidder
shall mark the box below to identify the type of Bid Guaranty.

I:l Paper Bid Bond
|:| Cashier’s Check

Bid Guaranty shall be made payable to the Owner, in the amount of five percent of the Bidder's maximum Bid price and in the
form of a certified or bank check or a Bid Bond (on form attached, if a form is prescribed) issued by a Surety. The Bid security of
the Successful Bidder will be retained until such Bidder has executed the Agreement and furnished the required Contract Security
within 15 days of the Notice of Award. Failure to do so may result in the annulment of the Notice of Award and forfeiture of the
Bid Security. The Bid Security of any Bidder whom the Owner believes to have a reasonable chance of receiving the award may be
retained by the Owner until the earlier of the seventh day after the "effective date of the Agreement" (which is the date the
agreement has been executed by all parties) by Owner to Contractor and the required Contract Security is furnished or the sixty-
first day after the Bid opening. Bid Security of other Bidders will be returned within seven days of the Bid opening.

(12) SUBSTITUTE MATERIALS. EQUIPMENT., AND VALUE ENGINEERING: The Contract, if awarded, will be on the basis
of material and equipment spec1ﬁed in the Drawings or Supplemental Specifications without consideration of p0551b1e substitute
"or-equal” items. Whenever it is indicated in the Drawings or Supplemental Specifications that a substitute or "or-equal" item of
material or equipment may be furnished or used by a Contractor, it must first be proven to be acceptable by the county. Proposals
to alter the project design or specifications, otherwise known as “Value Engineering” must also be proposed and accepted.
Application for such acceptance will not be considered by County Engineer until after the "effective date of the Agreement".
Bidders should assume that no modifications to the contract or design will be allowed for it is not guaranteed that a modification
will be allowed. Bid on the plans and Specifications “As-Is”, including any issued addendum during the bidding phase.

(13) MATERIALS INSPECTION: All technicians who perform or witness such sampling and testing shall be deemed as qualified by
successfully completing the requirements of EPG 106.18 Technician Certification Program, for that specific technical area.

. BIDDER’S INITTIALS INDICATING UNDERSTANDING AND ACCEPTANCE .
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: (14)MISSOURI DOMESTIC PRODUCT PROCUREMENTACT: Bidder represents that the goods provided comply with Sections
34.350 to 34.359, RSMo, known as the Domestic Product Procurement Act. The Act encourages the purchase of products
manufactured or produced in the United States, State of Missouri, and Jefferson County, Missouri. Bidder shall include proof of
compliance with the Act with the bid, when requested.

. (15 PREVAILING WAGE: This contract requires payment of the prevailing hourly rate of wages for each craft or type of work required
to execute the contract as determined by the Missouri Department of Labor and Industrial Relations. For work performed anywhere
within this contract, the contractor, and their subcontractors, shall pay their employees the applicable state wages as detailed in the
Missouri “Annual Wage Order” that is included within these specifications. The contractor will forfeit a penalty to the contracting
public body of $100 per day (or portion of a day) for each worker that is paid less than the prevailing rate for any work done under
the contract by the contractor or by any subcontractor. These supplemental bidding documents have important legal consequences.
It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in
the preparation of any bid submitted on this project.

(16)WORKER ELIGIBILITY REQUIREMENTS: Execution of the construction contract for this project is dependent upon the
awarded bidder providing an Affidavit of Compliance AND E-Verify Memorandum-of-Understanding (MOU) between the bidder
and Department of Homeland Security to the Contracting Authority as required by section 285.530 RSMo. The cover page and
signature page of the E-Verify MOU and the Affidavit must be submitted with the bid. A sample Affidavit of Compliance can
be found at the Missouri Attorney General’s website at the following link:

https://labor.mo.gov/sites/labor/files/pubs forms/PW-4-Alpdf

All bidders must also be enrolled in the E-Verify Program, and include their MOU prior to contract execution. Bidders who are
not enrolled will need to go to the following website link and select “Enroll in the Program” to get started. After completing the
program, they will receive their E-Verify MOU with Department of Homeland Security. This document will need to be printed out
and kept on file so that a copy can be attached to the Affidavit of Compliance. This requirement also applies to subcontractors and
contracted labor. It is the prime contractor’s responsibility to verify the worker eligibility of their subcontractors in order to protect
their own company from liability as required by section 285.530 RSMo.

http://www.dhs.gov/files/programs/gc 1185221678150.shtm

* (17)ANTIDISCRIMINATION: The Contracting Authority hereby notifies all bidders that it will affirmatively insure that in any
. contract entered into pursuant to this advertisement, businesses owned and controlled by socially and economically disadvantaged
individuals will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on
the grounds of race, color, religion, creed, sex, age, ancestry, or national origin in consideration for an award.

(18) OSHA TEN HOUR TRAINING REQUIREMENTS: Missouri Law, 292.675 RSMO, requires any awarded contractor and its
subcontractor(s) to provide a ten-hour Occupational Safety and Health Administration (OSHA) Construction Safety Program (or a
similar program approved by the Missouri Department of Labor and Industrial Relations as a qualified substitute) for their on-site
employees (laborers, workmen, drivers, equipment operators, and craftsmen) who have not previously completed such a program
and are directly engaged in actual construction of the improvement (or working at a nearby or adjacent facility used for
construction of the improvement). The awarded contractor and its subcontractor(s) shall require all such employees to complete
this ten-hour program, pursuant to 292.675 RSMO, unless they hold documentation on their prior completion of said program.
Penalties, for Non-Compliance include contractor forfeiture to the Contracting Authority in the amount of $2,500, plus $100 per
contractor and subcontractor employee for each calendar day such employee is employed beyond the elapsed time period for
required program completion under 292.675 RSMO. See General Provision 43 for further details.

* (19)TRAINEES: On-The-Job-Training is not a requirement of this contract

* (200ADDENDUM ACKNOWLEDGMENT: An addendum, if issued, will be posted on the County’s website (Jeffcomo.org in same

. location as these specifications), and will be emailed to the provided contact on the “Plan Holder Information Request” form.
Bidder must submit the plan holder contact form, with a valid email contact, to receive any addenda notifications. By submitting a
bid, the bidder acknowledges he or she was afforded equal opportunity to gain access and knowledge of any addenda. The County
shall not be held liable for a bidder’s failure to provide proper contact information leading to the failure of acknowledging any
contract modifications. The undersigned states that all addenda (if applicable) have been received, acknowledged and incorporated
into their bid, prior to submittal. Acknowldgment of addenda shall be completed in the appropriate section of the “Bid Form”,
after the bid line items. If no addendum issued, bidder shall note this within the same section of the “Bid Form” Bidder shall also
staple the first sheet (cover page that has the engineer’s seal) of the addendum to the back side of the first sheet of the bid submittal
package.

. BIDDER'’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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© (21)SIGNATURE AND IDENTITY OF BIDDER: The undersigned states that the following provided information is correct and that
(if not signing with the intention to bind themselves to become the responsible and sole bidder) they are the agent of, and they are
signing and executing this, as the bid of

, which is the correct

LEGAL NAME as stated on the contractor questionnaire (if applicable).

a) The organization submitting this bid is an (1) individual bidder, (2) partnership, (3) joint venture (whether individuals or
corporations, and whether doing business under a fictitious name), or (4) corporation. Indicate by marking the appropriate box below.

[] sole individual [] partnership [] joint venture

[lcorporation, incorporated under laws of state of

b) If the bidder is doing business under a fictitious name, indicate below by filling in the fictitious name

Executed by bidder this day of 20

THE BIDDER CERTIFIES THAT THE BIDDER AND ITS OFFICIALS, AGENTS, AND EMPLOYEES HAVE NEITHER DIRECTLY NOR
INDIRECTLY ENTERED INTO ANY AGREEMENT, PARTICIPATED IN ANY COLLUSION, OR OTHERWISE TAKEN ANY ACTION IN
RESTRAINT OF FREE COMPETITIVE BIDDING IN CONNECTION WITH THIS BID, AND THAT THE BIDDER INTENDS TO PERFORM
THE WORK WITH ITS OWN BONAFIDE EMPLOYEES AND SUBCONTRACTORS, AND DID NOT BID FOR THE BENEFIT OF
ANOTHER CONTRACTOR.

THE BIDDER ACKNOWLEDGES THAT THIS IS AN UNSWORN DECLARATION, EXECUTED UNDER PENALTY OF PERJURY UNDER
THE LAWS OF THE UNITED STATES AND/OR FALSE DECLARATION UNDER THE LAWS OF MISSOURI, AND ANY OTHER
APPLICABLE STATE OR FEDERAL LAWS. THE FAILURE TO PROVIDE THIS CERTIFICATION IN THIS BID MAY MAKE THIS BID
NON-RESPONSIVE, AND CAUSE IT TO BE REJECTED.

THE BIDDER CERTIFIES THAT THE BIDDER'S COMPANY KNOWINGLY EMPLOYS ONLY INDIVIDUALS WHO ARE AUTHORIZED
TO WORK IN THE UNITED STATES IN ACCORDANCE WITH APPLICABLE FEDERAL AND STATE LAWS AND ALL PROVISIONS OF
MISSOURI EXECUTIVE ORDER NO. 07-13 FOR CONTRACTS WITH THE CONTRACTING AUTHORITY.

O Check this box ONLY if the bidder REFUSES to make any or all of these certifications. The bidder may provide an
explanation for the refusal(s) with this submittal.

Signature of Bidder’s Owner, Officer, Partner or Authorized Agent

Please print or type name and title of person signing here

Attest:

Secretary of Corporation if Bidder is a Corporation
Affix Corporate Seal (If Bidder is a Corporation)

NOTE: If bidder is doing business under a fictitious name, the bid shall be executed in the legal name of the individual, partners, joint
ventures, or corporation, and registration of fictitious name filed with the secretary of state, as required by sections 417.200 to 417.230
RSMo. If the bidder is a corporation not organized under the laws of Missouri, it shall procure a certificate of authority to do business
in Missouri, as required by section 351.572 et seq RSMo. A certified copy of such registration of fictitious name or certificate of
authority to do business in Missouri shall be filed with the Missouri Highways and Transportation Commission, as required by the
standard specifications.

(22)MODIFICATION AND WITHDRAWAL OF BIDS: Bids may be modified or withdrawn by an appropriate document duly
executed (in the manner that a Bid must be executed) and delivered to the place where Bids are to be submitted at any time prior
to the opening of Bids. If, within twenty-four hours after Bids are opened, any Bidder files a duly signed written notice with the
County and promptly thereafter demonstrates, to the reasonable satisfaction of the County, that there was a material and
substantial mistake in the preparation of his or her Bid, that Bidder may withdraw their bid. Thereafter, that Bidder will be
disqualified from further bidding on the proposed contract, or any future contracts related to the original.
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(23) OPENING OF BIDS: Bids will be opened publicly. All Bids shall remain open for sixty days after the day of the Bid opening.
The County may, at their sole discretion, release any Bid, and return the Bid Security prior to that date. The County reserves the
right to reject any and all bids, to waive any or all informalities, and to reject any non-responsive bids. In evaluating Bids, the
County shall require Bidders to be on MoDOT’s approved contractor list at least 7 days before the day of the bid opening. The
County retains sole authority to determine whether the Bid meets all requirements of the advertisement and proposal, and any
alternates, and all unit prices requested in the Bid forms are provided in an acceptable manner.

(24) AWARD OF CONTRACT: This project will be awarded to the lowest, responsive, responsible bidder. Per Section 130.060; Part

A(3) of the Jefferson County Code of Ordinances, the County Council reserves the right to give preference and award the contract
to a contractor based within Jefferson County when the difference in the delivered price is negligible. The Public Works Department
define the term ‘negligible’ in this section of the Code of Ordinance to mean less that a one-percent (1%) difference in the total
bidding price. The County may consider the qualifications and experience of Subcontractors and other persons and organizations
(including those who are to furnish the principal items of material or equipment) proposed for those portions of the work as to which
the identity of Subcontractors and other persons and organizations must be submitted as provided. Operating costs, maintenance
considerations, performance data and guarantees of materials and equipment may also be considered by the County. The County may
conduct such investigations as they deem necessary to assist in the evaluation of whether any Bid is responsive in accordance with
the Contract Documents to the County's satisfaction within the prescribed time. If the contract is to be awarded, the County will give
the Successful Bidder a Notice of Award within sixty days after the date of the Bid opening. Section 39 of the General Provisions set
forth the County’s requirements as to performance and other Bonds. When the Successful Bidder delivers the executed Agreement
to the County it shall be accompanied by the required Contract Security. When the County gives a Notice of Award to the Successful
Bidder, it will be accompanied by at least four unsigned counterparts of the Agreement and all other Contract Documents. Within
fifteen days thereafter Contractor shall sign and deliver at least four counterparts of the Agreement to the County with all other
Contract Documents attached. The County will return one executed Contract Agreement to the Contractor.

(25) FAILURE TO EXECUTE AGREEMENT: Failure to execute the agreement and to file the acceptable contract bonds within 15
days after the unexecuted agreement has been mailed to the bidder, shall be just cause for the cancellation of the award and the
forfeiture of the bid guaranty. A bidder failing to file an acceptable bid or contract bond from an approved surety, or failing to
execute the agreement within the time provided, shall result in a cancellation of the award to that bidder, and disqualify that
bidder, and any other firm having common ownership or control with that bidder, from performing any work on the County
project or projects which are the subject of that bid, as a prime contractor, a subcontractor or a supplier.

(26)ITEMIZED BID: The Bidder shall indicate, in U.S. Dollar figures, a unit price for each item on the form, the product of the
respective quantities and unit prices in the column provided, the subtotal for each item group, and the gross sum (Total Bid). In
case of discrepancy between the gross sum shown on the bid and that obtained by adding the products of the quantities of work
and the unit prices, the bidder agrees that the unit prices shall govern, and any errors found in said products and gross sum may be
corrected by the County. Bids by corporations must be executed in the corporate name by the president or a vice-president (or
other corporate officer accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the
secretary or an assistant secretary. The corporate address and state of incorporation shall be shown below the signature. Bids by
partnerships must be executed in the partnership name and signed by a partner, whose title must appear under the signature and the
official address of the partnership must be shown below the signature. The bid shall also satisfy all of the following requirements:

a) Bid Forms must be completed in ink or by typed font. Corrections shall be crossed out and initialed in ink

b) 3 (Three) copies of the entire bid document shall be included with submittal. Only one required to be original ink.

¢) Bids submitted in person shall be enclosed in an opaque, sealed envelope, and the Project Title, Project Number, Name and
address of the bidder, and contact name and phone number, shall be noted on the outside of the envelope. Bid shall be
delivered to the office of the County Clerk, 725 Maple Street, Hillsboro, MO 63050. Bids submitted by mail or delivery system |
shall include all of the aforementioned notation, with the sealed envelope placed within an outer envelope for mailing. The -
outer envelope shall have the notation “BID ENCLOSED”. Bids must be stamped as received by the county clerk’s office -
prior to the deadline stated in the Bid Notice, or as noted in any addenda that modifies the bid submittal deadline. .

d) The bid shall contain an acknowledgment of receipt of all or no Addenda (shall be completed on the Bid Form).

e) The address, phone number, and email, to which communications regarding the Bid are to be directed, must be shown.

f) Failure to submit the following required documents prior to the bid opening will make the bid non-responsive and not eligible
for award consideration:

Complete and Submit Plan Holder’s List Form prior to bid submittal (email before bid opening)

Bid Submittal Cover Sheet with bidder’s name printed or typed

Instructions and Notices to Contractors initialed on each page, all spaces filled, signed. )

Balanced Bid Form, complete, signed, and embossed (if corporation), addenda acknowledged and 15t sheet attached.

Bid Guaranty/Bid Bond (Assurance Company’s form is valid substitute to generic form herein) .

Bidder’s Acknowledgment completed and signed

Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit)

Enclose Certificate of Insurance

The County does not assume any responsibility for errors or misinterpretations resulting from the use of incomplete sets of

Bidding Documents.

S me a0 o

The bidder should complete the following section in accordance with Sec 102.7. The bidder proposes to furnish all labor,
materials, equipment, services, etc. required for the performance and completion of the work, as follows:

. BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE .
. PW17039RDW Page 11 of 78.




BID FORM

TO: JEFFERSON COUNTY, MISSOURI
BID FOR: OLD STATE ROUTE 21 PHASE 1 IMPROVEMENTS

PROJECT NO. : PW17039RDW

1. The undersigned BIDDER proposes and agrees, if this BID is accepted, to enter into an Agreement with the County in -
the form included in the Contract Documents to complete all Work as specified or indicated in the Contract .
Documents for the Contract Price and within the Contract Time indicated in this Bid and in accordance with the |
Contract Documents.

2. BIDDER accepts all of the terms and conditions of the Instructions to Bidders. This Bid will remain open for sixty *
days after the day of Bid opening. BIDDER will sign the Agreement and submit all documents required within fifteen -
(15) days after the COUNTY’S Notice of Award. .

3. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that:

(a) BIDDER has examined the site and locality where the Work is to be performed, the legal requirements (federal, *
state and local laws, ordinances, rules and regulations) and the conditions affecting cost, progress or performance -
of the Work and has made such independent investigations as BIDDER deems necessary; and .

(b) This Bid is genuine and not made in the interest of or on behalf on any undisclosed person, firm or corporation and :
is not submitted in conformity with any agreement or rules of any group, association, organization or .
corporation; BIDDER has not directly or indirectly induced or solicited any other Bidder to submit a false or -
sham Bid; BIDDER has not solicited or induced any person, firm or a corporation to refrain from bidding; and -
BIDDER has not sought by collusion to obtain for himself any advantage over any other Bidder or over the !
County.

4. Optional Asphalt Index Pricing. This provision is optional. If the bidder wishes to be bound by this provision, the
bidder shall execute the acceptance by checking the box in this section. Failure by the bidder to execute the acceptance .
form shall be interpreted as an election to not participate in the Asphalt Cement Price Index. Accepting this provision
waives any right to request material allowance payment for any products relevant to this provision. Price adjustments
will be made to the contract unit price, to reflect changes in prices, of the actual amount of virgin PG asphalt binder
used in any plant mix bituminous base, plant mix bituminous pavement, plant mix bituminous surface leveling,
asphaltic concrete pavement and ultrathin bonded asphalt wearing surface that contains performance graded (PG)
asphalt binder when it has been determined that the Monthly Asphalt Index for the month prior to placement of the
asphalt mixture has fluctuated from the Monthly Asphalt Index for the month the project was let. The Monthly Asphalt -
Index shall be as published at the following web address: :
http://www.modot.org/eBidLettingPublicWeb/viewStream.do?documentType=general_info&key=2378
The percentage of virgin PG asphalt binder as shown in the job mix formula, and in accordance with Sec 401, Sec 403
and Sec 413 of the Missouri Standard Specifications, will be the basis for price adjustments for any asphalt mix type
placed on the project. The effective asphalt binder obtained from the use of Recycled Asphalt Pavement (RAP) and/or
Recycled Asphalt Shingles (RAS) will not be eligible for adjustment.

To determine the price adjustment for any asphalt mix specified in this provision, the following formula will be used.
A =(Bx C/100) x (D-E)

Where: A = Dollar value adjustment for mix placed during the payment estimate period

B = Tons of asphalt mixture placed during the payment estimate period

C = Percent of virgin PG asphalt binder as listed in the job mix formula in use

D = The Monthly Asphalt Index for the month prior to the month the asphalt mix was placed

E = The asphalt base index = the Monthly Asphalt Index for the month the project was let

I ELECT TO ACCEPT, AND BE BOUND BY THE OPTIONAL ASPHALT INDEX PRICING PROVISION

BIDDER'’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE .
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Bidder will complete the project for the following unit prices. It is understood that the quantities given for the
following bid items are not guaranteed by the Jefferson County Public Works Department and are used solely
for the purpose of comparing bids and awarding the contract, and may or may not represent the actual
quantities encountered on the job, and that the sum of quantities listed below, multiplied by the unit price shall
constitute the gross sum bid.

(Enter Unit Prices Beginning on Next Sheet)

) BIDDER'’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
« PW17039RDW Page 13 of 78




ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | | UNIT COST [ ] TOTAL
2022010 Removal of Improvements LS 1 $ $
2072000 Linear Grading Class 2 STA 305.1 $ $
4010150 Type A2 Shoulder Sy 30517.3 $ $
4011209 Bituminous Pavement Mixture PG64-22 (BP-1) TON 7198.2 $ $
4013000 Bituminous Pavement Mixture PG64-22 (Base) TON 168.8 $ $
4071005 Tack Coat GAL 6220 $ $
6061060 MGS Guardrail LF 725 $ $
6061076 MGS Type A Crashworthy End Terminal (MASH) EACH 5 $ $
6123000A Truck or Trailer Mounted Attenuator (TMA) EACH 1 $ $
6131010 Furnishing and Placmg. Concrete Material for Full sy 966.7

Depth Pavement Repair $ $
6131012 Subgrade Compaction (6 in. Depth)(Pavement sy 982
Repair) $ $
Type 1 or 5 Aggregate for Base (4 in.
6131013 Thick)(Pavement Repair) SY 982 $ $
6131014 Full Depth Pavement Repair Saw Cut (for Perimeter LF 2402
and Internal Saw Cuts) $ $
6131015 Dowel Bar (Drilling, Furnlshlng and Installation) for EACH 2184
Full Depth Pavement Repair $ $
Dowel Bar (Drilling, Furnishing and Installation with
6131017 Baskets) for Full Depth Pavement Repair EACH 2 $ $
6139905 Reinforcement Crack Control Grid SY 1365.5
$ $
6161005 Construction Signs SF 1102
$ $
6161025 Channelizer (Trim Line) EACH 260
$ $
6161031 Type Il Moveable Barricade with Light EACH 9
$ $
6161098A Changeable Me:;sage Sign , Contractor Furnished, EACH 2
Contractor Retained $ $
6181000 Mobilization LS 1
$ $
6191000 Pavement Edge Treatment LF 30484
$ $
Subtotal Sheet 1 $

. PW17039RDW
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ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | | UNIT COST |
4 in. White Waterborne Pavement Marking Paint,

TOTAL

6206000C Type P Beads LF 31479 $ $
6206001C 4 in. Yellow W aterborne Pavement Marking Paint, LF 28486
Type P Beads $ $
6208065 Temporary Raised Pavement Marker, Type 2 EACH 851 $ $
6221001 Coldm[lllng B!tumlqous Pavement for Removal of sy 39429
Surfacing (3 in. Thick or Less) $ $
6261000A Bituminous Shoulder Rumble Strip STA 193.2
$ $
6261001 Bituminous Centerline Rumble Strip STA 156.7 $ $

Subtotal Sheet 2

$
Subtotal From Sheet 1

$
Total Bid

$
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NOTICE TO BIDDER- Bidders must complete the submitted section in its entirety.

5. BIDDER agrees that the work will be completed within 100 Working Days or the CONTRACTOR shall pay the
COUNTY, not as a penalty but as liquidated damages, a sum equal to ONE THOUSAND TWO HUNDRED TWENTY-FIVIUSD
$1,22°.00 for each day, as defined by Sec 108 of the 2016 Edition of the “Missouri Standard Specifications
for Highway Construction”, elapsing between the expiration of such time limit plus such extensions as may be necessary to
cover contingencies beyond the CONTRACTOR'S control and the date of the full completion.

6. The County reserves the right to negotiate additional terms for the time of completion with the successful bidder.

7. The terms used in this Bid which are defined in the General Provisions of the Construction Contract included as part of
the Contract Documents have the meanings assigned to them in the General Provisions.

8. BIDDER has examined copies of all the Contract Documents including but not limited to the Bidder’s Checklist, Bid Notice, *
Instructions and Notices to Contractors, and the following Addenda, if applicable. Bidder must acknowledge all addenda to be .
considered responsive. :

NO. Date Released Bidder's Initials

1 / /20

2 / /20 *Initial Above if No

3 / 20 Addenda is

4 / 0 Acknowledged
COMPLETE BID SUBMITTED on , 20
By

(Corporation Name)
. (State of Incorporation) (dba Name if Applicable)
By X
(Typed Name of Person Authorized to Sign) (Signature of Authorized Person)
(Affix Corporate Seal)
(Title)

Attest

(Typed Name of Secretary)

X Business Address:
(Signature of Secretary)

Business Phone: ( __) -
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BID BOND

Suitable bid security in the amount of:

8 ) Dollars and equal to five (5%) percent as called for in the advertisement for bids
which accompanies this proposal. This sum is to be forfeited to the County of Jefferson if the party
or parties making the proposal fail to enter into a contract with the approved securities within fifteen
(15) days after the Notice of Award has been made. The undersigned has examined the Plans and
Specifications for the work to be done and has satisfied himself as to the work to be done and the
conditions under which it must be carried out.

The Contractor shall commence work within three (3) days after the date of a written Notice to
Proceed from the County and shall fully complete all work under this proposal within the scheduled
time established by the Contract Documents. This proposal shall be equally binding to all heirs,
administrators, executors, successors and assigns.

FIRM NAME

BY

TITLE

ATTEST

TITLE

ADDRESS

TELEPHONE
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BIDDER’S ACKNOWLEDGMENT

(Complete and fill out all parts applicable, and strike out all parts not applicable)

STATE OF )
) SS.
COUNTY OF )
On this day of 20 , before me
appeared to me personally known, who, being by me

first duly sworn, did say that he executed the forgoing Proposal with full knowledge and
understanding of all its terms and provisions and of the plans and specifications; that the correct legal
name and address of the Bidder (including those of all partners or joint ventures) is fully and
correctly set out above; that all statements made therein by or for the Bidder are true; and

(if a sole individual) acknowledged that he executed the same as his free act and deed.

(if a partnership or joint venture) acknowledged that he executed the same, with written
authority from, and as the free act and deed of, all said partners or joint venturers.

(if a corporation) that he is the

(President or other agent)

of ; that the above Proposal was signed and sealed in
behalf of said corporation by authority of its board of directors; and he acknowledged said proposal
to be the free act and deed of said corporation.

Witness my hand and seal at , The day
and year first above written.

(SEAL)

Notary Public

My commission expires 20
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ANNUAL WORKER ELIGIBILITY VERIFICATION AFFIDAVIT

(for joint ventures, a separate affidavit is required for each business entity)

STATE OF )
) ss
COUNTY OF )

On the day of ,20 , before me appeared , personally
known to me or proved to me on the basis of satisfactory evidence to be a person whose name is subscribed to this
affidavit, who being by me duly sworn, stated as follows:

o[, the Affiant, am of sound mind, capable of making this affidavit, and personally certify the facts herein stated, as required
by Section 285.530, RSMo, to enter into any contract agreement with the state to perform any job, task, employment,
labor, personal services, or any other activity for which compensation is provided, expected, or due, including but not
limited to all activities conducted by business entities.

« I, the Affiant, am the of , and I am duly authorized, directed,
and/or empowered to act officially and properly on behalf of this business entity.

o, the Affiant, hereby affirm and warrant that the aforementioned business entity is enrolled in a federal work authorization
program operated by the United States Department of Homeland Security, and the aforementioned business entity shall
participate in said program to verify the employment eligibility of newly hired employees working in connection with
any services contracted by the Jefferson County. I have attached documentation to this affidavit to evidence enrollment/
participation by the aforementioned business entity in a federal work authorization program, as required by Section
285.530, RSMo.

« I, the Affiant, also hereby affirm and warrant that the aforementioned business entity does not and shall not knowingly
employ, in connection with any services contracted by Jefferson County, any alien who does not have the legal right
or authorization under federal law to work in the United States, as defined in 8 U.S.C. § 1324a(h)(3).

* I, the Affiant, am aware and recognize that, unless certain contract and affidavit conditions are satisfied pursuant to
Section 285.530, RSMo, the aforementioned business entity may be held liable under Sections 285.525 through 285.550,
RSMo, for subcontractors that knowingly employ or continue to employ any unauthorized alien to work within the state
of Missouri.

* [, the Affiant, acknowledge that I am signing this affidavit as a free act and deed of the aforementioned business entity
and not under duress.

Affiant Signature

Subscribed and sworn to before me in , , the day and year first above-written.
city (or county) state

o . Publi
My commission expires: ublic  Notary

[documentation of enrollment/participation in a federal work authorization program attached]
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AGREEMENT FORM

THIS AGREEMENT is dated as of , in the year by and between JEFFERSON COUNTY,
MISSOURI (hereinafter called OWNER OR COUNTY) and
(hereinafter called CONTRACTOR).

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth and in the amount of
, agree as follows:

ARTICLE 1. WORK

CONTRACTOR shall complete all work as specified or indicated in the Contract Documents for the

OLD STATE ROUTE 21 PHASE 1 IMPROVEMENT, Project No. PW17039RDW

The proposed work includes:

Project consists of removal of improvements, concrete joint repair, placement of Type A2 Shoulders, surface milling,
compl ete asphalt overlay, striping, rumble strip, traffic control, and other relevant activities. Project location ison Old
State Route 21, from Address 4350, thence Northeast, to End of County Maintenance at new State Route 21. Total
project length is 3.01 miles.

ARTICLE 2. ENGINEER

The County has designated the Director of Public Works, who is hereinafter called ENGINEER and who has the
authority assigned to OWNER in the Contract Documents in connection with completion of the Work in
accordance with the Contract Documents.

ARTICLE 3. CONTRACT TIME

3.1 The work will be completed and ready for final payment in accordance with Section 30 of the General
Provisions within 10C Working Days after the date when the Contract Time commences to run. Allowances
will be made for weather conditions and other occurrences beyond the control of the CONTRACTOR.

If the CONTRACTOR is unable to begin work as required, the ENGINEER shall be notified in writing.
Unless the ENGINEER gives written approval for a delay in beginning the work, calendar days will begin to
be counted for liquidated damages. The count will continue until the CONTRACTOR begins full
operation. The count will resume when work is suspended, or full operation is not maintained.

3.2 Liquidated Damages. The Contractor agrees that should he fail to complete work in the time specified or such
additional time as may be allowed by the Engineer under this contract, the Contractor shall pay the County,
not as a penalty but as liquidated damages, a sum equal to

ONE THOUSAND TWO HUNDRED TWENTY-FIVIUSD ($1,22500)
for each day, as defined by Section 108 of the 2016 Edition of the “Missouri Standard Specifications for
Highway Construction”, elapsing between the expiration of such time limit plus such extensions as may be
necessary to cover contingencies beyond the CONTRACTOR'S control and the date of the full completion.

ARTICLE 4. CONTRACT PRICE
4.1 Owner shall pay Contractor for performance of the work in accordance with the contract documents in
current funds
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ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | | UNIT COST [ ] TOTAL
2022010 Removal of Improvements LS 1 $ $
2072000 Linear Grading Class 2 STA 305.1 $ $
4010150 Type A2 Shoulder Sy 30517.3 $ $
4011209 Bituminous Pavement Mixture PG64-22 (BP-1) TON 7198.2 $ $
4013000 Bituminous Pavement Mixture PG64-22 (Base) TON 168.8 $ $
4071005 Tack Coat GAL 6220 $ $
6061060 MGS Guardrail LF 725 $ $
6061076 MGS Type A Crashworthy End Terminal (MASH) EACH 5 $ $
6123000A Truck or Trailer Mounted Attenuator (TMA) EACH 1 $ $
6131010 Furnishing and Placmg. Concrete Material for Full sy 966.7

Depth Pavement Repair $ $
6131012 Subgrade Compaction (6 in. Depth)(Pavement sy 982
Repair) $ $
Type 1 or 5 Aggregate for Base (4 in.
6131013 Thick)(Pavement Repair) SY 982 $ $
6131014 Full Depth Pavement Repair Saw Cut (for Perimeter LF 2402
and Internal Saw Cuts) $ $
6131015 Dowel Bar (Drilling, Furnlshlng and Installation) for EACH 2184
Full Depth Pavement Repair $ $
Dowel Bar (Drilling, Furnishing and Installation with
6131017 Baskets) for Full Depth Pavement Repair EACH 2 $ $
6139905 Reinforcement Crack Control Grid SY 1365.5
$ $
6161005 Construction Signs SF 1102
$ $
6161025 Channelizer (Trim Line) EACH 260
$ $
6161031 Type Il Moveable Barricade with Light EACH 9
$ $
6161098A Changeable Me:;sage Sign , Contractor Furnished, EACH 2
Contractor Retained $ $
6181000 Mobilization LS 1
$ $
6191000 Pavement Edge Treatment LF 30484
$ $
Subtotal Sheet 1 $
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ITEM NUMBER | ITEM DESCRIPTION | UNIT | QUANTITY | | UNIT COST |
4 in. White Waterborne Pavement Marking Paint,

TOTAL

6206000C Type P Beads LF 31479 $ $
6206001C 4 in. Yellow W aterborne Pavement Marking Paint, LF 28486
Type P Beads $ $
6208065 Temporary Raised Pavement Marker, Type 2 EACH 851 $ $
6221001 Coldm[lllng B!tumlqous Pavement for Removal of sy 39429
Surfacing (3 in. Thick or Less) $ $
6261000A Bituminous Shoulder Rumble Strip STA 193.2
$ $
6261001 Bituminous Centerline Rumble Strip STA 156.7 $ $

Subtotal Sheet 2

$
Subtotal From Sheet 1

$
Total Bid

$
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ARTICLE 5. PAYMENT PROCEDURES

Contractor shall submit Application for Payment in accordance with Section 33 of the General Provisions. The
Engineer as provided in the General Provisions will process application for Payment.

5.1 Progress Payment. Owner will make progress payments per the Contract Bid Price on the basis of the
Contractor’s Application of Payment as recommended by the Engineer, on or about the First day of each
month during the construction as provided below. All progress payments will be on the basis of the Work
measured on the job site according to unit of measurement as shown within the job special provisions or
Missouri Standard Specifications.

5.1.1 The Engineer may initiate withholding of retainage as provided by Section 109.9 of the Missouri Standard
Specifications for Highway Construction. Release of any retained percentage shall be as provided by Section
109.9.

5.1.2 When the Contractor receives any payment from the Engineer, the Contractor shall make prompt payment to
subcontractors and suppliers as provided by Section 109.13 of the Missouri Standard Specifications for
Highway Construction.

5.2 Final Payment. Upon final completion and acceptance of the Work in accordance with Section 33 of the General
Provisions, Owner shall pay the remainder of the Contract Price as recommended by the ENGINEER.

ARTICLE 6. CONTRACTOR'S REPRESENTATIONS
In order to induce the County to enter into this Agreement CONTRACTOR makes the following representations:

6.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract Documents, Work, locality,
and with all local conditions and federal laws, state and local laws, ordinances, rules and regulations that in any
manner may affect cost, progress or performance of the Work.

6.2 CONTRACTOR has studied carefully all reports of investigations and tests of subsurface and latent physical
conditions at the site of otherwise affecting cost, progress or performance of the Work which were relied
upon by the ENGINEER in the preparation of the Drawings and Specifications. When the information is
available it will either be included in the bid documents or made available at the Jefferson County Public
Works Department for the Contractor’s review.

6.3 CONTRACTOR has made or caused to be made examinations, investigations and tests and studies of such
reports and related data in addition to those referred to in Article 9 as he deems necessary for the
performance of the Work at the Contract Price, within the Contract Time and in accordance with the other
terms and conditions of the Contract documents; and no additional examinations, investigations, tests,
reports or similar data will be required by CONTRACTOR for such purposes.

6.4 CONTRACTOR has correlated the results of all such observations, examinations, investigations, tests,
reports and data with the terms and conditions of the Contract Documents.

6.5 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies that he has

discovered in the Contract Documents and the written resolution thereof by ENGINEER 1is acceptable
to CONTRACTOR.
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ARTICLE 7. CONTRACT DOCUMENTS

The Contract Documents which comprise the entire agreement between OWNER and CONTRACTOR

are attached to this Agreement, made a part hereof and consists of the following:

7.1

7.2

7.3

7.4

7.5

7.6

7.7

7.8

7.9

7.10

This Agreement
Exhibits to this Agreement (if any)
Contract Performance and Payment and Materials Bonds, consisting of 3 pages.
Notice of Award
General Provisions (Pages GP-1 to GP-11, inclusive).
Specifications bearing the title PROJECT SPECIFICATIONS FOR:
OLD STATE ROUTE 21 PHASE 1 IMPROVEMENT Project No.: PW17039RDW
and consisting of all pages as listed in the table of contents thereof.
Addenda numbers _ to , inclusive.
CONTRACTOR'S Bid and all attachments

Documentation submitted by CONTRACTOR prior to Notice of Award

Any Modification, including Change Orders, duly delivered after execution of agreement.

There are no Contract Documents other than those listed above in this Article 7. The Contract Documents may

only be altered, amended or repealed by a Modification (as defined in Section 35 of the General Provisions).

ARTICLE 8. MISCELLANEOUS

8.1 Terms used in this Agreement which are defined in Section 1 of the General Provisions shall have the

meanings indicated in the General Provisions.

8.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding
on another party hereto without the written consent of the party sought to be bound; and specifically but
without limitation, moneys that may become due and moneys that are due may not be assigned without
such consent (except to the extent that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any written consent to an assignment, no assignment will release or
discharge the assignor from any duty or responsibility under the Contract Documents.

8.3 The County and CONTRACTOR each binds himself, his partners, successors, assigns and legal
representatives to the other party hereto, his partners, successors, assigns and legal representatives in
respect to all covenants, agreements and obligations contained in the Contract Documents.

ARTICLE 9. OTHER PROVISIONS

PW17039RDW
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9.1 Access to records. In connection with this Contract the County shall have access to any books, documents,
papers, and records of the CONTRACTOR, which are directly pertinent to this project for the purpose of
making an audit, examination, excerpts, and transcriptions.

9.2 Applicable Laws and Regulations. The CONTRACTOR expressly agrees to comply with all applicable
rules and regulations as set forth in the Contract Documents or as may be required by law, and further
agrees to submit all certifications, notices, and affirmative action plans as may now or hereafter be
required, and to place such conditions and provisions in any and all subcontracts as may be required.

9.3 Conflict of Interest. The CONTRACTOR covenants that he or she presently has not interest of any kind
and shall not acquire any type of interest, direct or indirect, in the program or any property therein, which
would conflict in any manner or degree with the performance of his or her services and obligation
hereunder. The CONTRACTOR further covenants that in the performance of this contract, no person
known to have any conflicting interest shall be knowingly employed in the performance of this Contract.

ARTICLE 10. VENUE
10.1 It is agreed by the parties that any action at law, suit in equity, or other judicial proceeding to enforce or

construe this Agreement, or regarding its alleged breach, shall be instituted only in the Circuit Court of
Jefferson County, Missouri.

(THIS SPACE INTENTIONALLY LEFT BLANK)
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IN WITNESS WHEREOF, the parties hereto have signed this agreement in quadruplicate. All
portions of the Contract Documents have been signed or identified by OWNER and
CONTRACTOR or by ENGINEER on their behalf.

FOR: JEFFERSON COUNTY, MISSOURI

BY: Date:
COUNTY EXECUTIVE
ATTEST:
COUNTY CLERK DEPUTY CLERK
FOR:
BY: Date:
CONTRACTOR
ATTEST:

I hereby certify under section 50.660 RSMo there is either: (1) a balance of funds, otherwise
unencumbered, to the credit of the appropriation to which the obligation contained herein is
chargeable, and a cash balance otherwise unencumbered, in the treasury, to the credit of the funds
from which payment is to be made, each sufficient to meet the obligation contained herein; or (2)
bonds or taxes have been authorized by vote of the people and there is a sufficient unencumbered
amount of the bonds yet to be sold or of the taxes levied and yet to be collected to meet the
obligation in case there is not a sufficient unencumbered cash balance in the treasury.

COUNTY AUDITOR

APPROVED AS TO FORM

COUNTY COUNSELOR
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CONTRACT PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the Undersigned

of
(firm)
*a (corporation) duly authorized by law to do business as a construction contractor in the
(partnership)
State of (hereinafter called the “Contractor”), and

(hereinafter called the "Surety"), a corporation duly

authorized to do a Surety business under the laws of the State of Missouri, are held firmly bound

unto Jefferson County, (hereinafter called the "County"), in the penal sum of

Dollars ($ ), lawful money of the United States, for the payment of which to be made
unto said County; we bind ourselves, our heirs, executors, administrators, successors and assigns,

jointly and severally, firmly by these presents as follows:

The conditions of this obligation are such that, whereas on the day

of ,20 _ , the said Principal entered into a written Agreement, which

Agreement is hereby made a part hereof, with the said County for the construction of

NOW THEREFORE, if the said Principal shall faithfully and properly perform the
foregoing Contract according to all the terms thereof, and shall, as soon as the work
contemplated by said contract is completed, pay to the proper parties all amounts due for all
labor and material required by this contract in the construction work, and all insurance
premiums for both compensation and all other kinds of insurance on said work, and for
all labor performed in such work whether by subcontractor or otherwise, then this obligation shall

be void, otherwise it shall remain in full force and effect, and may be sued on for the
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use and benefit by any person furnishing material or performing labor, either as an individual or as a
subcontractor, for any contractor in the name of said County.
Every Surety on this bond shall be deemed held, any contract on the contrary
notwithstanding, to consent without notice.
a) To the extension of time to the Contractor in which to perform the contract.

b) To changes in the plans, specifications, amount of work or contract.

IN TESTIMONY WHEREOF, the Parties hereunto have caused the execution hereof in

original counterparts as of the day of ,20
(SEAL)
Attest:
By
(SEAL)
Attest:
By
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PAYMENT AND MATERIALS BOND

KNOW ALL MEN BY THESE PRESENT, that we,

Principal and Address

, as Principal, and

b

Surety and Address
as Surety, are held and firmly bound unto The County of Jefferson, Missouri, hereinafter called Obligee,

in the amount of § , for the payment of which we jointly and severally bind ourselves,

our heirs, executors, administrators, successors, trustees, and assigns firmly by these presents.
WHEREAS, the Principal has entered into a contract with Obligee for

;and

describe briefly

WHEREAS, the Obligee requires that the Principal enter into a surety bond satisfying the terms of
Section 107.170 R.S.Mo.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such, that if the Principal shall pay,
or cause to be paid in full, the claims of all persons performing labor upon, or furnishing materials to

be used in, or furnishing appliances, equipment or power contributing to such work under said

contract, then this obligation shall be void; otherwise to remain in full force and effect. The total

amount of surety’s liability under this bond shall in no event exceed the amount hereof, and in no event
shall the undertaking hereby be construed to impose liability on the surety beyond that

required by the terms of Section 107.170 R.S.Mo.

Signed and sealed this day of ,20

PRINCIPAL

By

SURETY

By

(ACKNOWLEDGMENT FOR PRINCIPAL)
(ACKNOWLEDGMENT AND POWER OF ATTORNEY FOR SURETY)
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GENERAL PROVISIONS

1) DEFINITIONS: The following terms as used in these Contract Documents are respectively defined as follows:

a) “Owner” - A person, firm, corporation, municipality or Government agency, by which the Contract will be
awarded. Where ever the Owner is specified, it shall also be construed to mean his authorized representative.

b) “Engineer” — County Engineer, Director of Public Works, or any appointed Project Manager.

¢) “Consultant” - The Engineering firm responsible for the preparation of construction plans.

d) “Contractor” - The person, firm, or corporation to whom the contract is awarded.

e) “Subcontractor” - A person, firm, or corporation, performing any part of the Contractor’s obligations hereunder
at the site of work excluding, however, the furnishing of standard materials, such as cement, lumber, and other
materials not worked to a special design under the plans and specifications for the work.

f) “Contract Documents” - The agreement subscribed by the parties, the Invitation to Bidders, Information for
Bidders, the Proposal, and the Plans and Specifications.

g) “Work” - The furnishing of all labor, materials, equipment and other incidentals necessary or convenient to
the successful completion and carrying out of all duties and obligations of the Contractor under the
Contract Documents.

h) “Days” - Except where otherwise specifically provided in the Contract Documents, calendar days including
Sundays and Holidays.

2) NOTICE: Unless otherwise specified herein, any notice required under the Contract Documents shall be deemed
given if deposited in the United States mail, first class postage prepaid. Notice may also be given by hand delivery to
the authorized representative

3) INTENT OF THE CONTRACT DOCUMENTS: The intention of the Contract Documents is to include in the
contract price the cost of all labor and materials, water, fuel, tools, plant, equipment, light, transportation and all other
expense as may be necessary for the proper execution of the work.

In interpreting the Contract Documents, words describing materials of work which have a well-known technical or
trade meaning, unless otherwise specifically defined in the Contract Documents, shall be construed in accordance with
such well-known meaning recognized by architects, engineers and the trade.

The work shall be executed in strict conformity with the plans and specifications.

The Contract Documents are complimentary and what is called for by any one shall be as binding as if called for by
all. Anything stated in the specifications and not shown in the drawings, or shown in the drawings and not stated in the
specifications, shall be of like effect as if shown or stated in both.

4) PLANS / PROJECT SPECIFICATIONS: Unless otherwise provided in the Contract Documents, the Plans, Project
Specifications and subsequent addendums are available; free of charge, as a downloadable file from the Jefferson
County website (http://www.jeffcomo.org/PublicWorksProjects.aspx?nodelD=Purchasing). The Contractor will be
responsible for reproducing the plans necessary to carry out all the work.

In case of discrepancy in the plans, the matter shall be immediately submitted to the Consultant or Owner without whose
decision said discrepancy shall not be adjusted by the Contractor, save only at his own risk and expense.

5) SUPERVISION AND PERSONNEL: The Contractor shall have at the work site at all times a job supervisor. That
individual shall be capable of reading and understanding the project plans and specifications, have authority to order
materials and equipment, and have authority to execute work as directed by the Owner. The Contractor shall provide
the name and phone numbers of the person appointed as job supervisor prior to issuance of notice to proceed.

All workers shall have sufficient skill and experience to properly perform the work assigned to them. The owner may
demand the dismissal of any person employed by the contractor in, about or upon the work who engages in
misconduct, is incompetent or negligent in the due and proper performance of assigned duties, or who neglects or
refuses to comply with any proper directions given. Such person shall not again be employed thereon without the
written consent of the owner. Should the contractor continue to employ or re-employ any such person, the owner may
suspend the work until the contractor complies with such orders.
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6) COMPLIANCE WITH LAWS: The Contractor shall comply with all laws, ordinances, rules and regulations bearing
in the conduct of the work and shall obtain, at his expense, all permits and licenses necessary for the prosecution of the
work. Unless provided for in the contract, or granted a waiver, permits required from other departments of the county
shall be obtained by the contractor.

The Contractor shall be responsible for the payment of all Federal, State, municipal or local taxes, including but not
limited to sales and use taxes, applicable to the performance of the contract, and shall indemnify and hold harmless the
Owner, from the consequences of his failure to pay such taxes. Before award, the lowest bidder shall prove that
delinquent property taxes are not owed to Jefferson County, MO, by submitting receipt of payment for last 3
years, or a notarized affidavit, on company letterhead, stating that the bidder does not own any real estate or
personal property in Jefferson County. Past receipts can be obtained from http://jeffersonmo.devnetwedge.com. The
engineer may require proof that any or all tax liabilities of the contractor are not in a state of delinquency.

A sales tax exemption for construction materials is allowed by RSMo Section 144.062 RSMo, which applies to
contractors for the County. If applicable to this contract, Jefferson County will issue an exemption certificate to the
contractors, subcontractors and suppliers for the purchase of materials used in construction.

7) USE OF JOB SITE: The Contractor shall confine his equipment, apparatus, the storage of materials and operations of
his workmen to limits indicated by law, ordinance, permits, easements or plans and shall not encumber the premises
with his materials. The Contractor shall not load or permit any part of any structure to be loaded to the extent that its
safety may be endangered.

8) SANITARY PROVISIONS: The Contractor shall provide and maintain a neat, sanitary jobsite, and accommodations
for the use of his employees as may be necessary to comply with the sanitary requirements of laws or ordinances.

9) SURVEYS: The Contractor shall provide all surveys necessary to the performance of his work. All work shall be
done to the lines, grades and elevations shown on the plans. Any improperly located items, horizontally or vertically,
may be subject to removal and replacement at the Contractor’s expense. The Owner or Consultant may, in his sole
discretion, check from time to time the reference marks, lines, grades and measurements established by the Contractor
but his exercise or failure to exercise such right shall not relieve the Contractor of his obligation as stated herein.

10) CONDITIONS AT THE SITE: The Contractor shall make such investigations of conditions above or below the
surface of the ground, as he may deem necessary for the proper and timely performance of his work, including but not
limited to the making of borings. No oral representations by any persons respecting such conditions shall in any manner
be binding upon the Owner or the Consultant.

The Owner may have, for its own use, made borings at or near the site of the work. The boring data, if collected, will
be made available to the Contractor, for his own convenience, if he desires to examine it.

Any interpretations or conclusions drawn by the Contractor from such data shall be his own and the Owner makes
no representation or guaranty concerning the accuracy or completeness of such data.

11) UTILITIES AND OTHER OBSTRUCTIONS: It shall be the sole responsibility of the Contractor in the performance
of the contract to locate and avoid all utilities, other structures and obstructions whether located below or above the
surface of the ground. For that purpose, he shall employ all necessary precautions and methods to prevent damage to
utilities, other structures and obstructions. In the event such damage does occur, the Contractor shall be solely liable
therefore and he shall notify the affected utility and Owner immediately, make or have made all necessary repairs and
bear the expense thereof and all damage caused thereby.

If the Contractor finds he cannot safely work at a location designated in the plans and specifications, either because of
utilities, other structures or obstructions that may be damaged, he shall notify the Owner immediately.

Certain information relating to piping and underground utilities and structures, such as gas mains, water mains, and
electric duct lines, has been gathered by the Consultant for its purposes and has been shown on the plans for the
convenience of the Contractor and for such use as he may, at his own risk, desire to make of it. Any interpretations or
conclusions drawn by the Contractor from such data on the plans shall be his own and the Owner and the Consultant
makes no representations or guaranty concerning the accuracy or completeness of such data.
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12) STRUCTURES ENCOUNTERED AND PROTECTION OF LIFE AND PROPERTY: The Contractor shall, at

his own expense, support and protect all buildings, bridges, conduits, wires, water pipes, sewers, pavements, curbing,
sidewalks, equipment and fixtures of all kinds and all other public or private property that may be encountered or
endangered in the execution of the work herein contemplated. He shall replace, repair or to otherwise make good any
damage caused to any such property to the satisfaction of the Owner thereof. In the event the Contractor does not
perform his obligations under this provision, the Owner reserves the right, at its election, to make good any damage to
public or private property caused by the work of the Contractor and the cost thereof shall be borne by the Contractor.
In the event the Contractor refuses or fails to pay bills therefore upon presentation, the Owner may pursue any
remedies available to it or may deduct the amount thereof from any money that may be due the Contractor hereunder
from time to time.
Throughout the performance of the work, the Contractor shall construct and adequately maintain suitable and safe
crossings over the trenches, and such detours as are necessary to care for the public and private traffic. The material
excavated from trenches shall be deposited in such manner as shall give as little inconvenience as possible to the
traveling public, to adjoining property owners, to other contractors or to the Owner.

All disturbed areas, material stockpiles, and equipment staging areas, shall be protected from erosion. All receiving
streams and waterways shall be protected from siltation, pollutants, or any other material considered to be hazardous
by any governmental regulator of streams and waterways. Crossings shall be installed for the passage of equipment
across any stream or waterway, and allow free passage of water and aquatic life beneath the crossing. The crossing
type shall be approved by the engineer prior to installation. Unless otherwise listed as a bid item or incidental to
another bid item, the contractor shall satisfy this requirement at his own expense.

The Contractor at his own expense shall provide the necessary watchmen and sufficient warning lights and
barricades and take such other precautions as are necessary to protect life and property. The Contractor shall provide
watchmen or additional watchmen at any point where they may be requested by the proper official of any
municipality or governmental body affected.

Nothing in this section shall be construed as requiring the Contractor to provide a road patrol.

13) PROTECTION OF WORK: The Contractor shall provide proper facilities, take all necessary precautions and
assume the entire cost for protecting the work against adverse weather conditions and for handling all storm and flood
water, sewage, seepage, ice or snow that may be encountered during the performance of the contract and the manner
for providing for such contingencies and for carrying on the work in freezing weather shall meet with the approval of the
Owner. If the Contractor shall fail to provide such protection or in the event of emergencies, the Owner may provide
such protection at the Contractor’s expense.

The contractor assumes all risk of damage to or destruction of the work covered by this contract until the work is
completed and accepted by the Owner and shall repair or replace at his expense any work damaged or destroyed
prior to such completion and acceptance regardless of cause.

14) ACCIDENT PREVENTION: Precaution shall be exercised at all times for the protection of persons (including
employees) and property. The safety provisions of applicable laws and building and construction codes shall be
observed. All persons on site shall have completed, and have the ability to present proof of, a minimum of 10 hour
OSHA construction safety training, or other comparable program. See General Provision 43

15) BLASTING: The Contractor shall comply with all Federal, State, County and municipal laws, rules and regulations
applicable to the transportation, storage or use of explosives. The Contractor shall assume all responsibility for any
injury or damage that may be done during the transportation, storage or use of any explosives.

16) OTHER CONTRACTS: The Owner may award other contracts for additional work, and the Contractor shall fully
cooperate with such other contractors, and carefully schedule and fit his own work to that work provided under the other
contract. The Contractor shall not commit or permit any act, which will interfere with the performance of work by any
other contractor. It shall be at the sole discretion, and not to be assumed as a guarantee to the contractor, for the
engineer to determine if conflicting, overlapping, or neighboring activities, was the sole cause of an unintended delay in
the contractors work schedule.
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17) CUTTING AND PATCHING: The Contractor shall do all cutting, fitting, or patching of his work that may be
required to make its several parts connect with the work of other contractors shown upon, or reasonably implied by the
plans and specifications. The Contractor shall not endanger any work by cutting, digging, or otherwise, and shall not
cut or alter the work of any other contractor.

18) CLEANING UP: The Contractor shall at all times keep the premises free from accumulation of waste material of
rubbish and at the completion of the work shall remove from and about the site all his rubbish, tools, equipment,
scaffolding and surplus materials and shall leave his work clean and ready for use.

19) SURVEILLANCE AND INSPECTION: The Contractor shall provide safe, sufficient and proper facilities at all times
for the surveillance of work by the Consultant, the Owner, or any other governmental agency that has the right of entry.

The Contractor shall, within 24 hours after receiving written notice from the Owner, proceed to remove all materials
rejected by the Owner, whether worked or unworked, and take down all portions of the work, which shall be
considered as unsound or improper, or in any way failing to conform to the plans and specifications.

Should it be considered necessary or advisable by the Owner at any time before acceptance of the entire work to make
an examination of work already completed by removing or tearing out same, the Contractor shall, on written request,
promptly furnish all necessary facilities, labor, and material for that purpose. If such work is found to be defective or
nonconforming in any material respect, due to the fault of the Contractor or his subcontractors, he shall defray all the
expenses of such examination and of satisfactory reconstruction. If, however, such work is found to meet the
requirements of the contract, an equitable adjustment shall be made in the contract price to compensate the Contractor
for the additional services involved in such examination and reconstruction and, if completion of the work has been
delayed thereby, he shall, in addition, be granted a suitable extension of time.

Unless otherwise provided in this contract, acceptance by the Owner will be made as promptly as practicable after
completion of all work required by this contract. Acceptance shall be final and conclusive except as regards latent
defects, fraud, or gross mistakes as may amount to fraud, or as regards the Owner’s rights under any warranty or
guarantee. Acceptance by the Owner may be contingent upon the acceptance by other governmental bodies.

20) MATERIALS AND WORKMANSHIP: Unless otherwise stipulated in the specifications, all workmanship,
equipment, materials and articles incorporated in the work covered by this contract are to be new and of the best grade
of their respective kinds for the purpose. When required by the plans and specifications, the Contractor shall furnish
the Owner or Consultant, for approval, certified copies of test results made of the materials or articles, which he
contemplates incorporating in the work. Shop Drawings and/or samples of materials shall be submitted for approval
when so directed. Machinery, equipment, materials and articles installed or used without such approval shall be at the
risk of subsequent rejection. If not otherwise provided, material or work called for in this contract shall be furnished
and performed in accordance with established practice and standards recognized by engineers and state transportation
officials.

21) COOPERATION WITH UTILITIES: All utility facilities and appurtenances, within the project limits, shall be
located, or relocated, by the utility owner, unless otherwise specified. Locations of these utilities will be provided by
the utility owners, or their provided third party, and may not be exact, particularly with regard to underground
installations. The contractor shall use the Missouri One-Call System to satisfy this requirement.

The contractor shall lead the efforts to coordinate with utility owners and the engineer in the location and relocation of
utility facilities, to minimize effects upon the contractor's work, interruption to utility service, or duplication of work by
the utility owners. Facilities or appurtenances that are to remain in place during construction shall be accounted for,
and protected by the contractor's work procedures.

In the event utility services are interrupted, and as a result of damage within the project limits, the contractor shall
notify the appropriate utility authorities immediately, and cooperate with the utility owners until service has been
restored. Work shall not begin around fire hydrants until provisions for continued service have been made and
approved by the local fire authority. When the failure of the owners of utility facilities to cooperate and coordinate their
work with that of the contractor results in actual delay to the contractor in the overall completion of the contractor's
work, such delay will be considered in the count of working days or date specified for completion as contractor's sole
compensation from the County, provided the contractor notified the engineer in writing of the delay at the time the
delay occurred.

The contractor shall use every precaution to prevent damage to all public and private utilities. Repairs to damaged
utilities caused by negligent or wrongful acts or omissions on the part of the contractor shall be corrected at the
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contractor's expense. Damaged facilities shall be restored to a condition similar or equal to that existing before the
damage occurred. The utility will designate who shall repair the damaged facility and the contractor shall not make
repairs without utility approval.

Should there be located, within the right of way any public or private utility, facilities that are to remain in place, and
which will interfere with the contractor's proposed methods of operation, the contractor, in cooperation with the
engineer, shall make all necessary arrangements with the owner for any temporary or permanent removal or
relocation of such facilities desired for the contractor's convenience. Any cost involved shall be at the contractor’s
expense.

If utility facilities or appurtenances are found that are not noted in the contract documents and could not be discovered
in accordance with Sec 102.5 of the Missouri Standard Specifications, the engineer shall be notified in writing as soon
as possible of the conflict and will determine whether relocation of the utility is necessary to accommodate
construction. If relocation is necessary, the contractor will make the necessary arrangements with the utility owner.
Compensation for the relocation of utilities will be worked out between the County and the utility owner prior to the
relocation of any utility. No compensation will be provided to the contractor for coordinating the location and/or
relocation of utilities.

22) “OR_EQUAL CLAUSE”: Whenever, in these specifications or in any of the Contract Documents, any article,
appliance, device or material is designated by a manufacturer’s or vendor’s or proprietary or trade name and such
words are not followed by the condition “or equal”, it shall be deemed that the words “or equal” do follow such
designation unless the text clearly requires a contrary interpretation. Any article or material equaling the standards
fixed may be used in place of that specifically mentioned by the specifications, provided that the material proposed is
first submitted to and approved by the Owner or Consultant. If by reason of the unavailability of material or
equipment, a substitute item of material or equipment is approved by the Owner or Consultant, the Owner shall receive
the benefit of any economy resulting from the substitution.

23) SUBLETTING OR ASSIGNING THE CONTRACT: The bidder is specifically advised that any person, firm, or
other party, to whom it is proposed to award a subcontract under this contract, must be acceptable to the County.
Second tier subcontracting will not be permitted on this project. It will be the responsibility of the Contractor to insure
that his subcontractors do not, in turn, subcontract any portion of the work.

The Contractor shall furnish to the County a signed copy of all subcontracts at or before the pre-construction meeting.
This applies to Federal and local projects.

The Prime Contractor must be on MoDOT’s approved Contractor Listing unless otherwise stipulated in the contract.
The Prime Contractor must also perform with its own organization, contract work amounting to not less than 30% of the
total original contract price. This applies to Federal and local projects.

24) WARRANTIES AND GUARANTEES: Clauses that require the contractor to guarantee materials and workmanship
and otherwise maintain the work for a specified period after satisfactory completion and final acceptance will not be
approved. This is not even permissible as a non-participating bid item.

Routine warranties or guarantees provided by a manufacturer are valid. Contractors’ warranties or guarantees
providing for satisfactory in-service operation of mechanical and electrical equipment and relates components for a
period not to exceed six (6) months following project acceptance are permissible

25) MATERIAL TESTING: All project sampling and testing of materials shall be performed by the County or by a
consultant employed by the County. The Contractor shall assure that representatives of the County, consultants
employed by the County, or MoDOT, has the opportunity to sample and test materials used on this project. Acceptance
testing specified to be conducted by LPA or Consultant hired by LPA. Inspector must be MoDOT Certified (EPG
136.11.17.1 and EPG 106.18). Costs associated with providing the sample materials shall be incidental to the cost of
the project.

26) TRAFFIC CONTROL: All contractor operations, whether within the contract or incidental, shall adhere to the
Federal Highway Administration’s Manual On Uniform Traffic Control Devices (MUTCD 2009 including revision 1
and 2, May 2012). Unless otherwise listed as a bid item or incidental to another bid item, the contractor shall satisfy
this requirement at his own expense.
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27) STORM WATER POLLUTION PREVENTION PLAN (SWPPP): The County’s Storm Water Pollution Prevention
Plan shall be the “Erosion and Sediment Control/Stormwater Management Design Manual” Chapter 505, Jefferson
County Code of Ordinances. The ordinance can be found at the web address http://www.ecode360.com/JE3328.

For projects without a drawing showing erosion and sediment control measures, the Engineer or his representative will
direct what measures are to be used and where they will be placed. Any measures not covered by a pay item or
not specifically addressed on the Plans or Specifications as incidental, will be by negotiated price.

Concrete wash down pits shall be utilized for the washing of all concrete trucks. The pits shall be of adequate size to
handle all wash down water. The pits shall be lined with a plastic liner (10 mil minimum) to prevent the seepage of the
water into the adjoining ground. Berms may be necessary to prevent the migration of any splash water into the streams.
The hardened waste from the wash down pits shall be removed and broken into pieces no larger than one cubic foot.
The waste concrete pieces may be used as revetment, but will not be considered in measurement for payment. The
cost of the wash down pits, berms and disposal shall be incidental to the cost of the concrete.

Contractors shall provide the proper equipment, materials, and labor to perform dewatering measures for all drilling,
saw cutting, or any other activity that can result in the creation of drilling “Slurry.” Contractors shall submit a
dewatering plan at the request of the engineer. Dewatering activity costs shall be incidental to other items in the
contract.

Any spillage of hazardous waste shall be cleaned up by the Contractor at no additional cost to the Owner. Measures shall
be taken to ensure that no hazardous waste reaches a stream or adjoining property.

Any fines assessed for not following the SWPPP, will be the sole responsibility of the Contractor. If the Owner is fined
by a State or Federal agency, liquidated damages in the amount of the fine will be charged to the Contractor by the
Owner. Contractor agrees that it shall remit payment for said liquidated damages immediately upon request by Owner.
Failure to do so may, at the Owner’s option, be considered a breach of contract thereby entitling Owner to such other
damages as may result. These damages shall be in addition to the liquidated damages described in this paragraph.

28) SCHEDULE AND PROGRESS REPORTS: The Contractor shall, within 15 calendar days after date of notice to
proceed, submit to the Owner a project work schedule, covering all major operations in the work, for the County’s
review and approval. At the request of the Owner, the diagram shall be updated for relevancy to actual progress.

29) TIME OF COMPLETION AND LIQUIDATED DAMAGES: The parties recognize that time is of the essence of
this contract and, after the Contractor receives notice to proceed from the Owner, the work to be performed hereunder
shall be commenced and shall be completed within the respective number of days specified in the proposal.

If the Contractor fails to complete the work within the time specified, or any extension thereof granted hereunder, the
Contractor should pay the Owner the sum specified in the Contract for each day, as defined by Sec 108 of the 2016
Edition of the “Missouri Standard Specifications for Highway Construction”, the Contractor is in default. It is agreed
that said daily sum is to be paid, not as a penalty, but as compensation to the Owner as liquidated damages for loss
which the Owner will suffer because of such default through increased administrative and engineering costs and other
tangible and intangible costs. Such damages may be at the Owner’s option, be deducted from any monies held by it
which are payable to the Contractor.

The completion of the work included under this Contract is defined for purposes of determining liquidated damages,
as that time when all of the structures and appurtenances have been completed and tested and are, in the opinion of the
Owner, ready for continuous permanent use and occupancy for the purposes intended, which includes all grading,
cleaning up, or other minor work which is required to provide a completed project in accordance with the plans and
specifications. At the Owner’s discretion, unreasonable response time in the preparation and submittal of any required
paperwork may also justify charging of working days or liquidated damages compensation. The date that liquidated
damages are no longer applicable shall be the date of final acceptance from the Owner to the Contractor.

30) EXTENSION OF TIME: The Contractor shall not be entitled to any extension of time for completion of the work as
herein above specified unless a request for extension is submitted to the engineer within 10 days of the delay, and

proves:
a. That such delay arises from unforeseeable causes beyond the control and without the fault or negligence of the

Contractor, including but not restricted to, acts of God, acts of public enemy, acts of Government in either its
sovereign or contractual capacity, acts of another contractor in the performance of a contract with the Owner,
fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, unusually severe weather, or
delays
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of subcontractors arising from such unforeseeable causes beyond the control and without the fault or negligence
of both the Contractor and such subcontractors; and
b. That the Contractor cannot complete the work within the time specified solely by reason of such causes.

The engineer shall make a determination as soon as practicable after the Contractor’s notice is received and shall
decide the amount of additional time, if any, for completion of the work which conditions justify. Any time extensions
will require approval of the Missouri Highway and Transportation Department and the Federal Highway
Administration, as well as the Owner.

31) FORFEITURE OF CONTRACT: Should the Contractor at any time refuse, neglect or fail to supply a sufficient
number of properly skilled workmen or sufficient equipment or materials of the proper quality, or execute the work
with diligence and in accordance with approved schedules, or fail in the performance of any of the covenants herein
contained, the Owner may, after three days written notice to the Contractor and his bonding company, provide any such
labor, equipment or materials and deduct the cost thereof from any money then due or thereafter to become due to the
Contractor under this contract.

Alternatively, the Owner, may after ten days’ written notice to the Contractor and his bonding company, terminate the
employment of the Contractor for said works and enter upon the premises and take possession of all materials, tools
and equipment thereon and finish or contract with others to finish the work. The Owner and such others may use such
materials, tools and equipment to finish the work. The Contractor shall not be entitled to rental or other compensation
for the use of his construction tools and equipment, but shall only be entitled to the return thereof in the condition
existing when possession was taken, ordinary wear and tear excepted. In case of such discontinuance of the
employment of the Contractor, the Contractor shall not be entitled to receive any further payment under this Contract
until the said work shall be wholly finished, at which time, if the unpaid balance of the amount to be paid under this
contract shall exceed the expenses incurred by the Owner to the Contractor, but if such expenses shall exceed such
unpaid balance, the Contractor shall pay the difference from money then due or thereafter to become due to the
Contractor under this contract. The expense incurred by the Owner as here provided for finishing the work and its cost
incurred through such default shall be certified by the Consultant, whose certificate thereof shall be conclusive and
binding upon the parties. The remedies of the Owner under this Article are exclusive of and in addition to any other
contained in this contract, the Contractor’s bonds, or provided by law.

32) PAYMENTS: The Contractor, shall receive as full compensation for all accepted work hereunder, a sum equal to the
value of the work done based in his proposal, attached hereto and made a part of this contract.

Payment shall be made to the contractor once per month, upon agreement and approval of the contractor submitted
pay request. By the 15th calendar day of each month, the Contractor shall submit to the Owner, a pay estimate, in AIA
standard format, showing the dollar amount requested for each line item represented in the contract. The engineer may
request additional, or alternate invoicing requirements, depending on the structure of the original bid. The final payment
shall be paid to the Contractor, subject to final acceptance of construction and approval of the final change order, within
30 days after completion and acceptance of the entire work herein contracted for, and upon receipt by the County, and
approval of, all final documentation. Final documentation shall include, but not be limited to:

Affidavit, compliance with the prevailing wage law, see sample; form PW-4.

Contractor’s certification regarding settlement of claims, see sample; Figure XI-8.

Contractor’s Final Pay Estimate.

Letter from contractor stating the total amount paid (final contract amount) for completion of the project.
Contractor’s Final Lien Waiver and Final Lien Waivers from all subcontractors. The engineer may request
proof of payment to material suppliers, and which point, the contractor shall provide this information.
Any certified payroll forms that had not been previously submitted.

g. Certifications for materials (where required per project documents or MoDOT standard specifications)

oao o

]

The engineer reserves the right to, at any time, enact payment retainage, up to 10% of each line item. Retainage shall
be as stated in General Provision 35

33) PAYMENTS NO EVIDENCE OF PERFORMANCE: No certificate for payment made under this contract except
the final certificate of final payment, shall be evidence of the performance of this contract, either wholly or in part. No
Payment shall be construed to be an acceptance of defective work or improper materials.
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34) CHANGES: The Owner and/or the Consultant shall have the right to make changes within the scope of the work or
change the quantities of the work to be performed. No such change shall be valid unless made in writing by the Owner
or Consultant, approved by the engineer, and adopted by the county council. In the event such changes cause an increase
or decrease in the Contractor’s cost, or time required for performance of the contract, the contract price and/or period
of performance shall be equitably adjusted; provided, the increase or decrease in the amount of the work for which unit
prices apply under the specifications shall be computed by multiplying the change in quantities (measured as
provided in the contract documents) of such work by such contract prices.

In the absence of a bid price for a given item of work not provided for nor fairly included in the bid prices for other
items of work, a written agreement may be made between the Owner and the Contractor to be included in the written
order for such extra work. New items specifically covered under Section 109 of the Missouri Standard Specification
for Highway Construction, 2016 shall be added to the contract as stated in those specifications. Incidental items,
noted anywhere in the plans, specifications, or supplemental specifications, shall not be considered for additional

compensation. ) ) )
Whenever the Contractor and the Owner are unable to agree on prices for extra work and the Owner directly or acting

through the Consultant orders the Contractor to proceed with the work by force account, the work will be paid for in
the manner herein described and the compensation thus provided shall constitute full payment for said work. All
additional work provided by force account shall be calculated and compensated per Section 109.5 of the Missouri
Standard Specifications for Highway Construction, 2016.

35) LIENS AND CLAIMS: In addition to other remedies available the Owner hereunder, in all cases of non-payment by
the Contractor or a subcontractor of any sums of money due for labor, materials, supplies, equipment or other items in
performing in this contract, or if at any time there should be evidence of a lien or claim chargeable to the Contractor or
a subcontractor for which, if established, the Owner might become liable, the Owner is hereby authorized and
empowered to retain out of any payment then due or thereafter to become due to the Contractor, an amount sufficient
to indemnify the Owner against any such lien or claim.

Alternatively, without limiting other remedies and rights of the Owner under the Contract, under the Contractor’s
bonds or under the law, the Owner may withhold, in addition to the 10 percent retention, a sufficient amount of
payments otherwise due to the Contractor to cover payments that may be past due and payable by the Contractor or
his subcontractors or suppliers for just claims for labor or materials furnished in and about the performance of the
work under this contract and for failure of the Contractor to make proper payments to his subcontractors. The Owner
shall disburse and shall have the right to act as agent for the Contractor in disbursing such funds as have been withheld
pursuant to this paragraph to the party or parties who are entitled to payment there from. The Owner will render the
Contractor a proper accounting of all such funds disbursed on behalf of the Contractor.

36) RESPONSIBILITY: Nothing in the Contract Documents shall be construed as placing the work under the specific
direction or supervision of the Owner or the Consultant, or relieving the Contractor from his liability as an independent
contractor and, as such, he shall perform his work, including, but not limited to, supervision and control of his own
personnel and scheduling of the work as required to ensure its proper and timely performance, and he shall be solely
responsible for the exercise of due care to prevent bodily injury and damage to property in the execution of the work.
The Owner need not be present to witness installation of materials or performing of a service to deem the product or
service unsatisfactory, and order the removal, replacement, installment, repetition, or depreciation of compensable
value of the defective material or service.

37) INDEMNIFICATIONS AND INSURANCE:

Contractor’s Responsibility for Claims for Damage or Injury: The Contractor and surety shall indemnify and save
harmless the County, and its members, agents and employees from all  claims or suits made or brought for personal
injury, death or property damage, caused or contributed to be caused by:
(a) The negligence of the contractor, subcontractors, suppliers or their respective officers, agents or employees;
(b) The creation or maintenance of a dangerous condition of or on the County’s property or right of way, which
condition occurred at least in part due to the acts or omissions of the contractor, subcontractors, suppliers or their
respective officers, agents or employees; or
(c) The failure of the contractor, subcontractors, suppliers of their respective officers, agents or employees, to perform
the work in accordance with the plans and specifications.
Neither the County nor the Contractor, by execution of a contract, shall intend to or create a new or enlarge an existing cause
of action in any third party. This provision shall not be interpreted to create any new liability which does not exist under
the
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statutory limited waiver of sovereign immunity, or to waive or extinguish any defense which either party to this contract
or their respective agents and employees may have to an action or suit by a third party.

Contractor's Responsibility for Work: Until the County accepts the work, it shall be in the custody and under the
charge and care of the Contractor. The Contractor shall restore and replace, at the Contractor’s expense, any lost or
stolen County-owned material in the Contractor’s custody or control. Damages to any portion of the work before its
completion and acceptance, caused by the action of the elements or from any other reason, shall be restored or replaced
at the Contractor’s expense. Issuance of a payment estimate on any part of the work done will not be considered as
final acceptance of any work completed up to that time. The County may, in its discretion, make such adjustments as it
considers being proper for damage to the work due to unforeseeable causes beyond the control of, and without fault or
negligence on the part of the Contractor.

Liability Insurance Requirements: The Contractor shall procure and maintain at its own expense, until acceptance of
the project by the County, liability insurance for all damages and losses imposed by law and assumed under the contract,
of the kinds and in the amounts specified in the relevant sections shown herein. Before the Contractor commences the
work, the Contractor shall require the insurance company or companies to furnish to the County evidence of such insurance
showing compliance with these specifications. All insurance required herein shall be occurrence policies in a form
acceptable to the County, and shall remain in force until all work required to be performed under the terms of the contract
is satisfactorily completed as evidenced by its formal acceptance by the County.

Each policy or its declaration pages shall provide that the policy shall not be materially changed or canceled until the
County has been given at least 30 days advance notice in writing. If any policy is canceled before the contract work is
complete, a satisfactory replacement policy must be in force, with notice and evidence of insurance submitted to the
County, prior to the effective date of cancellation of the former policy. All evidence of insurance and notices shall be
submitted to: Director of Public Works, Jefferson County Public Works Department, 725 Maple Street, PO Box 100,
Hillsboro, Missouri 63050. The Contractor shall furnish the County with a complete copy of the policy prior to the
time the Contractor commences work on the site of the project. Failure to furnish evidence of proper insurance, or
complete insurance policies will result in temporary suspension of work and may result in other claims or actions for breach
of contract or otherwise, as may be recognized at law or in equity.

Workers' Compensation Liability Insurance: The Contractor shall furnish evidence to the County that, with respect to
the operations it performs, it carries workers’ compensation insurance, or is qualified as self-insured, sufficient to comply
with all its obligations under state laws relating to worker’s compensation. The Contractor shall also require each
subcontractor on the project to furnish the same evidence to the County. This evidence shall be furnished to and approved
by the County prior to the time the Contractor or the subcontractor commences work on the site of the project. Worker’s
Compensation Liability Insurance shall be submitted with the bid

Commercial General Liability Insurance: The Contractor shall obtain one or more occurrence-based policies of
commercial general liability insurance (Form CG 00 01 or equivalent), which provide coverage for the contract work. The
minimum limits of liability for commercial general liability insurance shall be: $1,000,000 each bodily injury or property
damage occurrence, combined single limit, $2,000,000 general aggregate with a per project endorsement and $1,000,000
products/completed operations aggregate. Each such policy shall be endorsed so as to cover liability arising from blasting
if applicable, other inherently dangerous activities and underground property damage. Each such policy shall be endorsed
to include broad form general liability, contractual liability and completed operations coverage. Commercial General
Liability Insurance shall be submitted with the bid

Commercial Auto Liability Insurance: The Contractor shall obtain one or more occurrence-based policies of auto
liability insurance, which provide for its owned, non-owned and hired vehicles of every type and description, which are
used in the contract work. The minimum limits of liability for such insurance shall be $1,000,000 combined single
limit. Commercial Auto Liability Insurance shall be submitted with the bid

Additional Insureds: Each such policy of commercial general liability insurance shall name the County of Jefferson
and its employees as additional insureds. Each commercial general liability insurance policy shall also contain a
separation of insureds condition. The insurance afforded by the Contractor shall be primary insurance.

Subcontractor's Coverage: If any part of the contract is subcontracted, each subcontractor, or the Contractor on behalf

of the subcontractor, shall obtain the same commercial general liability insurance and commercial automobile liability
insurance coverage. The commercial general liability insurance shall name the same entities specified above as additional

PW17039RDW GP-9 Page 38 of 78



insureds, and shall have the same separation of insureds conditions.

Railroad Protective Liability Insurance: In addition to other required liability insurance, the Contractor shall
provide railroad protective liability insurance if applicable, for and on behalf of the railroad as outlined in provisions
for each project. The insurance policy shall be submitted to the County in original and duplicate for approval. No work
will be permitted on the railroad right of way until such approval is granted.

Insurance with Other Than Missouri Companies: Any insurance policy required as specified above, if written by an
insurance company organized in a state other than Missouri, shall be signed by an agent or broker licensed by the State
of Missouri. In the case of policies written by companies organized in a state other than Missouri, the evidence of
insurance submitted as authorized in the contract shall be signed by an agent or broker licensed by the State of Missouri.
Nothing in this provision limits or waives the requirement that each insurance policy must be issued by a company
authorized to issue such insurance in Missouri.

Third Party Liability: Neither the State of Missouri, the County of Jefferson nor the Contractor, by execution of the
contract including these specifications, intend to create a right of action in a third party beneficiary except as specifically
set out in these specifications and the contract. It is not intended by any required contractual liability in the contract or in
these specifications that any third party beneficiary has a cause of action arising out of the condition of the project when
completed in accordance with the plans and accepted by the County.

Personal Liability of Public Officials: There shall be no personal liability upon the County, or any member, employee or
agent of the County in carrying out any of the provisions of the contract or in exercising any power or authority granted to
them, it being understood that in such matters they act as agents and representatives of the County, with official and
public duty doctrine immunity. If any provision of the contract appears to impose a duty on such an individual, the duty
remains exclusively that of the County and is not a personal duty or obligation of the individual.

38) BOND: The Contractor at his expense shall, before commencing work hereunder, procure and deliver to the Owner a
Performance Bond and a Labor and Materials Payment Bond in the amount of 100% of the contract as awarded, as
security for the faithful performance of the contract and the payment of all obligations thereunder by the Contractor
and his subcontractors. The Bonds shall be written in such form as may be satisfactory to the Owner and provided by
a guaranty or surety company listed in the latest issue of U.S. Treasury Circular 570 and the penal sum shall be within
the maximum specified for such company in said Circular 570. In substance, the condition of the obligation under
said bond or bonds shall be as follows:

“The condition of this obligation is such that if the above bound Principal shall in all respects comply with the terms and
conditions of said contract and his obligations thereunder, including the specifications and plans referred to therein, and
such changes and alterations as may be made in said contract, specifications and plans and shall indemnify and save
harmless the Owner against or from all costs, expenses, damages, injuries or losses to which the said Owner may be
subjected by reason of any wrongdoing, misconduct, want of care or skill, negligence of default on the part of said
Principal, his subcontractors, officers, agents or employees, in the execution of performance of said contract and shall
promptly pay all just claims for damages for injury to property and for labor, equipment, materials and supplies
incorporated in the work or consumed in the performance thereof incurred by said Principal, his subcontractors,
officers, agents or employees, in or about the construction or improvement contracted for, then this obligation shall be
void; otherwise, to remain in full force and virtue in law. The Surety hereby waives notice of any changes, alterations
or modifications, including any extensions of the period of performance, in the contract, specifications and plans.”

If any surety upon any bond furnished in connection with this contract becomes unacceptable to the Owner, or if any
such surety fails to furnish reports as to his financial condition from time to time as requested by the Owner, the
Contractor shall promptly furnish such additional security as may be required from time to time to protect the interests
of the Owner and of persons supplying labor or materials in the prosecution of the work contemplated by this
contract.

39) ROYALTIES AND PATENTS: The Contractor shall indemnify, defend, and hold harmless, the Owner and Consultant
from all liabilities, decrees, judgments, claims or disbursements, including attorney fees and/or damages and expenses
which may come against or be incurred by the Owner or the Consultant by reason of the use of any patented material,
machinery, devices, equipment or processes furnished or used in the performance of the work under this contract or the
use by the Owner of the completed structure or by reason of the use of patented designs furnished by the Contractor
and accepted by the Owner. In the event any claim, action at law or suit in equity of any kind whatsoever is made or
brought against the Owner, the Owner shall have the right, without impairment of the foregoing indemnification, to
retain from the money due and to become due said Contractor a sufficient amount of money to protect itself against
loss.
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40) CONFLICTS IN CONTRACT DOCUMENTS: Where any provision of plans, specifications, or any other
document referred to or incorporated into the Contract Documents is inconsistent or in conflict with the another
provision of the Contract Documents, the order of governance shall be per the revised Section 105.4 of the Missouri
Standard Specifications for Highway Construction, as stated in these General Provisions, Provision 44

41) STANDARDS: Where materials and methods are indicated in the specifications as being in conformance with a standard
specification, references shall be to the most current available standard at time of the opening of bids.

42) FEDERAL EMPLOYMENT AUTHORIZATION: The Contractor shall comply with the requirements of the
revised Statutes of the State of Missouri Chapter sections 285.525 to 285.555. If any part of the contract is
subcontracted, each subcontractor shall comply with the same requirements of this specification.

No Contractor shall knowingly employ, hire for employment, or continue to employ an unauthorized alien to perform
work within the state of Missouri. As a condition for the award of the contract the Contractor shall, by sworn
affidavit and provision of documentation, affirm its enrollment and participation in a federal work
authorization program with respect to the employees working in connection with the contracted services. Every
such Contractor shall also sign an affidavit affirming that it does not knowingly employ any person who is an
unauthorized alien in connection with the contracted services.

A Contractor may enroll and participate in a federal work authorization program and shall verify the employment
eligibility of every employee in the Contractor’s hire whose employment commences after the Contractor enrolls in a
federal work authorization program.

A general contractor or subcontractor of any tier shall not be liable under sections 285.525 to 285.550 when such
general contractor or subcontractor contracts with its direct subcontractor who violates subsection 1 of this section, if
the contract binding the contractor and subcontractor affirmatively states that the direct subcontractor is not knowingly
in violation of subsection 1 of this section and shall not henceforth be in such violation and the contractor or
subcontractor receives a sworn affidavit under the penalty of perjury attesting to the fact that the direct subcontractor’s
employees are lawfully present in the United States.

43) OSHA TRAINING: The Contractor shall comply with the requirements of the revised Statutes of the State of
Missouri Chapter sections 292.675. If any part of the contract is subcontracted, each subcontractor shall comply with
the same requirements of this specification.

Any Contractor signing a contract to work on the construction of public works for the Owner shall provide a ten-hour
Occupational Safety and Health Administration (OSHA) construction safety program for their on-site employees
which includes a course in construction safety and health approved by OSHA or a similar program approved by the
department which is at least as stringent as an approved OS11A program. All employees are required to complete the
program within sixty (60) days of beginning work on such construction project.

Any employee found on a worksite subject to this section without documentation of the successful completion of the
course required under this section shall be afforded twenty (20) days to produce such documentation before being
subject to removal from the project. The contractor shall forfeit as a penalty to the Owner two thousand five hundred
dollars ($2,500) plus one hundred dollars ($100) for each employee employed by the contractor or subcontractor, for
each calendar day, or portion thereof, such employee is employed without the required training. The penalty shall not
begin to accrue until the time period in this section has elapsed.

The Owner shall withhold and retain all sums and amounts due and owing as a result of any violation of this section
when making payments to the contractor under the contract. The contractor may withhold from any subcontractor,
sufficient sums to cover any penalties the Owner has withheld from the contractor resulting from the subcontractor’s
failure to comply with the terms of this section. If the payment has been made to the subcontractor without withholding,
the contractor may recover the amount of the penalty resulting from the fault of the subcontractor in an action
maintained in the circuit court in the county in which the public works project is located from the subcontractor.

In determining whether a violation of this section has occurred, and whether the penalty of this section shall be
imposed, the Department of Labor and Industrial Relations shall investigate any claim of violation. Upon completing
such investigation, the Department shall notify the Owner and any party found to be in violation of this section of its
findings and whether a penalty shall be assessed. Determinations under this section may be appealed in the circuit
court in the county in which the public works project is located. The Department may establish rules and regulations
for the purpose of implementing the provisions of this section.
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REVISIONS TO MODOT STANDARD SPECIFICATIONS

Rev. 9/21/16
Modifications to the 2016 Missouri Standard Specifications for Highway Construction shall be as listed herein.

SECTION 102
BIDDING REQUIREMENTS AND CONDITIONS

All references to submitting electronic bids in Section 102 shall be deleted. Please refer to the ““Bid Notice™ for
directions to submit bids on County projects.

Delete Section 102.3 Bidding — in its entirety and replace it with the following:

102.3 Bidding Documents. Upon request, the County will furnish the bidding documents to the prospective bidder. These
documents will generally be available on the County’s website for download and viewing. All prospective bidders must
complete the registration form titled “PLAN HOLDER CONTACT INFORMATION" to be eligible to bid on the project
and in order to receive updated notices. The documents will state the location, description and requirements of the
contemplated construction and will show the estimate of the various quantities and kinds of work to be performed or
material to be furnished, and will have a schedule of items for which unit bid prices are invited. The bidding documents
will state the time in which the work shall be completed, the amount of the bid guaranty, and the date, time and place of
the opening of bids.

102.3.1 All papers bound with or attached to or referenced in the bidding documents are considered a part thereof and
must not be detached or altered when the bid is submitted.

102.3.2 If applicable, the prospective bidder will be required to pay the Commission the sum stated in the notice of bid
opening for each copy of a project's bidding documents. The Missouri Standard Specifications for Highway Construction,
Missouri Standard Plans for Highway Construction, including all revisions of these documents, and other items
referenced in the bidding documents, whether attached or not, will be considered a part of the bid. A prospective bidder
will be expected to separately purchase or have access to the current edition of the Missouri Standard Specifications for
Highway Construction and the Missouri Standard Plans for Highway Construction, including all revisions of these
documents.

102.3.3 It will be conclusively presumed that all of the bidding documents are in the bidder’s possession and that these
documents have been reviewed and used by the bidder in the preparation of any bid submitted. The effective dates of the
General Provision & Supplemental Specifications and the Supplemental Plans for Highway Construction will be specified
in the contract documents. A copy of the latest version of these documents is available on MoDOT’s web site.

Delete Section 102.7 Preparation of Bidding Documents — in its entirety and replace it with the following:

102.7 Preparation of Bidding Documents. All bids shall be properly signed, sealed and submitted in accordance with
Sec 102.10. Each bidder shall specify in the bid, in figures, a unit price for each of the separate items listed in the bidding
documents, except a unit price entry will not be necessary for those items having a quantity of one and only the amount
for that item need be entered. Zero will be considered a valid bid. The bidder shall not enter zero in any "Unit Price" field
unless zero is the intended bid for that item. A unit price left blank, with or without an extension, other than items having
a quantity of one, will be considered as zero by the Commission. In case of alternate items, unit prices shall be entered
for only one alternate, unless otherwise specified in the bidding documents. A unit price shall not exceed two decimal
places. Bids shall not contain interlineations, alterations or erasures except as noted in Sec 102.7.1. The bidder shall show
the products of the respective unit prices and quantities in the amount column provided for that purpose. The extension
of each line item shall be rounded to the nearest second decimal place value, with half cents rounded up. These extensions
shall be totaled and in case of errors or discrepancies in extensions, the unit prices shall govern. All entries in the bid shall
be in ink or typewritten. If, in the sole discretion of the engineer, an obvious and apparent clerical error exists in the unit
price listed for an item due to a misplaced decimal, but the extension appears to be correct and as intended in all respects,
the engineer may correct the unit price bid in accordance with the extension listed. All errors in extensions or totals will
be corrected by the engineer and such corrected extensions and totals will be used in comparing bids.
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102.7.1 A bidder may alter or correct a unit price, lump sum bid or extension entered on the paper bid form or the
computer-generated itemized paper bid form by crossing out the figure with ink and entering a new unit price, lump sum
bid or extension above or below in ink, with the bidder’s initials.

102.7.2 A bidder may submit a separate bid on any or all projects, except that bids shall be submitted for all projects in a
required combination. Bidders not having the ability to simultancously execute all contracts for bids submitted during a
bid opening may state, in one of the bids, the maximum total value of contract awards the bidder is willing to accept for
that bid opening. Only one statement of “Maximum Monetary Value of Awards Accepted this Bid Opening” shall be
completed per bid opening. In the event a bidder submits multiple statements of maximum award, the lowest value stated
will be used. The Commission reserves the right to select and award the combination of bids, not exceeding this maximum,
that will be to the best interest of the State, provided these bids are in conformance with the requests for bids. Any
corrected bid that exceeds the lowest specified maximum award may be declared non-responsive.

102.7.3 The bid of an individual, including those doing business under a fictitious name, shall include the signature and
address of the individual. The signature shall be exactly the same as that appearing on the contractor questionnaire.

102.7.4 The bid by a partnership or joint venture, including individuals doing business under fictitious names or
corporations, shall be executed by at least one of the partners followed by the title "Partner" or one of the joint venturers
followed by the title "Joint Venturer" and the business address of the partnership or joint venturer shown. The true legal
name and address of each partner and joint venturer shall also be shown and shall appear exactly the same as that shown
on the contractor questionnaire.

102.7.5 The bid by a corporation, whether acting alone or as a joint venturer, shall show the address and name of the
corporation exactly as shown on the contractor questionnaire, and shall include the signature or digital ID and title of a
person authorized by its board of directors to bind the corporation.

102.7.6 Each bidder shall submit with each bid a sworn statement, executed by or on behalf of the bidder to whom a
contract may be awarded, certifying that the bidder has not, either directly or indirectly, entered into any agreement,
participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with the
bid or any contract that may result from its acceptance.

102.7.7 A bid will not be accepted or considered if the bid is the product of collusion among bidders, if the bidder is
disqualified or determined not responsible or if the bid is irregular in accordance with Sec 102.8.

Delete Section 102.9 Bid Guaranty — in its entirety. (See Section 11 of the “Instructions and Notices to Contractors” in the
bid documents)

Delete Section 102.11.1 in its entirety.

SECTION 105
CONTROL OF WORK

Delete Section 105.1- Authority and Duties of Commission in Contract Administration - items (a) through (h) that
pertain exclusively to MoDOT and not to the County of Jefferson.

Revise 105.4 - Coordination of Contract Documents. - such that the governing ranking will be as follows:

(a) Job Special Provisions

(b) Project Specific Drawings

(c) General Provisions

(d) Revisions to MoDOT Standard Specifications
(e) General Special Provisions

® Supplemental Specifications

(2) Standard Specifications

(h) Standard Drawings

(1) Bid Items or Quantities

In case of discrepancies, calculated dimensions will govern over scaled dimensions.
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SECTION 107
LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

If a Corps of Engineers 404 Permit or Department of Natural Resources Section 401 permit is applicable for a project,
then the permit requirements and conditions will prevail over Section 107.10.

SECTION 109
MEASUREMENT AND PAYMENT

Delete Section 109.9.1.2 of Division 109.9 - Retained Percentage - in its entirety.
Delete Section 109.14 — Price Adjustment for Fuel - in its entirety.

SECTION 201
CLEARING AND GRUBBING

Add the following to Section 201.2.2.1 Clearing:

(e) All branches hanging lower than 18 feet above the finish roadway surface shall be removed over all lanes of traffic,
including up to 3 feet outside the traveled edge of pavement.

SECTION 203
ROADWAY AND DRAINAGE EXCAVATION,
EMBANKMENT AND COMPACTION

Modify Section 203.3.1 of Section 203.3 — Borrow — as follows:

Replace the first sentence with the following: Borrow will consist of approved material required for the construction of
embankment or for other portions of the work, and shall be obtained from borrow areas shown on the plans, from areas
designated by the engineer, or from other approved sources.

Modify Section 203.4 as follows:

Delete the reference in Section 203.4.1 that states, “Finishing by hand methods will not be required,...”: Replace with the
following:

Hand raking or fine grading by mechanical means of the disturbed areas shall be required to remove debris and stones.
The soil shall be tilled to a depth of 4” and graded to a reasonably smooth surface. All brush, weeds, excess mud and silt,
or other debris shall be removed from culverts and channels within the scope of the work in accordance with Sec 104.11.2,
even if such structures are used in place.

Replace Section 203.4.1.1 with the following:

Field Stone. Before final project acceptance, the removal and disposal requirements of all loose field stones shall be
guided by the following table:

... Location-limits Limits Maximum Stone Size

! Residential and business where lawns are | All disturbed areas Relatively free of stones — 2~
maintained maximum

- Foreslopes, roadside ditches and backslopes outside - Right of way 1” maximum

: of maintained lawn areas

. Rock cut sections - All disturbed areas As directed by the Engineer
SECTION 206

EXCAVATION FOR STRUCTURES
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Replace Section 206.5.2 — with the following: “Final measurement of Class 3 Excavation for pipe culverts, utilities,
retrofit pipe culverts, drop inlets or manholes will be made to reflect the actual computed quantity established from field
measurements. The plan quantities were estimated based on the random boring data and visual observations of the adjacent
existing ditch lines. The revision or correction will be computed and added to or deducted from the contract quantity.
Measurement of Class 3 Excavation will be made to the nearest cubic yard for each structure of that volume of material
actually removed from within the area bounded by vertical planes of 12 inch minimum to 18 inches maximum outside of
the outer walls of the structure. The upper limits of the volume measured, will be the existing ground line, or the lower
limits of the roadway excavation, whichever is lower. The lower limits of the volume measured will include excavation
necessary for pipe bedding.

SECTION 304
BASES AND AGGREGATE SURFACES

Delete Section 304.3.5 - Substitutions for Aggregate Base - in its entirety.

Modify Section 304.5 — Method of Measurement — as follows:
Final measurement of the completed aggregate base course will be based on actual field measurements to the nearest
square yard.

Replace Section 304.6 - Basis of Payment — with the following: “The accepted quantities of aggregate base course of the
thickness and type specified will be paid for at the contract unit price for each of the pay items included in the contract.
Payment will be considered full compensation for water used in performing this work.”

SECTION 401
PLANT MIX BITUMINOUS BASE AND PAVEMENT

Section 401.4 Job Mix Formula — The County may waive submission of representative mixture samples. The Contractor,
at the time he submits his job mix formula, shall request in writing whether samples are required. The County will respond
in writing and if samples are required, they shall be submitted within ten working days of receipt of the County’s letter.

Section 401.4.1 Mixture Design — Modify this paragraph as follows:

The mix design shall be submitted to the County for approval at least seven (7) days prior to mixture production. A mix
design shall be submitted for all County projects. The composition of the mixture shall conform to the following limits

by weight:
Total Mineral Aggregate 94.0-96.5 %
Asphalt Binder 3.5-6.0 %

Add the following item to Section 401.4.2 — Required Information:
(q) Unit weight of combined mixture.

Modify Section 401.4.3 Mixture Approval so that “the County” is substituted where it presently reads “Construction and
Materials”.

Delete Section 401.5.2 Substitutions - in its entirety.

Delete Section 401.6 Field Laboratory — in its entirety.

Delete Section 401.7.1 and replace with the following:

401.7.1 Weather Limitations. Bituminous mixtures shall not be placed (1) when either the air temperature or the
temperature of the surface on which the mixture is to placed is below 40 F (5 C), (2) on any wet or frozen surface, or (3)

when weather conditions prevent the proper handling or finishing of the mixture. Temperatures are to be obtained in
accordance with MoDOT Test Method TM20.
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If a rainfall event occurs (with rain duration lasting more than 5 min.) before 10am on any given workday, then paving
operation shall be cancelled for the balance of that workday and the contractor is not charged for the workday. Once a
rainfall event begins the contractor is to immediately shut down plant mix operation. No pavement materials will be
accepted at the construction site until further notice from engineer. At the contractor’s request, the engineer may waive
these requirements on an individual basis.

401.7.5.1 Trregularities. Add a sentence preceding the sentence “The outside edge alignment shall be uniform” as follows:
The outside edges of the pavement shall be constructed to an angle of approximately 45 degrees with the surface of the
roadbed and rolled with a hand roller for a smooth appearance.

Replace Section 401.8 Quality Control with the following:

The Contractor shall maintain equipment and qualified personnel or retain the services of a qualified testing laboratory to
perform QC field inspection, sampling and testing in accordance with applicable portions of Section 403. The testing
service shall be a firm different than the one retained by the County for testing services on that project. The Contractor
shall notify the Engineer at the preconstruction meeting who he intends to use for testing services, the name of a contact
person and his or her telephone number. A proposed third party testing service for dispute resolution shall be included
with the mix design submittal.

Replace the last sentence in Section 401.8.4 Pavement Testing with the following:

The Contractor shall restore the surface from which samples have been taken immediately with the mixture under
production or with a non-shrink concrete grout. A cold patch mixture will not be acceptable.

Replace Section 401.13 Method of Measurement with the following:
Measurement will be in accordance with Sec 403.22 and as modified by the job special provisions.

SECTION 402
PLANT MIX BITUMINOUS SURFACE LEVELING

Delete Section 402.2.2 — in its entirety.

Add the following sentence to the beginning of Section 402.3 Composition of Mixture:

Mixture shall meet the requirements of the asphalt type specified in the contract and/or bidding documents.
Section 402.4 — Replace with the following:

402.4 Job Mix Formula. The mixture shall be in accordance with Sec 401.4 and shall conform to the following limits by
weight:

Total Mineral Aggregate 92.0-96.5 %
Asphalt Binder 3.5-8.0 %

Delete Section 402.9 - in its entirety.

SECTION 403
ASPHALTIC CONCRETE PAVEMENT

Delete Section 403.4.1 — in its entirety.
Replace “Construction and Materials” in Section 403.4.3 with “the Engineer”.

Section 403.6 — Delete the first sentence in its entirety. Revise the fourth sentence to read: “The gyratory compactor shall
be one from MoDOT’s Construction and Materials approved list.”

Delete Section 403.10.2 Substitutions — in its entirety.
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Section 403.11.1 Field Mix Redesign — Replace “Central Laboratory” with “Engineer”.

Section 403.11.1.1 Approval — replace “Construction and Materials” with “the Engineer”. Delete the second sentence in
this section.

Modify the first sentence of 403.17.1 Quality Control Operations — to read “The Contractor shall maintain or retain
equipment and qualified personnel to perform all QC field inspection, sampling and testing as required by this
specification.” Add the following sentence: “The personnel, if from an independent testing laboratory, shall be different
than the company retained by the County for QC purposes.”

Section 403.17.2 Bituminous Quality Control Plan — Change “Construction and Materials” to “the Engineer”.

Revise the last sentence of 403.22.4.2 Surface Restoration to read: “If bituminous construction has been completed, the
surface from which samples have been taken shall be restored within 48 hours with an approved commercial mixture or
with an approved non-shrink concrete grout. Cold mix is not an acceptable patch.

Delete Sections 403.23.5 through 403.23.7.3 inclusive.

SECTION 407
TACK COAT

Add Section 407.4.1.1 Weather Limitations. Tack coat shall not be applied when either the air temperature or the
temperature of the surface to be tacked is below 40 F. Temperatures are to be obtained in accordance with MoDOT Test
Method TM20.

SECTION 408
PRIME COAT

Add Section 408.4.1.1 Weather Limitations. Bituminous material shall not be applied (1) when either the air temperature
or the temperature of the surface to be primed is below 60 F or (2) when weather conditions prevent the proper construction
of the prime coat. Temperatures are to be obtained in accordance with MoDOT Test Method TM20.

SECTION 413
SURFACE TREATMENTS

Replace “Construction and Materials” in Section 413.30.3 with “the Engineer”.

Replace “Construction and Materials” in Section 413.30.3.1 with “the Engineer”.

Revise Section 413.30.6.1 as follows: Quality Control Operations. Quality control shall be conducted in accordance
with Sec 403.17 as modified herein by the “REVISIONS TO MODOT STANDARD SPECIFICATIONS”, except as

follows.

SECTION 501
CONCRETE

Section 501.3 Mix Design. — Change the last sentence to read:

“The Contractor may be required to submit representative samples of each ingredient to the Engineer for laboratory
testing.”

Revise Section 501.8.2 (e), the fifth sentence, “The Engineer may allow the use of the test concrete for appropriate
incidental construction”, shall be deleted. In its place add the following sentence — “Test concrete shall not be used in

construction”.

Revise Section 501.8.10 to delete the Type 1 field laboratory at the proportioning plant.
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SECTION 502

PORTLAND CEMENT CONCRETE BASE AND PAVEMENT

Delete Section 502.3.7 - in its entirety.

Revise the first sentence in Section 502.11.1 to read, “Prior to approval of concrete mix designs by the engineer, the
contractor shall submit a QCP to the County.”

Delete Section 502.15.3 Smoothness Adjustment — in its entirety.

Delete Section 502.15.3.1 Incentives — in its entirety.

Table I shall be revised so that “Percent of Contract Price” does not exceed 100.

Delete Sections 502.15.6 Width, 502.15.7 Pay Factors, and 502.15.11 PWL Determination Table in their entirety.

SECTION 601
FIELD LABORATORIES

Delete this Section in its entirety.

SECTION 603
WATER LINE INSTALLATION

Revise Section 603.2 - Material. To include the following sentence after the table:

Materials other than those shown may be specified by the Engineer and shall meet AWWA, ASTM, ANSI and NSF
specifications.

Revise Section 603.3.4 - Abandoned Water Mains. To include the following at the end of this section:

8” and larger abandoned water mains remaining under the completed road and or shoulder shall be abandoned by grout
filling the line. Grout shall consist of Mortar for Grout as specified in Section 1066. The cost of the grout, plugs, labor,
fuel and equipment shall be included in the lump sum unit cost for “Removal of Improvements”. Smaller watermains
shall be abandoned as noted above by capping and covering the cap with concrete. PVC watermains may be capped with
caps made of the same material, glued in place.

SECTION 605
UNDERDRAINAGE

Delete Sections 605.10.2.5 through 605.10.2.5.3 in their entirety. Video inspection of edge drains will not be required.

SECTION 620

PAVEMENT MARKING

Replace the second through fourth sentences of Section 620.2.3.1, with “The engineer will visually inspect the
pavement markings for reflectivity. The inspection will take place no sooner than seven days after application. The
contractor may clean any pavement markings at the contractor’s expense prior to the visual reflectivity inspection.

Replace Section 620.2.4.1 with the following:

620.2.4.1 Retroreflectivity inspection will be performed visually. Spotty or lack of reflectivity when driven during a
nighttime visual inspection will be cause for reapplying the pavement marking at no additional cost to the County.

Revised Section 620.10.5.1 to read:

Final measurements of pavement markings of the type specified will be based on actual field measurements to the nearest
lineal foot. Revisions or corrections will be computed and added or deducted from the contract quantity.

SECTION 622
PAVEMENT AND BRIDGE SURFACE REMOVAL AND TEXTURING
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Revised Section 622.10.4 to read:

Final measurements of coldmilling of the type specified will be based on actual field measurements to the limits shown
on the plans or as directed by the Engineer, and computed the nearest square yard. Revisions or corrections will be
computed and added or deducted from the contract quantity.

SECTION 627
CONTRACTOR SURVEYING AND STAKING
Add the following to the end of Section 627.2.1:

In addition, the Contractor shall protect and carefully preserve all official survey monuments, property marks, section
markers and Geological Survey Monuments, or other similar monuments. The Contractor shall notify the Engineer of the
presence of any such survey or property monuments as soon as they are discovered.

Revised Section 627.2.3 to read:

The project will generally have set control points with known coordinates provided by the design consultant. The engineer
will furnish all coordinate data to lay out the job and locate benchmarks as shown on the plans. Except as specified herein,
the contractor shall provide all other staking, including but not limited to, centerline stakes, right of way stakes, additional
lines, connections, ramps, slope stakes, grade stakes, construction benchmarks and reference stakes locating all drainage,
roadway and bridge structures, and utilities necessary for the successful prosecution of the work. Centerline staking shall
be done before construction begins and shall be established at all PIs, PCs, PTs and at 100 foot intervals within the
proposed project limits, including any temporary transition lengths outside the projects limits. Right of way staking shall
be a maximum of 200 feet apart on tangents, at angle changes in the right of way and a maximum of 50 feet apart in
horizontal curves, on both sides of the road, at all parcel property lines, and shall be done at the initial start of the project
to facilitate relocation of utilities. Right of way stakes shall indicate cuts and fills to final grade for help in determination
of utility placement. The contractor shall maintain construction stakes for the duration of the project at no additional cost
to the County. All alignment control established by the contractor shall be referenced, and a copy of the references shall
be furnished to the engineer.

Revised Section 627.2.4 to read:

Any surveying or measurements necessary for computing pay quantities, except for earthwork pay items which quantities
are based on cross sections measurements, will be performed by the engineer. The contractor shall notify the engineer at
least two working days prior to disturbing any areas used to calculate pay items.

Earthwork pay items which quantities are based on cross section measurements shall have “before” and “after” cross
sections performed by the contractor. The contractor shall notify the engineer prior to surveying the cross sections so that
a field representative, designated by the engineer, can be present to witness and record and/or verify the readings. The
contractor shall cooperate with the designated field representative in coordinating the surveying activities.

Add the following to the end of Section 627.4:

Should it be necessary to disturb any survey or property monument (grading, install structure), a Missouri Professional
licensed surveyor shall witness and reference their location, and reset such monument after construction work is
completed and before final acceptance of project. The cost to protect, preserve and provide any surveying work to reset
survey or property monuments will not be paid for separately, but shall be considered as included in the cost of the
project, and no additional compensation shall be allowed.

SECTION 703
CONCRETE MASONRY CONSTRUCTION

Add a sentence to the end of Section 703.3.8 -Surface Sealing for Concrete — that reads: “Surface sealing shall not be
applied until after all defects in the bridge deck surface have been patched per the Engineer’s requirements.”
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SECTION 706
REINFORCING STEEL FOR CONCRETE STRUCTURES

Delete the last sentence in Section 706.2.2 that allows flame cutting of uncoated reinforcement. Reinforcement shall be
saw cut or sheared.

Delete the sentences in Section 706.3.1 that reads: “For bridge decks and top slabs of culverts, bars in the top mat shall
be tied at all intersections except where spacing is less than or equal to 12 inches in each direction, in which case alternate
intersections shall be tied. At other locations, the bars shall be firmly tied at alternate crossings or closer.” Replace this
sentence with: “All reinforcement, including superstructure and substructure, shall be tied at 100% of crossing locations.”

SECTION 712
STRUCTURAL STEEL CONSTRUCTION

Delete the sentence in Section 712.3 that reads: “Any material that has become bent shall be straightened before being
assembled or shall be replaced, if necessary.” Replace it with the following: “Any material that has become bent from the
intended shape shall be replaced at no cost to the County.”

SECTION 720
MECHANICALLY STABILIZED EARTH WALL SYSTEMS

Delete Section 720.3.1 - in its entirety and replace with the following:

The Contractor shall submit product information on the type of mechanically stabilized earth wall system he is proposing.
The wall shall be in conformance with the Plans and Job Special Provisions. Shop drawings and design calculations shall
be submitted and shall be signed and sealed by a Professional Engineer registered in the state of Missouri.

SECTION 724
PIPE CULVERTS

Revise Section 724.3.1 to read:

Inspection of pipe and pipe placement will be performed visually by the County during construction.

Delete Sections 724.3.2, 724.3.3,724.3.4, 724.3.4.1, 724.3.5, 724.3.6, 724.3.7, 724.3.8, and 724.3.9.

Revise Section 724.4.1 to read:

Final measurements of pipe culverts of the type specified will be based on actual field measurements to the nearest lineal

foot along the geometric center of the pipe. Revisions or corrections will be computed and added or deducted from the
contract quantity.

SECTION 725
METAL PIPE AND PIPE ARCH CULVERTS

Revise Section 725.4 to read:

Backfill material for metal culverts shall consist of crushed stone.

Revise Section 725.4.1 to read:

Crushed stone shall consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B. For all pipe

culverts under roadways or sidewalks crushed stone backfill shall be used for full depth of the trench, and to the subgrade
of the road, and to a point two feet on either side of the pavement width. For backfill under grass areas, the granular
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backfill shall be brought to one foot above the top of the pipe, then completed with earthen backfill to the required grade.
Bedding material shall be the same as that specified above for backfill.

SECTION 726
RIGID PIPE CULVERTS

Delete Section 726.1.2.
Modify the sixth sentence in Section 726.3.1 to read:

All joints shall be sealed with an approved plastic compound, tubular joint seal, an external wrap, cement mortar or other
approved methods to create a soil tight condition.

Modify 726.3.2 Bedding to read:

Bedding for reinforced concrete pipe shall consist of a mixture of stone in accordance with Section 1009, Grade 4,
Gradation B.

Section 726.3.4 - Insert the following after the second sentence:

For all pipe culverts under roadways or sidewalks crushed stone backfill, meeting the requirements of Section 1009, Grade
4, Gradation B, shall be used for full depth of the trench, and to the subgrade of the road, and to a point two feet on either
side of the pavement width. For backfill under grass areas, the granular backfill shall be brought to one foot above the top
of the pipe, then completed with earthen backfill to the required grade.

SECTION 727
STRUCTURAL PLATE PIPE AND STRUCTURAL PLATE PIPE-ARCH CULVERTS

Delete 727.3.3 Bedding and Backfill material and replace with the following:

727.3.3 Bedding and Backfill Material. Bedding for structural plate pipe and structural plate pipe-arch culverts shall
consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B, except if rock is encountered, the
trench shall be excavated to a minimum depth of 8 inches below the bottom of the culvert.

Delete Section 727.3.4.1 and Section 727.3.4.2 and replace with the following:

Backfill shall be with crushed stone consisting of a mixture of stone in accordance with Section 1009, Grade 4,
Gradation B. Stone backfill shall be used for full depth of the trench, and to the subgrade of the road, and to a point two
feet on either side of the pavement width. Layers of backfill shall be carefully tamped in place and shall be kept at
approximately the same elevation on opposite sides of the structure at all times during the progress of work in order to
equalize the loading.

SECTION 731
PRECAST REINFORCED CONCRETE MANHOLES AND DROP INLETS

Revise Section 731.4.1 to read:

Final measurements of precast concrete manholes and drop inlets will be based on actual field measurements to the nearest
lineal foot along the geometric center of the manhole/drop inlet. Revisions or corrections will be computed and added or
deducted from the contract quantity. The depth of the structure will be the vertical distance from the top of the uppermost
precast section to the invert flowline.

SECTION 732
FLARED END SECTIONS

Delete the second sentence in Section 732.5 that reads:
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When two different diameters of pipe are shown on the plans for a given location for Group B or Group C pipe, the
contract unit price for the flared end section or safety slope end section that would be required for the larger diameter pipe
will be used for payment purposes.

SECTION 801
LIME AND FERTILIZER

Revise the third sentence in Section 801.4.1 to read:
The soil shall be thoroughly broken up, worked, tilled and loosened to a minimum depth of 4 inches.
Revise the second sentence of 801.4.2 to read:

After application, the lime and fertilizer shall be thoroughly mixed into the soil to a minimum depth of 4 inches, except
when applied hydraulically on slopes steeper than 2:1.

SECTION 802
MULCHING

Add the following to Section 802.1 Description.:

If a specified stabilization covering is not indicated in the contract, mulch overspray shall be applied over rocky type soils.
In all other cases the contractor shall have the options of mulch overspray, embedment, or other methods as approved by
the engineer.

SECTION 803
SODDING

Add the following to Section 803.3 Construction Requirements:

Sodding placed at the downstream end of a flared end section or the downstream end of a pipe without a flared end section
shall be securely fastened with metal clips. The sod shall be placed slightly lower than the flowline of the flared end
section or the flowline of the culvert. Sod washed away by flows through the culvert shall be cleaned up, disposed of and
replaced by the Contractor at no additional charge to the County.

SECTION 804
TOPSOIL

Add Section 804.3.3 The Contractor shall be responsible for obtaining all necessary permits for removal of topsoil from
an area. This shall include but not be limited to land disturbance, stormwater discharge, endangered species, farmland
protection, wetlands, hazardous waste and cultural resources. Contact agencies for most of these are listed on MoDOT’s
website under Local Public Agency Manual.

SECTION 805
SEEDING

Revised the following under Section 805.3 Construction Requirements:

805.3.1 The seedbed shall be prepared in accordance with Sec 801. Seeding shall be done before the seedbed becomes
eroded. Seed shall be uniformly applied at no less than the rates specified in the contract provisions. If no seeding rates
are shown in the contract documents, the following seeding and fertilizing rates shall be used:

(pure live seed per acre) (based on pure nutrients, no filler)
Tall Fescue 60% 120 Ibs per acre Nitrogen 80 lbs per acre
Orchard Grass  20% 40 lbs per acre Phosphoric Acid 80 Ibs per acre
Annual Rye 20% 40 Ibs per acre Potash 80 Ibs per acre

Total 200 lbs per acre Total 240 lbs per acre

Revise 805.3.2 to read:
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805.3.2 Disturbed areas outside of authorized construction limits shall be seeded at the contractor’s expense, unless such
disturbed areas are adjacent to the construction limits and caused by utility relocation/adjustment work. Disturbed areas
caused by such utility work shall be prepared and seeded as directed by the Engineer.

Add Section 805.3.4:

805.3.4 Seeding application methods shall be as follows:

Drop seeding shall only be allowed in small disturbed areas as approved by the engineer; Drill seeding shall be allowed
for flat areas and slopes up to 3(H):1(V); and

Hydro seeding shall be required on slopes 3(H):1(V) or steeper.

Revise Section 805.4 to read:

805.4 Acceptance. Acceptance of permanent seeding will be made when seeded disturbed areas meet the requirements
for final stabilization as defined as a minimum uniform 70% perennial vegetative cover over disturbed land areas.
Inspection for acceptance will be made within 60 days after seeding excluding seeding dates that fall between September
30 and March 1. Seeding that occurs between September 30 and March 1 will be inspected no earlier than May 1.

SECTION 806
POLLUTION, EROSION AND SEDIMENT CONTROL

Revise 806.4.4 to read as follows:

Erosion control features shall be in place prior to any clearing and grubbing of the construction site. Additional erosion
control features may need to be installed as the project continues and problem areas become exposed. Until the site is
stabilized, all erosion and sedimentation control BMPs must be maintained properly. Maintenance must include
inspections of all erosion and sedimentation control BMPs after each rainfall event and on a weekly basis. A written
inspection report by the contractor shall be submitted to the engineer after every inspection. The report shall state a
summary of the site conditions, status of the erosion and sediment control BMPs, date, time and name of inspector. The
Contractor shall maintain all erosion control features by removing silt buildup so that the erosion control feature is fully
effective. Any erosion control features knocked down during construction shall be reinstalled at no additional cost to the
County.

Add a paragraph to 806.80.3 as follows:

The Contractor shall maintain the temporary pipes throughout the length of the project. Pipes, backfill and road surface
washed out shall be replaced at no additional cost to the County.

Add the following sentence to 806.100.2.2:
The Contractor shall maintain the temporary stream crossing throughout the length of the project. Pipes, backfill and
road surface washed out shall be replaced at no additional cost to the County.

END OF “REVISIONS TO MODOT STANDARD SPECIFICATIONS”
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Job No. PW17039RDW
Old State Route 21
Jefferson County Public Works Department

A. WORK ZONE TRAFFIC MANAGEMENT PLAN JSP-02-06A

1.0 Description. Work zone traffic management shall be in accordance with applicable
portions of Division 100 and Division 600 of the Standard Specifications, and specifically as
follows.

2.0 Traffic Management Schedule.

2.1 Traffic management schedules shall be submitted to the engineer for review prior to the
start of work and prior to any revisions to the traffic management schedule. The traffic
management schedule shall include the proposed traffic control measures, hours traffic control
will be in place, and work hours.

2.2 The contractor shall notify the engineer &/or Jefferson County Public Works Department
seven (7) calendar days prior to lane closures or shifting traffic onto detours.

2.3 The engineer &/or Jefferson County Public Works Department shall be notified as soon as
practical of any postponement due to weather, material or other circumstances.

2.4 In order to ensure minimal traffic interference, the contractor shall schedule lane closures
for the absolute minimum amount of time required to complete the work. Lanes shall not be
closed until material is available for continuous construction, the contractor is prepared to
diligently pursue the work until the closed lane is opened to traffic, and has given consideration
to the upcoming weather forecast.

2.5 Traffic Congestion. The contractor shall, upon approval of the engineer, take proactive
measures to reduce traffic congestion in the work zone.

2.6 Traffic Delay. The contractor shall be responsible for maintaining the existing traffic flow
through the job site during construction. If disruption of the traffic flow occurs and traffic is
backed up in queues of 15 minute delays or longer, then the contractor shall review the
construction operations which contributed directly to disruption of the traffic flow and make
adjustments to the operations to prevent the queues from occurring again.

2.7 Traffic Safety.

2.7.1 Where traffic queues routinely extend to within 500 feet of the ROAD WORK AHEAD, or
similar, sign on an undivided highway, the contractor shall extend the advance warning area, as
approved by the engineer.

2.7.2 When a traffic queue extends to within 500 feet of the ROAD WORK AHEAD, or similar,
sign on an undivided highway due to non-recurring congestion, the contractor shall deploy a
means of providing advance warning of the traffic congestion, as approved by the engineer. The
warning location shall be no less than 500 feet and no more than 0.5 mile in advance of the end
of the traffic queue on undivided highways.

3.0 Work Hour Restrictions.

3.1 There are three major summer holiday periods: Memorial Day, Independence Day, and
Labor Day. All lanes shall be scheduled to be open to traffic during these holiday periods, from
1
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Job No. PW17039RDW
Old State Route 21
Jefferson County Public Works Department

12:00 noon on the last working day preceding the holiday until 9:00 a.m. on the first working day
subsequent to the holiday.

3.2 The contractor shall not perform any construction operation on the roadway, roadbed or
active lanes, including the hauling of material within the project limits, during restricted periods,
holiday periods or other special events specified in the contract documents or by Jefferson
County Public Works Department.

4.0 Detours and Lane Closures.

4.1 The contractor shall provide changeable message signs notifying motorists of future traffic
disruption and possible traffic delays one week before traffic is shifted to a detour or prior to lane
closures. The changeable message sign shall be installed at a location as approved or directed
by the engineer.

4.2 At least one lane of traffic in each direction on Old State Route 21 shall be maintained at all
times except as noted in the Maintenance of Traffic Plans and for brief intervals of time required
when the movement of the contractor's equipment will seriously hinder the safe movement of
traffic. Periods during which the contractor will be allowed to halt traffic will be designated by
the engineer.

4.3 Detour duration shall be limited to fourteen (14) consecutive calendar days.
5.0 Basis of Payment. No direct payment will be made to the contractor to recover the cost of

equipment, labor, materials or time required to fulfill the above provisions, unless specified
elsewhere in the contract document.
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Job No. PW17039RDW
Old State Route 21
Jefferson County Public Works Department

B. PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS JSP-96-05

1.0 All questions concerning this project during the bidding process shall be forwarded to the
project contact listed below:

Jason Jonas, P.E.

Director of Public Works

Jefferson County Public Works Department
P.O. Box 100

Hillsboro, MO 63050

Office: 636-797-5369
Cell: 314-803-9400

C. EMERGENCY PROVISIONS AND INCIDENT MANAGEMENT JSP-90-11

1.0 The contractor shall have communication equipment on the construction site or immediate
access to other communication systems to request assistance from the police or other
emergency agencies for incident management. In case of traffic accidents or the need for
police to direct or restore traffic flow through the job site, the contractor shall notify police or
other emergency agencies immediately as needed. The area engineer's office shall also be
notified when the contractor requests emergency assistance.

2.0 In addition to the 911 emergency telephone number for ambulance, fire or police services,
the following agencies may also be notified for accident or emergency situation within the
project limits.

Missouri Highway Patrol: *55 Regular & Cell Phone
Fire: 911
Police: 911

2.1 This list is not all inclusive. Notification of the need for wrecker or tow truck services will
remain the responsibility of the appropriate police agency.

2.2 The contractor shall notify enforcement and emergency agencies before the start of
construction to request their cooperation and to provide coordination of services when
emergencies arise during the construction at the project site. When the contractor completes
this notification with enforcement and emergency agencies, a report shall be furnished to the
engineer on the status of incident management.

3.0 No direct pay will be made to the contractor to recover the cost of the communication
equipment, labor, materials or time required to fulfill the above provisions.
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Job No. PW17039RDW
Old State Route 21
Jefferson County Public Works Department

D. UTILITIES JSP-93-26C

1.0 For informational purposes only, the following is a list of names, addresses, and telephone
numbers of the known utility companies in the area of the construction work for this

improvement:
Utility Name Known Required Adjustments
Electric - Ameren Missouri None

William Rosener

6450 Highway MM

House Springs, MO 63051
Office: 636-671-6162
Telephone - AT&T None
Glenn Hogenmiller
122 North 2nd Street
Festus, MO 63028
Office: 636-931-7525
Cable - Charter None
Daryl Steffen

815 Charter Communications Drive
Town & Country, MO 63017

Office: 636-387-6663

Gas - Laclede None
Brian Langenbacher
4118 Shrewsbury Avenue
Shrewsbury, MO 63119
Office: 314-768-7767
Sewer - Rock Creek None
Jason Sieger

4133 West Outer Road
Arnold, MO 63010
Office: 636-464-3305
Public Water Supply District #3 None
pwsd3jb2@yahoo.com
1469 Old State Route 21
Arnold, MO 63026
Office: 636-296-7053

1.1 The existence and approximate location of utility facilities known to exist, as shown on the
plans, are based upon the best information available to Jefferson County at this time. This
information is provided by Jefferson County "as-is" and Jefferson County expressly disclaims
any representation or warranty as to the completeness, accuracy, or suitability of the information
for any use. Reliance upon this information is done at the risk and peril of the user, and
Jefferson County shall not be liable for any damages that may arise from any error in the
information. It is, therefore, the responsibility of the contractor to verify the above listing
information indicating existence, location and status of any facility. Such verification includes
direct contact with the listed utilities.
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1.2 The contractor agrees that any effects of the presence of the utilities, their relocation,
contractor’'s coordination of work with the utilities and any delay in utility relocation shall not be
compensable as a suspension of work, extra work, a change in the work, as a differing site
condition or otherwise including but, without limitation, delay, impact, incidental or consequential
damages. The contractor’'s sole remedy for the effects of the presence of utilities, delay in their
relocation or any other effects shall be an excusable delay as provided in Section 105.7.3. The
contractor waives, for itself, its subcontractors and suppliers the compensability of the presence
of utilities, delay in their relocation and any cost to the contractor, its subcontractors and
suppliers in any claim or action arising out of or in relation to the work under the contract.

1.3 The contractor shall be solely responsible and liable for incidental and consequential
damage to any utility facilities or interruption of the service caused by it or its subcontractors
operation. The contractor shall hold and save harmless Jefferson County from damages to any
utility facilities interruption of service by it or its subcontractor’s operation.

1.4 The existing centerline of Old State Route 21 has been re-created from as-built plans and
the alignment has been provided by:

Hurst-Rosche, Inc.

3675 West Outer Road, Suite 101
Arnold, MO 63010

Phone: 636-333-3351

2.0 It shall be noted by the contractor that MoDOT is a member of Missouri One Call (800 Dig
Rite). Some work on this project may be in the vicinity of MoDOT utility facilities, which includes
but is not limited to traffic signal cables, highway lighting circuits, ITS cables, cathodic protection
cables, etc. Prior to beginning work, the contractor shall request locates from Missouri One
Call. The contractor shall also complete the Notice of Intent to Perform Work form located at
the Missouri Department of Transportation website:

http://www.modot.mo.qgov/asp/intentToWork.shtml

The contractor shall submit the form over the web (preferred method) or by fax to the numbers
on the printed form. The notice must be submitted a minimum of 2 and a maximum of 10
working days prior to excavation just as Missouri One Call requires.

E. REMOVAL OF IMPROVEMENTS

1.0 Description. This provision covers the removal of items required to complete the
construction of this project, as noted in the contact plans.

1.1 Items required, as stated above, include but are not necessarily limited to, removal concrete
pavement, removal and relocation of mailboxes, and removal of any items not covered by other
pay items.

2.0 Method of Measurement. No measurement will be made.

3.0 Basis of Payment. Payment for the above described work will be considered completely
covered by the contract lump sum price for “Removal of Improvements”.

5
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F. INCIDENTAL CONSTRUCTION

1.0 Description. This provision covers the incidental items required to complete the
construction of this project, as noted in the contact plans.

1.1 Items required, as stated above, include but are not limited to, the sawcuts associated with
the removal of the existing shoulders, the construction of the temporary transverse asphalt
tapers as required, the maintenance of drainage during shoulder construction, and the
maintenance of normal ingress & egress to all driveways.

2.0 Method of Measurement. No measurement will be made.

3.0 Basis of Payment. Payment for the above described work will be considered incidental and
included in the cost of other items.

G. WORKING IN MoDOT RIGHT-OF-WAY

1.0 The contractor shall be responsible for obtaining approval for any traffic restrictions or
impacts within MoDOT Right-of-Way.

1.1 The contractor shall be responsible for completing the MoDOT “Lane Closure Request
Form” a minimum of 2 business days and a maximum of 10 business days prior to any lane
and/or shoulder closure.
http://www.modot.org/stlouis/news _and_information/documents/Lane-
ShoulderClosureRequestformv33.pdf

2.0 MoDOT contact information:

Judy Wagner, P.E.

Jefferson / Franklin County Area Engineer
Missouri Department of Transportation
1590 Woodlake Drive

Chesterfield, MO 63017

Office: 314-453-5021
Cell: 314-565-5285

3.0 No direct pay will be made to the contractor to fulfill the above provisions.

H. MAILBOXES

1.0 Description. This work shall include the removal and replacement of mailboxes within the
construction limits, which require relocation due to the proposed roadway pavement and
appurtenances.

2.0 Materials. Materials shall be existing mailboxes and posts. If required due to damage
during removal or storage throughout the progress of the work, the mailboxes and posts shall

6
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be replaced in kind by the Contractor.

3.0 Execution. The Contractor shall be responsible for any temporary measures such as
temporary relocation or shoring, required to ensure mail service to the property remains
unimpeded and uninterrupted during the progress of construction.

4.0 Method of Measurement. Measurement for this will not be made, but shall be included
within the Lump Sum item for Removal of Improvements.

5.0 Basis of Payment. Removing and Relocating Existing Mailboxes impacted by the roadway
construction shall be paid for under the bid item Removal of Improvements.

5.0.1 It shall be the responsibility of the contractor to ensure that mail service is interrupted
to each homeowner during construction, and make whatever provisions necessary for malil
service to remain uninterrupted.

5.0.2 The Contractor shall be responsible for the preservation of all existing mailboxes, and if
any of the mailboxes are carelessly, willfully, or otherwise destroyed or disturbed by the
Contractor or other outside forces, the cost of replacing them will be solely at the Contractor’'s
expense.

5.0.3 Measures to temporarily brace or shore mailbox at a temporary location (if necessary
to maintain mail service) shall be required at the Contractor’s expense.

. REINFORCEMENT CRACK CONTROL GRID

1.0 Description. This work shall consist of furnishing and installing an Asphalt Reinforcement
Crack Control Grid over the full depth joint repair area and extended a minimum of 18 inches
beyond the joint.

2.0 Materials. The asphalt reinforcement grid shall consist of fiberglass strands coated with a
protective elastomeric polymer and pressure sensitive adhesive backing. Reinforcement Crack
Control Grid shall be GlasGrid 8512 as manufactured by Saint-Gobain Adfors or its equivalent.

3.0 Execution. Lap traverse joint in the direction of the paving 3 to 6 inches. Longitudinal joints
shall be overlapped 1 to 2 inches.

4.0 Method of Measurement. Measurement of Reinforcement Crack Control Grid shall be
made to the nearest 0.1 square yard (SY).

5.0 Basis of Payment. All labor, equipment, and material costs to complete the described work
shall be completely covered by the following item number:

Item No. Item Description Units
613-99.05 Reinforcement Crack Control Grid SY
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AFFIDAVIT
COMPLIANCE WITH THE PREVAILING WAGE LAW

Before me, the undersigned Notary Public, in and for the County of , State of

, personally came and appeared

(Name)

of

(Title) (Company Name)
(a corporation)(a partnership)(a proprietorship) and after being duly sworn did depose and say that all
provisions and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, Missouri
Revised Statutes, pertaining to the payment of wages to workers employed on public works projects have been
fully satisfied and there has been no exception to the full and complete compliance with said provisions and
requirements with Wage Determination No. or Annual Wage Order No._ issued by the Division

of Labor Standards on project ,

(Job Number)

(Route or location, if building construction)

County, Missouri, and completed on the day of ,20
Signature
Subscribed and sworn to me this day of , 20
My commission expires , 20
Notary Public

(Revised 03-23-00)
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