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BILL NO.: 18-1001 ORDINANCE NO.: 18- Q t | l

INTRODUCED BY: COUNCIL MEMBER(s) ﬁﬂ&%é&/{.{

AN ORDINANCE TO AUTHORIZE THE COUNTY EXECUTIVE TO
AWARD THE ENGINEERING SERVICES CONTRACT AND TO EXECUTE
THE AGREEMENT BETWEEN JEFFERSON COUNTY, MISSOURI AND CDG
ENGINEERS, INC., FOR THE HOUSE SPRINGS MAIN STREET SIDEWALK
IMPROVEMENTS PROJECT DESIGNATED AS PROJECT STP-5403 (679) IN
COUNCIL DISTRICT 7.

WHEREAS, Jefferson County, Missouri issued a Request for Qualifications for
design and construction engineering services for the House Springs Main Street Sidewalk
Improvements Project designated as project STP-5403 (679); and

WHEREAS, Jeiferson County, Missouri in response to a certain Request for
Qualifications issued by the County, received proposals for design and construction
engineering services for the House Springs Main Street Sidewalk Improvements Project
designated as project STP-5403 (679); and

WHEREAS, after reviewing the proposals, the County selected three qualified
engineering firms to interview for the House Springs Main Street Sidewalk
Improvements Project. Those firms were TWM, Inc., CDG Engineers, Inc., and Cochran;

and
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WHEREAS, after interviewing the three qualified engineering firms, the County
has determined that a certain engine,_ering firm, CDG Engineers, Inc., represents the best
qualified proposal for the House Springs Main Street Sidewalk Improvements Project and
meets the Request for Qualifications by the County; and

WHEREAS, Jefferson County, Missouri finds it now necessary and in the best
interest of the County to award the House Springs Main Street Sidewalk Improvements
Project to CDG Engineers, Inc., as the best qualified firm and to execute an agreement for
the design and construction engineering services contract not to cxceed seventy-seven
thousand dollars and no cents ($77,000.00), subject to budgetary limitations and
conditional on the concurrence of the Missouri Department of Transportation and the
Federal Highway Administration. A copy of said agreement is attached hereto as Exhibit
A.

BE IT ENACTED BY THE JEFFERSON COUNTY, MISSOURIL,
COUNCIL, AS FOLLOWS:

Section 1. The County awards the design and construction engineering services
contract for the House Springs Main Street Sidewalk Improvements Project to the best
qualified firm for the project, being CDG Engineers, Inc. in an amount not to exceed
seventy-seven thousand dollars and no cents ($77,000.00), subject to budgetary
limitations and conditional on the concurrence of the Missouri Department of
Transportation and the Federal Highway Admuinistration.

Section 2. The Jefferson County, Missouri, Council authorizes the County

Executive to execute the agreement with CDG Engineers, Inc., and any agreement or
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document necessary to effectuate the award of the bid set forth in the Ordinance. A copy
of said agreement is attached hereto as Exhibit A and incorporated by reference.

Section 3. Copies of all Request for Qualifications, responses thereto, any
contract agreements and change orders shall be maintained by the Department of the
County Clerk consistent with the rules and procedures for the maintenance and retention
of records as promulgated by the Secretary of State.

Section 4. This Ordinance shall be in full force and effect from and after its date
of approval. If any part of this Ordinance is invalid for any reason, such invalidity shall
not affect the remainder of this Ordinance.

THIS BILL BEING DULY INTRODUCED, THE MEMBERS OF THE
JEFFERSON COUNTY, MISSOURI, COUNCIL VOTED AS FOLLOWS:

Council Member District 1, Don Bickowski

Council Membetr District 2, Renee Reuter

Council Member District 3, Phil Hendrickson

Council Member District 4, Charles Groeteke

Council Member District 5, Daniel Darian

Council Member District 6, Daniel Stallman

Council Member District 7, James Terry

FRHEFTT
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THE ABOVE BILL ON THIS A~ DAY OF O0tbis_.  ,2018:
v~ PASSED FAILED

A (d ?//

Don Bickowski, County Council Chair

/Q\r o 00

Pat Schiette, Council Administrative Assistant

THIS BILL WAS - APPROVED BY THE JEFFERSON COUNTY

EXECUTIVE AND ENACTED AS AN ORDINANCE OF JEFFERSON COUNTY,
MISSOURIL, THIS ;5™ DAY OF _ eocToéR , 2018.

THIS BILL WAS VETOED AND RETURNED TO THE
JEFFERSON COUNTY, MISSOURI, COUNCIL WITH WRITTEN
OBJECTIONS BY THE JEFFERSON COUNTY EXECUTIVE, THIS DAY
OF , 2018. _ - '

e nedn &, Waollke

Kenneth B. Waller, Jefferson County, Missouri, Executive

ATTEST:

olman, County Clerk

Reading Date: 10-09-2018
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Exhibit A

SPONSOR: Jefferson County, Missouri
LOCATION: _House Springs Main Street

PROJECT: ___STP-5403(679) House Springs Main Street-Sidewalk Improvements

THIS CONTRACT is between Jefferson County, Missouri, hereinafter referred to as the "Local
Agency”, and CDG Engineers, Inc., One Campbell Plaza, St. Louis, Missouri 63139, hereinafter
referred to as the "Engineer".

INASMUCH as funds have been made available by the Federal Highway Administration through its
(STP) Program, coordinated through the Missouri Department of Transportation, the Local Agency
intends to improve Main Street in House Springs, Missouri with roadway resurfacing and ADA
compliant pedestrian improvements, and requires professional engineering services. The Engineer
will provide the Local Agency with professional services hereinafter detailed for the planning, design
and construction inspection of the desired improvements and the Local Agency will pay the Engineer
as provided in this contract. It is mutually agreed as follows:

ARTICLE I - SCOPE OF SERVICES

Refer to Attachment A for the Scope of Services.

ARTICLE II - DISADVANTAGED BUSINESS ENTERPRISE (DBE) REQUIREMENTS:

A. DBE Goal: The following DBE goal has been established for this Agreement. The dollar
value of services and related equipment, supplies, and materials used in furtherance thereof
which is credited toward this goal will be based on the amount actually paid to DBE firms.
The goal for the percentage of services to be awarded to DBE firms is 0 % of the total
Agreement dollar value,

B. DBE Participation Obtained by Engineer: The Engineer intends to self-perform all of the
described engineering work with their own forces and has no subconsultants. 0 % DBE
Participation.

ARTICLE III-ADDITIONAL SERVICES

The Local Agency reserves the right to request additional work, and changed or unforeseen
conditions may require changes and work beyond the scope of this contract. In this event, a
supplement to this agreement shall be executed and submitted for the approval of MoDOT prior to
performing the additional or changed work or incurring any additional cost thereof. Any change in
compensation will be covered in the supplement.

ARTICLE 1V - RESPONSIBILITIES OF LOCAL AGENCY

The Local Agency will cooperate fully with the Engineer in the development of the project, including
the following:



A, Make available all information pertaining to the project which may be in the possession of the
Local Agency;

B. Provide the Engineer with the Local Agency's requirements for the project;

C. Make provisions for the Engineer to enter upon property at the project site for the
performance of his duties;

D. Examine all studies and layouts developed by the Engineer, obtain reviews by MoDOT, and
render decisions thereon in a prompt manner so as not to delay the Engineer;

E. Designate a Local Agency's employee to act as Local Agency's Person in Responsible Charge
under this contract, such person shall have authority to transmit instructions, interpret the
Local Agency's policies and render decisions with respect to matters covered by this
agreement (see EPG 136.3);

F. Perform appraisals and appraisal review, negotiate with property owners and otherwise
provide all services in connection with acquiring all right-of-way needed to construct this
project.

G. All right-of-way services beyond approval of right-of-way plans.
H. Furnish an inspector to observe the contractor's day-to-day operations.

L Local Agency shall furnish to (Engineer) as required for performance of (Engineer’s) services
(except to the extent provided otherwise in the Scope of Work), data prepared by or services
of others, including, without limitation, soil borings, probings and subsurface explorations,
hydrographic surveys, laboratory tests and inspections of samples, materials and equipment;
appropriate professional interpretation of all the foregoing; environmental assessment and
impact statements; property, boundary, easement, right-of-way topographic and utility
surveys; property descriptions; zoning, deed and other land use restriction; and other special
data or consultation; all of which (Engineer) may use and rely upon in performing its services.

J. Local Agency shall furnish its cost approvals and permits from all governmental authorities
having jurisdiction over the Project and such approvals and consents from others as may be
necessary for completion of the Project.

ARTICLE V - PERIOD OF SERVICE

The Engineer will commence work within two weeks after receiving notice to proceed from the Local
Agency. The general phases of work will be completed in accordance with the following schedule:

A, Survey Acquisition — Within 60 calendar days after receiving notice to proceed (Estimated at
1/01/19 from County).

B. Preliminary Design Submittal — Within 180 calendar days after receipt of completed survey.
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C. Right of Way Plan Submittal — Within 120 calendar days after receipt of final approval of
preliminary plans by County and MoDOT.

D. Final Design Phase ~ Within 365 calendar days after completion of review of preliminary plans
by County and MoDOT.

E. PS&E Approval by MODOT shall be completed on or before 11/01/20 for 2021 Construction.
F. . Construction Engineering Phase — As required in Article I — Scope of Services, Attachment A.

The County will grant time extensions for delays due to unforeseeable causes beyond the control of
and without fault or negligence of the Engineer. Requests for extensions of time shall be made in
writing by the Engineer, before that phase of work is scheduled to be completed, stating fully the
events giving rise to the request and justification for the time extension requested.

ARTICLE VI - STANDARDS

The Engineer shall be responsible for working with the Local Agency in determining the appropriate
design parameters and construction specifications for the project using good engineering judgment
based on the specific site conditions, Local Agency needs, and guidance provided in the most current
version of EPG 136 LPA Policy. If the project is on the state highway system or is a bridge project,
then the latest version of MoDOT’s Engineering Policy Guide (EPG) and Missouri Standard
Specifications for Highway Construction shall be used (see EPG 136.7). The project plans must also
be in compliance with the latest ADA (Americans with Disabilities Act) Regulations.

ARTICLE VII - COMPENSATION
For services provided under this contract, the Local Agency will compensate the Engineer as follows:

A For design services, including work through the construction contract award stage, the Local
Agency will pay the Engineer the actual costs incurred plus a predetermined fixed fee of
$ 7,891.66, with a ceiling established for said design services in the amount of $ 70,000.00,
which amount shall not be exceeded.

B. For construction phase services, the Local Agency will pay the Engineer the actual costs
incurred plus a predetermined fixed fee of $ 777.16, with a ceiling established for said
construct phase services in the amount of $ 7,000.00, which amount shall not be exceeded.

C. The compensation outlined above has been derived from estimates of cost which are detailed
in Attachment B. Any major changes in work, extra work, exceeding of the contract ceiling,
or change in the predetermined fixed fee will require a supplement to this contract, as covered
in Article III - ADDITIONAL SERVICES.

D. Actual costs in Sections A and B above are defined as:
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1. Actual payroll salaries paid to employees for time that they are productively
engaged in work covered by this contract, plus

2. An amount calculated at 55.652 % of actual salaries in Item 1 above for
payroll additives, including payroll taxes, holiday and vacation pay, sick leave
pay, insurance benefits, retirement and incentive pay, plus

3. An amount calculated at 96.447 % of actual salaries in Item 1 above for
general administrative overhead, based on the Engineer's system for allocating
indirect costs in accordance with sound accounting principles and business
practice, plus

4. Other costs directly attributable to the project but not included in the above
overhead, such as vehicle mileage, meals and lodging, printing, surveying
expendables, and computer time, plus

5. Project costs incurred by others on a subcontract basis, said costs to be passed
through the Engineer on the basis of reasonable and actual cost as invoiced by
the subcontractors.

The rates shown for additives and overhead in Sections VII. D.2 and VIIL. D.3 above are the
established Engineer’s overhead rate accepted at the time of contract execution and shall be
utilized throughout the life of this contract for billing purposes.

The payment of costs under this contract will be limited to costs which are allowable under 23
CFR 172 and 48 CFR 31.

METHOD OF PAYMENT - Partial payments for work satisfactorily completed will be
made to the Engineer upon receipt of itemized invoices by the Local Agency. Invoices will
be submitted no more frequently than once per month and must be submitted monthly for
invoices greater than $10,000. A pro-rated portion of the fixed fee will be paid with each
invoice. Upon receipt of the invoice and progress report, the Local Agency will, as soon as
practical, but not later than 45 days from receipt, pay the Engineer for the services rendered,
including the proportion of the fixed fee earned as reflected by the estimate of the portion of
the services completed as shown by the progress report, less partial payments previously
made. The Local Agency will not be liable for the late payment charge on any invoice which
requests payment for costs which exceed the proportion of the maximum amount payable
earned as reflected by the estimate of the portion of the services completed, as shown by the
progress report. The payment, other than the fixed fee, will be subject to final audit of actual
expenses during the period of the Agreement.

PAYMENT MILESTONES - - The following are the maximum percentage limits (as a % of
the Maximum Contract Design Services Fee, unless noted otherwise) for the engineering
service contract compensation that will be paid for the stated phase of work performed:

1. Survey Completed = maximum of 25%
2. Preliminary Plans Submitted to MoDOT = maximum of 40%
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Preliminary Plans Approved by MoDOT = maximum of 45%

Right of Way Plans Submitted to MoDOT = maximum of 60%

Right of Way Plans Approved by MoDOT = maximum of 65%

PS&E Submitted to MoDOT = maximum of 90%

PS&E Approved by MoDOT = maximum of 100%

Completion of Construction Engineering = 100% (** of the TOTAL contract fee)

00 N v W

L PROPERTY ACCOUNTABILITY - If it becomes necessary to acquire any specialized
equipment for the performance of this contract, appropriate credit will be given for any
residual value of said equipment after completion of usage of the equipment.

ARTICLE VIII - COVENANT AGAINST CONTINGENT FEES

The Engineer warrants that he has not employed or retained any company or person, other than a
bona fide employee working for the Engineer, to solicit or secure this agreement, and that he has not
paid or agreed to pay any company or person, other than a bona fide employee, any fee, commission,
percentage, brokerage fee, gifts, or any other consideration, contingent upon or resulting from the
award or making of this contract. For breach or violation of this warranty, the Local Agency shall
have the right to annul this agreement without liability, or in its discretion to deduct from the contract
price or consideration, or otherwise recover, the full amount of such fee, commission, percentage,
brokerage fee, gift, or contingent fee, plus reasonable attorney's fees.

ARTICLE IX - SUBLETTING, ASSIGNMENT OR TRANSFER

No portion of the work covered by this contract, except as provided herein, shall be sublet or
transferred without the written consent of the Local Agency. The subletting of the work shall in no
way relieve the Engineer of his primary responsibility for the quality and performance of the work. It
is the intention of the Engineer to engage subcontractors for the purposes of:

Sub-Consultant Name Address Services

NONE

ARTICLE X - PROFESSIONAL ENDORSEMENT

All plans, specifications and other documents shali be endorsed by the Engineer and shall reflect the
name and seal of the Professional Engineer endorsing the work. By signing and sealing the PS&E
submittals the Engineer of Record will be representing to MoDOT that the design is meeting the
intent of the federal aid programs.

ARTICLE XI - RETENTION OF RECORDS

The Engineer shall maintain all records, survey notes, design documents, cost and accounting

records, construction records and other records pertaining to this contract and to the project covered
by this contract, for a period of not less than three years following final payment by FHWA. Said
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records shall be made available for inspection by authorized representatives of the Local Agency,
MoDOT or the federal government during regular working hours at the Engineer's place of business.

ARTICLE XII - OWNERSHIP OF DOCUMENTS

Plans, tracings, maps and specifications prepared under this contract shall be delivered to and become
the property of the Local Agency upon termination or completion of work. Basic survey notes,
design computations and other data prepared under this contract shall be made available to the Local
Agency upon request. All such information produced under this contract shall be available for use by
the Local Agency without restriction or limitation on its use. If the Local Agency incorporates any
portion of the work into a project other than that for which it was performed, the Local Agency shall
save the Engineer harmless from any claims and liabilities resulting from such use.

ARTICLE XIII - SUSPENSION OR TERMINATION OF AGREEMENT

A. The Local Agency may, without being in breach hereof, suspend or terminate the Engineer's
services under this Agreement, or any part of them, for cause or for the convenience of the
Local Agency, upon giving to the Engineer at least fifteen (15) days' prior written notice of
the effective date thereof. The Engineer shall not accelerate performance of services during
the fifteen (15) day period without the express written request of the Local Agency.

B. Should the Agreement be suspended or terminated for the convenience of the Local Agency,
the Local Agency will pay to the Engineer its costs as set forth in Attachment B including
actual hours expended prior to such suspension or termination and direct costs as defined in
this Agreement for services performed by the Engineer, a proportional amount of the fixed fee
based upon an estimated percentage of Agreement completion, plus reasonable costs incurred
by the Engineer in suspending or terminating the services. The payment will make no other
allowances for damages or anticipated fees or profits. In the event of a suspension of the
services, the Engineer's compensation and schedule for performance of services hereunder
shall be equitably adjusted upon resumption of performance of the services.

C. The Engineer shall remain liable to the Local Agency for any claims or damages occasioned
by any failure, default, or negligent errors and/or omission in carrying out the provisions of
this Agreement during its life, including those giving rise to a termination for non-
performance or breach by Engineer. This liability shall survive and shall not be waived, or
estopped by final payment under this Agreement.

D. The Engineer shall not be liable for any errors or omissions contained in deliverables which
are incomplete as a result of a suspension or termination where the Engineer is deprived of the
oppertunity to complete the Engineer's services.

E. Upon the occurrence of any of the following events, the Engineer may suspend performance
hereunder by giving the Local Agency 30 days advance written notice and may continue such
suspension until the condition is satisfactorily remedied by the Local Agency. In the event
the condition is not remedied within 120 days of the Engineer's original notice, the Engineer
may terminate this agreement.

L. Receipt of written notice from the Local Agency that funds are no
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longer available to continue performance.

2, The Local Agency's persistent failure to make payment to the Engineer
in a timely manner.

3. Any material contract breach by the Local Agency.
ARTICLE X1V - DECISIONS UNDER THIS CONTRACT

The Local Agency will determine the acceptability of work performed under this contract, and will
decide all questions which may arise concerning the project. The Local Agency's decision shall be

final and conclusive.
ARTICLE XV - SUCCESSORS AND ASSIGNS

The Local Agency and the Engineer agree that this contract and all contracts entered into under the
provisions of this contract shall be binding upon the parties hereto and their successors and assigns.

ARTICLE XVI - COMPLIANCE WITH LAWS

The Engineer shall comply with all federal, state, and local laws, ordinances, and regulations
applicable to the work, including but not limited to Title VI and Title VII of the Civil Rights Act of
1964, as amended (42 U.S.C. 2000d, 2000¢), as well as with any applicable titles of the Americans
with Disabilities Act (42 U.S.C. 12101, et seq.) and non-discrimination clauses incorporated herein,
and shall procure all licenses and permits necessary for the fulfillment of obligations under this
contract.

ARTICLE XVII - RESPONSIBILITY FOR CLAIMS AND LIABILITY

The Engineer agrees to save harmless the Local Agency, MoDOT and FHWA from all claims and
liability due to his negligent acts or the negligent acts of his employees, agents or subcontractors.

ARTICLE XVIII - NONDISCRIMINATION

The Engineer, with regard to the work performed by it after award and prior to completion of the
contract work, will not discriminate on the ground of race, color or national origin in the selection
and retention of subcontractors. The Engineer will comply with state and federal related to
nondiscrimination, including but not limited to Title VI and Title VII of the Civil Rights Act of 1964,
as amended (42 U.S.C. 2000d, 2000¢), as well as with any applicable titles of the Americans with
Disabilities Act (42 U.S.C. 12101, et seq.). More specifically, the Engineer will comply with the
regulations of the Department of Transportation relative to nondiscrimination in federally assisted
programs of the Department of Transportation, as contained in 49 CFR 21 through Appendix H and
23 CFR 710.405 which are herein incorporated by reference and made a part of this contract. In all
solicitations either by competitive bidding or negotiation made by the Engineer for work to be
performed under a subcontract, including procurements of materials or equipment, each potential
subcontractor or supplier shall be notified by the Engineer's obligations under this contract and the
regulations relative to non-discrimination on the ground of color, race or national origin.
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ARTICLE XIX - LOBBY CERTIFICATION

CERTIFICATION ON LOBBYING: Since federal funds are being used for this agreement, the
Engineer's signature on this agreement constitutes the execution of all certifications on lobbying
which are required by 49 C.F.R. Part 20 including Appendix A and B to Part 20. Engineer agrees to
abide by all certification or disclosure requirements in 49 C.F.R. Part 20 which are incorporated
herein by reference.

ARTICLE XX — INSURANCE

Al

The Engineer shall maintain commercial general liability, automobile liability, and worker’s
compensation and employer’s liability insurance in full force and effect to protect the
Engineer from claims under Worker’s Compensation Acts, claims for damages for personal
injury or death, and for damages to property arising from the negligent acts, errors, or
omissions of the Engineer and its employees, agents, and Subconsultants in the performance
of the services covered by this Agreement, including, without limitation, risks insured against
in commercial general liability policies.

The Engineer shall also maintain professional liability insurance to protect the Engineer
against the negligent acts, errors, or omissions of the Engineer and those for whom it is
legally responsible, arising out of the performance of professional services under this
Apgreement.

The Engineer's insurance coverage shall be for not less than the following limits of liability:

1. Commercial General Liability: $500,000 per person up to $3,000,000
per occurrence;

2. Automobile Liability: $500,000 per person up to $3,000,000 per
occurrence;

3. Worker's Compensation in accordance with the statutory limits; and
Employer’s Liability: $1,000,000; and

4, Professional (“Errors and Omissions”) Liability: $1,000,000, each
claim and in the annual aggregate.

The Engineer shall, upon request at any time, provide the Local Agency with certificates of
insurance evidencing the Engincer’s commercial general or professional liability (“Errors and
Omissions™) policies and evidencing that they and all other required insurance are in effect as
to the services under this Agreement.

Any insurance policy required as specified in (ARTICLE XX) shall be written by a company
which is incorporated in the United States of America or is based in the United States of
America. Each insurance policy must be issued by a company authorized to issue such
insurance in the State of Missouri.
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ARTICLE XXI - ATTACHMENTS

The following exhibits are attached hereto and are hereby made part of this contract:
Attachment A — Scope of Service
Attachment B - Estimate of Cost

Attachment C - Certification Regarding Debarment, Suspension, and Other
Responsibility Matters - Primary Covered Transactions.

Attachment D - Certification Regarding Debarment, Suspension, and Ineligibility and
Voluntary Exclusion - Lower Tier Covered Transactions.

Attachment E — DBE Contract Proviéions

Attachment F — Fig. 136.4.15 Conflict of Interest Disclosure Form
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Executed by the Engineer this Zgﬂlday of Seﬁ %(mée r, 20_]__(6

Executed by the County this __ day of ,20 .

FOR: JEFFERSON COUNTY, MISSOURI

oy, Wenndh 0J000ce

County Executive

ATTEST: /2 a""@[-{ 'g ﬂ%ﬂ/ APPROVED AS TO FORM:
County Zlerk |
y/ g i\ mm/)/ { {1

Deputy Clerk ctmg County Counselor

FOR: CDG ENGINEERS, INC.

S. Newcomer, %e-Presxdent
ATTEST: /%Z

I hereby certify under Section 50.660 RSMo there is either: (1) a balance of funds, otherwise
unencumbered, to the credit of the appropriation to which the obligation contained herein is
chargeable, and a cash balance otherwise unencumbered, in the Treasury, to the credit of the
fund from which payment is to be made, each sufficient to meet the obligation contained herein;
or (2) bonds or taxes have been authorized by vote of the people and there is a sufficient
unencumbered amount of the bonds yet to be sold or of the taxes levied and yet to be collected to
meet the obligation in case there is not a sufficient unencumbered cash balance in the treasury.

/’éi///// /2‘ /;ﬂrx//

COUNTY AUDITOR

10
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ATTACHMENT A

SCOPE OF SERVICES (9/11/18)

L. Programming Phase

A.

Provide information and complete an LPA Request for Environmental Review
(RER) through the new Environmental Services webpage linked in the MoDOT
EPG. Statement to MoDOT requesting that the project be classified as a categorical
exclusion under the criteria in 23 CFR771.

Additional Forms and information that may be required to be submitted include
the following:

1. “Cultural Resources Assessment Questionnaire Form” to be submitted to the
Missouri Department of Natural Resources.

2. Complete the required Section 106 Project Information Form to the State
Historic Preservation Officer.

3. Complete “Form AD-1006" to be submitted to the Soil Conservation Services. A
sketch showing the location of the project on a USGS map shall be included. A
letter shall be completed with the form to address the requirements of the
Farmland Protection Policy Act.

4. U.S. Army Corps of Engineers 404, MoDNR 401, or FEMA Permits, including
hydraulic calculations are NOT anticipated and hours/fee are not included herein.

5. This project is located within a floodplain and a County Floodplain permit will
likely be required.

II. Field Surveys and Data Collection Phase

A,

B.

E.

Existing right-of-way and property lines shall be located.

A survey baseline (and/or construction centerline) shall be established and be tied to
at least one land corner. The land surveyor shall provide a centerline description for
the proposed alignment.

Topography survey covering area sufficient for the proposed roadway and pedestrian
improvements.

Roadway cross-sections shall be obtained at 50-foot intervals and driveways
/entrances, a sufficient distance beyond the construction limits to determine drainage
patterns.

Existing utilities shall be located based on Missouri One Call System field locates.

Jefferson Cbunty/ CDG Contract
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G. Vertical Conirol: a project bench mark shall be established and tied to nearest
NAVD88 bench mark. Project elevations shall be issued on this newly established
bench mark.

H. Horizontal Control: at least three horizontal control points shall be established with
described 3-point reference ties.

L The geometric alignment will be generally in accordance with the conceptual plan
submitted with the approved March 2017 project TIP application and CDG will
confirm with the Local Agency before proceeding with Preliminary Design Phase.

ITII.  Preliminary Design Phase

After all ficld survey data has been obtained and platted, the Engineer shall provide drawings on
22" x 34" plan sheets containing the following information.

A. Conduct first of two (1 of 2) formal site visits and walk throughs with County staff.

B. Subsurface utility investigations (potholing) is not included in this Scope or proposed fee.
Local Agency will accomplish, if needed.

C. Prepare Preliminary Plans:
1. Title and Index Sheet (1 Sheet).
2. Typical Sections (1 Sheet).
3. Gengeral Notes (1 Sheet).
4. Control Points and Ties (1 Sheet).
5. Plan and Profile Sheets — Scale: 17 = 20° Horizontal, 1 = 5’ vertical at Full
Size (2 Sheets). To include: survey and topo details, R/'W and property lines,

utility details and proposed improvements.

6. Preliminary Cross Sections (2 Sheets). At a scale of 1”=10" horizontally and
vertically at Full Size at 50-foot intervals and a driveways/entrances.

7. Preliminary Storm Sewer Profiles (1 Sheet). At a scale of 1”=20" horizontal,
17=5" vertical at Full Size.

8. Street Lighting Plan & Details (2 Sheets).
9. Traffic Staging and Detour Signing Plan (1 Sheet)
10. Details (1 Sheet)

Jefferson County/CDG Contract
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Prepare and submit a Preliminary Construction Cost Estimate.
Apply to MoDOT for any required design variances.

Submit preliminary drawings and cost estimate to the Local Agency for review and
comment.

If desired by Local Agency, assist with one (1) open-house style public meeting for
this project and help the Local Agency staff the meeting.

Utilities: Contact and coordinate relocations or adjustments needed by the
existing site utilities to develop their Preliminary Plan of Adjustment revisions,
as necessary (temporary or permanent).

County to submit Preliminary Plans to MoDOT for review and approval.

Discuss the right-of-way needs and requirements with the County before
proceeding to the Right-of-Way Plan development stage.

IV.  Limited Right-of-way and TCE Acquisition

A.

E.

Right-of-way plans shall be completed and submitted after approval of preliminary
plans. They shall include all items required per the “Local Public Agency Right-of-
Way Manual”. This shall include obtaining approval from the MoDOT to proceed
with right-of-way activities. Right-of-way acquisition may involve Federal Funds.

County will acquire title commitments for parcels that require property acquisition.

Following receipt of MoDOT “A-Date”, County will negotiate and acquire easements
and new right-of-way (as needed) for construction. Hours/fee for property negotiation
and acquisition are not included herein.

Prepare all permanent and temporary easements and new right-of-way plats, as
required, for each parcel, complete with legal descriptions for each and a legal
description for the centerline of the road. Acquisition documents shall be prepared in
accordance with Jefferson County standards and shall be suitable for recording with
the Jefferson County Recorder of Deeds. Right of Way plats shall be handled as
Warranty Deeds.

If requested, stake right-of-way, permanent, and temporary easements (one time only).

V. Final Design Phase

After receipt of approval of the preliminary plans from the Local Agency and MoDOT, the Engineer
shall prepare the final design in accordance with the expectations of the Local Agency Project
Engineer in terms of constructability and material preference. The final design shall include the
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following information.

A. Conduct second of two (2 of 2) formal site visits with County staff.

B. After receipt of approval of the Preliminary Plans from MoDOT, prepare the Final
Plans in accordance with County standards. The Final Plans will include the
following sheets:

1. Title and Index Sheet including a project location map (1 Sheet).

2. Summary of Quantities. A (summary) and B (detail} sheets. (3 Sheets).

3. Typical Sections (1 Sheet).

4. General Notes (1 Sheet).

5. Control Points and Ties (1 Sheet).

6. Plan and profile sheets (2 Sheets) at a scale of 1"=2(' horizontally and 1" = §'
vertically, showing existing topography, proposed improvements including
roadway reconnections, existing and proposed easements, existing utilities
and relocations, if required, construction limits, and incorporate review

comments from the Local Agency, Utilities and MoDOT.

7. Cross Sections (2 Sheets). At a scale of 1" = 10" horizontally and vertically at
50-foot intervals and at driveways/entrances.

8. Storm Sewer Profiles (1 Sheet). At a scale of 1”=20" horizontal, 17=5"
vertical at Full Size.

9. Street Lighting Plan & Details (2 Sheets).
10. Traffic Staging and Detour Signing Plan (1 Sheet).
11. Pavement Warping Plans (2 Sheets). Scale: 17 = 10’ Full Size.
12. Right-of-Way Plans (2 Sheets). Scale: 17 =20’ Full Size.
13. Details (1 Sheet).
14. Curb Ramp Details (1 Sheet).
C. Utilities: Coordinate and confirm final relocations or adjustments needed by the existing

site utilities to develop and enact their final Plan of Adjustment revisions, as necessary
(temporary or permanent).
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The existing MoDOT intersection and traffic signals at the Route MM / Main Street
intersection will be used in place. New sidewalks along Main Street will be tied into
the existing sidewalk ADA ramps at the northwest and northeast quadrants of that
intersection.

Provide technical specifications including tabulations of bid quantities. Signed and
sealed by a Professional Engineer. '

An estimate of construction costs.

Submit final PS&E, (Plans, Technical Specifications and Estimates) to the Local
Agency and they will submit to MoDOT for review and approval.

Incorporate final comments from MoDOT and Jefferson County into the plans and
technical specifications.

Provide an eclectronic copy of the Final Plans and Specifications to the Local
Agency.

Copies of plans, specifications and bid documents shall be provided as an as-needed
reimbursable expense. Plans shall be made available by request as full size (227x
34 or half size (117x17”).

VI.  Construction Engineering Phase

A

B.

Attend pre-construction meeting.

Stake new right-of-way comers, if requested by Local Agency. Local Agency to set
iron pins for new right-of-way, if desired, after construction.

As requested by County, answer questions and interpret plans during Construction.

Review shop drawings when submitted for compliance with the drawings and
specifications. Review material certifications submitted by the Contractor.

Make revisions (if any) to the drawings shown on markups provided by the
Contractor. Submit reproducibles and a copy of the record drawings to the Local
Agency.
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ATTACHMENT B

ESTIMATE OF COST (9/20/18}

DESIGN PHASE

Hours Rate Cost
. Programming Phase
Principal 2 $ 57.21 $ 114.42
Project Manager 8 $ 40.24 $ 321.92
Senior Engineer $ 51.49 $ -
Project Engineer $ 36.75 $ -
Design Engineer $ 35.02 $ -
Technician 4 $ 33.82 $ 135.28
Administrative 2 $ 26.16 % 52.32
Subtotal 16 % 623.94
Il. Field Surveys and Data Collection Phase
Principal 1 $ 57.21 $ 57.21
Project Manager 4 $ 40.24 $ 160.96
Surveyor 24 $ 40.24 $ 965.76
Survey Technician 24 $ 26.26 $ 630.24
Design Engineer $ 35.02 $ -
Technician 24 $ 33.82 $ 811.68
Administrative 2 $ 26.16 $ 52.32
Subtotal 79 $ 2,678.17
Il. Preliminary Design Phase
Principal 8 $ 57.21 $ 457.68
Project Manager 24 $ 40.24 $ 965.76
Senior Engineer 8 $ 51.49 $ 411.92
Project Engineer $ 36.75 $ -
Design Engineer 40 $ 3502 $ 1,400.80
Technician 40 $ 3382 $ 1,352.80
Adminisfrative 8 $ 26.16 8 209.28
Subfiotal 128 S 4,798.24
IV. Limited Right-of-Way and TCE Acquisition
Principal 2 $ 57.21 $ 114.42
Project Manager 8 $ 40.24 $ 321.92
Senior Engineer $ 51.49 $ -
Project Engineer $ 36.75 $ -
Design Engineer 12 $ 35.02 $ 420.24
Technician 32 $ 33.82 $ 1,082.24
Administrative : 2 $ 26.16 $ 52.32
Subtotal 56 § 1,991.14
V. FEinal Design Phase
Principal 8 $ 57.21 $ 457.68
Project Manager 40 $ 4024 $ 1,609.60
Senior Engineer 12 $ 5149 $ 617.88
Project Engineer 16 $ 38675 $ 588.00
Design Engineer 100 $ 35.02 $ 3,502.00
Technician 204 $§ 33.82 5 6,899.28
Administrative 12 $ 26.16 $ 313.92
Subtotal 392 $ 13,988.36
Total (Phases |, II, lll, IV,V) 671 $ 24,079.85
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Subtotal (From B-1)

Payroll Overhead (Est. at 55.652%)
General and Administrative Overhead (Est. at 96.447%)
Subtotal (CDG Labor Fee)
Fixed Fee (0.13 * $60,705.06)
Subtotal

Other Direct Costs
Travel - 5 Round Trips at 90 miles (@ $0.545/mile)
Bid Set Printing Costs
Miscellaneous Non-Administrative (Field supplies, etfc.)
Subtotal (Other Direct Costs)

TOTAL FEE CEILING {PE SERVICES)
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CONSTRUCTION PHASE (9/14/18)

Hours Rate Cost
VI, Limited Construction Phase Services
Principal 2 $ 57.21 $ 114.42
Project Manager 12 $ 40.24 $ 482.88
Senior Engineer $ 51.49 $ -
Project Engineer 15 $ 3675 $ 551.25
Design Engineer 4 $ 35.02 $ 140.08
Technician 12 $ 33.82 3 405.84
Administrative 4 3 26.16 $ 104.64
Subtotal 49 $ 1,799.11
Hours Rate Cost
VIl. Post Construction Surveying (Iif Needed)
Principal $ 57.21 $ -
Project Manager 1 $ 40.24 $ 40.24
Surveyor $ 40.24 $ 321.92
Survey Technician 8 $ 26.26 $ 210.08
Design Engineer $ 35.02 3 -
Technician $ 33.82 $ -
Administrative $ 26.16 $ -
Subtotal 17 3 572.24
Subtotal (VI and VII) 5 2,371.35
Payroll Overhead (Est. at 55.652%) 3 1,319.70
General and Administrative Overhead (Est. at 96.447%) 3 2,287.10
Subtotal (CDG Labor Fee) 3 5,878.15
Fixed Fee {0.13 * $5,978.15) 3 777.16
Subtotal 3 6,755.31
Other Direct Costs
Travel (Const.)- 2 Round Trips at 90 miles (@ $0.545/mile) $ 98.10
Miscellanecus Non-Administrative (Field supplies, etc.} $ 146.59
Subtotal (Other Direct Costs) $ 244.69
TOTAL FEE CEILING $ 7,000.00

{(CONSTRUCTION PHASE SERVICES)
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ATTACHMENT C

CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, AND OTHER RESPONSIBILITY MATTERS -
PRIMARY COVERED TRANSACTIONS

INSTRUCTIONS FOR CERTIFICATION

1

By signing and submitting this proposal, the prospective primary participant is providing the
certification set out below.

The inability of a person to provide the certification required below will not necessarily result in denial
of participation in this covered transaction. The prospective participant shall submit an explanation of
why it cannot provide the certification set out below. The certification or explanation will be
considered in connection with the department or agency's determination whether to enter into this
transaction. However, failure of the prospective primary participant to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

The certification in this clause is a material representation of fact upon which reliance was placed
when the department or agency determined to enter into this transaction. If it is later determined that
the prospective primary participant knowingly rendered an erroneous certification in addition to other
remedies available to the Federal Government, the department or agency may terminate this
transaction for cause of default.

The prospective primary participant shall provide immediate written notice to the department or
agency to whom this proposal is submitted if at any time the prospective primary participant learns
that its certification was erroneous when submitted or has become erroneous by reason of changed
circurnstances.

The terms "covered fransaction,” "debarred,” "suspended,” "ineligible," "lower tier covered
transaction,” "participant,”" "person,” "primary covered transaction,” "principal," "proposal,” and
"voluntarily excluded," "proposal" and "voluntarily excluded," as used in this clause, have the
meanings set out in the Definitions and Coverage sections of the rules implementing Executive Order
12549. You may contact the department or agency to which this proposal is being submitted for
assistance in obtaining a copy of those regulations.

The prospective primary participant agrees by submitting this proposal that, should the proposed
covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency entering into
this transaction.

The prospective primary participant further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--
Lower Tier Covered Transaction" provided by the department or agency entering into this covered
transaction, without modification, in all lower tier covered transactions and in all solicitations for
lower tier covered transactions.

A participant in a covered transaction may rely upon a certification of a prospective participant in a
lower tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded
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from the covered transaction, unless it knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to check the Nonprocurement List at the Excluded Parties List
System.

https://www.epls.gov/epls/search.do?page=A &status=current&agency=69#A.

9. Nothing contained in the foregoing shall be construed to require establishment of a system of records
in order to render in good faith the certification required by this clause. The knowledge and
information of a participant is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

10. Except for transactions authorized under paragraph 6 of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency may terminate this
transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters -Primary Covered
Transactions

I. The prospective primary participant certifies to the best of its knowledge and belief, that it and its
principals:

8. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain or performing a public (Federal, State or local) transaction
or contract under a public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in
paragraph (1)(b) of this certification; and

d. Have not within a three-year period preceding this application/proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.
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ATTACHMENT D

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION--LOWER TIER COVERED TRANSACTIONS

INSTRUCTIONS FOR CERTIFICATION

L.

By signing and submitting this proposal, the prospective lower tier participant is providing the
certification set out below.

The certification in this clause is a material representation of fact upon which reliance was placed
when this transaction was entered into. If it is later determined that the prospective lower tier
participant knowingly rendered an erroneous certification, in addition to other remedies available to
the Federal Government, the department or agency with which this transaction originated may pursue
available remedies, including suspension and/or debarment.

The prospective lower tier participant shall provide immediate written notice to the person to which
this proposal is submitted if at any time the prospective lower tier participant learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

The terms "covered transaction," "debarred," "suspended," Mineligible,” "lower tier covered
transaction," "participant," "person,” "primary covered transaction," "principal," "proposal,” and
"voluntarily excluded,” as used in this clause, have the meanings set out in the Definitions and
Coverage sections of rules implementing Executive Order 12549. You may contact the person to
which this proposal is submitted for assistance in obtaining a copy of those regulations.

The prospective lower tier participant agrees by submitting this proposal that, should the proposed
covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the department or agency
with which this transaction originated.

The prospective lower tier participant further agrees by submitting this proposal that it will include
this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion--Lower Tier Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

A participant in a covered transaction may rely upon a certification of a prospective participant in a
lower tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded
from the covered transaction, unless it knows that the certification is erroneous. A participant may
decide the method and frequency by which it determines the eligibility of its principals. Each
participant may, but is not required to, check the Nonprocurement List at the Excluded Parties List
System.

hitps://www.epls.gov/epls/search.do?page=A&status=current&agency=69#A.

Nothing contained in the foregoing shall be construed to require establishment of a system of records
in order to render in good faith the certification required by this clause. The knowledge and
information of a participant is not required to exceed that which normally possessed by a prudent
person in the ordinary course of business dealings.
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9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier
Covered Transactions

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any Federal department or agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.
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ATTACHMENT E

DISADVANTAGE BUSINESS ENTERPRISE CONTRACT PROVISIONS

L. Policy: It is the policy of the U.S. Department of Transportation and the
Local Agency that businesses owned by socially and economically disadvantaged individuals (DBE's) as
defined in 49 C.F.R. Part 26 have the maximum opportunity to participate in the performance of contracts
financed in whole or in part with federal funds. Thus, the requirements of 49 C.F.R. Part 26 and Section
1101(b} of the Transportation Equity Act for the 21st Century (TEA-21) apply to this Agreement.

2. Obligation of the Engineer to DBE's: The Engineer agrees to assure that
DBEs have the maximum opportunity to participate in the performance of this Agreement and any
subconsultant agreement financed in whole or in part with federal funds. In this regard the Engineer shall take
all necessary and reasonable steps to assure that DBEs have the maximum opportunity to compete for and
perform services. The Engineer shall not discriminate on the basis of race, color, religion, creed, disability,
sex, age, or national origin in the performance of this Agreement or in the award of any subsequent
subconsultant agreement.

3, Geographic Area for Solicitation of DBEs: The Engineer shall seek DBEs in
the same geographic area in which the solicitation for other subconsultants is made. If the Engineer cannot
meet the DBE goal using DBEs from that geographic area, the Engineer shall, as a part of the effort to meet
the goal, expand the search to a reasonably wider geographic area.

4. Determination of Participation Toward Meeting the DBE Goal: DBE
participation shall be counted toward meeting the goal as follows:

A, Once a firm is determined to be a certified DBE, the total dollar value
of the subconsultant agreement awarded to that DBE is counted toward the DBE goal set forth above.

B. The Engineer may count toward the DBE goal a portion of the total
dollar value of a subconsultant agreement with a joint venture eligible under the DBE standards, equal to the
percentage of the ownership and control of the DBE partner in the joint venture.

C. The Engineer may count toward the DBE goal expenditures to DBEs
who perform a commercially useful function in the completion of services required in this Agreement. A DBE
is considered to perform a commercially useful function when the DBE is responsible for the execution of a
distinct element of the services specified in the Agreement and the carrying out of those responsibilities by
actually performing, managing and supervising the services involved and providing the desired product.

D. A Engineer may count toward the DBE goal its expenditures to DBE
firms consisting of fees or commissions charged for providing a bona fide service, such as professional,
technical, consultant, or managerial services and assistance in the procurement of essential personnel,
facilities, equipment, materials or supplies required for the performance of this Agreement, provided that the
fee or commission is determined by MoDOT’s External Civil Rights Division to be reasonable and not
excessive as compared with fees customarily allowed for similar services.

E. The Engineer is encouraged to use the services of banks owned and
controlled by socially and economically disadvantaged individuals.
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5. Replacement of DBE Subconsultants: The Engineer shall make good faith
efforts to replace a DBE Subconsultant, who is unable to perform satisfactorily, with another DBE
Subconsultant. Replacement firms must be approved by MoDOT’s External Civil Rights Division.

6. Verification of DBE Participation: Prior to final payment by the Local
Agency, the Engineer shall file a list with the Local Agency showing the DBEs used and the services
performed. The list shall show the actual dollar amount paid to each DBE that is applicable to the percentage
participation established in this Agreement. Failure on the part of the Engineer to achieve the DBE
participation specified in this Agreement may result in sanctions being imposed on the Commission for
noncompliance with 49 C.F.R. Part 26 and/or Section 1101(b) of TEA-21. If the total DBE participation is
less than the goal amount stated by the MoDOT’s External Civil Rights Division, liquidated damages may be
assessed to the Engineer.

Therefore, in order to liquidate such damages, the monetary difference between the amount of the DBE goal
dollar amount and the amount actually paid to the DBEs for performing a commercially useful function will be
deducted from the Engineer's payments as liquidated damages. If this Agreement is awarded with less than the
goal amount stated above by MoDOT’s External Civil Rights Division, that lesser amount shall become the
goal amount and shall be used to determine liquidated damages. No such deduction will be made when, for
reasons beyond the control of the Engineer, the DBE goal amount is not met.

7. Documentation of Good Faith Efforts to Meet the DBE Goal: The Agreement
goal is established by MoDOT’s External Civil Rights Division. The Engineer must document the good faith
efforts it made to achieve that DBE goal, if the agreed percentage specified is less than the percentage stated.
The Good Faith Efforts documentation shall illustrate reasonable efforts to obtain DBE Participation, Good
faith efforts to meet this DBE goal amount may include such items as, but are not limited to, the following:

A. Attended a meeting scheduled by the Department to inform DBEs of
contracting or consulting opportunities.

B. Advertised in general circulation trade association and socially and
economically disadvantaged business directed media concerning DBE subcontracting opportunities.

C. Provided written notices to a reasonable number of specific DBEs
that their interest in a subconsultant agreement is solicited in sufficient time to allow the DBEs to participate
effectively.

D. Followed up on initial solicitations of interest by contacting DBEs to
determine with certainty whether the DBEs were interested in subconsulting work for this Agreement.

E. Selected portions of the services to be performed by DBEs in ordet to
increase the likelihood of meeting the DBE goal (including, where appropriate, breaking down subconsultant
agreements into economically feasible units to facilitate DBE participation).

F. Provided interested DBEs with adequate information about plans,
specifications and requirements of this Agreement.

G. Negotiated in good faith with interested DBEs, and not rejecting
DBEs as unqualified without sound reasons, based on a thorough investigation of their capabilities.

H. Made efforts to assist interested DBEs in obtaining any bonding, lines
of credit or insurance required by the Commission or by the Engineer.
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L Made effective use of the services of available disadvantaged
business organizations, minority contractors' groups, disadvantaged business assistance offices, and other
organizations that provide assistance in the recruitment and placement of DBE firms.

8. Good Faith Efforts to Obtain DBE Participation: If the Engineer's agreed DBE goal
amount as specified is less than the established DBE goal given, then the Engineer certifies that good faith
efforts were taken by Engineer in an attempt to obtain the level of DBE participation set by MoDOT’s
External Civil Rights.
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ATTACHMENT F

FIG. 136.4.15 ‘
CONFLICT OF INTEREST DISCLOSURE FORM FOR LPA/CONSULTANTS
LOCAL FEDERAL-AID TRANSPORTATION PROJECTS

Firm Name (Consultant): CDG Engineers, Inc.
Project Owner (LPA): Jefferson County, Missouri
Project Name: House Springs Main Street-Sidewalk Improvements

Project Number: STP-5403(679)
As the LPA and/or consultant for the above local federal-aid transportation project, 1 have:

1. Reviewed the conflict of interest information found in Missouri’s Local Public Agency Manual

(EPG 136.4)
2. Reviewed the Conflict of Interest laws, including 23 CFR § 1.33, 49 CFR 18.36.

And, to the best of my knowledge, determined that, for myself, any owner, partner or employee, with my
firm or any of my sub-consulting firms providing services for this project, including family members and
personal interests of the above persons, there are:

X No real or potential conflicts of interest
If no conflicts have been identified, complete and sign this form and submit to LPA

] Real conflicts of interest or the potential for conflicts of interest

If a real or potential conflict has been identified, describe on an attached sheet the nature of the
conflict, and provide a detailed description of Consultant’s proposed mitigation measures (if possible).
Complete and sign this form and send it, along with all attachments, to the appropriate MoDOT District
Representative, along with the executed engineering services contract.

LPA Consultant

Printed Name: Printed Name: James S. Newcomer, PE, SE

Signature: Signature: g Zg %_f— -

Date: Date: ?" 23~/ J
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