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BID NOTICE 

Sealed bids for  
will be received at the office of The Department of the County Clerk, Jefferson County Administration Center, 729 
Maple Street, Hillsboro, Missouri until 2:00 o'clock P.M.           on,                        and at that time will be publicly 
opened and read.  All bids shall be submitted in triplicate in an opaque sealed envelope, marked with the Project title, name 
and address of the Bidder, and accompanied by the other required documents. Bids submitted via fax or electronic will be 
rejected. Late Bids will not be accepted and will be returned to the sender, unopened. 

Work shall be in accordance with the provided Specifications, Job Special Provisions, and Plans. Where not specifically covered
by the Specifications, or Job Special Provisions or Plans, the Contractor shall adhere to the currently effective 201  Edition of 
the “Missouri Standard Specifications for Highway Construction”, and the currently effective “MoDOT Standard Plans for
Highway Construction.” The contractor shall have a maximum of working days
to complete the project.

Plans and specifications for this project will be available, a no cost, downloadable files from the Jefferson County 
website (http://www.jeffcomo.org/PublicWorksProjects.aspx?nodeID=Purchasing), beginning Friday,
The bidder will be responsible the County’s website for addendum(s) regarding this project prior to bid
opening. All potential bidders must complete the “Plan Holder Contact Information” form and submit this form
to Public Works at pwprojects@jeffcomo.org and request placement on the bidder’s list.

All labor used in the construction of this public improvement shall be paid a wage no less than the prevailing hourly rate of 
wages of work, of a similar character in this locality, as established by the State of Missouri’s “Annual Wage Order” that is 
currently effective 10 calendar days prior to bid opening. 

The County of Jefferson, Missouri hereby notifies all bidders that it will affirmatively ensure that in any contract entered into 
pursuant to this advertisement, businesses owned and controlled by socially and economically disadvantaged individuals will 
be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of 
race, color, religion, creed, sex, age, ancestry, or national origin in consideration for an award. 

All bidders must be on MoDOT’s Qualified Contractor List per Section 102.2 of the Missouri Standard Specifications 
for Highway Construction, 201  Edition. The contractor questionnaire must be on file 7 days prior to bid opening.

Contractors and sub-contractors who sign a contract to work on any public works project must provide a minimum 10-Hour 
OSHA construction safety program, or similar program approved by the Department of Labor and Industrial Relations, to be 
completed by their on-site employees within sixty (60) days of beginning work on the construction project. 

A certified or cashier’s check or a bid bond in the amount of 5% shall be submitted with each proposal. A certificate of 
insurance shall be submitted with each proposal.  

All bids shall be made on the forms provided. Three (3) copies of the bid must be submitted, one (1) being original inked. The 
County of Jefferson, Missouri reserves the right to reject any or all bids, to waive any informality in the bids received, and to 
award the contract to the lowest, responsive, responsible bidder. 

END BID NOTICE 

PW18039RDWOLD STATE RT 21 PHASE 2 IMPROVEMENTS

February 6th, 2018(CST)

Project consists of removal of improvements, concrete joint repair, placement of Type A2 Shoulders, surface milling, complete
asphalt overlay, striping, rumble strip, traffic control, and other relevant activities. Project location is on Old State Rt 21, from
beginning of county maintenance at State Rt M, thence North, to End of County Maintenance at new State Route 21. Total
project length is 1.99 miles.
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February 6th, 2018(CST)

Project consists of removal of improvements, concrete joint repair, placement of Type A2 Shoulders, surface milling, complete
asphalt overlay, striping, rumble strip, traffic control, and other relevant activities. Project location is on Old State Rt 21, from
beginning of county maintenance at State Rt M, thence North, to End of County Maintenance at new State Route 21. Total project
length is 1.99 miles.
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ITEM NUMBER ITEM DESCRIPTION UNIT QUANTITY UNIT COST TOTAL

2022010 REMOVAL OF IMPROVEMENTS L.S. 1  $___________             $___________   

2072000 LINEAR GRADING CLASS 2 STA. 209.8  $___________    $___________   

4010150 TYPE A2 SHOULDER S.Y. 20964  $___________    $___________   

4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1) TON 4957.4  $___________    $___________   

4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE) TON 144.2  $___________    $___________   

4071005 TACK COAT GAL 4170  $___________    $___________   

6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA) EACH 1  $___________    $___________   

6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR 
FULL DEPTH PAVEMENT REPAIR S.Y. 617.4  $___________    $___________   

6131012 SUBGRADE COMPACTION (6 IN. DEPTH)(PAVEMENT 
REPAIR) S.Y. 630  $___________    $___________   

6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) 
(PAVEMENT REPAIR) S.Y. 630  $___________    $___________   

6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR 
PERIMETER AND  INTERNAL SAW CUTS) L.F. 1848  $___________    $___________   

6131015 DOWEL BAR (DRILLING, FURNISHING AND
INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR EACH 1680  $___________    $___________   

6139905 REINFORCEMENT CRACK CONTROL GRID S.Y. 924  $___________    $___________   

6161005 CONSTRUCTION SIGNS S.F. 580  $___________    $___________   

6161025 CHANNELIZER (TRIM LINE) EACH 300  $___________    $___________   

6161098A
CHANGEABLE MESSAGE SIGN WITHOUT 
COMMUNICATION INTERFACE, CONTRACTOR 
FURNISHED / RETAINED

EACH 2  $___________    $___________   

6181000 MOBILIZATION L.S. 1  $___________    $___________   

6191000 PAVEMENT EDGE TREATMENT L.F. 20964  $___________    $___________   

6206000C 4 IN. WHITE WATERBORNE PAVEMENT MARKING 
PAINT, TYPE P BEADS L.F. 20877  $___________    $___________   

6206001C 4 IN. YELLOW WATERBORNE PAVEMENT MARKING 
PAINT, TYPE P BEADS L.F. 22000  $___________    $___________   

6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE 2 EACH 547  $___________    $___________   

6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL 
OF SURFACING (3-1/2 IN. THICK OR LESS) S.Y. 26492  $___________    $___________   

6261000A BITUMINOUS SHOULDER RUMBLE STRIP STA. 128.9  $___________    $___________   

6261000A BITUMINOUS CENTERLINE RUMBLE STRIP STA. 104.9  $___________    $___________   

Total Bid $_______________
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complete asphalt overlay, striping, rumble strip, traffic control, and other relevant activities. Project location is on Old
State Rt 21, from beginning of county maintenance at State Rt M, thence North, to End of County Maintenance at new
State Route 21. Total project length is 1.99 miles.
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ITEM NUMBER ITEM DESCRIPTION UNIT QUANTITY UNIT COST TOTAL

2022010 REMOVAL OF IMPROVEMENTS L.S. 1  $___________             $___________   

2072000 LINEAR GRADING CLASS 2 STA. 209.8  $___________    $___________   

4010150 TYPE A2 SHOULDER S.Y. 20964  $___________    $___________   

4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1) TON 4957.4  $___________    $___________   

4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE) TON 144.2  $___________    $___________   

4071005 TACK COAT GAL 4170  $___________    $___________   

6123000A TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA) EACH 1  $___________    $___________   

6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR 
FULL DEPTH PAVEMENT REPAIR S.Y. 617.4  $___________    $___________   

6131012 SUBGRADE COMPACTION (6 IN. DEPTH)(PAVEMENT 
REPAIR) S.Y. 630  $___________    $___________   

6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) 
(PAVEMENT REPAIR) S.Y. 630  $___________    $___________   

6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR 
PERIMETER AND  INTERNAL SAW CUTS) L.F. 1848  $___________    $___________   

6131015 DOWEL BAR (DRILLING, FURNISHING AND
INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR EACH 1680  $___________    $___________   

6139905 REINFORCEMENT CRACK CONTROL GRID S.Y. 924  $___________    $___________   

6161005 CONSTRUCTION SIGNS S.F. 580  $___________    $___________   

6161025 CHANNELIZER (TRIM LINE) EACH 300  $___________    $___________   

6161098A
CHANGEABLE MESSAGE SIGN WITHOUT 
COMMUNICATION INTERFACE, CONTRACTOR 
FURNISHED / RETAINED

EACH 2  $___________    $___________   

6181000 MOBILIZATION L.S. 1  $___________    $___________   

6191000 PAVEMENT EDGE TREATMENT L.F. 20964  $___________    $___________   

6206000C 4 IN. WHITE WATERBORNE PAVEMENT MARKING 
PAINT, TYPE P BEADS L.F. 20877  $___________    $___________   

6206001C 4 IN. YELLOW WATERBORNE PAVEMENT MARKING 
PAINT, TYPE P BEADS L.F. 22000  $___________    $___________   

6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE 2 EACH 547  $___________    $___________   

6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL 
OF SURFACING (3-1/2 IN. THICK OR LESS) S.Y. 26492  $___________    $___________   

6261000A BITUMINOUS SHOULDER RUMBLE STRIP STA. 128.9  $___________    $___________   

6261000A BITUMINOUS CENTERLINE RUMBLE STRIP STA. 104.9  $___________    $___________   

Total Bid $_______________
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REVISIONS TO MODOT STANDARD SPECIFICATIONS 
Rev. 9/21/

Modifications to the 201 Missouri Standard Specifications for Highway Construction shall be as listed herein. 

SECTION 102 
BIDDING REQUIREMENTS AND CONDITIONS 

All references to submitting electronic bids in Section 102 shall be deleted. Please refer to the “Bid Notice” for 
directions to submit bids on County projects.  

Delete Section 102.3  Bidding – in its entirety and replace it with the following: 

102.3 Bidding Documents. Upon request, the County will furnish the bidding documents to the prospective bidder. These 
documents will generally be available on the County’s website for download and viewing. All prospective bidders must 
complete the registration form titled “PLAN HOLDER CONTACT INFORMATION” to be eligible to bid on the project 
and in order to receive updated notices. The documents will state the location, description  and requirements of 
the contemplated construction and will show the estimate of the various quantities and kinds of work to be 
performed or material to be furnished and will have a schedule of items for which unit bid prices are invited. The 
bidding documents will state the time in which the work shall be completed, the amount of the bid guaranty, and the 
date, time and place of the opening of bids. 

102.3.1 All papers bound with or attached to or referenced in the bidding documents are considered a part thereof and 
must not be detached or altered when the bid is submitted. 

102.3.2 If applicable, the prospective bidder will be required to pay the Commission the sum stated in the notice of bid 
opening for each copy of a project's bidding documents. The Missouri Standard Specifications for Highway Construction, 
Missouri Standard Plans for Highway Construction, including all revisions of these documents, and other items 
referenced in the bidding documents, whether attached or not, will be considered a part of the bid. A prospective bidder 
will be expected to separately purchase or have access to the current edition of the Missouri Standard Specifications for 
Highway Construction and the Missouri Standard Plans for Highway Construction, including all revisions of these 
documents. 

102.3.3 It will be conclusively presumed that all of the bidding documents are in the bidder’s possession and that these 
documents have been reviewed and used by the bidder in the preparation of any bid submitted. The effective dates of the 
General Provision & Supplemental Specifications and the Supplemental Plans for Highway Construction will be specified 
in the contract documents. A copy of the latest version of these documents is available on MoDOT’s web site. 

Delete Section 102.7  Preparation of Bidding Documents – in its entirety and replace it with the following: 

102.7 Preparation of Bidding Documents.  All bids shall be properly signed, sealed and submitted in accordance with 
Sec 102.10. Each bidder shall specify in the bid, in figures, a unit price for each of the separate items listed in the bidding
documents, except a unit price entry will not be necessary for those items having a quantity of one and only the amount 
for that item need be entered. Zero will be considered a valid bid. The bidder shall not enter zero in any "Unit Price" field 
unless zero is the intended bid for that item. A unit price left blank, with or without an extension, other than items 
having a quantity of one will be considered as zero by the Commission. In case of alternate items, unit prices shall 
be entered for only one alternate, unless otherwise specified in the bidding documents. A unit price shall not exceed 
two decimal places. Bids shall not contain interlineations, alterations or erasures except as noted in Sec 102.7.1. The
bidder shall show the products of the respective unit prices and quantities in the amount column provided for that 
purpose. The extension of each line item shall be rounded to the nearest second decimal place value, with half cents 
rounded up. These extensions shall be totaled and in case of errors or discrepancies in extensions, the unit prices shall 
govern. All entries in the bid shall be in ink or typewritten. If, in the sole discretion of the engineer, an obvious and 
apparent clerical error exists in the unit price listed for an item due to a misplaced decimal, but the extension appears to 
be correct and as intended in all respects, the engineer may correct the unit price bid in accordance with the extension 
listed. All errors in extensions or totals will be corrected by the engineer and such corrected extensions and totals will 
be used in comparing bids. 
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102.7.1 A bidder may alter or correct a unit price, lump sum bid or extension entered on the paper bid form or the 
computer-generated itemized paper bid form by crossing out the figure with ink and entering a new unit price, lump sum 
bid or extension above or below in ink, with the bidder’s initials. 

102.7.2 A bidder may submit a separate bid on any or all projects, except that bids shall be submitted for all projects in a 
required combination. Bidders not having the ability to simultaneously execute all contracts for bids submitted during a 
bid opening may state, in one of the bids, the maximum total value of contract awards the bidder is willing to accept for 
that bid opening. Only one statement of “Maximum Monetary Value of Awards Accepted this Bid Opening” shall be 
completed per bid opening. In the event a bidder submits multiple statements of maximum award, the lowest value stated 
will be used. The Commission reserves the right to select and award the combination of bids, not exceeding this maximum, 
that will be to the best interest of the State, provided these bids are in conformance with the requests for bids. Any 
corrected bid that exceeds the lowest specified maximum award may be declared non-responsive.  

102.7.3 The bid of an individual, including those doing business under a fictitious name, shall include the signature and 
address of the individual. The signature shall be exactly the same as that appearing on the contractor questionnaire. 

102.7.4 The bid by a partnership or joint venture, including individuals doing business under fictitious names or 
corporations, shall be executed by at least one of the partners followed by the title "Partner" or one of the joint venturers 
followed by the title "Joint Venturer" and the business address of the partnership or joint venturer shown. The true legal 
name and address of each partner and joint venturer shall also be shown and shall appear exactly the same as that shown 
on the contractor questionnaire. 

102.7.5 The bid by a corporation, whether acting alone or as a joint venturer, shall show the address and name of the 
corporation exactly as shown on the contractor questionnaire, and shall include the signature or digital ID and title of a 
person authorized by its board of directors to bind the corporation. 

102.7.6 Each bidder shall submit with each bid a sworn statement, executed by or on behalf of the bidder to whom a 
contract may be awarded, certifying that the bidder has not, either directly or indirectly, entered into any agreement, 
participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with the 
bid or any contract that may result from its acceptance. 

102.7.7 A bid will not be accepted or considered if the bid is the product of collusion among bidders, if the bidder is 
disqualified or determined not responsible or if the bid is irregular in accordance with Sec 102.8. 

Delete Section 102.9  Bid Guaranty – in its entirety. (See Section 11 of the “Instructions and Notices to Contractors” in the 
bid documents)

Delete Section 102.11.1 in its entirety. 

SECTION 105 
CONTROL OF WORK 

Delete Section 105.1- Authority and Duties of Commission in Contract Administration -  items (a) through (h) that 
pertain exclusively to MoDOT and not to the County of Jefferson.  

Revise 105.4 - Coordination of Contract Documents. - such that the governing ranking will be as follows: 

(a) Job Special Provisions 
(b) Project Specific Drawings 
(c) General Provisions
(d) Revisions to MoDOT Standard Specifications 
(e) General Special Provisions 
(f) Supplemental Specifications 
(g) Standard Specifications 
(h) Standard Drawings 
(i) Bid Items or Quantities  

In case of discrepancies, calculated dimensions will govern over scaled dimensions.
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SECTION 107
LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

If a Corps of Engineers 404 Permit or Department of Natural Resources Section 401 permit is applicable for a project, 
then the permit requirements and conditions will prevail over Section 107.10.

SECTION 109 
MEASUREMENT AND PAYMENT 

Delete Section 109.9.1.2 of Division 109.9 - Retained Percentage - in its entirety. 

Delete Section 109.14 – Price Adjustment for Fuel - in its entirety. 

SECTION 201 
CLEARING AND GRUBBING 

Add the following to Section 201.2.2.1 Clearing:

(e)  All branches hanging lower than 18 feet above the finish roadway surface shall be removed over all lanes of
traffic, including up to 3 feet outside the traveled edge of pavement.

SECTION 203 
ROADWAY AND DRAINAGE EXCAVATION, 
EMBANKMENT AND COMPACTION 

Modify Section 203.3.1 of Section 203.3 – Borrow – as follows:  

Replace the first sentence with the following: Borrow will consist of approved material required for the construction of 
embankment or for other portions of the work, and shall be obtained from borrow areas shown on the plans, from areas 
designated by the engineer, or from other approved sources. 

Modify Section 203.4 as follows: 

Delete the reference in Section 203.4.1 that states, “Finishing by hand methods will not be required,…”: Replace with the 
following: 

Hand raking or fine grading by mechanical means of the disturbed areas shall be required to remove debris and 
stones. The soil shall be tilled to a depth of 4” and graded to a reasonably smooth surface. All brush, weeds, excess mud 
and silt or other debris shall be removed from culverts and channels within the scope of the work in accordance with Sec 
104.11.2, even if such structures are used in place.

Replace Section 203.4.1.1 with the following: 

Field Stone. Before final project acceptance, the removal and disposal requirements of all loose field stones shall be 
guided by the following table: 

Location - limits Limits Maximum Stone Size 
Residential and business where lawns are 
maintained  

All disturbed areas Relatively free of stones – ½” 
maximum 

Foreslopes, roadside ditches and backslopes outside 
of maintained lawn areas 

Right of way 1” maximum 

Rock cut sections All disturbed areas As directed by the Engineer 

SECTION 206
EXCAVATION FOR STRUCTURES 
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Replace Section 206.5.2 – with the following: “Final measurement of Class 3 Excavation for pipe culverts, utilities, 
retrofit pipe culverts, drop inlets or manholes will be made to reflect the actual computed quantity established from field 
measurements. The plan quantities were estimated based on the random boring data and visual observations of the adjacent 
existing ditch lines. The revision or correction will be computed and added to or deducted from the contract quantity. 
Measurement of Class 3 Excavation will be made to the nearest cubic yard for each structure of that volume of material 
actually removed from within the area bounded by vertical planes of 12 inch minimum to 18 inches maximum outside 
of the outer walls of the structure. The upper limits of the volume measured will be the existing ground line, or the 
lower limits of the roadway excavation, whichever is lower. The lower limits of the volume measured will include 
excavation necessary for pipe bedding. 

SECTION 304 
BASES AND AGGREGATE SURFACES 

Delete Section 304.3.5 - Substitutions for Aggregate Base - in its entirety. 

Modify Section 304.5 – Method of Measurement – as follows: 
Final measurement of the completed aggregate base course will be based on actual field measurements to the nearest 
square yard.  

Replace Section 304.6 - Basis of Payment – with the following: “The accepted quantities of aggregate base course of the 
thickness and type specified will be paid for at the contract unit price for each of the pay items included in the contract. 
Payment will be considered full compensation for water used in performing this work.” 

SECTION 401 
PLANT MIX BITUMINOUS BASE AND PAVEMENT 

Section 401.4 Job Mix Formula – The County may waive submission of representative mixture samples. The Contractor, 
at the time he submits his job mix formula, shall request in writing whether samples are required. The County will respond 
in writing and if samples are required, they shall be submitted within ten working days of receipt of the County’s letter.  

Section 401.4.1 Mixture Design – Modify this paragraph as follows: 

The mix design shall be submitted to the County for approval at least seven (7) days prior to mixture production. A mix 
design shall be submitted for all County projects. The composition of the mixture shall conform to the following limits 
by weight: 

 Total Mineral Aggregate  94.0-96.5 % 
 Asphalt Binder 3.5-6.0 % 

Add the following item to Section 401.4.2 – Required Information: 

(q) Unit weight of combined mixture. 

Modify Section 401.4.3 Mixture Approval so that “the County” is substituted where it presently reads “Construction and 
Materials”. 

Delete Section 401.5.2 Substitutions - in its entirety. 

Delete Section 401.6 Field Laboratory – in its entirety. 

Delete Section 401.7.1 and replace with the following: 

401.7.1 Weather Limitations. Bituminous mixtures shall not be placed (1) when either the air temperature or the 
temperature of the surface on which the mixture is to placed is below 40 F (5 C), (2) on any wet or frozen surface, or 
(3) when weather conditions prevent the proper handling or finishing of  the mixture. Temperatures are to be 
obtained in accordance with MoDOT Test Method TM20. 
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If a rainfall event occurs (with rain duration lasting more than 5 min.) before 10am on any given workday, then paving 
operation shall be cancelled for the balance of that workday and the contractor is not charged for the workday. Once a 
rainfall event begins the contractor is to immediately shut down plant mix operation. No pavement materials will be 
accepted at the construction site until further notice from engineer. At the contractor’s request, the engineer may waive 
these requirements on an individual basis. 

401.7.5.1 Irregularities. Add a sentence preceding the sentence “The outside edge alignment shall be uniform” as follows:
The outside edges of the pavement shall be constructed to an angle of approximately 45 degrees with the surface of the 
roadbed and rolled with a hand roller for a smooth appearance. 

Replace Section 401.8 Quality Control with the following: 

The Contractor shall maintain equipment and qualified personnel or retain the services of a qualified testing laboratory 
to perform QC field inspection, sampling  and testing in accordance with applicable portions of Section 403. The 
testing service shall be a firm different than the one retained by the County for testing services on that project. The 
Contractor shall notify the Engineer at the preconstruction meeting who he intends to use for testing services, the name 
of a contact person and his or her telephone number. A proposed third party testing service for dispute resolution 
shall be included with the mix design submittal.  

Replace the last sentence in Section 401.8.4 Pavement Testing with the following: 

The Contractor shall restore the surface from which samples have been taken immediately with the mixture under 
production or with a non-shrink concrete grout. A cold patch mixture will not be acceptable. 

Replace Section 401.13 Method of Measurement with the following: 

Measurement will be in accordance with Sec 403.22 and as modified by the job special provisions. 

SECTION 402 
PLANT MIX BITUMINOUS SURFACE LEVELING

Delete Section 402.2.2 – in its entirety. 

Add the following sentence to the beginning of Section 402.3 Composition of Mixture: 

Mixture shall meet the requirements of the asphalt type specified in the contract and/or bidding documents. 

Section 402.4 – Replace with the following: 

402.4 Job Mix Formula. The mixture shall be in accordance with Sec 401.4 and shall conform to the following limits by 
weight: 

 Total Mineral Aggregate  92.0-96.5 % 
 Asphalt Binder 3.5-8.0 % 

Delete Section 402.9 - in its entirety. 

SECTION 403 
ASPHALTIC CONCRETE PAVEMENT 

Delete Section 403.4.1 – in its entirety. 

Replace “Construction and Materials” in Section 403.4.3 with “the Engineer”. 

Section 403.6 – Delete the first sentence in its entirety. Revise the fourth sentence to read: “The gyratory compactor shall 
be one from MoDOT’s Construction and Materials approved list.” 

Delete Section 403.10.2 Substitutions – in its entirety. 
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Section 403.11.1 Field Mix Redesign – Replace “Central Laboratory” with “Engineer”. 

Section 403.11.1.1 Approval – replace “Construction and Materials” with “the Engineer”. Delete the second sentence in 
this section. 

Modify the first sentence of 403.17.1 Quality Control Operations – to read “The Contractor shall maintain or retain 
equipment and qualified personnel to perform all QC field inspection, sampling  and testing as required by 
this specification.” Add the following sentence: “The personnel, if from an independent testing laboratory, shall be 
different than the company retained by the County for QC purposes.” 

Section 403.17.2 Bituminous Quality Control Plan – Change “Construction and Materials” to “the Engineer”. 

Revise the last sentence of 403.22.4.2 Surface Restoration to read: “If bituminous construction has been completed, the 
surface from which samples have been taken shall be restored within 48 hours with an approved commercial mixture or 
with an approved non-shrink concrete grout. Cold mix is not an acceptable patch. 

Delete Sections 403.23.5 through 403.23.7.3 inclusive. 

SECTION 407 
TACK COAT

Add Section 407.4.1.1 Weather Limitations. Tack coat shall not be applied when either the air temperature or the 
temperature of the surface to be tacked is below 40 F. Temperatures are to be obtained in accordance with MoDOT Test 
Method TM20. 

SECTION 408 
PRIME COAT

Add Section 408.4.1.1 Weather Limitations. Bituminous material shall not be applied (1) when either the air temperature 
or the temperature of the surface to be primed is below 60 F or (2) when weather conditions prevent the proper construction 
of the prime coat. Temperatures are to be obtained in accordance with MoDOT Test Method TM20. 

SECTION 413 
SURFACE TREATMENTS 

Replace “Construction and Materials” in Section 413.30.3 with “the Engineer”. 

Replace “Construction and Materials” in Section 413.30.3.1 with “the Engineer”. 

Revise Section 413.30.6.1 as follows: Quality Control Operations. Quality control shall be conducted in accordance 
with Sec 403.17 as modified herein by the “REVISIONS TO MODOT STANDARD SPECIFICATIONS”, except as 
follows. 

SECTION 501 
CONCRETE

Section 501.3 Mix Design. – Change the last sentence to read:  

“The Contractor may be required to submit representative samples of each ingredient to the Engineer for laboratory 
testing.” 

Revise Section 501.8.2 (e), the fifth sentence, “The Engineer may allow the use of the test concrete for appropriate 
incidental construction”, shall be deleted. In its place add the following sentence – “Test concrete shall not be used in 
construction”. 

Revise Section 501.8.10 to delete the Type 1 field laboratory at the proportioning plant. 
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SECTION 502 
PORTLAND CEMENT CONCRETE BASE AND PAVEMENT 
Delete Section 502.3.7 - in its entirety.
Revise the first sentence in Section 502.11.1 to read, “Prior to approval of concrete mix designs by the engineer, the 
contractor shall submit a QCP to the County.” 

Delete Section 502.15.3 Smoothness Adjustment – in its entirety. 

Delete Section 502.15.3.1 Incentives – in its entirety. 

Table I shall be revised so that “Percent of Contract Price” does not exceed 100. 

Delete Sections 502.15.6 Width, 502.15.7 Pay Factors, and 502.15.11 PWL Determination Table in their entirety. 

SECTION 601 
FIELD LABORATORIES 

Delete this Section in its entirety. 

SECTION 603 
WATER LINE INSTALLATION 

Revise Section 603.2 - Material. To include the following sentence after the table: 

Materials other than those shown may be specified by the Engineer and shall meet AWWA, ASTM, ANSI and NSF 
specifications.

Revise Section 603.3.4 - Abandoned Water Mains. To include the following at the end of this section: 

8” and larger abandoned water mains remaining under the completed road and or shoulder shall be abandoned by grout 
filling the line. Grout shall consist of Mortar for Grout as specified in Section 1066. The cost of the grout, plugs, labor, 
fuel and equipment shall be included in the lump sum unit cost for “Removal of Improvements”.  Smaller watermains 
shall be abandoned as noted above by capping and covering the cap with concrete. PVC watermains may be capped with 
caps made of the same material, glued in place.  

SECTION 605 
UNDERDRAINAGE 

Delete Sections 605.10.2.5 through 605.10.2.5.3 in their entirety. Video inspection of edge drains will not be required. 

SECTION 620 
PAVEMENT MARKING 
Replace the second through fourth sentences of Section 620.2.3.1, with “The engineer will visually inspect the 
pavement markings for reflectivity. The inspection will take place no sooner than seven days after application. The 
contractor may clean any pavement markings at the contractor’s expense prior to the visual reflectivity inspection. 

Replace Section 620.2.4.1 with the following: 

620.2.4.1 Retroreflectivity inspection will be performed visually. Spotty or lack of reflectivity  when driven during
a nighttime visual inspection will be cause for reapplying the pavement marking at no additional cost to the County. 

Revised Section 620.10.5.1 to read: 

Final measurements of pavement markings of the type specified will be based on actual field measurements to the nearest 
lineal foot. Revisions or corrections will be computed and added or deducted from the contract quantity. 

SECTION 622 
PAVEMENT AND BRIDGE SURFACE REMOVAL AND TEXTURING 

Page 44 of 75PW18039RDW



Revised Section 622.10.4 to read: 

Final measurements of coldmilling of the type specified will be based on actual field measurements to the limits shown 
on the plans or as directed by the Engineer and computed the nearest square yard. Revisions or corrections will be 
computed and added or deducted from the contract quantity. 

SECTION 627 
CONTRACTOR SURVEYING AND STAKING 
Add the following to the end of Section 627.2.1: 

In addition, the Contractor shall protect and carefully preserve all official survey monuments, property marks, section 
markers and Geological Survey Monuments, or other similar monuments. The Contractor shall notify the Engineer of the 
presence of any such survey or property monuments as soon as they are discovered. 

Revised Section 627.2.3 to read: 

The project will generally have set control points with known coordinates provided by the design consultant. The engineer 
will furnish all coordinate data to lay out the job and locate benchmarks as shown on the plans. Except as specified herein, 
the contractor shall provide all other staking, including but not limited to, centerline stakes, right of way stakes, additional
lines, connections, ramps, slope stakes, grade stakes, construction benchmarks and reference stakes locating all drainage, 
roadway and bridge structures, and utilities necessary for the successful prosecution of the work. Centerline staking 
shall be done before construction begins and shall be established at all PIs, PCs, PTs and at 100 foot intervals 
within the proposed project limits, including any temporary transition lengths outside the projects limits. Right of way 
staking shall be a maximum of 200 feet apart on tangents, at angle changes in the right of way and a maximum of 
50 feet apart in horizontal curves, on both sides of the road, at all parcel property lines, and shall be done at the initial 
start of the project to facilitate relocation of utilities. Right of way stakes shall indicate cuts and fills to final grade for 
help in determination of utility placement. The contractor shall maintain construction stakes for the duration of the 
project at no additional cost to the County. All alignment control established by the contractor shall be referenced, and 
a copy of the references shall be furnished to the engineer. 

Revised Section 627.2.4 to read: 

Any surveying or measurements necessary for computing pay quantities, except for earthwork pay items which quantities 
are based on cross sections measurements, will be performed by the engineer. The contractor shall notify the engineer at 
least two working days prior to disturbing any areas used to calculate pay items. 

Earthwork pay items which quantities are based on cross section measurements shall have “before” and “after” cross 
sections performed by the contractor. The contractor shall notify the engineer prior to surveying the cross sections so that 
a field representative, designated by the engineer, can be present to witness and record and/or verify the readings. The 
contractor shall cooperate with the designated field representative in coordinating the surveying activities. 

Add the following to the end of Section 627.4: 

Should it be necessary to disturb any survey or property monument (grading, install structure), a Missouri Professional
licensed surveyor shall witness and reference their location, and reset such monument after construction work is
completed and before final acceptance of project. The cost to protect, preserve and provide any surveying work to
reset survey or property monuments will not be paid for separately but shall be considered as included in the cost of
the project, and no additional compensation shall be allowed. 

SECTION 703 
CONCRETE MASONRY CONSTRUCTION 

Add a sentence to the end of Section 703.3.8 -Surface Sealing for Concrete – that reads: “Surface sealing shall not be 
applied until after all defects in the bridge deck surface have been patched per the Engineer’s requirements.” 

Page 45 of 75PW18039RDW



SECTION 706
REINFORCING STEEL FOR CONCRETE STRUCTURES 

Delete the last sentence in Section 706.2.2 that allows flame cutting of uncoated reinforcement. Reinforcement shall be 
saw cut or sheared. 

Delete the sentences in Section 706.3.1 that reads: “For bridge decks and top slabs of culverts, bars in the top mat shall 
be tied at all intersections except where spacing is less than or equal to 12 inches in each direction, in which case alternate
intersections shall be tied. At other locations, the bars shall be firmly tied at alternate crossings or closer.” Replace this 
sentence with: “All reinforcement, including superstructure and substructure, shall be tied at 100% of crossing locations.” 

SECTION 712 
STRUCTURAL STEEL CONSTRUCTION 

Delete the sentence in Section 712.3 that reads: “Any material that has become bent shall be straightened before being 
assembled or shall be replaced, if necessary.” Replace it with the following: “Any material that has become bent from the 
intended shape shall be replaced at no cost to the County.” 

SECTION 720 
MECHANICALLY STABILIZED EARTH WALL SYSTEMS 

Delete Section 720.3.1 - in its entirety and replace with the following: 

The Contractor shall submit product information on the type of mechanically stabilized earth wall system he is proposing. 
The wall shall be in conformance with the Plans and Job Special Provisions. Shop drawings and design calculations shall 
be submitted and shall be signed and sealed by a Professional Engineer registered in the state of Missouri. 

SECTION 724 
PIPE CULVERTS 

Revise Section 724.3.1 to read: 

Inspection of pipe and pipe placement will be performed visually by the County during construction. 

Delete Sections 724.3.2, 724.3.3, 724.3.4, 724.3.4.1, 724.3.5, 724.3.6, 724.3.7, 724.3.8, and 724.3.9.  

Revise Section 724.4.1 to read: 

Final measurements of pipe culverts of the type specified will be based on actual field measurements to the nearest lineal 
foot along the geometric center of the pipe. Revisions or corrections will be computed and added or deducted from the 
contract quantity. 

SECTION 725 
METAL PIPE AND PIPE ARCH CULVERTS 

Revise Section 725.4 to read: 

Backfill material for metal culverts shall consist of crushed stone. 

Revise Section 725.4.1 to read: 

Crushed stone shall consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B. For all pipe 
culverts under roadways or sidewalks crushed stone backfill shall be used for full depth of the trench, and to the subgrade 
of the road, and to a point two feet on either side of the pavement width. For backfill under grass areas, the granular 
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backfill shall be brought to one foot above the top of the pipe, then completed with earthen backfill to the required grade. 
Bedding material shall be the same as that specified above for backfill. 

SECTION 726 
RIGID PIPE CULVERTS 

Delete Section 726.1.2. 

Modify the sixth sentence in Section 726.3.1 to read: 

All joints shall be sealed with an approved plastic compound, tubular joint seal, an external wrap, cement mortar or other 
approved methods to create a soil tight condition. 

Modify 726.3.2 Bedding to read: 

Bedding for reinforced concrete pipe shall consist of a mixture of stone in accordance with Section 1009, Grade 4, 
Gradation B.  

Section 726.3.4 - Insert the following after the second sentence: 

For all pipe culverts under roadways or sidewalks crushed stone backfill, meeting the requirements of Section 1009, Grade 
4, Gradation B, shall be used for full depth of the trench, and to the subgrade of the road, and to a point two feet on either 
side of the pavement width. For backfill under grass areas, the granular backfill shall be brought to one foot above the top 
of the pipe, then completed with earthen backfill to the required grade. 

SECTION 727 
STRUCTURAL PLATE PIPE AND STRUCTURAL PLATE PIPE-ARCH CULVERTS 

Delete 727.3.3 Bedding and Backfill material and replace with the following: 

727.3.3 Bedding and Backfill Material. Bedding for structural plate pipe and structural plate pipe-arch culverts shall 
consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B, except if rock is encountered, the 
trench shall be excavated to a minimum depth of 8 inches below the bottom of the culvert. 

Delete Section 727.3.4.1 and Section 727.3.4.2 and replace with the following: 

Backfill shall be with crushed stone consisting of a mixture of stone in accordance with Section 1009, Grade 4, 
Gradation B. Stone backfill shall be used for full depth of the trench, and to the subgrade of the road, and to a point two 
feet on either side of the pavement width. Layers of backfill shall be carefully tamped in place and shall be kept at 
approximately the same elevation on opposite sides of the structure at all times during the progress of work in order to 
equalize the loading. 

SECTION 731 
PRECAST REINFORCED CONCRETE MANHOLES AND DROP INLETS 

Revise Section 731.4.1 to read: 

Final measurements of precast concrete manholes and drop inlets will be based on actual field measurements to the nearest 
lineal foot along the geometric center of the manhole/drop inlet. Revisions or corrections will be computed and added or 
deducted from the contract quantity. The depth of the structure will be the vertical distance from the top of the uppermost 
precast section to the invert flowline. 

SECTION 732 
FLARED END SECTIONS 

Delete the second sentence in Section 732.5 that reads: 
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When two different diameters of pipe are shown on the plans for a given location for Group B or Group C pipe, the 
contract unit price for the flared end section or safety slope end section that would be required for the larger diameter pipe 
will be used for payment purposes. 

SECTION 801 
LIME AND FERTILIZER 

Revise the third sentence in Section 801.4.1 to read: 

The soil shall be thoroughly broken up, worked, tilled and loosened to a minimum depth of 4 inches. 

Revise the second sentence of 801.4.2 to read: 

After application, the lime and fertilizer shall be thoroughly mixed into the soil to a minimum depth of 4 inches, except 
when applied hydraulically on slopes steeper than 2:1. 

SECTION 802 
MULCHING 

Add the following to Section 802.1 Description.:
If a specified stabilization covering is not indicated in the contract, mulch overspray shall be applied over rocky type soils.
In all other cases the contractor shall have the options of mulch overspray, embedment, or other methods as approved
by the engineer.

SECTION 803 
SODDING 

Add the following to Section 803.3 Construction Requirements: 

Sodding placed at the downstream end of a flared end section or the downstream end of a pipe without a flared end section 
shall be securely fastened with metal clips. The sod shall be placed slightly lower than the flowline of the flared end 
section or the flowline of the culvert. Sod washed away by flows through the culvert shall be cleaned up, disposed of and 
replaced by the Contractor at no additional charge to the County. 

SECTION 804 
TOPSOIL 

Add Section 804.3.3 The Contractor shall be responsible for obtaining all necessary permits for removal of topsoil from 
an area. This shall include but not be limited to land disturbance, stormwater discharge, endangered species, farmland 
protection, wetlands, hazardous waste and cultural resources. Contact agencies for most of these are listed on MoDOT’s 
website under Local Public Agency Manual. 

SECTION 805 
SEEDING

Revised the following under Section 805.3 Construction Requirements:
805.3.1 The seedbed shall be prepared in accordance with Sec 801. Seeding shall be done before the seedbed becomes 
eroded. Seed shall be uniformly applied at no less than the rates specified in the contract provisions. If no seeding rates 
are shown in the contract documents, the following seeding and fertilizing rates shall be used: 

(pure live seed per acre) (based on pure nutrients, no filler) 
Tall Fescue 60% 120 lbs per acre Nitrogen    80 lbs per acre 
Orchard Grass  20%   40 lbs per acre Phosphoric Acid   80 lbs per acre 
Annual Rye 20%   40 lbs per acre Potash   80 lbs per acre 

Total 200 lbs per acre Total 240 lbs per acre 

Revise 805.3.2 to read: 
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805.3.2  Disturbed areas outside of authorized construction limits shall be seeded at the contractor’s expense unless such 
disturbed areas are adjacent to the construction limits and caused by utility relocation/adjustment work.  Disturbed areas 
caused by such utility work shall be prepared and seeded as directed by the Engineer.  

Add Section 805.3.4: 
805.3.4 Seeding application methods shall be as follows:  
Drop seeding shall only be allowed in small disturbed areas as approved by the engineer; Drill seeding shall be allowed 
for flat areas and slopes up to 3(H):1(V); and 
Hydro seeding shall be required on slopes 3(H):1(V) or steeper. 

Revise Section 805.4 to read: 
805.4 Acceptance. Acceptance of permanent seeding will be made when seeded disturbed areas meet the requirements 
for final stabilization as defined as a minimum uniform 70% perennial vegetative cover over disturbed land areas. 
Inspection for acceptance will be made within 60 days after seeding excluding seeding dates that fall between September 
30 and March 1. Seeding that occurs between September 30 and March 1 will be inspected no earlier than May 1. 

SECTION 806 
POLLUTION, EROSION AND SEDIMENT CONTROL 

Revise 806.4.4 to read as follows: 

Erosion control features shall be in place prior to any clearing and grubbing of the construction site. Additional erosion
control features may need to be installed as the project continues and problem areas become exposed. Until the site is 
stabilized, all erosion and sedimentation control BMPs must be maintained properly. Maintenance must include 
inspections of all erosion and sedimentation control BMPs after each rainfall event and on a weekly basis. A written
inspection report by the contractor shall be submitted to the engineer after every inspection. The report shall state a 
summary of the site conditions, status of the erosion and sediment control BMPs, date, time and name of
inspector. The Contractor shall maintain all erosion control features by removing silt buildup so that the erosion control
feature is fully effective. Any erosion control features knocked down during construction shall be reinstalled at no
additional cost to the County.

Add a paragraph to 806.80.3 as follows: 

The Contractor shall maintain the temporary pipes throughout the length of the project. Pipes, backfill and road surface 
washed out shall be replaced at no additional cost to the County.  

Add the following sentence to 806.100.2.2: 
The Contractor shall maintain the temporary stream crossing throughout the length of the project. Pipes, backfill and 
road surface washed out shall be replaced at no additional cost to the County.  

END OF “REVISIONS TO MODOT STANDARD SPECIFICATIONS” 
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A) WORK ZONE TRAFFIC MANAGEMENT PLAN

Description: Work zone traffic management shall be in accordance with applicable portions of 
Sections 100 and 600 of the 2017 Missouri Standard Specifications for Highway Construction, and 
specifically as follows:

Traffic Management Schedule: Traffic management schedules shall be submitted to the engineer
for review prior to the start of work and prior to any revisions to the traffic management schedule.
The traffic management schedule shall include the proposed traffic control measures, hours
traffic control will be in place, and work hours.

The contractor shall notify the engineer in writing seven (7) calendar days prior to lane closures. 

The engineer shall be notified as soon as practical of any postponement due to weather, material
or other circumstances. 

To ensure minimal traffic interference, the contractor shall schedule lane closures for the
absolute minimum amount of time required to complete the work. Lanes shall not be closed
until material is available for continuous construction, the contractor is prepared to diligently
pursue the work until the closed lane is opened to traffic, and has considered the upcoming
weather forecast.

Traffic Congestion: The contractor shall, upon approval of the engineer, take proactive
measures to reduce traffic congestion in the work zone.

Traffic Delay: The contractor shall be responsible for maintaining the existing traffic flow through
the job site during construction. If disruption of the traffic flow occurs and traffic is backed up
in queues of 10 minute delays or longer, then the contractor shall review the construction
operations which contributed directly to disruption of the traffic flow and make adjustments to
the operations to prevent the queues from occurring again.

Traffic Safety: Where traffic queues routinely extend to within 500 feet of the ROAD WORK
AHEAD, or similar, sign on an undivided highway, the contractor shall extend the advance warning
area, as approved by the engineer. When a traffic queue extends to within 500 feet of the ROAD
WORK AHEAD, or similar, sign on an undivided highway due to non-recurring congestion, the
contractor shall deploy a means of providing advance warning of the traffic congestion, as
approved by the engineer. The warning location shall be no less than 500 feet and no more than
0.5 mile in advance of the end of the traffic queue on undivided highways.

Work Hour Restrictions: One Lane or restrictive flagging operations shall not be in operation before 
8:00 AM (CDST), Monday to Friday, on non-holiday weekdays. There are three major summer 
holiday periods: Memorial Day, Independence Day, and Labor Day.  All lanes shall be scheduled 
to be open to traffic during these holiday periods, from 12:00 noon on the last working day 
preceding the holiday until 9:00 a.m. on the first working day subsequent to the holiday.

The contractor shall not perform any construction operation on the roadway, roadbed or active
lanes, including the hauling of material within the project limits, during restricted periods, holiday
periods or other special events specified in the contract documents or by Jefferson County
Public Works Department.

Lane Closures: The contractor shall provide changeable message signs notifying motorists of
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future traffic disruption and possible traffic delays one week prior to lane closures. The 
changeable message sign shall be installed at a location as approved or directed by the engineer.

At least one lane of traffic in each direction on Old State Route 21 shall be maintained at all times
except as noted in the Maintenance of Traffic Plans and for brief intervals of time required when
the movement of the contractor’s equipment will seriously hinder the safe movement of traffic.
Periods during which the contractor will be allowed to halt traffic will be designated by the
engineer.

Basis of Payment: No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provisions, unless specified 
elsewhere in the contract documents

B) PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS 

All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below:

Chris Ehlen, P.E. 
Jefferson County Public Works Department
P.O. Box 100 Hillsboro, MO 63050
636-797-5570
cehlen@jeffcomo.org

C) EMERGENCY PROVISIONS AND INCIDENT MANAGEMENT
The contractor shall have communication equipment on the construction site or immediate access
to other communication systems to request assistance from the police or other emergency
agencies for incident management. In case of traffic accidents or the need for police to direct
or restore traffic flow through the job site, the contractor shall notify police or other emergency
agencies immediately as needed. The area engineer's office shall also be notified when the
contractor requests emergency assistance.

In addition to the 911 emergency telephone number for ambulance, fire or police services, the
following agencies may also be notified for accident or emergency situation within the
project limits.

Missouri Highway Patrol: *55 Regular & Cell Phone
Fire: 911
Police: 911

This list is not all inclusive. Notification of the need for wrecker or tow truck services will remain
the responsibility of the appropriate police agency.

The contractor shall notify enforcement and emergency agencies before the start of
construction to request their cooperation and to provide coordination of services when
emergencies arise during the construction at the project site. When the contractor completes
this notification with enforcement and emergency agencies, a report shall be furnished to the
engineer on the status of incident management.

Basis of Payment. No direct pay will be made to the contractor to recover the cost of the
communication equipment, labor, materials or time required to fulfill the above provisions.
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D) UTILITIES

For informational purposes only, the following is a list of names, addresses, and telephone
numbers of the known utility companies in the area of the construction work for this
improvement:

Utility Name Known Required Adjustments

Electric - Ameren Missouri
William Rosener
6450 Highway MM
House Springs, MO 63051
Office: 636-671-6162

None

Telephone - AT&T
Glenn Hogenmiller
122 North 2nd Street
Festus, MO 63028
Office: 636-931-7525

None

Cable - Charter
Daryl Steffen
815 Charter Communications Drive
Town & Country, MO 63017
Office: 636-387-6663

None

Gas – Spire Energy (Formerly Laclede Gas)
Brian Langenbacher
4118 Shrewsbury Avenue
Shrewsbury, MO 63119
Office: 314-768-7767

None

Sewer - Rock Creek
Jason Sieger
4133 West Outer Road
Arnold, MO 63010
Office: 636-464-3305

None

Public Water Supply District #3
1469 Old State Route 21
Arnold, MO 63026
Office: 636-296-7053 pwsd3jb2@yahoo.com

None

The existence and approximate location of utility facilities known to exist, as shown on the plans,
are based upon the best information available to Jefferson County at this time. This
information is provided by Jefferson County "as-is" and Jefferson County expressly disclaims
any representation or warranty as to the completeness, accuracy, or suitability of the information
for any use. Reliance upon this information is done at the risk and peril of the user, and
Jefferson County shall not be liable for any damages that may arise from any error in the
information. It is, therefore, the responsibility of the contractor to verify the above listing
information indicating existence, location and status of any facility. Such verification includes
direct contact with the listed utilities.

The contractor agrees that any effects of the presence of the utilities, their relocation,
contractor’s coordination of work with the utilities and any delay in utility relocation shall not be
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compensable as a suspension of work, extra work, a change in the work, as a differing site
condition or otherwise including but, without limitation, delay, impact, incidental or consequential
damages. The contractor’s sole remedy for the effects of the presence of utilities, delay in their
relocation or any other effects shall be an excusable delay as provided in Section 105.7.3. The
contractor waives, for itself, its subcontractors and suppliers the compensability of the presence of
utilities, delay in their relocation and any cost to the contractor, its subcontractors and
suppliers in any claim or action arising out of or in relation to the work under the contract.

The contractor shall be solely responsible and liable for incidental and consequential
damage to any utility facilities or interruption of the service caused by it or its subcontractors
operation. The contractor shall hold and save harmless Jefferson County from damages to any
utility facilities interruption of service by it or its subcontractor’s operation.

The existing centerline of Old State Route 21 has been re-created from as-built plans and the
alignment has been provided by:

Hurst-Rosche, Inc.
3675 West Outer Road, Suite 101
Arnold, MO 63010
Phone: 636-333-3351

It shall be noted by the contractor that MoDOT is a member of Missouri One Call (800 Dig Rite).
Some work on this project may be in the vicinity of MoDOT utility facilities, which includes but is
not limited to traffic signal cables, highway lighting circuits, ITS cables, cathodic protection cables,
etc. Prior to beginning work, the contractor shall request locates from Missouri One Call. The
contractor shall also complete the Notice of Intent to Perform Work form located at the Missouri
Department of Transportation website:

http://www.modot.mo.gov/asp/intentToWork.shtml

The contractor shall submit the form over the web (preferred method) or by fax to the numbers
on the printed form. The notice must be submitted a minimum of 2 and a maximum of 10
working days prior to excavation just as Missouri One Call requires.

E) REMOVAL OF IMPROVEMENTS

Description. This provision covers the removal of items required to complete the construction of
this project, as noted in the contact plans.

Items required, as stated above, include but are not necessarily limited to, removal concrete
pavement, removal and relocation of mailboxes, and removal of any items not covered by other
pay items.

Method of Measurement: No measurement will be made.

Basis of Payment: Payment for the above described work will be considered completely
covered by the contract lump sum price for “Removal of Improvements”.
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F) INCIDENTALCONSTRUCTION

Description: This provision covers the incidental items required to complete the construction of
this project, as noted in the contact plans.

Items required, as stated above, include but are not limited to, the sawcuts associated with the
removal of the existing shoulders, the construction of the temporary transverse asphalt tapers
as required, the maintenance of drainage during shoulder construction, and the maintenance of
normal ingress & egress to all driveways.

Additional sawcuts, dowels, temporary pavement, traffic control, or any other items required to 
stage multi-lane joint repairs shall be incidental to other items. 

Method of Measurement: No measurement will be made.

Basis of Payment: Payment for the above described work will be considered incidental and
included in the cost of other items.

G) WORKING IN MoDOT RIGHT-OF-WAY

The contractor shall be responsible for obtaining approval for any traffic restrictions or
impacts within MoDOT Right-of-Way.

The contractor shall be responsible for completing the MoDOT “Lane Closure Request Form”
a minimum of 2 business days and a maximum of 10 business days prior to any lane and/or
shoulder closure.
http://www.modot.org/stlouis/news_and_information/documents/Lane-
ShoulderClosureRequestformv33.pdf

MoDOT contact information:

Judy Wagner, P.E.
Jefferson / Franklin County Area Engineer Missouri Department of Transportation 1590 Woodlake
Drive
Chesterfield, MO 63017

Office: 314-453-5021
Cell: 314-565-5285

No direct pay will be made to the contractor to fulfill the above provisions.

H) MAILBOXES

Description: This work shall include the removal and replacement of mailboxes within the
construction limits, which require relocation due to the proposed roadway pavement and
appurtenances.

Materials: Materials shall be existing mailboxes and posts. If required due to damage during
removal or storage throughout the progress of the work, the mailboxes and posts shall

Page 55 of 75PW18039RDW



 

be replaced in kind by the Contractor.

Execution: The Contractor shall be responsible for any temporary measures such as
temporary relocation or shoring, required to ensure mail service to the property remains
unimpeded and uninterrupted during the progress of construction.

Method of Measurement: Measurement for this will not be made, but shall be included within the
Lump Sum item for Removal of Improvements.

Basis of Payment: Removing and Relocating Existing Mailboxes impacted by the roadway
construction shall be paid for under the bid item Removal of Improvements.

It shall be the responsibility of the contractor to ensure that mail service is interrupted to each
homeowner during construction, and make whatever provisions necessary for mail service to
remain uninterrupted.

The Contractor shall be responsible for the preservation of all existing mailboxes, and if any of 
the mailboxes are carelessly, willfully, or otherwise destroyed or disturbed by the Contractor or
other outside forces, the cost of replacing them will be solely at the Contractor’s expense.

Measures to temporarily brace or shore mailbox at a temporary location (if necessary to
maintain mail service) shall be required at the Contractor’s expense.

I. REINFORCEMENT CRACK CONTROL GRID

Description: This work shall consist of furnishing and installing an Asphalt Reinforcement Crack 
Control Grid between the first and second asphalt lift over non-repaired joint areas and extended a 
minimum of 18 inches beyond the joint. Locations of the Reinforcement Crack Control Grid shall 
be determined by the engineer prior to the start of construction.

Materials: The asphalt reinforcement grid shall consist of fiberglass strands coated with a
protective elastomeric polymer and pressure sensitive adhesive backing. Reinforcement Crack
Control Grid shall be GlasGrid 8512 as manufactured by Saint-Gobain Adfors or its equivalent.

Execution: Lap traverse joint in the direction of the paving 3 to 6 inches. Longitudinal joints shall
be overlapped 1 to 2 inches. The contractor shall be responsible for determining methodology to 
prevent tracking or peeling of the Crack Control Grid during paving operations. 

Method of Measurement: Measurement of Reinforcement Crack Control Grid shall be made to
the nearest 0.1 square yard (SY).

Basis of Payment: All labor, equipment, and material costs to complete the described work shall
be completely covered by the following item number:

Item No. Item Description Units
613-99.05 Reinforcement Crack Control Grid SY
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J.     AMMENDMENTS TO PLAN SHEETS

The following amendments shall be made to the provided plans:

1) Sheet 2 (Sheet 1 of 2), Note 1. Replace with the following:

“PLANT MIX BITUMINOUS PAVEMENT (BP-1) QUANTITY BASED UPON 1.99 TONS/ CU. YD. 
COMPACTED MIXTURE.”

2) Sheet 2 (Sheet 1 of 2), Note 2. Replace with the following:

“PLANT MIX BITUMINOUS BASE QUANTITY BASED UPON 2.00 TONS/ CU. YD. 
COMPACTED MIXTURE.”

3) Sheet 2, (Sheet 1 of 2) “SECTION ON TANGENT” Typical Section: Replace callout for typical 
4% cross slope on shoulders with the following:

“Shoulder cross slope shall match existing traveled way cross slope, or a minimum of 2%,
whichever is higher”

4) Sheet 2 (Sheet 2 of 2), “ASPHALT TRANSISTION DETAIL” Typical Section: Replace callout 
for typical 4% cross slope on shoulders with the following:

“Entrance cross slope within A2 Shoulder area shall match existing traveled way cross slope, or a 
minimum of 2%, whichever is higher”

5) Sheet 2 (Sheet 2 of 2), “FULL DEPTH JOINT REPAIR DETAIL” Typical Section: Replace 
callout for reinforcement crack control grid with the following:

“Reinforcement Crack Control Grid Shall be placed at unrepaired joint locations as determined by 
the engineer. The grid shall be placed between the first and second lift of asphalt.”

6) Sheet 3 (Sheet 2 of 10), “PAVEMENT QUNATITIES – BINTUMINOUS PAVEMENT 
MIXTURE PG64-22 (BP-1)”:

Add a 3.16% contingency for a new total of 4957.4 Tons

7) Sheet 3 (Sheet 6 of 10), “PAVEMENT REPAIR QUANTITIES – ASPHALT 
REINFORCEMENT CRACK CONTROL GRID”:

Disregard location callouts. See above “Amendment to Plan Sheets” - Item no. 5. Total quantity 
used is anticipated to remain the same.

8) Sheet 3 (Sheet 7 of 10), “ENTRANCES AND PAVED APPROACHES-BITUMINOUS 
PAVEMENT MIXTURE PG64-22 (BASE)”:

Add a 3.57% contingency for a new total of 144.2 Tons
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