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Romaine Creek Road - Pavement Preservation Jefferson County, MO

BID NOTICE

Sealed bids for ROMAINE CREEK - PAVEMENT PRESERVATION STP-5468 (602) will be received at the office of
The Department of the County Clerk, Jefferson County Administration Center, 729 Maple Street, Hillsboro, Missouri until 2:00
o'clock P.M. (CDST) on MAY 16th, 2017, and at that time will be publicly opened and read. All bids shall be submitted in
triplicate in an opaque sealed envelope, marked with the Project title, name and address of the Bidder, and accompanied by the
other required documents. Bids submitted via fax or electronic will be rejected. Late Bids will not be accepted and will be
returned to the sender, unopened.

The proposed work includes:

Placing an ultrathin bonded asphalt wearing surface, Type C, on Romaine Creek Road from West Rock Creek Road to Schneider
Drive (approximately 3.94 Miles). Crack and joint sealing, pavement markings, cold milling of the joints, providing entrance
transitions, and construction signs are included in the contract

Work shall be in accordance with the provided Specifications, and Job Special Provisions and Plans. Where not specifically
covered by the Specifications, or Job Special Provisions, the Contractor shall adhere to the 2016 Edition of the “Missouri
Standard Specifications for Highway Construction”, and all supplemental revisions.

Plans and specifications for this project will be available, at no cost, as a downloadable file from the Jefferson County website
(http://www.jeffcomo.org/PublicWorksProjects.aspx?nodel D=Purchasing), beginning Friday April 21st, 2017. The bidder will
be responsible to check the County’s website for addendum(s) regarding this project prior to bid opening. All potential bidders
must complete the “Plan Holder Contact Information” form and submit this form to Public Works at pwprojects@jeffcomo.org
and request placement on the bidder’s list.

All labor used in the construction of this public improvement shall be paid a wage no less than the prevailing hourly rate of
wages of work of a similar character in this locality as established by the Department of Labor and Industrial Relations (Federal
Wage Rate), or state wage rate, whichever is higher.

The County of Jefferson, Missouri hereby notifies all bidders that it will affirmatively ensure that in any contract entered into
pursuant to this advertisement, businesses owned and controlled by socially and economically disadvantaged individuals will
be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of
race, color, religion, creed, sex, age, ancestry, or national origin in consideration for an award.

All bidders must be on MoDOT’s Qualified Contractor List per Section 102.2 of the Missouri Standard Specifications for
Highway Construction, 2016 Edition including all revisions. The contractor questionnaire must be on file 7 days prior to
bid opening.

Contractors and sub-contractors who sign a contract to work on public works project must provide a 10-Hour OSHA
construction safety program, or similar program approved by the Department of Labor and Industrial Relations, to be completed
by their on-site employees within sixty (60) days of beginning work on the construction project.

A certified or cashier’s check or a bid bond in the amount of 5% shall be submitted with each proposal. A certificate of
insurance shall be submitted with each proposal.

All bids shall be made on the forms provided. The County of Jefferson, Missouri reserves the right to reject any or all bids, to
waive any informality in the bids received, and to award the contract to the lowest, responsive, responsible bidder with MoDot
concurrence.

The DBE Goal for this project is 0%. On the Job Training Requirements is 0 hours as trainee goal.

No 2™ tier subcontracting will be allowed on this project.

END BID NOTICE
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BID SUBMITTAL PACKAGE

JEFFERSON COUNTY, MISSOURI
DEPARTMENT OF PUBLIC WORKS

PROJECT NAME: ROMAINE CREEK — PAVEMENT PRESERVATION
PROJECT NUMBER: STP-5468 (602)

BID OPENING DATE: MAY 16th, 2017 @ 2:00 o’clock P.M. (CDST)

Funding Source: Federal Highway Administration Surface Transportation Project (STP)

County Project Manager: JR Hamilton (636)797-6126 jhamilton@jeffcomo.org

BIDDER'S NAME:

IN ORDER TO BE CONSIDERED A RESPONSIVE, RESPONSIBLE BIDDER, THE
CONTRACTOR MUST READ, UNDERSTAND, COMPLETE AND SUBMIT 3 COPIES OF ALL
FORMS WITHIN THIS BID SUBMITTAL PACKAGE (INCLUDING THIS COVER AND ALL
SHEETS WITH THE BID SUBMITTAL BORDER), ALONG WITH OTHER SUBMITTAL
REQUIREMENTS AS STATED ON THE BIDDER CHECKLIST.

The County does not assume any responsibility for errors or misinterpretations resulting from
the use of incomplete sets of Bidding Documents.
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PLAN HOLDER CONTACT INFORMATION

All potential bidders must complete this form and submit it to the Jefferson County email address
listed below in order to provide contact information as required. All other plan holders may
submit this form at their own option. Addendums will be posted on the county website. In the
event of disruption of website services, all such information will be communicated to all registered

plan holders.

Project: | ROMAINE CREEK — PAVEMENT PRESERVATION STP-5468 (602)

Plans &
Specifications: $0.00 AVAILABLE ONLINE

Bid Opening Date: \MAY 16th, 2017
Estimate: |$418,800.00

Company Name*:
Contact Name*:
Address*:

Phone*:
Email*;

*required information

Email this
completed form to: | pwprojects@jeffcomo.org
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BIDDER CHECKLIST

:|:| 1. 3 collated copies of all of the following documents encompass a complete bid submittal

a) Complete and Submit Plan Holder’s List Form prior to bid submittal (email before bid opening)

b) Bid Submittal Cover Sheet with bidder’s name printed or typed

¢) Instructions and Notices to Contractors initialed on each page, all spaces filled, signed.

d) Balanced Bid Form, complete, signed, and embossed (if corporation), addenda acknowledged and attached
e) Bid Guaranty/Bid Bond (Assurance Company’s form is valid substitute to generic form herein)

f) Bidder’s Acknowledgement completed and signed

g) Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit)
h) Disadvantaged Business Enterprise (DBE) Identification (within 3 days of bid opening)

i) Certification Regarding Anti-collusion (see notice 12)

j) Certification Regarding Use of Contract Funds for Lobbying (see notice 12)

k) Certification Regarding Debarment and Suspension (see notice 12)

I) Certification Regarding Affirmative Action and Equal Opportunity (see notice 12)

m) Bid to be submitted in ink with proper signatures with no white out or initialed changes

n) Enclose Certificate of Insurance

. Submit completed Contractor Questionnaire and/or Contractor Prequalification Questionnaire with attachments not later than

seven (7) days prior to the date and hour of the bid opening. See Secs 101-103 of the Standard Specifications, and Rule 7
CSR 10-15.900, "Prequalification to Bid of Certain Contractors”. Questionnaire and Contact information are provided on
MoDOT’s website (required on highway and bridge projects)

For submittal of paper bids, the complete set of bidding documents includes all information through the DBE form. The
Technical Specifications/Job Special Provisions are for the bidder’s information only and is not to be returned with the bid.

If submitting the bid by mail, it is to be completed, executed, and submitted in a sealed envelope addressed to County of
Jefferson, Missouri. Provide the vendor name, vendor address, vendor number, county, route and federal project
number on the outside of the envelope (if applicable).

Please read all items in the bidding document carefully. For paper bids, complete all items in ink or by typing in the
information.

. Sign this bidding document properly. If submitted in the name of a firm or corporation, the legal name of the firm or

corporation should appear in the space designated, and be signed for by one or more persons legally qualified to execute
papers in the name of said firm or corporation. Affix Corporate Seal if the Bidder is a Corporation.

. For paper bids, submit a bid bond executed by bidder and surety, or attach cashier's check to the bid bond form.

. For paper bids, staple addenda (if applicable) to the bid in the appropriate part of the bid. The letter accompanying the

addenda should be stapled to the inside of the back cover of the bid and returned. The bidder should retain a duplicate copy.

a)
b)
c)
d)
e)
f)
9)

. Common Mistakes:

Not signing the bid

Not incorporating the addendum into the bidding documents, including attaching the letter to the bid
Not providing a bid bond

Using a different bid bond form than the one provided

Using pencil to fill out the bid

Using white out to make corrections to the itemized bid sheets

Not initialing changes made

All questions concerning the bid document preparation can be directed to the Jefferson County Public Works Department at
636-797-6126. Project specific questions can be directed to JR Hamilton — Jefferson County Public Works.

Special Needs: If you have special needs addressed by the Americans with Disabilities Act, please notify Jefferson County
Public Works Department, at 636-797-6126 or through Missouri Relay System, TDD 1-800-735-2966, at least five (5)
working days prior to the bid opening.
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INSTRUCTIONS AND NOTICES TO CONTRACTORS

BIDDER SHALL INITIAL EACH SHEET ACKNOWLEDGING UNDERSTANDING AND ACCEPTANCE

Sealed bids for the proposed work will be addressed and delivered to the office of The County Clerk, 729 Maple Street,
Jefferson County Administration Center, Hillsboro, Missouri until 2:00 o’clock P.M. (CDST) on MAY 16th, 2017 , and at
that time will be publicly opened. All bids shall be submitted in triplicate in an opaque sealed envelope, marked with the
Project title, name and address of the Bidder, and accompanied by the other required documents. Bids submitted via fax or
electronic will be rejected. Late Bids will not be accepted and will be returned to the sender, unopened.

This project has Federal Funding so the following terms apply:

1)

e The prime contractor must be on MoDOT’s approved contractor listing at least 7 days before the day of the bid
opening in order for MoDOT to concur with the award of this project.

e  Only work performed by DBE subcontractors that appear on MoDOT’s approved listing at the time of the bid opening
will be applied towards calculating the DBE Goal.

e All prospective bidders shall read and have an understanding of the DBE Contract Provisions. The low bidder and
the second low bidder shall submit the DBE Submittal forms within three working days after the letting date. Failure
to do so may be cause for rejection of the bid. No extension of time will be allowed for any reason and failure to
deliver the completed DBE Submittal forms by 4:00 p.m. on the third working day after the letting will be cause for
rejection of the low bid and the proposed guaranty will become the property of the Owner.

e  MoDOT will only concur with awarding the contract to a responsible bidder who has submitted the lowest, responsive
bid. A responsive bid is one that meets all requirements of the advertisement and proposal, and “responsible” is
defined as one who is physically organized and equipped with the financial wherewithal to undertake and complete
the contract.

PROPOSED WORK:

Placing an ultrathin bonded asphalt wearing surface, Type C, on Romaine Creek Road from West Rock Creek Road to
Schneider Drive (approximately 3.94 Miles). Crack and joint sealing, pavement markings, cold milling of the joints, providing
entrance transitions, and construction signs are included in the contract

()

®3)

PLANS AND SPECIFICATIONS: Plans (if applicable) and specifications for this project are available through the

Jefferson County, Missouri Government website (Jeffcomo.org) under the “Invitation for Bids/Request for Proposals” tab
in the “Quick Links” box in the upper right corner of the homepage. It is the bidder’s responsibility to obtain these
documents from the provided source, including copies for use in construction if awarded the project. Paper copies of any
documents will require advance notice and are subject to administrative fees for labor and material costs, similar to that of
a “Freedom of Information Act” request. Plans, specifications, and any other project documents are made available only
for the purposes of obtaining bids, and as a resource to the awarded contractor. These documents do not confer a license
or grant for any other use.

CONTRACT DOCUMENTS AND SITE CONDITIONS: Before submitting a Bid, each Bidder must (a) examine the
Contract Documents thoroughly, (b) visit the site to familiarize himself with local conditions that may in any manner affect
cost, progress or performance of the Work, (c) familiarize himself with federal, state and local laws, ordinances, rules and
regulations that may in any manner affect cost, progress or performance of the Work; and (d) study and carefully correlate
Bidder's observations with the Contract Documents. Each bidder will, at his own expense, make such investigations and
tests as the bidder may deem necessary to determine his Bid for performance of the Work in accordance with the time,
price and other terms and conditions of the Contract Documents. On request, the County will provide each bidder access
to the site to conduct such investigations and tests, as each bidder deems necessary for submission of his Bid. The lands
upon which the Work is to be performed rights - of - way for access thereto and other lands designated for use by the
Contractor in performing the work are identified in the projects specifications or plans.

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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(4) COMPLIANCE WITH CONTRACT PROVISIONS: The bidder, having examined and being familiar with the local
conditions affecting the work, and with the contract, contract documents, including the Missouri Highways and
Transportation Commission's "Missouri Standard Specifications for Highway Construction, 2016," and "Missouri
Standard Plans for Highway Construction, 2016" and Supplemental Revisions (if applicable), their revisions, and the
request for bid, including appendices, the special provisions and plans, hereby proposes to furnish all labor, materials,
equipment, services, etc., required for the performance and completion of the work. All references are to the Missouri
Standard Specifications for Highway Construction, as revised, unless otherwise noted. All questions about the meaning or
intent of the Contract Documents shall be submitted to the county project manager as stated on the “Bidder Checklist.”
Replies will be issued by Addenda, mailed or electronically delivered, to all parties recorded by the County Engineer as
having received the Bidding Documents. Oral and other interpretations or clarifications will be without legal effect.

The following documents are available on the Missouri Department of Transportation web page at www.modot.mo.gov
under "Business with MoDOT" “Standards and Specifications”. The effective version shall be determined by the letting
date of the project.

General Provisions & Supplemental Specifications

Supplemental Plans to 2016 Missouri Std. Plans For Highway Construction (if applicable)

These supplemental bidding documents contain all current revisions to the bound printed versions and have important legal
consequences. It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and
used by the bidder in the preparation of any bid submitted on this project.

Please note that within the above-listed documents, the term “Commission” shall be replaced with the term, “County of
Jefferson”, and the term “Engineer” is a reference to the County Director of Public Works/Highway Engineer.

The contracting authority for this contract is Jefferson County Public Works.

(5) PRIME CONTRACTOR REQUIREMENTS: The prime contractor must be on MoDOT’s approved contractor listing
at least 7 days before the day of the bid opening in order for MoDOT to concur with the award of this project. The limitation
in Sec 108.1.1 of the Missouri Standard Specifications for Highway Construction that "the contractor's organization shall
perform work amounting to not less than 40 percent of the total contract cost" is waived for this contract. Instead, the less
restrictive terms of the Federal Highway Administration's rule at Title 23 Code of Federal Regulations (CFR) § 635.116(a)
shall apply, so that the contractor must perform project work with its own organization equal to and not less than 30 percent
of the total original contract price. Second-tier subcontracting will not be permitted on this contract. All other provisions
in Sec 108.1.1 et seq. of the Missouri Standard Specifications for Highway Construction shall remain in full force and
effect, and shall continue to govern the contractor and its subcontractors, in accordance with the provisions of Title 23
CFR 8§ 635.116.

(6) SUBCONTRACTORS: No subcontract may be awarded by the prime contractor under this contract to anyone without
approval of the County. In order for such approval to be obtained the Contractor shall submit a request to subcontract.
This is not required for bid submittal. The proposed subcontractor must also submit, through the Contractor, the following
documents in an acceptable form:

a. Copy of any subcontracts, if requested

b. Certification by proposed subcontractor regarding equal employment opportunity;

c. Certification by proposed subcontractor concerning labor standards and prevailing wage
requirements;

d. Any such other documents and evidence as the County may reasonably request to show that the
subcontractor has fully complied with any reporting requirements to which it is or was subject.

e. Affidavit of Federal Employment Authorization to be completed and turned in by proposed
subcontractors.

f.  Subcontractor shall have certificate of insurance with the same limits as the prime contractor
listing Jefferson County Public Works as Additional Insured and as a certified holder. The
endorsement is also required.

. E-verify MOU in its entirety.
The documents by proposed subcontractors are not required to be attached to the Contractor’s Bid.

(7) SUBCONTRACTOR DISCLOSURE: Requirements contained within Sec 102.7.12 of the Missouri Standard
Specification for Highway Construction shall be waived for this contract.

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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(8) SALES AND USE TAX EXEMPTION: County of Jefferson, a tax exempt entity, will furnish a Missouri Project
Exemption Certificate as described in Section 144.062 RSMo to the awarded contractor who in turn may use the certificate
to purchase materials for a specific project performed for the tax exempt entity. Only the materials and supplies
incorporated or consumed during the construction of the project are exempt. The certificate will be issued to the contractor
for a specific project for a defined period of time.

(9) PERIOD OF PERFORMANCE: If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such
rate and in such manner as, in the judgment of the engineer, is necessary for the completion of the work within the time
specified as follows in accordance with Sec 108:

25 Working Days

(10) LIQUIDATED DAMAGES: The bidder agrees that, should the bidder fail to complete the work in the time specified
or such additional time as may be allowed by the engineer under the contract, the amount of liquidated damages to be
recovered in accordance with Sec 108 shall be as follows:

Liquidated damages per day: $700.00

(11) BID GUARANTY: The bidder shall submit a Bid Guaranty. The project bid bond form is included in the bid book.
The bidder shall mark the box below to identify the type of Bid Guaranty.

O Paper Bid Bond
0 Cashier’s Check

Bid Guaranty shall be made payable to the Owner, in the amount of five percent of the Bidder's maximum Bid price and
in the form of a certified or bank check or a Bid Bond (on form attached, if a form is prescribed) issued by a Surety.

The Bid security of the Successful Bidder will be retained until such Bidder has executed the Agreement and furnished
the required Contract Security within 15 days of the Notice of Award. Failure to do so may result in the annulment of the
Notice of Award and forfeiture of the Bid Security. The Bid Security of any Bidder whom the Owner believes to have a
reasonable chance of receiving the award may be retained by the Owner until the earlier of the seventh day after the
"effective date of the Agreement” (which is the date when the agreement has been executed by all parties) by Owner to
Contractor and the required Contract Security is furnished or the sixty-first day after the Bid opening. Bid Security of
other Bidders will be returned within seven days of the Bid opening.

(12) CERTIFICATIONS FOR FEDERAL JOBS: By signing and submitting this bid, the bidder makes the certifications
appearing in Sec. 102.18.1 (regarding affirmative action and equal opportunity), Sec. 102.18.2 (regarding disbarment,
eligibility, indictments, convictions, or civil judgments), Sec. 102.18.3 (regarding anti-collusion), and Sec. 102.18.4
(regarding lobbying activities). Any necessary documentation is to accompany the bid submission, as required by these
sections. As provided in Sec. 108.13, the contracting authority may terminate the contract for acts of misconduct, which
includes but is not limited to fraud, dishonesty, and material misrepresentation or omission of fact within the bid
submission.

(13)SUBSTITUTE MATERIALS, EQUIPMENT, AND VALUE ENGINEERING: The Contract, if awarded, will be on
the basis of material and equipment described in the Drawings or specified in the Specifications without consideration of
possible substitute or "or-equal™ items. Whenever it is indicated in the Drawings or specified in the Specifications that a
substitute or "or-equal” item of material or equipment may be furnished or used by a Contractor, it must first be approved
to be acceptable by the county. Proposals to alter the project design or specifications, otherwise known as “Value
Engineering” must also be proposed, submitted, and accepted. Application for such acceptance will not be considered by
County Engineer until after the "effective date of the Agreement”. Bidders should assume that no modifications to the
contract or design will be allowed for it is not guaranteed that a modification will be allowed. Bid on the plans and
Specifications “As-1s” or with any issued addendum during the bidding phase.

(14) MATERIALS INSPECTION: All technicians who perform, or are required by the FHWA to witness, such sampling
and testing shall be deemed as qualified by virtue of successfully completing the requirements of EPG 106.18 Technician
Certification Program, for that specific technical area.

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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(15)BUY AMERICA REQUIREMENTS: Construction contracts shall assure compliance with Section 165 of the Surface
Transportation Assistance Act of 1982, Section 337 of the Surface Transportation and Uniform Relocation Assistance Act
of 1987, and 23 CFR 635.410 regarding Buy America provisions on the procurement of foreign products and materials.
On all contracts involving Federal-aid, all products of iron, steel, or a coating of steel which are incorporated into the work
must have been manufactured in the United States. The Contracting Authority may allow minimal amounts of these
materials from foreign sources, provided the cost does not exceed 0.1 percent of the contract sum or $2,500, whichever is
greater. The Contractor certifies that these materials are of domestic origin. Additional information regarding the “Buy
America” requirements can be found at:
http://www.fhwa.dot.gov/programadmin/contracts/b-amquck.cfm

(16) EEDERAL AND STATE INSPECTION: The Federal Government is participating in the cost of construction of this
project. All applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the contractor,
and the work will be subject to the inspection of the appropriate State or Federal Agency in the same manner as provided
in Sec 105.10 of the Missouri Standard Specifications for Highway Construction with all revisions applicable to this bid
and contract.

(17)PREVAILING WAGE (FEDERAL AND STATE): This contract requires the payment of no less than the prevailing
hourly rate of wages for each craft or type of work required to execute the contract as determined by the Missouri
Department of Labor and Industrial Relations, and requires adherence to a schedule of minimum wages as determined by
the United States Department of Labor. For work performed anywhere on this project, the contractor and the contractor’s
subcontractors shall pay the higher of these two applicable wage rates. The applicable state wage rates for this contract
are detailed in “Annual Wage Order No. 23", that is attached to this bidding document. The applicable federal wage
rates for this contract are the effective Davis-Bacon federal wage rates posted the tenth day before the bid opening date
and are attached herein. The contractor will forfeit a penalty to the contracting public body of $100 per day (or portion of
a day) for each worker that is paid less than the prevailing rate for any work done under the contract by the contractor or
by any subcontractor. These supplemental bidding documents have important legal consequences. It shall be conclusively
presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation
of any bid submitted on this project.

(18) WORKER ELIGIBILITY REQUIREMENTS: Execution of the construction contract for this project is dependent
upon the awarded bidder providing an Affidavit of Compliance AND E-Verify Memorandum-of-Understanding (MOU)
between the bidder and Department of Homeland Security to the Contracting Authority as required by section 285.530
RSMo. The cover page and signature page of the E-Verify MOU and the Affidavit must be submitted with the bid.
A sample Affidavit of Compliance can be found at the Missouri Attorney General’s website at the following link:

http://ago.mo.gov/forms/Affidavit of Compliance.pdf

All bidders must also be enrolled in the E-Verify Program, and include their MOU prior to contract execution. Bidders
who are not enrolled will need to go to the following website link and select “Enroll in the Program” to get started. After
completing the program, they will receive their E-Verify MOU with Department of Homeland Security. This document
will need to be printed out and kept on file so that a copy can be attached to the Affidavit of Compliance.

http://www.dhs.gov/files/programs/gc_1185221678150.shtm

This requirement also applies to subcontractors and contract labor, but this contract only requires submittal of the
verification documents for the prime contractor. It is the prime contractor’s responsibility to verify the worker eligibility
of their subcontractors in order to protect their own company from liability as required by section 285.530 RSMo.

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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(19) ANTIDISCRIMINATION: The Contracting Authority hereby notifies all bidders that it will affirmatively insure that in
any contract entered into pursuant to this advertisement, businesses owned and controlled by socially and economically
disadvantaged individuals will be afforded full opportunity to submit bids in response to this invitation and will not be
discriminated against on the grounds of race, color, religion, creed, sex, age, ancestry, or national origin in consideration
for an award.

(20) OSHA TEN HOUR TRAINING REQUIREMENTS: Missouri Law, 292.675 RSMO, requires any awarded contractor
and its subcontractor(s) to provide a ten-hour Occupational Safety and Health Administration (OSHA) Construction Safety
Program (or a similar program approved by the Missouri Department of Labor and Industrial Relations as a qualified
substitute) for their on-site employees (laborers, workmen, drivers, equipment operators, and craftsmen) who have not
previously completed such a program and are directly engaged in actual construction of the improvement (or working at a
nearby or adjacent facility used for construction of the improvement). The awarded contractor and its subcontractor(s)
shall require all such employees to complete this ten-hour program, pursuant to 292.675 RSMO, unless they hold
documentation on their prior completion of said program. Penalties, for Non-Compliance include contractor forfeiture to
the Contracting Authority in the amount of $2,500, plus $100 per contractor and subcontractor employee for each calendar
day such employee is employed beyond the elapsed time period for required program completion under 292.675 RSMO.

(21) TRAINEES: By submitting this bid, the bidder certifies that the bidder is familiar with the Training Provision in the
Missouri Highways and Transportation Commission’s “General Provisions and Supplement Specifications” which are
available on the Missouri Department of Transportation web page at www.modot.mo.gov under "Business with MoDOT"
“Standards and Specifications”. The number of trainee hours provided under this contract will be 0 slots at 1000 hours
per slotor 0 hours.

(22) ADDENDUM ACKNOWL EDGEMENT: An addendum, if issued, will be posted on the County’s website (Jeffcomo.org
in same location as these specifications), and will be emailed to the provided contact on the “Plan Holder Information
Request” form. Bidder must submit the plan holder form with a valid contact to receive any addenda. By submitting a bid,
the bidder acknowledges he or she was afforded equal opportunity to gain access and knowledge of any addenda. The
County shall not be held liable for a bidder’s failure to provide contact information leading to the failure to be aware of
any contract modifications. The undersigned states that all addenda (if applicable) have been received, acknowledged and
incorporated into their bid, prior to submittal. For paper bids, staple addenda to the bid in the appropriate part of the bid.

No Addenda [] 1 have checked the County’s website for addenda and acknowledge there are no addenda

Addenda ] 1 have checked the County’s website for addenda and acknowledge the contract modifications

(THIS SPACE INTENTIONALLY LEFT BLANK)

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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(23) SIGNATURE AND IDENTITY OF BIDDER: The undersigned states that the following provided information is correct
and that (if not signing with the intention to bind themselves to become the responsible and sole bidder) they are the agent
of, and they are signing and executing this, as the bid of

, Which is the

correct LEGAL NAME as stated on the contractor questionnaire (if applicable).
a) The organization submitting this bid is a(n) (1) individual bidder, (2) partnership, (3) joint venturer (whether

individuals or corporations, and whether doing business under a fictitious name), or (4) corporation. Indicate by marking the
appropriate box below.

|:| sole individual |:| partnership [] joint venture

[Ceorporation, incorporated under laws of state of

b) If the bidder is doing business under a fictitious name, indicate below by filling in the fictitious name

Executed by bidder this day of 20

THE BIDDER CERTIFIES THAT THE BIDDER AND ITS OFFICIALS, AGENTS, AND EMPLOYEES HAVE NEITHER DIRECTLY
NOR INDIRECTLY ENTERED INTO ANY AGREEMENT, PARTICIPATED IN ANY COLLUSION, OR OTHERWISE TAKEN ANY
ACTION IN RESTRAINT OF FREE COMPETITIVE BIDDING IN CONNECTION WITH THIS BID, AND THAT THE BIDDER
INTENDS TO PERFORM THE WORK WITH ITS OWN BONAFIDE EMPLOYEES AND SUBCONTRACTORS, AND DID NOT BID
FOR THE BENEFIT OF ANOTHER CONTRACTOR.

THE BIDDER ACKNOWLEDGES THAT THIS IS AN UNSWORN DECLARATION, EXECUTED UNDER PENALTY OF PERJURY
UNDER THE LAWS OF THE UNITED STATES AND/OR FALSE DECLARATION UNDER THE LAWS OF MISSOURI, AND ANY
OTHER APPLICABLE STATE OR FEDERAL LAWS. THE FAILURE TO PROVIDE THIS CERTIFICATION IN THIS BID MAY
MAKE THIS BID NON-RESPONSIVE, AND CAUSE IT TO BE REJECTED.

THE BIDDER CERTIFIES THAT THE BIDDER'S COMPANY KNOWINGLY EMPLOYS ONLY INDIVIDUALS WHO ARE
AUTHORIZED TO WORK IN THE UNITED STATES IN ACCORDANCE WITH APPLICABLE FEDERAL AND STATE LAWS AND
ALL PROVISIONS OF MISSOURI EXECUTIVE ORDER NO. 07-13 FOR CONTRACTS WITH THE CONTRACTING AUTHORITY.

|:| Check this box ONLY if the bidder REFUSES to make any or all of these certifications. The bidder may provide an
explanation for the refusal(s) with this submittal.

Signature of Bidder’s Owner, Officer, Partner or Authorized Agent

Please print or type name and title of person signing here

Attest:

Secretary of Corporation if Bidder is a Corporation
Affix Corporate Seal (If Bidder is a Corporation)

NOTE: If bidder is doing business under a fictitious name, the bid shall be executed in the legal name of the individual,
partners, joint ventures, or corporation, and registration of fictitious name filed with the secretary of state, as required by
sections 417.200 to 417.230 RSMo. If the bidder is a corporation not organized under the laws of Missouri, it shall procure a
certificate of authority to do business in Missouri, as required by section 351.572 et seq RSMo. A certified copy of such
registration of fictitious name or certificate of authority to do business in Missouri shall be filed with the Missouri Highways
and Transportation Commission, as required by the standard specifications.

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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(24) MODIFICATION AND WITHDRAWAL OF BIDS: Bids may be modified or withdrawn by an appropriate document
duly executed (in the manner that a Bid must be executed) and delivered to the place where Bids are to be submitted at
any time prior to the opening of Bids.

If, within twenty-four hours after Bids are opened, any Bidder files a duly signed written notice with the County and
promptly thereafter demonstrates to the reasonable satisfaction of the County that there was a material and substantial

mistake in the preparation of his Bid, that Bidder may withdraw his bid. Thereafter, that Bidder will be disqualified from
further bidding on the Work.

(25) OPENING OF BIDS: Bids will be opened publicly. All Bids shall remain open for sixty days after the day of the Bid
opening, but the County may at their sole discretion, release any Bid and return the Bid Security prior to that date. The
County reserves the right to reject any and all bids, to waive any and all informalities, and the right to reject non-responsive
bids with MoDOT concurrence. In evaluating Bids, the County shall require Bidders to be on MoDOT’s approved
contractor listing at least 7 days before the day of the bid opening, and consider whether the Bid meets all requirements
of the advertisement and proposal, and any alternates and all unit prices requested in the Bid forms are provided.

(26) AWARD OF CONTRACT: This project will be awarded to the lowest, responsive, responsible bidder.

The County may consider the qualifications and experience of Subcontractors and other persons and organizations
(including those who are to furnish the principal items of material or equipment) proposed for those portions of the work
as to which the identity of Subcontractors and other persons and organizations must be submitted as provided. Operating
costs, maintenance considerations, performance data and guarantees of materials and equipment may also be considered
by the County. The County may conduct such investigations as they deem necessary to assist in the evaluation of whether
any Bid is responsive in accordance with the Contract Documents to the County's satisfaction within the prescribed time.
If the contract is to be awarded, the County will give the Successful Bidder a Notice of Award within sixty days after the
date of the Bid opening.

Section 39 of the General Provisions set forth the County’s requirements as to performance and other Bonds. When the
Successful Bidder delivers the executed Agreement to the County it shall be accompanied by the required Contract
Security.

When the County gives a Notice of Award to the Successful Bidder, it will be accompanied by at least four unsigned
counterparts of the Agreement and all other Contract Documents. Within fifteen days thereafter Contractor shall sign and
deliver at least four counterparts of the Agreement to the County with all other Contract Documents attached. The County
will return one executed Contract Agreement to the Contractor.

(27)EAILURE TO EXECUTE AGREEMENT: Failure to execute the agreement and to file the acceptable contract bonds
within 15 days after the unexecuted agreement has been mailed to the bidder shall be just cause for the cancellation of the
award and the forfeiture of the bid guaranty. A bidder failing to file an acceptable bid or contract bond from an approved
surety or failing to execute the agreement within the time provided, resulting in a cancellation of the award to that bidder,
disqualifies that bidder, and any other firm having common ownership or control with that bidder, from performing any
work on the County project or projects which are the subject of that bid, as a prime contractor, a subcontractor or a
supplier

(THIS SPACE INTENTIONALLY LEFT BLANK)

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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(28) ITEMIZED BID: Bid Forms must be completed in ink or by typewriter. The Bidder shall indicate, in figures, a unit
price for each item on the form, the product of the respective quantities and unit prices in the column provided, the subtotal
for each item group, and the gross sum (Total Bid).

In case of discrepancy between the gross sum shown on the bid and that obtained by adding the products of the quantities
of work and the unit prices, the bidder agrees that the unit prices shall govern, and any errors found in said products and
gross sum may be corrected by the County.

Bids by corporations must be executed in the corporate name by the president or a vice-president (or other corporate
officer accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the secretary
or an assistant secretary. The corporate address and state of incorporation shall be shown below the signature.

Bids by partnerships must be executed in the partnership name and signed by a partner, whose title must appear under the
signature and the official address of the partnership must be shown below the signature.

The Bid shall contain an acknowledgment of receipt of all Addenda (the numbers of which shall be filled in on the Bid
Form).

The address, phone number, and email to which communications regarding the Bid are to be directed must be shown.

Bids shall be submitted, in triplicate, at time and place indicated in the Invitation to Bid and shall be included in an
opaque sealed envelope, marked with the Project title and name and address of the Bidder and accompanied by the other
required documents.

If the Bid is sent through the mail or other delivery system the sealed envelope shall be enclosed in a separate envelope
with the notation ""BID ENCLOSED" on the face thereof

Failure to submit the following required documents prior to the bid opening will make the bid non-responsive and not
eligible for award consideration:

Complete and Submit Plan Holder’s List Form prior to bid submittal (email before bid opening)
Bid Submittal Cover Sheet with bidder’s name printed or typed

Instructions and Notices to Contractors initialed on each page, all spaces filled, signed.

Balanced Bid Form, complete, signed, and embossed (if corporation), addenda acknowledged and
attached

Bid Guaranty/Bid Bond (Assurance Company’s form is valid substitute to generic form herein)
Bidder’s Acknowledgement completed and signed

Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit)
Disadvantaged Business Enterprise (DBE) Identification (within 3 days of bid opening)
Certification Regarding Anti-collusion (see notice 12 above)

Certification Regarding Use of Contract Funds for Lobbying (see notice 12 above)

Certification Regarding Debarment and Suspension (see notice 12 above)

Certification Regarding Affirmative Action and Equal Opportunity (see notice 12 above)

Bid to be submitted in ink with proper signatures with no white out or initialed changes

Enclose Certificate of Insurance

coop

S3—xT oS

IN ORDER TO BE CONSIDERED A RESPONSIVE, RESPONSIBLE BIDDER, THE CONTRACTOR MUST
READ, UNDERSTAND, COMPLETE AND SUBMIT 3 COPIES OF ALL FORMS WITHIN THIS BID
SUBMITTAL PACKAGE, ALONG WITH OTHER SUBMITTAL REQUIREMENTS AS STATED ABOVE
AND ON THE BIDDER CHECKLIST.

The County does not assume any responsibility for errors or misinterpretations resulting from the use of incomplete sets
of Bidding Documents.

The bidder should complete the following section in accordance with Sec 102.7. The bidder proposes to furnish all
labor, materials, equipment, services, etc. required for the performance and completion of the work, as follows:

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE
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BID FORM

TO: JEFFERSON COUNTY, MISSOURI
BID FOR: ROMAINE CREEK — PAVEMENT PRESERVATION
FEDERAL PROJECT NO. STP-5468 (602)

1. The undersigned BIDDER proposes and agrees, if this BID is accepted, to enter into an Agreement with the
County in the form included in the Contract Documents to complete all Work as specified or indicated in the
Contract Documents for the Contract Price and within the Contract Time indicated in this Bid and in
accordance with the Contract Documents.

2. BIDDER accepts all of the terms and conditions of the Instructions to Bidders. This Bid will remain open for
sixty days after the day of Bid opening. BIDDER will sign the Agreement and submit all documents required
within fifteen (15) days after the COUNTY’S Notice of Award.

3. Insubmitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that:

(a) BIDDER has examined the site and locality where the Work is to be performed, the legal requirements
(federal, state and local laws, ordinances, rules and regulations) and the conditions affecting cost, progress
or performance of the Work and has made such independent investigations as BIDDER deems necessary;
and

(b) This Bid is genuine and not made in the interest of or on behalf on any undisclosed person, firm or
corporation and is not submitted in conformity with any agreement or rules of any group, association,
organization or corporation; BIDDER has not directly or indirectly induced or solicited any other Bidder
to submit a false or sham Bid; BIDDER has not solicited or induced any person, firm or a corporation to
refrain from bidding; and BIDDER has not sought by collusion to obtain for himself any advantage over
any other Bidder or over the County.

4. Bidder will complete project for the following unit prices. It is understood that the quantities given for the
following bid items are not guaranteed by the Jefferson County Public Works Department and are used solely
for the purpose of comparing bids and awarding the contract, and may or may not represent the actual quantities
encountered on the job, and that the sum of quantities listed below, multiplied by the unit price shall constitute
the gross sum bid:

(Enter Unit Prices Beginning on Next Sheet Below)




Romaine Creek Road - Pavement Preservation

Jefferson County, MO

BID ITEMS:
Roadway Items
Pay Item No. [ltem Description Unit Quantity Unit Price $ Amount
ULTRATHIN BONDED WEARING SURFACE,
4133200 |1yPE C - NOVACHIP SQ YD 56068 $0.00
4135000  [BITUMINOUS PAVEMENT CRACK SEALING LF 30477 $0.00
6181000  |MOBILIZATION LS 1 $0.00
FULL DEPTH PAVEMENT REPAIR (REMOVAL
4019905 | \ND PLACEMENT) sY 380 $0.00
MODIFIED COLDMILLING (DEPTH
6224010 |12 ANSITIONS) SQ YD 378 $0.00
6269903  [MILLED 6" RUMBLE STRIP LF 34536 $0.00
ROADWAY sUBTOTAL= | $ (0.00
Signing/Striping Items
Pay Item No. [ltem Description Unit Quantity Unit Price $ Amount
6161005 [CONSTRUCTION SIGNS SQFT 261 $0.00
4 IN. WHITE ACRYLIC WATERBORNE
6206000C |5 \VEMENT MARKING PAINT, TYPE P BEADS LF 39358 $0.00
4 IN. YELLOW ACRYLIC WATERBORNE
6206001C |5 \VEMENT MARKING PAINT, TYPE P BEADS LF 40405 $0.00
24 IN. WHITE HIGH BUILD ACRYLIC
6206124 |\ ATERBORNE PAVEMENT MARKING PAINT LF 8 $0.00
TEMPORARY RAISED PAVEMENT MARKERS,
6208065 | rypg 5 EA 508 $0.00
SIGN/STRIPING SUBTOTAL= | $ 0.00
PROJECT Total = $0.00
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NOTICE TO BIDDER- Bidders must complete the submitted section in its entirety.

5. BIDDER agrees that the work will be completed within 25 Working Days or the CONTRACTOR shall pay
the COUNTY, not as a penalty but as liquidated damages, a sum equal to Seven Hundred Dollars ($700.00)
for each day, as defined by Sec 108 of the 2016 Edition of the “Missouri Standard Specifications for Highway
Construction”, elapsing between the expiration of such time limit plus such extensions as may be necessary to
cover contingencies beyond the CONTRACTOR'S control and the date of the full completion.

The County reserves the right to negotiate additional terms for the time of completion with the successful bidder.

5.1 Acceptance of Provision for Asphalt Cement Price Index: Bidder has the option to accept the following
provision for Asphalt Cement Price Index, if applicable. The bidder must mark the box below if they choose
to accept the provision. No price adjustments will be made, due to asphalt price changes, for bidders that do
not accept this provision. This provision applies only to projects that have a quantity of asphalt wet ton mix
pay items over 1000 tons.

Asphalt Cement

Asphalt Cement Price Index adjustments will be made to the payments due the Contractor for any plant mix
bituminous base, plant mix bituminous pavement, plant mix bituminous surface leveling, asphaltic concrete
pavement and ultrathin bonded asphalt wearing surface that contains performance graded (PG) asphalt binder
when it has been determined that the monthly average price of PG64-22 for St. Louis, Missouri area has
fluctuated from the monthly average price of the month the project was bid. The St. Louis, Missouri “Asphalt
Price Index” will be obtained from MoDOT” website:
http://www.modot.mo.gov/business/contractor_resources/bid_opening_info/bidGenlnfo.shtml

The monthly base price, established prior to the bid opening, shall apply to payment estimates for the following
month. The adjusted contract unit price will be applied to the actual amount of asphalt binder used by the
Contractor for all asphalt items. The adjustment will be applied to projects that have a quantity of asphalt wet
ton mix pay items over 1000 tons. The percentage of virgin asphalt as shown in the job mix formula, in
accordance with Sec 401, Sec 403 and Sec 413, will be the basis for adjustments for any asphalt mix type
placed on the project during the monthly index period. The effective asphalt obtained from the use of Recycled
Asphalt Pavement (RAP) and/or Recycled Asphalt Shingles (RAS) will not be eligible for adjustment. The
base price index for PG64-22 will be applied to the asphalt mix for mixes using any PG asphalt binder.

Basis of Payment To determine the adjustment for any material specified in this provision the following formula
will be used.

A= (B xC)x(D-E)

Where: A = Adjustment for mix placed during monthly average index period
B = Tons of Mix Placed during the monthly average index period
C =% of virgin asphalt binder as listed in the job mix formula in use
D = Asphalt Price Index, as published by MoDOT for the month prior to the month of mix placement
(Ex: if asphalt material placed in August, use Price Index listed for July)
E = Asphalt Price Index, as published by MoDOT for the month prior to the letting (Ex: if project
bid in June, use Price Index listed for May)

The engineer will make adjustment payments, as defined above, for the applicable work completed during each
month except for projects on which the contractor is being charged liquidated damages, due to working beyond
the project completion date, in accordance with Sec 108. In this case, the "D" value used for the price
adjustment will be either the last "D" value prior to the date that liquidated damage assessment began or the
current monthly "D" value, whichever is lower. If the contractor is being charged liquidated damages due to
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the contract being beyond the project completion date and the current months “D” value results in a deduction,
then the current monthly "D" value will be used.

Optional This provision is optional. If the bidder wishes to be bound by this provision, the bidder shall execute
the acceptance form in the Bid. Failure by the bidder to execute the acceptance form will be interpreted to
mean election to not participate in the Asphalt Cement Price Index. If the Asphalt Cement Price Index is
accepted, asphalt binder for the project will not be eligible for a material allowance as described in Sec 109.

6. Communications concerning this Bid shall be addressed to the following:

Name: Title: Phone ( ) -

Email: Address:

7. The terms used in this Bid which are defined in the General Provisions of the Construction Contract included
as part of the Contract Documents have the meanings assigned to them in the General Provisions.

8. CERTIFICATIONS FOR FEDERAL JOBS: By signing and submitting this bid, the bidder makes the
certifications appearing in Sec. 102.18.1 (rg affirmative action and equal opportunity), Sec. 102.18.2 (regarding
disbarment, eligibility, indictments, convictions, or civil judgments), Sec. 102.18.3 (regarding anti-collusion),
and Sec. 102.18.4 (regarding lobbying activities). Any necessary documentation is to accompany the bid
submission, as required by these sections. As provided in Sec. 108.13, the contracting authority may terminate
the contract for acts of misconduct, which includes but is not limited to fraud, dishonesty, and material
misrepresentation or omission of fact within the bid submission.

9. BIDDER has examined copies of all the Contract Documents including but not limited to the Bidder’s Checklist,
Bid Notice, Instructions and Notices to Contractors, and the following Addenda, if applicable. Bidder must
acknowledge all addenda to be considered responsive.

NO. Date Released Bidder's Initials
1 / /2017
/ /2017 Initial Above if No
3 / /2017 Addenda is
/ /2017 Acknowledged
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COMPLETE BID SUBMITTED on , 2017

By

(Corporation Name)

(State of Incorporation) (dba Name if Applicable)

By X

(Typed Name of Person Authorized to Sign) (Signature of Authorized Person)

(Affix Corporate Seal)

(Title)

Attest

(Typed Name of Secretary)

(Signature of Secretary)
Business Phone: ( ) -

Business Address:
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BID BOND

Suitable bid security in the amount of:

) Dollars and equal to five (5%) percent as called for in the advertisement
for bids which accompanies this proposal. This sum is to be forfeited to the County of
Jefferson if the party or parties making the proposal fail to enter into a contract with the
approved securities within fifteen (15) days after the Notice of Award has been made. The
undersigned has examined the Plans and Specifications for the work to be done and has
satisfied himself as to the work to be done and the conditions under which it must be carried
out.

The Contractor shall commence work within three (3) days after the date of a written Notice
to Proceed from the County and shall fully complete all work under this proposal within the
scheduled time established by the Contract Documents. This proposal shall be equally
binding to all heirs, administrators, executors, successors and assigns.

FIRM NAME

BY

TITLE

ATTEST

TITLE

ADDRESS

TELEPHONE
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BIDDER'S ACKNOWLEDGMENT

(Complete and fill out all parts applicable, and strike out all parts not applicable)

STATE OF )
) SS.
COUNTY OF )
On this day of 20 , before me
appeared to me personally known, who, being

by me first duly sworn, did say that he executed the forgoing Proposal with full knowledge
and understanding of all its terms and provisions and of the plans and specifications; that the
correct legal name and address of the Bidder (including those of all partners or joint ventures)
is fully and correctly set out above; that all statements made therein by or for the Bidder are
true; and

(if a sole individual) acknowledged that he executed the same as his free act and deed.

(if a partnership or joint venture) acknowledged that he executed the same, with written
authority from, and as the free act and deed of, all said partners or joint venturers.

(if a corporation) that he is the

(President or other agent)

of ; that the above Proposal was signed and
sealed in behalf of said corporation by authority of its board of directors; and he
acknowledged said proposal to be the free act and deed of said corporation.

Witness my hand and seal at ,
The day and year first above written.

(SEAL)

Notary Public

My commission expires 20
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ANNUAL WORKER ELIGIBILITY VERIFICATION AFFIDAVIT

(for joint ventures, a separate affidavit is required for each business entity)

STATE OF )
) s
COUNTY OF )

On the day of , 20 , before me appeared , personally
known to me or proved to me on the basis of satisfactory evidence to be a person whose name is subscribed to this affidavit,
who being by me duly sworn, stated as follows:

« |, the Affiant, am of sound mind, capable of making this affidavit, and personally certify the facts herein stated, as required
by Section 285.530, RSMo, to enter into any contract agreement with the state to perform any job, task, employment,
labor, personal services, or any other activity for which compensation is provided, expected, or due, including but not
limited to all activities conducted by business entities.

« |, the Affiant, am the of , and | am duly authorized, directed,
and/or empowered to act officially and properly on behalf of this business entity.

« |, the Affiant, hereby affirm and warrant that the aforementioned business entity is enrolled in a federal work authorization
program operated by the United States Department of Homeland Security, and the aforementioned business entity shall
participate in said program to verify the employment eligibility of newly hired employees working in connection with any
services contracted by the Jefferson County. | have attached documentation to this affidavit to evidence
enrollment/participation by the aforementioned business entity in a federal work authorization program, as required by
Section 285.530, RSMo.

* |, the Affiant, also hereby affirm and warrant that the aforementioned business entity does not and shall not knowingly
employ, in connection with any services contracted by Jefferson County, any alien who does not have the legal right or
authorization under federal law to work in the United States, as defined in 8 U.S.C. § 1324a(h)(3).

« |, the Affiant, am aware and recognize that, unless certain contract and affidavit conditions are satisfied pursuant to
Section 285.530, RSMo, the aforementioned business entity may be held liable under Sections 285.525 though 285.550,
RSMo, for subcontractors that knowingly employ or continue to employ any unauthorized alien to work within the state
of Missouri.

* |, the Affiant, acknowledge that | am signing this affidavit as a free act and deed of the aforementioned business entity
and not under duress.

Affiant Signature

Subscribed and sworn to before me in , , the day and year first above-written.
city (or county) state

Notary Public
My commission expires:

[documentation of enrollment/participation in a federal work authorization program attached]
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DBE Submittal Forms

(6) DBE Submittal Forms: This form must be submitted by 4 p.m. three (3) business days after bid opening.

(A) DBE Contract Goal: By submitting this bid, the bidder certifies that the bidder is familiar
with the DBE Program Requirements in this contract. The contract DBE goal for the amount
of work to be awarded is 0% of the total federal project price. The bidder shall also
complete the DBE Submittal Form in accordance with the program requirements.

(B) DBE Participation: The bidder certifies that it will utilize DBE's as follows:

% OF TOTAL FEDERAL CONTRACT

NOTE: Bidder must fill in the above blank. If no percentage is specified, the bidder certifies
that it agrees to, and will comply with the contract goal. If a percentage below the contract goal is
specified, then the bidder must submit complete documentation of good faith efforts to meet the DBE
contract goal, immediately below.

(C) Certification of Good Faith Efforts to Obtain DBE Participation: By  submitting its
signed bid, the bidder certifies under penalty of perjury and other provisions of law, that the
bidder took each of the following steps to try to obtain sufficient DBE participation to achieve
the Commission's proposed DBE Contract Goal: (Attach additional sheets if necessary).

Fig 136.9.9 1of3 Jan 2012
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DBE Submittal Forms

Identification of Participating DBEs: The information shown on this page must be completed. If this page is submitted but not signed,
it will not be cause for rejection. The apparent low and second low bidder must file this form with the Jefferson County Public Works
. Department, P.O. Box 100, Hillsboro, MO 63050 by 4:00 p.m. on the third working day after the bid opening. Fax or email
- transmittal is permitted. The fax number is __636-797-5565 and the email address for submittal is __JJonas@jeffcomo.org

* The original copy must be mailed by overnight mail to the Local Public Agency the day of the FAX or email transmittal. Contact External
. Civil Rights at (573) 751-7801 for questions or assistance in completion. (Note: Submittal of this form is not required if the Contract
DBE Goal is 0%)

. The undersigned submits the following list of DBEs to be used in accomplishing the work of this contract. The work, supplies or
- services, applicable value and percent of total federal contract each DBE is to perform or furnish is as follows:

(A) (B (©) (D) B (F)
DBE Name & Address Bid Item numbers $ Value of DBE of Work | % Of $ Value $ Amount Applicable to | % Of Total Contract
(Or Line numbers) ok Applicable to DBE Goal for each Amount for each item |
(Unit Price x Quantity of | DBE Goal ** item

each item in B, or Lump (100%, 60%) (E/Total Contract
Sum) (CxD) Amount)

1.
Total Total Total

2.
Total Total Total

3.
Total Total Total

4.
Total Total Total

*% . .
Cannot exceed contract amount for given item of work.

Fig 136.9.9 20f3 Jan 2012
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DBE Submittal

Jefferson County, MO

(A
DBE Name & Address

(B)
Bid Item numbers

(€)
$ Value of DBE of Work

*%

(Unit Price x Quantity of
each item in B, or Lump
Sum)

(D)
% Of $ Value
Applicable to DBE
Goal **

(100%, 60%)

(B)
$ Amount Applicable to
DBE Goal for each
item

(CxD)

(P
% Of Total Contract
Amount for each
item

(E/Total Contract
Amount)

Trucking Services

Only used if the DBE
owns the trucks or is
leasing from a DBE firm

Trucking Services

Trucks are leased from
non-DBE source

Brokered Services

Totals (Page 1)

Totals (Page 2)

Totals (additional pages
if needed)

Total DBE Participation

** Cannot exceed contract amount for given item of work.

Company:

100%

Only Include Fees for
Trucking Services

Only Include Fees for
Brokered Services

Date:

By:

Title:

Fig 136.9.9

30f3

Jan 2012
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AGREEMENT FORM

THIS AGREEMENT is dated as of , in the year by and between JEFFERSON
COUNTY, MISSOURI (hereinafter called OWNER OR COUNTY) and
(hereinafter called CONTRACTOR).

OWNER and CONTRACTOR, in consideration of the mutual covenants herein after set forth and in the amount

of , agree as follows:

ARTICLE 1. WORK

CONTRACTOR shall complete all work as specified or indicated in the Contract Documents for the
ROMAINE CREEK - PAVEMENT PRESERVATION . The work is generally described as follows:

The proposed work includes:

Placing an ultrathin bonded asphalt wearing surface, Type C, on Romaine Creek Road from West Rock Creek
Road to Schneider Drive (approximately 3.94 Miles). Crack and joint sealing, pavement markings, cold milling
of the joints, providing entrance transitions, and construction signs are included in the contract

ARTICLE 2. ENGINEER

The County has designated the Director of Public Works, who is hereinafter called ENGINEER and who has
the authority assigned to OWNER in the Contract Documents in connection with completion of the Work in
accordance with the Contract Documents.

ARTICLE 3. CONTRACT TIME

3.1 The work will be completed and ready for final payment in accordance with Section 30 of the General
Provisions within 25 Working Days after the date when the Contract Time commences to run. Allowances
will be made for weather conditions and other occurrences beyond the control of the CONTRACTOR.

If the CONTRACTOR is unable to begin work as required, the ENGINEER shall be notified in writing.
Unless the ENGINEER gives written approval for a delay in beginning the work, calendar days will begin
to be counted for liquidated damages. The count will continue until the CONTRACTOR begins full
operation. The count will resume when work is suspended, or full operation is not maintained.

3.2

Liquidated Damages. The Contractor agrees that should he fail to complete work in the time specified or such
additional time as may be allowed by the Owner under this contract, the Contractor shall pay the County, not
as a penalty but as liquidated damages, a sum equal to Seven Hundred Dollars ($700.00) for each day, as
defined by Sec 108 of the 2016 Edition of the “Missouri Standard Specifications for Highway Construction”,
elapsing between the expiration of such time limit plus such extensions as may be necessary to cover
contingencies beyond the CONTRACTOR'S control and the date of the full completion.

ARTICLE 4. CONTRACT PRICE

4.1

Owner shall pay Contractor for performance of the work in accordance with the contract documents in
current funds.
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BID ITEMS:
Roadway Items
Pay Item No. [ltem Description Unit Quantity Unit Price $ Amount
ULTRATHIN BONDED WEARING SURFACE,
4133200 |1yPE C - NOVACHIP SQ YD 56068 $0.00
4135000  [BITUMINOUS PAVEMENT CRACK SEALING LF 30477 $0.00
6181000  |MOBILIZATION LS 1 $0.00
FULL DEPTH PAVEMENT REPAIR (REMOVAL
4019905 | \ND PLACEMENT) sY 380 $0.00
MODIFIED COLDMILLING (DEPTH
6224010 |12 ANSITIONS) SQ YD 378 $0.00
6269903  [MILLED 6" RUMBLE STRIP LF 34536 $0.00
ROADWAY sUBTOTAL= | $ (0.00
Signing/Striping Items
Pay Item No. [ltem Description Unit Quantity Unit Price $ Amount
6161005 [CONSTRUCTION SIGNS SQFT 261 $0.00
4 IN. WHITE ACRYLIC WATERBORNE
6206000C |5 \VEMENT MARKING PAINT, TYPE P BEADS LF 39358 $0.00
4 IN. YELLOW ACRYLIC WATERBORNE
6206001C |5 \VEMENT MARKING PAINT, TYPE P BEADS LF 40405 $0.00
24 IN. WHITE HIGH BUILD ACRYLIC
6206124 |\ ATERBORNE PAVEMENT MARKING PAINT LF 8 $0.00
TEMPORARY RAISED PAVEMENT MARKERS,
6208065 | rypg 5 EA 508 $0.00
SIGN/STRIPING SUBTOTAL= | $ 0.00
PROJECT Total = $0.00
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ARTICLE 5. PAYMENT PROCEDURES

Contractor shall submit Application for Payment in accordance with Section 33 of the General Provisions. The
Engineer as provided in the General Provisions will process application for Payment.

5.1 Progress Payment. Owner will make progress payments per the Contract Bid Price on the basis of the
Contractor’s Application of Payment as recommended by the Engineer, on or about the First day of each month
during the construction as provided below. All progress payments will be on the basis of the Work measured on
the job site according to unit of measurement as shown within the job special provisions or Missouri Standard
Specifications.

5.1.1 The Owner may initiate withholding of retainage as provided by Section 109.9 of the Missouri Standard
Specifications for Highway Construction. Release of any retained percentage shall be as provided by Section
109.9.

5.1.2 When the Contractor receives any payment from the Owner, the Contractor shall make prompt payment to
subcontractors and suppliers as provided by Section 109.13 of the Missouri Standard Specifications for
Highway Construction.

5.2 Final Payment. Upon final completion and acceptance of the Work in accordance with Section 33 of the General
Provisions, Owner shall pay the remainder of the Contract Price as recommended by the ENGINEER.

ARTICLE 6. CONTRACTOR'S REPRESENTATIONS
In order to induce the County to enter into this Agreement CONTRACTOR makes the following representations:

6.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract Documents, Work, locality,
and with all local conditions and federal laws, state and local laws, ordinances, rules and regulations that in any
manner may affect cost, progress or performance of the Work.

6.2 CONTRACTOR has studied carefully all reports of investigations and tests of subsurface and latent physical
conditions at the site of otherwise affecting cost, progress or performance of the Work which were relied upon
by the ENGINEER in the preparation of the Drawings and Specifications. When the information is available
it will either be included in the bid documents or made available at the Jefferson County Public Works
Department for the Contractor’s review.

6.3 CONTRACTOR has made or caused to be made examinations, investigations and tests and studies of such
reports and related data in addition to those referred to in Article 9 as he deems necessary for the
performance of the Work at the Contract Price, within the Contract Time and in accordance with the other
terms and conditions of the Contract documents; and no additional examinations, investigations, tests,
reports or similar data will be required by CONTRACTOR for such purposes.

6.4 CONTRACTOR has correlated the results of all such observations, examinations, investigations, tests,
reports and data with the terms and conditions of the Contract Documents.

6.5 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies that he has
discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable to
CONTRACTOR.

ARTICLE 7. CONTRACT DOCUMENTS
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The Contract Documents which comprise the entire agreement between OWNER and CONTRACTOR are
attached to this Agreement, made a part hereof and consists of the following:

7.1

7.2

7.3

7.4

7.5

7.6

1.7

7.8

7.9

7.10

This Agreement
Exhibits to this Agreement (if any)
Contract Performance and Payment and Materials Bonds, consisting of 3 pages.
Notice of Award
General Provisions (page 1 to 14, inclusive).
Specifications bearing the title PROJECT SPECIFICATIONS FOR ROMAINE CREEK -
PAVEMENT PRESERVATION , STP-5468 (602) and consisting of all pages as listed in the table of
contents thereof.
Addenda numbers ___to ___, inclusive.
CONTRACTOR'S Bid and all attachments

Documentation submitted by CONTRACTOR prior to Notice of Award

Any Modification, including Change Orders, duly delivered after execution of agreement.

There are no Contract Documents other than those listed above in this Article 7. The Contract Documents may
only be altered, amended or repealed by a Modification (as defined in Section 35 of the General Provisions).

ARTICLE 8. MISCELLANEQOUS

8.1 Terms used in this Agreement which are defined in Section 1 of the General Provisions shall have the

meanings indicated in the General Provisions.

8.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding
on another party hereto without the written consent of the party sought to be bound; and specifically but
without limitation, moneys that may become due and moneys that are due may not be assigned without
such consent (except to the extent that the effect of this restriction may be limited by law), and unless
specifically stated to the contrary in any written consent to an assignment, no assignment will release or
discharge the assignor from any duty or responsibility under the Contract Documents.

8.3 The County and CONTRACTOR each binds himself, his partners, successors, assigns and legal
representatives to the other party hereto, his partners, successors, assigns and legal representatives in respect
to all covenants, agreements and obligations contained in the Contract Documents.

ARTICLE 9. OTHER PROVISIONS

31



Romaine Creek Road - Pavement Preservation Jefferson County, MO

9.1 Access to records. In connection with this Contract the County shall have access to any books, documents,
papers, and records of the CONTRACTOR, which are directly pertinent to this project for the purpose of
making an audit, examination, excerpts, and transcriptions.

9.2 Applicable Laws and Regulations. The CONTRACTOR expressly agrees to comply with all applicable
rules and regulations as set forth in the Contract Documents or as may be required by law, and further
agrees to submit all certifications, notices, and affirmative action plans as may now or hereafter be required,
and to place such conditions and provisions in any and all subcontracts as may be required.

9.3 Conflict of Interest. The CONTRACTOR covenants that he or she presently has not interest of any kind
and shall not acquire any type of interest, direct or indirect, in the program or any property therein, which
would conflict in any manner or degree with the performance of his or her services and obligation
hereunder. The CONTRACTOR further covenants that in the performance of this contract, no person
known to have any conflicting interest shall be knowingly employed in the performance of this Contract.

ARTICLE 10. VENUE
10.1 It is agreed by the parties that any action at law, suit in equity, or other judicial proceeding to enforce or

construe this Agreement, or regarding its alleged breach, shall be instituted only in the Circuit Court of
Jefferson County, Missouri.
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IN WITNESS WHEREOF, the parties hereto have signed this agreement in quadruplicate.
All portions of the Contract Documents have been signed or identified by OWNER and
CONTRACTOR or by ENGINEER on their behalf.

FOR: JEFFERSON COUNTY, MISSOURI

BY: Date:
COUNTY EXECUTIVE

ATTEST:
COUNTY CLERK DEPUTY CLERK
FOR:
BY: Date:
CONTRACTOR
ATTEST:

| hereby certify under section 50.660 RSMo there is either: (1) a balance of funds, otherwise
unencumbered, to the credit of the appropriation to which the obligation contained herein is
chargeable, and a cash balance otherwise unencumbered, in the treasury, to the credit of
the funds from which payment is to be made, each sufficient to meet the obligation contained
herein; or (2) bonds or taxes have been authorized by vote of the people and there is a
sufficient unencumbered amount of the bonds yet to be sold or of the taxes levied and yet to
be collected to meet the obligation in case there is not a sufficient unencumbered cash
balance in the treasury.

COUNTY AUDITOR

APPROVED AS TO FORM

COUNTY COUNSELOR
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CONTRACT PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the Undersigned

of
(firm)

*a (corporation) duly authorized by law to do business as a construction contractor in the
(partnership)

State of (hereinafter called the “Contractor”), and

(hereinafter called the "Surety"), a corporation

duly authorized to do a Surety business under the laws of the State of Missouri, are held
firmly bound unto Jefferson County, (hereinafter called the "County"), in the penal sum

of Dollars ($ ), lawful money of the United States, for the

payment of which to be made unto said County; we bind ourselves, our heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents as

follows:
The conditions of this obligation are such that, whereas on the day

of , 20, the said Principal entered into a written Agreement, which

Agreement is hereby made a part hereof, with the said County for the construction of

NOW THEREFORE, if the said Principal shall faithfully and properly perform the
foregoing Contract according to all the terms thereof, and shall, as soon as the work
contemplated by said contract is completed, pay to the proper parties all amounts due for
all labor and material required by this contract in the construction work, and all insurance
premiums for both compensation and all other kinds of insurance on said work, and for
all labor performed in such work whether by subcontractor or otherwise, then this obligation

shall be void, otherwise it shall remain in full force and effect, and may be sued on for the
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use and benefit by any person furnishing material or performing labor, either as an
individual

or as a subcontractor, for any contractor in the name of said County.

Every Surety on this bond shall be deemed held, any contract on the contrary
notwithstanding, to consent without notice.
a) To the extension of time to the Contractor in which to perform the contract.

b) To changes in the plans, specifications, amount of work or contract.

IN TESTIMONY WHEREOF, the Parties hereunto have caused the execution hereof in

original counterparts as of the day of , 20
(SEAL)
Attest:
By
(SEAL)
Attest:

By
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PAYMENT AND MATERIALS BOND

KNOW ALL MEN BY THESE PRESENT, that we,

Principal and Address

, as Principal, and )
Surety and Address
as Surety, are held and firmly bond unto The County of Jefferson, Missouri, hereinafter called Obligee,

in the amount of $ , for the payment of which we jointly and severally bind ourselves,

our heirs, executors, administrators, successors, trustees, and assigns firmly by these presents.
WHEREAS, the Principal has entered into a contract with Obligee for

;and

describe briefly

WHEREAS, the Obligee requires that the Principal enter into a surety bond satisfying the terms of
Section 107.170 R.S.Mo.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such, that if the Principal shall pay,
or cause to be paid in full, the claims of all persons performing labor upon, or furnishing materials to
be used in, or furnishing appliances, equipment or power contributing to such work under said
contract, then this obligation shall be void; otherwise to remain in full force and effect. The total
amount of surety’s liability under this bond shall in no event exceed the amount hereof, and in no
event shall the undertaking hereby be construed to impose liability on the surety beyond that

required by the terms of Section 107.170 R.S.Mo.

Signed and sealed this day of , 20
PRINCIPAL
By
SURETY
By

(ACKNOWLEDGMENT FOR PRINCIPAL)
(ACKNOWLEDGMENT AND POWER OF ATTORNEY FOR SURETY)
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GENERAL PROVISIONS

1) DEFINITIONS: The following terms as used in these Contract Documents are respectively defined as follows:

a) “Owner” - A person, firm, corporation, municipality or Government agency, by which the Contract will be
awarded. Where ever the Owner is specified, it shall also be construed to mean his authorized
representative.

b) “Consultant” - The Engineering firm responsible for the preparation of construction plans.

c) “Contractor” - The person, firm, or corporation to whom the contract is awarded.

d) “Subcontractor” - A person, firm, or corporation, performing any part of the Contractor’s obligations
hereunder at the site of work excluding, however, the furnishing of standard materials, such as cement,
lumber, and other materials not worked to a special design under the plans and specifications for the work.

e) “Contract Documents” - The agreement subscribed by the parties, the Invitation to Bidders, Information
for Bidders, the Proposal, and the Plans and Specifications.

f)  “Work” - The furnishing of all labor, materials, equipment and other incidentals necessary or convenient
to the successful completion and carrying out of all duties and obligations of the Contractor under the
Contract Documents.

g) “Days” - Except where otherwise specifically provided in the Contract Documents, calendar days
including Sundays and Holidays.

2) NOTICE: Unless otherwise specified herein, any notice required under the Contract Documents shall be deemed
given if deposited in the United States mail, first class postage prepaid. Notice may also be given by hand delivery
to the authorized representative

3) INTENT OF THE CONTRACT DOCUMENTS: The intention of the Contract Documents is to include in the
contract price the cost of all labor and materials, water, fuel, tools, plant, equipment, light, transportation and all other
expense as may be necessary for the proper execution of the work.

In interpreting the Contract Documents, words describing materials of work which have a well-known technical or
trade meaning, unless otherwise specifically defined in the Contract Documents, shall be construed in accordance
with such well-known meaning recognized by architects, engineers and the trade.

The work shall be executed in strict conformity with the plans and specifications.

The Contract Documents are complimentary and what is called for by any one shall be as binding as if called for by
all. Anything stated in the specifications and not shown in the drawings, or shown in the drawings and not stated in
the specifications, shall be of like effect as if shown or stated in both.

4) PLANS/PROJECT SPECIFICATIONS: Unless otherwise provided in the Contract Documents, the Plans, Project
Specifications and subsequent addendums are available; free of charge, as a downloadable file from the Jefferson
County website (http://www.jeffcomo.org/PublicWorksProjects.aspx?nodelD=Purchasing). The Contractor will be
responsible for reproducing the plans necessary to carry out all the work.

In case of discrepancy in the plans, the matter shall be immediately submitted to the Consultant or Owner without
whose decision said discrepancy shall not be adjusted by the Contractor, save only at his own risk and expense.

5) SUPERVISION AND PERSONNEL: The Contractor shall have at the work site at all times a job supervisor. That
individual shall be capable of reading and understanding the project plans and specifications, have authority to order
materials and equipment, and have authority to execute work as directed by the Owner. The Contractor shall provide
the name and phone numbers of the person appointed as job supervisor prior to issuance of notice to proceed.

All workers shall have sufficient skill and experience to properly perform the work assigned to them. The owner
may demand the dismissal of any person employed by the contractor in, about or upon the work who engages in
misconduct, is incompetent or negligent in the due and proper performance of assigned duties, or who neglects or
refuses to comply with any proper directions given. Such person shall not again be employed thereon without the
written consent of the owner. Should the contractor continue to employ or re-employ any such person, the owner
may suspend the work until the contractor complies with such orders.
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6)

7)

8)

9)

10)

11)

COMPLIANCE WITH LAWS: The Contractor shall comply with all laws, ordinances, rules and regulations
bearing in the conduct of the work and shall obtain at his expense all permits and licenses necessary for the
prosecution of the work.

The Contractor shall be responsible for the payment of all Federal, State, municipal or local taxes, including but not
limited to sales and use taxes, applicable to the performance of the contract and shall indemnify and hold harmless
the Owner from the consequences of his failure to pay such taxes.

A sales tax exemption for construction materials is allowed by RSMo Section 144.062 RSMo, which applies to
contractors for the County. Jefferson County will issue an exemption certificate to the contractors, subcontractors
and suppliers for the purchase of materials used in construction.

USE OF JOB SITE: The Contractor shall confine his equipment, apparatus, the storage of materials and operations
of his workmen to limits indicated by law, ordinance, permits, easements or plans and shall not encumber the premises
with his materials.

The Contractor shall not load or permit any part of any structure to be loaded to the extent that its safety may be
endangered.

SANITARY PROVISIONS: The Contractor shall provide and maintain in a neat, sanitary condition such
accommodations for the use of his employees as may be necessary to comply with the sanitary requirements of law
or ordinance.

SURVEYS: The Contractor shall provide all surveys necessary to the performance of his work. All work shall be
done to the lines, grades and elevations shown on the plans. Any work done without being properly located may be
ordered removed and replaced at the Contractor’s expense.

The Owner or Consultant may, in his sole discretion, check from time to time the reference marks, lines, grades and
measurements established by the Contractor but his exercise or failure to exercise such right shall not relieve the
Contractor of his obligation under the preceding paragraph.

CONDITIONS AT THE SITE: The Contractor shall make such investigations of conditions above or below the
surface of the ground, as he may deem necessary for the proper and timely performance of his work, including but
not limited to the making of borings. No oral representations by any persons respecting such conditions shall in any
manner be binding upon the Owner or the Consultant.

The Owner may have, for its own use, made borings at or near the site of the work. The boring data, if collected,
will be made available to the Contractor, for his own convenience, if he desires to examine it.

Any interpretations or conclusions drawn by the Contractor from such data shall be his own and the Owner makes
no representation or guaranty concerning the accuracy or completeness of such data.

UTILITIES AND OTHER OBSTRUCTIONS: It shall be the sole responsibility of the Contractor in the
performance of the contract to locate and avoid all utilities, other structures and obstructions whether located below
or above the surface of the ground. For that purpose he shall employ all necessary precautions and methods to prevent
damage to utilities, other structures and obstructions. In the event such damage does occur, the Contractor shall be
solely liable therefore and he shall notify the affected utility and Owner immediately, make or have made all necessary
repairs and bear the expense thereof and all damage caused thereby.

If the Contractor finds he cannot safely work at a location designated in the plans and specifications, either because
of utilities, other structures or obstructions that may be damaged, he shall notify the Owner immediately.

Certain information relating to piping and underground utilities and structures, such as gas mains, water mains, and
electric duct lines, has been gathered by the Consultant for its purposes and has been shown on the plans for the
convenience of the Contractor and for such use as he may, at his own risk, desire to make of it. Any interpretations
or conclusions drawn by the Contractor from such data on the plans shall be his own and the Owner and the Consultant
makes no representations or guaranty concerning the accuracy or completeness of such data.
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12)

13)

14)

15)

16)

17)

STRUCTURES ENCOUNTERED AND PROTECTION OF LIFE AND PROPERTY: The Contractor shall, at
his own expense, support and protect all buildings, bridges, conduits, wires, water pipes, sewers, pavements, curbing,
sidewalks, equipment and fixtures of all kinds and all other public or private property that may be encountered or
endangered in the execution of the work herein contemplated. He shall replace, repair or to otherwise make good
any damage caused to any such property to the satisfaction of the Owner thereof.

In the event the Contractor does not perform his obligations under the preceding paragraph, the Owner reserves the
right at its election to make good any damage to public or private property caused by the work of the Contractor
and the cost thereof shall be borne by the Contractor.

In the event the Contractor refuses or fails to pay bills therefore upon presentation, the Owner may pursue any
remedies available to it or may deduct the amount thereof from any money that may be due the Contractor hereunder
from time to time.

Throughout the performance of the work, the Contractor shall construct and adequately maintain suitable and safe
crossings over the trenches, and such detours as are necessary to care for the public and private traffic. The material
excavated from trenches shall be deposited in such manner as shall give as little inconvenience as possible to the
traveling public, to adjoining property owners, to other contractors or to the Owner.

The Contractor at his own expense shall provide the necessary watchmen and sufficient warning lights and
barricades and take such other precautions as are necessary to protect life and property.

The Contractor shall provide watchmen or additional watchmen at any point where they may be requested by the
proper official of any municipality or governmental body affected.

Nothing in this section shall be construed as requiring the Contractor to provide a road patrol.

PROTECTION OF WORK: The Contractor shall provide proper facilities, take all necessary precautions and
assume the entire cost for protecting the work against adverse weather conditions and for handling all storm and flood
water, sewage, seepage, ice or snow that may be encountered during the performance of the contract and the manner
for providing for such contingencies and for carrying on the work in freezing weather shall meet with the approval
of the Owner. If the Contractor shall fail to provide such protection or in the event of emergencies, the Owner may
provide such protection at the Contractor’s expense.

The contractor assumes all risk of damage to or destruction of the work covered by this contract until the work is
completed and accepted by the Owner and shall repair or replace at his expense any work damaged or destroyed
prior to such completion and acceptance regardless of cause.

ACCIDENT PREVENTION: Precaution shall be exercised at all times for the protection of persons (including
employees) and property. The safety provisions of applicable laws and building and construction codes shall be
observed.

BLASTING: The Contractor shall comply with all Federal, State, County and municipal laws, rules and regulations
applicable to the transportation, storage or use of explosives.

The Contractor shall assume all responsibility for any injury or damage that may be done during the transportation,
storage or use of any explosives.

OTHER CONTRACTS: The Owner may award other contracts for additional work, and the Contractor shall fully
cooperate with such other contractors, and carefully schedule and fit his own work to that work provided under the
other contract. The Contractor shall not commit or permit any act, which will interfere with the performance of work
by any other contractor.

CUTTING AND PATCHING: The Contractor shall do all cutting, fitting, or patching of his work that may be
required to make its several parts connect with the work of other contractors shown upon, or reasonably implied by
the plans and specifications. The Contractor shall not endanger any work by cutting, digging, or otherwise, and shall
not cut or alter the work of any other contractor.
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18)

19)

20)

21)

CLEANING UP: The Contractor shall at all times keep the premises free from accumulation of waste material of
rubbish and at the completion of the work shall remove from and about the site all his rubbish, tools, equipment,
scaffolding and surplus materials and shall leave his work clean and ready for use.

SURVEILLANCE: The Contractor shall provide safe, sufficient and proper facilities at all times for the surveillance
of work by the Consultant, the Owner, the Missouri Department of Transportation, the Federal Highway
Administration, or any other governmental agency, it being agreed that these agencies have the right of entry.

The Contractor shall within 24 hours after receiving written notice from the Owner proceed to remove all materials
rejected by the Owner, whether worked or unworked, and take down all portions of the work, which shall be
considered as unsound or improper, or in any way failing to conform to the plans and specifications.

Should it be considered necessary or advisable by the Owner at any time before acceptance of the entire work to
make an examination of work already completed by removing or tearing out same, the Contractor shall, on written
request, promptly furnish all necessary facilities, labor, and material for that purpose. If such work is found to be
defective or nonconforming in any material respect, due to the fault of the Contractor or his subcontractors, he shall
defray all the expenses of such examination and of satisfactory reconstruction. If, however, such work is found to
meet the requirements of the contract, an equitable adjustment shall be made in the contract price to compensate the
Contractor for the additional services involved in such examination and reconstruction and, if completion of the work
has been delayed thereby, he shall, in addition, be granted a suitable extension of time.

Unless otherwise provided in this contract, acceptance by the Owner shall be made as promptly as practicable after
completion of all work required by this contract. Acceptance shall be final and conclusive except as regards latent
defects, fraud, or gross mistakes as may amount to fraud, or as regards the Owner’s rights under any warranty or
guarantee.

MATERIALS AND WORKMANSHIP: Unless otherwise stipulated in the specifications, all workmanship,
equipment, materials and articles incorporated in the work covered by this contract are to be new and of the best
grade of their respective kinds for the purpose. When required by the plans and specifications, the Contractor shall
furnish the Owner or Consultant, for approval, certified copies of test results made of the materials or articles, which
he contemplates incorporating in the work. Samples of materials shall be submitted for approval when so directed.
Machinery, equipment, materials and articles installed or used without such approval shall be at the risk of subsequent
rejection.

If not otherwise provided, material or work called for in this contract shall be furnished and performed in accordance
with established practice and standards recognized by architects, engineers and the trade.

COOPERATION WITH UTILITIES: All utility facilities and appurtenances within the project limits shall be
located or relocated by the utility owner, unless otherwise specified. Locations of these utilities will be provided by
the utility owners and may not be exact, particularly with regard to underground installations. The contractor shall
call for locates prior to the start of any work.

The contractor shall lead the efforts to coordinate with utility owners and the engineer in the location and relocation
of utility facilities to minimize effects upon the contractor's work, interruption to utility service and duplication of
work by the utility owners. Facilities or appurtenances that are to remain in place during construction shall be
accounted for and protected by the contractor's work procedures.

In the event utility services are interrupted as a result of damage within the project limits, the contractor shall notify
the appropriate utility authorities and cooperate with the utility owners until service has been restored. Work shall
not begin around fire hydrants until provisions for continued service have been made and approved by the local fire
authority.

When the failure of the owners of utility facilities to cooperate and coordinate their work with that of the contractor
results in actual delay to the contractor in the overall completion of the contractor's work, such delay will be
considered in the count of working days or date specified for completion as contractor's sole compensation from the
County, provided the contractor notified the engineer in writing of the delay at the time the delay occurred.
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22)

23)

24)

25)

26)

The contractor shall use every precaution to prevent damage to all public and private utilities. Repairs to damaged
utilities caused by negligent or wrongful acts or omissions on the part of the contractor shall be corrected at the
contractor's expense. Damaged facilities shall be restored to a condition similar or equal to that existing before the
damage occurred. The utility will designate who shall repair the damaged facility and the contractor shall not make
repairs without utility approval.

Should there be located within the right of way any public or private utility facilities that are to remain in place and
which will interfere with the contractor's proposed methods of operation, the contractor, in cooperation with the
engineer, shall make all necessary arrangements with the owner for any temporary or permanent removal or
relocation of such facilities desired for the contractor's convenience. Any cost involved shall be at the contractor’s
expense.

If utility facilities or appurtenances are found that are not noted in the contract documents and could not be discovered
in accordance with Sec 102.5 of the Missouri Standard Specifications, the engineer shall be notified in writing as
soon as possible of the conflict and will determine whether relocation of the utility is necessary to accommodate
construction. If relocation is necessary, the contractor will make the necessary arrangements with the utility owner.
Compensation for the relocation of utilities will be worked out between the County and the utility owner prior to the
relocation of any utility. No additional compensation will be made to the contractor for coordinating the location
and/or relocation of utilities.

“OR EQUAL CLAUSE”: Whenever, in these specifications or in any of the Contract Documents, any article,
appliance, device or material is designated by a manufacturer’s or vendor’s or proprietary or trade name and such
words are not followed by the condition “or equal”, it shall be deemed that the words “or equal” do follow such
designation unless the text clearly requires a contrary interpretation. Any article or material equaling the standards
fixed may be used in place of that specifically mentioned by the specifications, provided that the material proposed
is first submitted to and approved by the Owner or Consultant.

If by reason of the unavailability of material or equipment, a substitute item of material or equipment is approved by
the Owner or Consultant, the Owner shall receive the benefit of any economy resulting from the substitution.

SUBLETTING OR ASSIGNING THE CONTRACT: The bidder is specifically advised that any person, firm or
other party to whom it is proposed to award a subcontract under this contract must be acceptable to the County.

Second tier subcontracting will not be permitted on this project. It will be the responsibility of the Contractor to insure
that his subcontractors do not, in turn, subcontract any portion of the work.

The Contractor shall furnish to the County a signed copy of all subcontracts at or before the pre-construction meeting.
This applies to Federal and local projects.

The Prime Contractor must be on MoDOT’s approved Contractor Listing unless otherwise stipulated in the contract.
The Prime Contractor must also perform with it’s own organization, contract work amounting to not less than 30%
of the total original contract price. This applies to Federal and local projects.

WARRANTIES AND GUARANTEES: Clauses that require the contractor to guarantee materials and
workmanship and otherwise maintain the work for a specified period after satisfactory completion and final
acceptance will not be approved. This is not even permissible as a non-participating bid item.

Routine warranties or guarantees provided by a manufacturer are valid. Contractors’ warranties or guarantees
providing for satisfactory in-service operation of mechanical and electrical equipment and relates components for a
period not to exceed six (6) months following project acceptance are permissible

INSPECTION BY JEFFERSON COUNTY, MoDOT and FHWA: The Contractor shall assure that
representatives of the County, MoDOT, and FHWA shall have the opportunity at any time to inspect and review the
work done by the Contractor and his subcontractors on this project and shall grant them access to all parts of the
work.

MATERIAL TESTING: All project sampling and testing of materials shall be performed by the County or by a
consultant employed by the County. The Contractor shall assure that representatives of the County, consultants
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employed by the County, or MoDOT, has the opportunity to sample and test materials used on this project.
Acceptance testing specified to be conducted by LPA or Consultant hired by LPA. Inspector must be MoDOT
Certified (EPG 136.11.17.1 and EPG 106.18). Costs associated with providing the sample materials shall be
incidental to the cost of the project.

TRAFFIC CONTROL: The Traffic Control Plan for overlay projects must follow the Federal Highway
Administration’s Manual On Uniform Traffic Control Devices (MUTCD 2009 including revision 1 and 2, May 2012)
for all traffic control operations. The Traffic Control Plan for other projects shall also follow the MUTCD guidelines
and any detailed requirements shown on the plans and/or job special provisions.

STORM WATER POLLUTION PREVENTION PLAN (SWPPP): The County’s Storm Water Pollution
Prevention Plan will be as stated in this General Provision and/or as shown on the plans.

The primary purpose of this plan is to protect the public and waterways from the adverse effects of construction.

For all of Jefferson County projects, the County’s “Erosion and Sediment Control/Storm Water Management Design
Manual” shall be followed. A copy of that manual is available on the Jefferson County website at:

http//www.jeffcomo.org/StormwaterErosion.aspx?nodelD=StormwaterDivision

For projects without a drawing showing erosion and sediment control measures, the Engineer or his representative
will direct what measures are to be used and where they will be placed. Pay items for these measures will be in the
table of “ESTIMATED QUANTITIES”. Any measures not covered by a pay item or not specifically addressed on
the Plans or Specifications will be by negotiated price.

Maintenance of any item utilized, will be considered incidental to that pay item. Maintenance shall be considered as
the repair or replacement of any measure paid for, but not properly functioning before final acceptance of the project.
Maintenance shall take place at the time as directed by the Engineer.

Concrete wash down pits shall be utilized for the washing of all concrete trucks. The pits shall be of adequate size to
handle all wash down water. The pits shall be lined with a plastic liner (10 mil minimum) to prevent the seepage of
the water into the adjoining ground. Berms may be necessary to prevent the migration of any splash water into the
streams. The hardened waste from the wash down pits shall be removed and broken into pieces no larger than one
cubic foot. The waste concrete pieces may be used as revetment, but will not be considered in measurement for
payment. The cost of the wash down pits, berms and disposal shall be incidental to the cost of the concrete.

Any spillage of hazardous waste shall be cleaned up by the Contractor at no additional cost to the Owner. Measures
shall be taken to ensure that no hazardous waste reaches a stream or adjoining property.

Any fines assessed for not following the SWPPP, will be the sole responsibility of the Contractor. If the Owner is
fined by a State or Federal agency, liquidated damages in the amount of the fine will be charged to the Contractor by
the Owner. Contractor agrees that it shall remit payment for said liquidated damages immediately upon request by
Owner. Failure to do so may, at the Owner’s option, be considered a breach of contract thereby entitling Owner to
such other damages as may result. These damages shall be in addition to the liquidated damages described in this
paragraph.

SCHEDULE AND PROGRESS REPORTS: The Contractor shall, within 15 calendar days after date of notice to
proceed, submit to the Owner five copies of a diagram covering operations in the work for the County’s review and
approval subject to update. The diagram will be used as a basis for review of monthly progress reports until the
project is completed. At the request of the Owner, the diagram may be updated to demonstrate actual progress.

TIME OF COMPLETION AND LIQUIDATED DAMAGES: The parties recognize that time is of the essence
of this contract and, after the Contractor receives notice to proceed from the Owner, the work to be performed
hereunder shall be commenced and shall be completed within the respective number of days specified in the proposal.

If the Contractor fails to complete the work within the time specified, or any extension thereof granted hereunder, the
Contractor should pay the Owner the sum specified in the Contract for each day, as defined by Sec 108 of the 2016
Edition of the “Missouri Standard Specifications for Highway Construction”, the Contractor is in default. It is agreed
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that said daily sum is to be paid, not as a penalty, but as compensation to the Owner as liquidated damages for loss
which the Owner will suffer because of such default through increased administrative and engineering costs and other
tangible and intangible costs. Such damages may be at the Owner’s option, be deducted from any monies held by it
which are payable to the Contractor.

The completion of the work included under this Contract is defined for purposes of determining liquidated damages,
as that time when all of the structures and appurtenances have been completed and tested and are, in the opinion of
the Owner, ready for continuous permanent use and occupancy for the purposes intended, which includes all grading,
cleaning up, or other minor work which is required to provide a completed project in accordance with the plans and
specifications. The date shall be the date of a letter from the Owner to the Contractor indicating substantial
completion or final acceptance.

EXTENSION OF TIME: The Contractor shall not be entitled to any extension of time for completion of the work
as herein above specified unless the Contractor, within 10 days from the beginning of any delay, notifies the Owner
in writing of such delay and the cause thereof and the Owner shall determine:

a. That such delay arises from unforeseeable causes beyond the control and without the fault or negligence of
the Contractor, including but not restricted to, acts of God, acts of public enemy, acts of Government in
either its sovereign or contractual capacity, acts of another contractor in the performance of a contract with
the Owner, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, unusually severe
weather, or delays of subcontractors arising from such unforeseeable causes beyond the control and without
the fault or negligence of both the Contractor and such subcontractors; and

b. That the Contractor cannot complete the work within the time specified solely by reason of such causes.

The Owner shall make a determination as soon as practicable after the Contractor’s notice is received and shall decide
the amount of additional time, if any, for completion of the work which conditions justify. Any time extensions will
require approval of the Missouri Highway and Transportation Department and the Federal Highway Administration,
as well as the Owner.

FORFEITURE OF CONTRACT: Should the Contractor at any time refuse, neglect or fail to supply a sufficient
number of properly skilled workmen or sufficient equipment or materials of the proper quality, or execute the work
with diligence and in accordance with approved schedules, or fail in the performance of any of the covenants herein
contained, the Owner may, after three days written notice to the Contractor and his bonding company, provide any
such labor, equipment or materials and deduct the cost thereof from any money then due or thereafter to become due
to the Contractor under this contract.

Alternatively, the Owner, may after ten days written notice to the Contractor and his bonding company, terminate the
employment of the Contractor for said works and enter upon the premises and take possession of all materials, tools
and equipment thereon and finish or contract with others to finish the work. The Owner and such others may use
such materials, tools and equipment to finish the work. The Contractor shall not be entitled to rental or other
compensation for the use of his construction tools and equipment, but shall only be entitled to the return thereof in
the condition existing when possession was taken, ordinary wear and tear excepted. In case of such discontinuance
of the employment of the Contractor, the Contractor shall not be entitled to receive any further payment under this
Contract until the said work shall be wholly finished, at which time, if the unpaid balance of the amount to be paid
under this contract shall exceed the expenses incurred by the Owner to the Contractor, but if such expenses shall
exceed such unpaid balance, the Contractor shall pay the difference from money then due or thereafter to become
due to the Contractor under this contact. The expense incurred by the Owner as here provided for finishing the work
and its cost incurred through such default shall be certified by the Consultant, whose certificate thereof shall be
conclusive and binding upon the parties. The remedies of the Owner under this Article are exclusive of and in addition
to any other contained in this contract, the Contractor’s bonds, or provided by law.

PAYMENTS: The Contractor shall receive as full compensation for all work hereunder a sum equal to the value of
the work done based in his proposal, attached hereto and made a part of this contract.

Payment shall be made to the Contractor monthly, based upon the approved pay request. The final payment shall be
paid to the Contractor, subject to approval of the final change order, within 30 days after completion and acceptance
of the entire work herein contracted for, and upon receipt by the County, and approval of, all final documentation.
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Final documentation shall include:
o Affidavit of Compliance form (PW-4),

Contractor’s certification regarding settlement of claims

Contractor’s Final Pay Request,

Letter from contractor stating the amount for completion of project,

Contractor’s Final Lien Waiver, Final Lien Waivers from DBE subcontractors, the release by materials

suppliers and subcontractors of having received full payment

all certified payrolls from contractors and subcontractors,

e Contractor’s certification showing DBE’s used, type of work performed, final payment amount and proof
of the meeting of DBE goals,

o All Material certifications as noted in the bidding documents.

By the 15th of each month the Contractor shall submit to the Owner an invoice containing an estimate of the
percentage of the total work under the contract accomplished to the end of such month. The invoice shall be in such
form and detail as required by the Owner.

The requirements set forth in Section 109 of the Missouri Standard Specifications For Highway Construction for
payments, retained percentage, release of retained percentage, prompt payment to subcontractors and suppliers and
final payment shall apply to all contracts where the Federal Government is participating in the cost of construction.

PAYMENTS NO EVIDENCE OF PERFORMANCE: No certificate for payment made under this contract except
the final certificate of final payment, shall be evidence of the performance of this contract, either wholly or in part.
No Payment shall be construed to be an acceptance of defective work or improper materials.

CHANGES: The Owner and/or the Consultant shall have the right to make changes within the scope of the work or
change the quantities of the work to be performed. No such change shall be valid unless made in writing by the
Owner or Consultant, and for all Federal Aid Contracts such changes shall first be approved by both the Missouri
Highway and Transportation Department and the Federal Highway Administration.

In the event such changes cause an increase or decrease in the Contractor’s cost of or time required for performance
of the contract, the contract price and/or period of performance shall be equitably adjusted; provided, the increase or
decrease in the amount of the work for which unit prices apply under the specifications shall be computed by
multiplying the change in quantities (measured as provided in the contract documents) of such work by such contract
prices.

In the absence of a bid price for a given item of work not provided for nor fairly included in the bid prices for other
items of work, a written agreement may be made between the Owner and the Contractor to be included in the written
order for such extra work.

Whenever the Contractor and the Owner are unable to agree on prices for extra work and the Owner directly or acting
through the Consultant orders the Contractor to proceed with the work by force account, the work will be paid for in
the manner herein described and the compensation thus provided shall constitute full payment for said work. Payment
will be determined as follows:

For all materials purchased by the Contractor and used in the force account work, he will be paid the actual cost of
such materials, including sales taxes if required, and freight and delivery charges as shown by original receipted bills,
to which will be added an amount equal to 15 percent of the sum thereof. The Owner or Consultant, however, reserves
the right to approve or to reject the materials to be used and the sources of supply of any materials furnished by the
Contractor.

For all equipment and machinery used in the force account work, the Contractor will be paid reasonable operated and
maintained rental prices to which no percentages will be added.

The Contractor will be paid the cost of wages for all labor while engaged in the force account plus the actual cost
chargeable to the force account work of workmen’s compensation insurance, social security taxes, unemployment
compensation insurance and such additional amounts as are paid by the Contractor by reason of an employment
contract generally applicable to his employees, to which total sum will be added an amount equal to 15 percent of
wages and other costs listed above. In evidence of the costs of labor, equipment and materials for which payment is
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to be made under the force account order; the Contractor shall provide a certified statement of wages actually paid,
together with copies of supporting payrolls, of equipment rental charges, and of bills for materials.

Wage rates used in determining the amount of the payment will be the actual wage rates paid by the Contractor for
work under this contract, except that no rate used shall exceed the rate of comparable labor currently employed on
the project.

Payment for services of foremen in direct charge of the specific operation will be made. Payment for the services of
superintendents, timekeepers or other overhead personnel will not be made nor will payment for services of watchmen
be made unless required specifically by the force account work. The actual function performed by an employee
rather than his payroll title will be the criterion used in determining the eligibility of an employee’s services for
payment under this provision.

The types and amounts of equipment and machinery used by the Contractor in carrying out his work under the force
account order shall be in keeping with normal practice for work of a similar nature, except that the Owner or
Consultant may, at his discretion, limit by specific instruction the type and amounts of equipment and machinery to
be used.

In computing the hourly rental of such equipment, less than 30 minutes shall be considered % hour, except when the
minimum rental to be paid shall be one hour. Rental time will not be allowed while equipment is inoperative due to
breakdowns. The rental time of equipment to be paid for shall the time the equipment is in operation on the force
account work being performed, and, in addition, shall include the time required to move the equipment to the work
and return it to its original location. When approved in advance by the Owner or Consultant, towing or transporting
costs will be allowed when the equipment is moved by means other than its own power. No payment will be made
for moving time, towing or transporting the equipment if it is used at the site of the work on other than force account
work. No payment will be allowed for the use of small tools and minor items of equipment, which, as used herein,
are defined as individual tools or pieces of equipment having a replacement value of $50.00 each or less.

For additional premiums paid on Performance and Labor and Materials Bonds by reason of increases in the account
of work over and above that called for in the original contract due to the inclusion of the force account work, and for
additional premiums paid on Public Liability and Property Damage Insurance by reason of extra hazard inherent in
the force account work of the type called for in the original contract, the Contractor will, on presentation of
substantiating evidence from his bonding and insurance carriers, be paid the actual costs of the increase in premium
, to which no percentages will be added. Payment for the cost of additional premiums paid on Workmen’s
Compensation Insurance by reason of extra hazard introduced into the Contractor’s operations by the inclusion of
force account work is covered by the provisions above, except that any claim for additional cost based on the
application, by reason of extra hazard, of a higher insurance rate to any portion of the payroll over and above that
chargeable to the force account work under the provisions above, must be substantiated by evidence from the
Contractor’s insurance carrier.

The Contractor and Owner shall compare records of the work performed on a force account basis at the end of each
day. These records shall be prepared in triplicate by the Contractor and shall be signed by both the Owner and the
Contractor’s representative, one copy being retained by the Contractor and two copies retained by the Owner.
Payment for force account work will be included in monthly progress payments.

LIENS AND CLAIMS: In addition to other remedies available the Owner hereunder, in all cases of non-payment
by the Contractor or a subcontractor of any sums of money due for labor, materials, supplies, equipment or other
items in performing in this contract, or if at any time there should be evidence of a lien or claim chargeable to the
Contractor or a subcontractor for which, if established, the Owner might become liable, the Owner is hereby
authorized and empowered to retain out of any payment then due or thereafter to become due to the Contractor, an
amount sufficient to indemnify the Owner against any such lien or claim.

Alternatively, without limiting other remedies and rights of the Owner under the Contract, under the Contractor’s
bonds or under the law, the Owner may withhold, in addition to the 10 percent retention, a sufficient amount of
payments otherwise due to the Contractor to cover payments that may be past due and payable by the Contractor or
his subcontractors or suppliers for just claims for labor or materials furnished in and about the performance of the
work under this contract and for failure of the Contractor to make proper payments to his subcontractors. The Owner
shall disburse and shall have the right to act as agent for the Contractor in disbursing such funds as have been withheld
pursuant to this paragraph to the party or parties who are entitled to payment there from. The Owner will render the
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Contractor a proper accounting of all such funds disbursed in behalf of the Contractor.

Final payment nor any part of the retained percentage shall become due until the Contractor shall deliver to the Owner
a complete waiver or release by himself and his subcontractors and others of all liens and claims arising out of the
work, or receipts in full lieu thereof, and if required, an affidavit that so far as he has knowledge or information the
releases and receipts include all the labor and materials for which a lien could be filed.

RESPONSIBILITY: Nothing in the Contract Documents shall be construed as placing the work under the specific
direction or supervision of the Owner or the Consultant or relieving the Contractor from his liability as an independent
contractor and, as such, he shall perform his work, including, but not limited to, supervision and control of his own
personnel and scheduling of the work as required to ensure its proper and timely performance, and he shall be solely
responsible for the exercise of due care to prevent bodily injury and damage to property in the execution of the work.

The Owner or Consultant shall have the right of entry to the site for the purpose of verifying compliance with the
plans and specifications.

INDEMNIFICATIONS AND INSURANCE:
Responsibility for Claims for Damage or Injury:

The Contractor and surety shall indemnify and save harmless the County, and its members, agents and employees from
all claims or suits made or brought for personal injury, death or property damage, caused or contributed to be caused by:

(&) The negligence of the contractor, subcontractors, suppliers or their respective officers, agents or employees;

(b) The creation or maintenance of a dangerous condition of or on the County’s property or right of way, which
condition occurred at least in part due to the acts or omissions of the contractor, subcontractors, suppliers or their
respective officers, agents or employees; or

(c) The failure of the contractor, subcontractors, suppliers of their respective officers, agents or employees, to
perform the work in accordance with the plans and specifications.

Neither the County nor the Contractor, by execution of a contract, shall intend to or create a new or enlarge an existing
cause of action in any third party. This provision shall not be interpreted to create any new liability which does not exist
under the statutory limited waiver of sovereign immunity, or to waive or extinguish any defense which either party to this
contract or their respective agents and employees may have to an action or suit by a third party.

Contractor's Responsibility for Work:

Until the County accepts the work, it shall be in the custody and under the charge and care of the Contractor. The
Contractor shall restore and replace, at the Contractor’s expense, any lost or stolen County-owned material in the
Contractor’s custody or control. Damages to any portion of the work before its completion and acceptance, caused by
the action of the elements or from any other reason, shall be restored or replaced at the Contractor’s expense. Issuance of
a payment estimate on any part of the work done will not be considered as final acceptance of any work completed
up to that time. The County may, in its discretion, make such adjustments as it considers being proper for damage to the
work due to unforeseeable causes beyond the control of, and without fault or negligence on the part of the Contractor.

Liability Insurance Requirements

The Contractor shall procure and maintain at its own expense, until acceptance of the project by the County, liability
insurance for all damages and losses imposed by law and assumed under the contract, of the kinds and in the amounts
specified in the relevant sections shown herein. Before the Contractor commences the work, the Contractor shall require
the insurance company or companies to furnish to the County evidence of such insurance showing compliance with these
specifications. All insurance required herein shall be occurrence policies in a form acceptable to the County, and shall
remain in force until all work required to be performed under the terms of the contract is satisfactorily completed as
evidenced by its formal acceptance by the County.
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Each policy or its declaration pages shall provide that the policy shall not be materially changed or canceled until the
County has been given at least 30 days advance notice in writing. If any policy is canceled before the contract work is
complete, a satisfactory replacement policy must be in force, with notice and evidence of insurance submitted to the
County, prior to the effective date of cancellation of the former policy. All evidence of insurance and notices shall be
submitted to: Director of Public Works, Jefferson County Public Works Department, 725 Maple Street, PO Box 100,
Hillsboro, Missouri 63050. The Contractor shall furnish the County with a complete copy of the policy prior to the
time the Contractor commences work on the site of the project. Failure to furnish evidence of proper insurance, or
complete insurance policies will result in temporary suspension of work and may result in other claims or actions for
breach of contract or otherwise, as may be recognized at law or in equity.

Workers' Compensation Liability Insurance

The Contractor shall furnish evidence to the County that, with respect to the operations it performs, it carries workers’
compensation insurance, or is qualified as self-insured, sufficient to comply with all its obligations under state laws relating
to worker’s compensation. The Contractor shall also require each subcontractor on the project to furnish the same evidence
to the County. This evidence shall be furnished to and approved by the County prior to the time the Contractor or the
subcontractor commences work on the site of the project.

Commercial General Liability Insurance

The Contractor shall obtain one or more occurrence-based policies of commercial general liability insurance (Form CG
00 01 or equivalent), which provide coverage for the contract work. The minimum limits of liability for commercial
general liability insurance shall be: $1,000,000 each bodily injury or property damage occurrence, combined single limit,
$2,000,000 general aggregate with a per project endorsement and $1,000,000 products/completed operations aggregate.
Each such policy shall be endorsed so as to cover liability arising from blasting if applicable, other inherently dangerous
activities and underground property damage. Each such policy shall be endorsed to include broad form general liability,
contractual liability and completed operations coverage.

Commercial Auto Liability Insurance

The Contractor shall obtain one or more occurrence-based policies of auto liability insurance, which provide for its owned,
non-owned and hired vehicles of every type and description, which are used in the contract work. The minimum limits of
liability for such insurance shall be $1,000,000 combined single limit.

Additional Insureds

Each such policy of commercial general liability insurance shall name the County of Jefferson and its employees as
additional insureds. Each commercial general liability insurance policy shall also contain a separation of insureds
condition. The insurance afforded by the Contractor shall be primary insurance.

Subcontractor's Coverage

If any part of the contract is subcontracted, each subcontractor, or the Contractor on behalf of the subcontractor, shall
obtain the same commercial general liability insurance and commercial automobile liability insurance coverage. The
commercial general liability insurance shall name the same entities specified above as additional insureds, and shall have
the same separation of insureds conditions.

Railroad Protective Liability Insurance
In addition to other required liability insurance, the Contractor shall provide railroad protective liability insurance if
applicable, for and in behalf of the railroad as outlined in provisions for each project. The insurance policy shall be
submitted to the County in original and duplicate for approval. No work will be permitted on the railroad right of way until
such approval is granted.

Insurance with Other Than Missouri Companies
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Any insurance policy required as specified above, if written by an insurance company organized in a state other than
Missouri, shall be signed by an agent or broker licensed by the State of Missouri. In the case of policies written by
companies organized in a state other than Missouri, the evidence of insurance submitted as authorized in the contract shall
be signed by an agent or broker licensed by the State of Missouri. Nothing in this provision limits or waives the
requirement that each insurance policy must be issued by a company authorized to issue such insurance in Missouri.

Third Party Liability

Neither the State of Missouri, the County of Jefferson nor the Contractor, by execution of the contract including these
specifications, intend to create a right of action in a third party beneficiary except as specifically set out in these
specifications and the contract. It is not intended by any required contractual liability in the contract or in these
specifications that any third party beneficiary has a cause of action arising out of the condition of the project when
completed in accordance with the plans and accepted by the County.

Personal Liability of Public Officials

There shall be no personal liability upon the County, or any member, employee or agent of the County in carrying out any
of the provisions of the contract or in exercising any power or authority granted to them, it being understood that in such
matters they act as agents and representatives of the County, with official and public duty doctrine immunity. If any
provision of the contract appears to impose a duty on such an individual, the duty remains exclusively that of the County
and is not a personal duty or obligation of the individual.

BOND: The Contractor at his expense shall, before commencing work hereunder, procure and deliver to the Owner
a Performance Bond and a Labor and Materials Payment Bond in the amount of 100% of the contract as awarded, as
security for the faithful performance of the contract and the payment of all obligations thereunder by the Contractor
and his subcontractors. The Bonds shall be written in such form as may be satisfactory to the Owner and provided
by a guaranty or surety company listed in the latest issue of U.S. Treasury Circular 570 and the penal sum shall be
within the maximum specified for such company in said Circular 570. In substance, the condition of the obligation
under said bond or bonds shall be as follows:

“The condition of this obligation is such that if the above bound Principal shall in all respects comply with the terms
and conditions of said contract and his obligations thereunder, including the specifications and plans referred to
therein, and such changes and alterations as may be made in said contract, specifications and plans and shall
indemnify and save harmless the Owner against or from all costs, expenses, damages, injuries or losses to which the
said Owner may be subjected by reason of any wrongdoing, misconduct, want of care or skill, negligence of default
on the part of said Principal, his subcontractors, officers, agents or employees, in the execution of performance of
said contract and shall promptly pay all just claims for damages for injury to property and for labor, equipment,
materials and supplies incorporated in the work or consumed in the performance thereof incurred by said Principal,
his subcontractors, officers, agents or employees, in or about the construction or improvement contracted for, then
this obligation shall be void; otherwise, to remain in full force and virtue in law. The Surety hereby waives notice of
any changes, alterations or modifications, including any extensions of the period of performance, in the contract,
specifications and plans.”

If any surety upon any bond furnished in connection with this contract becomes unacceptable to the Owner, or if any
such surety fails to furnish reports as to his financial condition from time to time as requested by the Owner, the
Contractor shall promptly furnish such additional security as may be required from time to time to protect the interests
of the Owner and of persons supplying labor or materials in the prosecution of the work contemplated by this contract.

ROYALTIES AND PATENTS: The Contractor shall indemnify, defend and save harmless the Owner and the
Consultant from all liabilities, decrees, judgments, claims or disbursements, including attorney fees and/or damages
and expenses which may come against or be incurred by the Owner or the Consultant by reason of the use of any
patented material, machinery, devices, equipment or processes furnished or used in the performance of the work
under this contract or the use by the Owner of the completed structure or by reason of the use of patented designs
furnished by the Contractor and accepted by the Owner. In the event any claim, action at law or suit in equity of any
kind whatsoever is made or brought against the Owner, the Owner shall have the right, without impairment of the
foregoing indemnification, to retain from the money due and to become due said Contractor a sufficient amount of
money to protect itself against loss.
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SPECIFICATION CONFLICTS: Where any provision of specifications referred to or incorporated into the
Contract Documents is inconsistent or in conflict with the provisions of the Contract Documents, the provisions of
the Contract Documents shall govern.

STANDARDS: Where materials and methods are indicated in the specifications as being in conformance with a
standard specification, reference in all cases shall be to the latest edition of the specification and shall include all
interim revisions, unless specifically stated otherwise.

FEDERAL EMPLOYMENT AUTHORIZATION: The Contractor shall comply with the requirements of the
revised Statutes of the State of Missouri Chapter sections 285.525 to 285.555. If any part of the contract is
subcontracted, each subcontractor shall comply with the same requirements of this specification.

No Contractor shall knowingly employ, hire for employment, or continue to employ an unauthorized alien to perform
work within the state of Missouri.

As a condition for the award of the contract the Contractor shall, by sworn affidavit and provision of documentation,
affirm its enrollment and participation in a federal work authorization program with respect to the employees working
in connection with the contracted services. Every such Contractor shall also sign an affidavit affirming that it does
not knowingly employ any person who is an unauthorized alien in connection with the contracted services.

A Contractor may enroll and participate in a federal work authorization program and shall verify the employment
eligibility of every employee in the Contractor’s hire whose employment commences after the Contractor enrolls in
a federal work authorization program.

A general contractor or subcontractor of any tier shall not be liable under sections 285.525 to 285.550 when such
general contractor or subcontractor contracts with its direct subcontractor who violates subsection 1 of this section,
if the contract binding the contractor and subcontractor affirmatively states that the direct subcontractor is not
knowingly in violation of subsection 1 of this section and shall not henceforth be in such violation and the contractor
or subcontractor receives a sworn affidavit under the penalty of perjury attesting to the fact that the direct
subcontractor’s employees are lawfully present in the United States.

OSHA TRAINING: The Contractor shall comply with the requirements of the revised Statutes of the State of
Missouri Chapter sections 292.675. If any part of the contract is subcontracted, each subcontractor shall comply with
the same requirements of this specification.

Any Contractor signing a contract to work on the construction of public works for the Owner shall provide a ten-hour
Occupational Safety and Health Administration (OSHA) construction safety program for their on-site employees
which includes a course in construction safety and health approved by OSHA or a similar program approved by the
department which is at least as stringent as an approved OS11A program. All employees are required to complete the
program within sixty (60) days of beginning work on such construction project.

Any employee found on a worksite subject to this section without documentation of the successful completion of the
course required under this section shall be afforded twenty (20) days to produce such documentation before being
subject to removal from the project. The contractor shall forfeit as a penalty to the Owner two thousand five hundred
dollars ($2,500) plus one hundred dollars ($100) for each employee employed by the contractor or subcontractor, for
each calendar day, or portion thereof, such employee is employed without the required training. The penalty shall not
begin to accrue until the time period in this section has elapsed.

The Owner shall withhold and retain all sums and amounts due and owing as a result of any violation of this section
when making payments to the contractor under the contract. The contractor may withhold from any subcontractor,
sufficient sums to cover any penalties the Owner has withheld from the contractor resulting from the subcontractor’s
failure to comply with the terms of this section. If the payment has been made to the subcontractor without
withholding, the contractor may recover the amount of the penalty resulting from the fault of the subcontractor in an
action maintained in the circuit court in the county in which the public works project is located from the subcontractor.

In determining whether a violation of this section has occurred, and whether the penalty of this section shall be
imposed, the Department of Labor and Industrial Relations shall investigate any claim of violation. Upon completing
such investigation, the Department shall notify the Owner and any party found to be in violation of this section of its
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findings and whether a penalty shall be assessed. Determinations under this section may be appealed in the circuit
court in the county in which the public works project is located. The Department may establish rules and regulations
for the purpose of implementing the provisions of this section.

This section shall take effect on August 28, 20009.

END OF GENERAL PROVISIONS
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JOB SPECIAL PROVISIONS

A. GOVERNING SPECIFICATIONS AND DEFINITION CHANGES

The general requirements, provisions and technical specifications governing the
completion of the work contemplated shall be the Missouri Standard Specifications for
Highway Construction, 2011 edition, and are made a part of this contract, although not
reproduced herein.

The Job Special Provisions, General Special Provisions and other State requirements
are contained within these Job Specifications.

The Job Special Provisions, General Special Provisions and the Construction
Drawings shall take preference over all other documents whenever any disagreement exists.

All reference to the “Commission” made in the above said Missouri Standard
Specifications shall be interpreted as the Jefferson County Public Works Department,
Jefferson County, Missouri.

All reference to the “Engineer” made in the above said Missouri Standard
Specifications, shall be interpreted as the County Director of Public Works/Highway
Engineer, Jefferson County Public Works Department, Hillsboro, Missouri. All reference to
the “State” made in the above said Missouri Standard Specifications shall be interpreted as
Jefferson County, Missouri.

All items will be field measured and payment will be made on measured in place
units.

B. MATERIAL CERTIFICATION

The County requires certification from the manufacturers or suppliers for
compliance with the specifications for the following items:

A. Temporary Pavement Markers
B. Pavement Markings (paint)
C. Glass Beads
D. Ultrathin Bonded Asphalt Wearing Surface:
a. Polymer Modified Emulsion Membrane
b. Asphalt Binder
c. Aggregate
d. Weight tickets
e. Mix Design required

The contractor shall submit certifications, signed by the material suppliers or
manufacturers, that all materials meet specification requirements.
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C. INSPECTIONS

The Federal Government is participating in the cost of construction of this project.
MoDOT and FHWA may make inspections of the work. The contractor shall grant MoDOT
and FHWA access to all parts of the work.

D. MODIFIED COLDMILLING (DEPTH TRANSITIONS)

This bid item “MODIFIED COLDMILLING (DEPTH TRANSITIONS)” includes the cost
of labor and equipment to perform coldmilling at various locations as determined by the
Engineer. Locations included in the bid quantity are noted in the quantity schedule. The
noted locations requiring coldmilling are generally to construct a tapered butt joint at certain
intersections to provide a smooth transition from the existing surface profile to the new
profile. Some existing concrete driveways, utility valve vaults, and manhole locations may
also require milling to provide a smooth transition. The tapered butt joint shall vary in depth
from %2” deep at the project limits (or obstacle) to 0” (scratch), and constructed to the limits
shown on the plans. This work shall be done in accordance with Section 622 of the 2011
Missouri Standard Specifications for Highway Construction and as herein modified:

Revised Section 622.10.4 to read:

Final measurements of coldmilling of the type specified will be based on actual field
measurements and computed the nearest square yard. Revisions or corrections will be
computed and added or deducted from the contract quantity.

E. ULTRATHIN BONDED ASPHALT WEARING SURFACE, TYPE C

Work covered shall consist of furnishing labor, tools, equipment, and materials
necessary for the application of ultrathin bonded asphalt wearing surface on the prepared
road surface in accordance with Section 413.30 of the Missouri Standard Specifications for
Highway Construction, 2011 Edition. The Wearing Course shall be Type C, generally 32"
thickness, but may vary to 5/8” thickness to accommodate changes in pavement slopes at
milled joint locations.

Prior to placing the wearing surface, the contractor shall prepare the surface in
accordance with Section 413.30.5.3 of the Missouri Standard Specifications for Highway
Construction, 2011 Edition. Part of the existing surface has been previously treated with a
chip rock seal near Seckman School middle entrance. The contractor shall temporarily
remove the crosswalk sign at this location, thoroughly blade off any loose chip seal on the
existing surface to provide a smooth profile to the satisfaction of the Engineer, and sweep
up and dispose of any loose material.

Longitudinal joints shall typically be placed at the lane lines of the traveled way,
except for turn lane locations that do not provide a full width shoulder. Exceptions to this
requirement shall require approval of the Engineer.
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F. TEMPORARY RAISED PAVEMENT MARKER, TYPE 2

Temporary Raised Pavement Markers shall be installed per Section 620.60 of the
Missouri Standard Specifications and as follows.

Delete Section 620.60.3.1.1. Type 2 Temporary RPM’s shall be used for “Ultrathin
Bonded Wearing Surface” projects.

In general, a single yellow 2 faced marker shall be placed along the centerline or
baseline at 40’ intervals where two-way traffic is present, but where multi-lanes or turn lane
are present, 2 markers shall be placed to provide better visibility. White intersection lane
line markers shall be at 20’ intervals. Markers that are defective, become damage, or
removed during surface treatment operation shall be immediately replaced by the contractor
at no additional cost to the County. Unless otherwise stated above, Temporary Pavement
markers shall be provided and installed in accordance with Section 620.60 of the Missouri
Standard Specifications.

Measurement and payment for Raised Temporary Pavement Markers will be per
each marker, installed and maintained, regardless of color or style.

Temporary Raised Pavement Markings shall be removed once the Striping of the
Project is complete. Payment shall be included in the unit price of the Temporary Raised
Pavement Marker, Type 2.

G. TRAFFIC CONTROL

This bid item shall consist of furnishing, installing, maintaining, moving and removing
all traffic control devices as shown in these specifications. The Traffic Control Plan for
this pavement preservation project must follow the Federal Highway Administration’s
Manual On Uniform Traffic Control Devices (MUTCD 2009) for all traffic control
operations.

All traffic control devices shall be in place prior to the beginning of construction. Traffic
control signs shall be temporarily covered until construction begins. Traffic control devices,
including flagging operations, used by the Contractor which does not have a specific pay
item in the contract shall be included in the cost for Traffic Control.

The roadway must remain open to traffic throughout construction and traffic delays
kept to a minimum. Flagmen shall be provided with two-way radios and safety vests.
Stop/Slow paddles are preferred over flags. Refer to Section 616 of the above said Standard
Specifications, for details. Traffic control shall also include providing flaggers at each end of
the work zone(s) and any intersecting roads within the work zone.

The contractor shall provide, maintain, and execute adequate traffic control during
operations that interrupt normal traffic flow (including coldmilling and pavement repair). This
work shall consist of furnishing, installing maintaining, moving and removing all construction
signs as directed by the County’s field representative or engineer.

Signs shall be mounted to a portable support system and properly anchored to
withstand high winds.

Jefferson County Ordinance regulates a work zone speed limit as designated by the
County Engineer. When Reduce Speed Limit Signs are to be used, all permanent County
speed limit signs within the construction limits are to be covered by the contractor prior to
work and uncovered upon completion of work. No additional payment will be made for
covering and uncovering of Permanent County signs. All signs outside the work zone must
remain visible and unobstructed. Overnight lane closures will not be allowed.
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The unit bid price shall include the labor and material to install construction signs,
sign mounts and anchors, sign relocation, sign covering/uncovering, along with providing
flaggers and safety equipment throughout this project and to remove them upon completion
of the project.

The pay item established for this work is “CONSTRUCTION SIGNS”. Measurement
for the construction signs will be made to the nearest square foot of sign area.

H. 47, 24" WHITE/YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING
PAINT

This bid item shall consist of furnishing and placing 4 inch wide painted stripes with
glass beads for pavement striping along centerline (continuous double yellow), edge lines
(single white), and lane lines (single white) and/or as directed by the Engineer.

Surface preparation of pavement on which markings is to be placed shall be clean
and dry. Application shall be with a self-propelled machine using spray guns. Pavement
marking paint (High Build Acrylic Waterborne) shall be applied no less than one week after
completion of paving (pavement preservation) work. Refer to Section 620 of the above said
Standard Specifications, for details.

The unit of measurement shall be “LINEAL FEET” (LF) of the width and color
specified. The unit bid price shall be for labor and material, including paint and glass beads,
to place the above described markings at the unit bid per Lineal Feet (LF).

Measurement shall be based on the nearest Linear Feet placed.

|. RESPONSIBILITY OF THE CONTRACTOR

It is the responsibility of the contractor to maintain a clean and safe work zone for
both the workers and the general public. Special steps may be necessary to ensure safety
for everyone. This includes but is not limited to: Removing debris from the road surface,
special flagging techniques to adequately control traffic, enforcement of the work zone speed
limit, and approved safety wear for everyone within the work zone.

J. UTILITY RISERS

This is not a bid item. The proper utility riser shall be in place at the time of paving
for that particular section containing the utility. A representative of the related utility
company will provide the risers at no charge to the contractor. A representative of Jefferson
County will arrange for the risers to be delivered to the job site. For utility vaults located
directly in the wheel path of a traffic lane, the contractor make an effort to provide a smooth
riding surface by either coldmilling around the utility vault or installing a utility riser to meet
the propose surface elevation. For all other locations the final pavement level shall not
exceed 1 inch higher than the top of riser. No direct payment will be made for the installation
of utility risers by the contractor. Coldmilling, If required, shall be paid for in accordance with
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the job special provisions titled “MODIFIED COLDMILLING (DEPTH TRANSITIONS)”.

K. STANDARD DRAWINGS

The following MoDOT Standard Plans shall be used to supplement the construction
plans. The latest version of these standard drawings can be found on MoDOT’s website at
http://www.modot.org/business/standards_and_specs/currentstandardplans.htm

Standard No. Drawing Title
616.10 Temporary Traffic Control Devices
620.00 Pavement Marking
620.10 Temporary Pavement Markings

L. PAVEMENT REPAIRS

This bid item is to make repairs to areas with failing subgrade. The existing area
shall be sawcut full depth in a rectangular shape in locations designated by the engineer.
The pavement and subgrade shall be excavated to a depth of one foot. The excavated
material shall be disposed of off-site. The material shall be replaced onto non-frozen
ground with 6 inches of compacted 3” minus quarry limestone, and then covered with two
3” layers of compacted Bituminous Base, BP-1, or BP-2 asphalt. This item must be finished
prior to final overlay. Areas more than 25 square yards shall have the top asphalt layer
placed with a paver and compacted with a drum type roller. Any aggregate or asphalt layer
compacted with a plate compactor shall not exceed 3”. Repaired area shall match the
surrounding pavement with no more than 2" differential. Measurement for this item will be
to the nearest square yard for each patch area. Material used to construct a 45° angle at
the pavement edge shall be incidental to the final top surface area. See Standard Drawing
in these specifications. Payment shall be per the unit bid price and shall include all labor,
material, equipment, and mobilization to perform the above described repairs for each
individual road project.
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REVISIONS TO MODOT STANDARD SPECIFICATIONS

Rev. 9/21/16

Modifications to the 2016 Missouri Standard Specifications for Highway Construction shall be as listed herein.

SECTION 102
BIDDING REQUIREMENTS AND CONDITIONS

All references to submitting electronic bids in Section 102 shall be deleted. Please refer to the ““Bid Notice™ for
directions to submit bids on County projects.

Delete Section 102.3 Bidding — in its entirety and replace it with the following:

102.3 Bidding Documents. Upon request, the County will furnish the bidding documents to the prospective bidder. These
documents will generally be available on the County’s website for download and viewing. All prospective bidders must
complete the registration form titled “PLAN HOLDER CONTACT INFORMATION” to be eligible to bid on the project
and in order to receive updated notices. The documents will state the location, description and requirements of the
contemplated construction and will show the estimate of the various quantities and kinds of work to be performed or
material to be furnished, and will have a schedule of items for which unit bid prices are invited. The bidding documents
will state the time in which the work shall be completed, the amount of the bid guaranty, and the date, time and place of
the opening of bids.

102.3.1 All papers bound with or attached to or referenced in the bidding documents are considered a part thereof and
must not be detached or altered when the bid is submitted.

102.3.2 If applicable, the prospective bidder will be required to pay the Commission the sum stated in the notice of bid
opening for each copy of a project's bidding documents. The Missouri Standard Specifications for Highway Construction,
Missouri Standard Plans for Highway Construction, including all revisions of these documents, and other items
referenced in the bidding documents, whether attached or not, will be considered a part of the bid. A prospective bidder
will be expected to separately purchase or have access to the current edition of the Missouri Standard Specifications for
Highway Construction and the Missouri Standard Plans for Highway Construction, including all revisions of these
documents.

102.3.3 It will be conclusively presumed that all of the bidding documents are in the bidder’s possession and that these
documents have been reviewed and used by the bidder in the preparation of any bid submitted. The effective dates of the
General Provision & Supplemental Specifications and the Supplemental Plans for Highway Construction will be specified
in the contract documents. A copy of the latest version of these documents is available on MoDOT’s web site.

Delete Section 102.7 Preparation of Bidding Documents — in its entirety and replace it with the following:

102.7 Preparation of Bidding Documents. All bids shall be properly signed, sealed and submitted in accordance with
Sec 102.10. Each bidder shall specify in the bid, in figures, a unit price for each of the separate items listed in the bidding
documents, except a unit price entry will not be necessary for those items having a quantity of one and only the amount
for that item need be entered. Zero will be considered a valid bid. The bidder shall not enter zero in any "Unit Price" field
unless zero is the intended bid for that item. A unit price left blank, with or without an extension, other than items having
a quantity of one, will be considered as zero by the Commission. In case of alternate items, unit prices shall be entered
for only one alternate, unless otherwise specified in the bidding documents. A unit price shall not exceed two decimal
places. Bids shall not contain interlineations, alterations or erasures except as noted in Sec 102.7.1. The bidder shall show
the products of the respective unit prices and quantities in the amount column provided for that purpose. The extension
of each line item shall be rounded to the nearest second decimal place value, with half cents rounded up. These extensions
shall be totaled and in case of errors or discrepancies in extensions, the unit prices shall govern. All entries in the bid shall
be in ink or typewritten. If, in the sole discretion of the engineer, an obvious and apparent clerical error exists in the unit
price listed for an item due to a misplaced decimal, but the extension appears to be correct and as intended in all respects,
the engineer may correct the unit price bid in accordance with the extension listed. All errors in extensions or totals will
be corrected by the engineer and such corrected extensions and totals will be used in comparing bids.
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102.7.1 A bidder may alter or correct a unit price, lump sum bid or extension entered on the paper bid form or the
computer-generated itemized paper bid form by crossing out the figure with ink and entering a new unit price, lump sum
bid or extension above or below in ink, with the bidder’s initials.

102.7.2 A bidder may submit a separate bid on any or all projects, except that bids shall be submitted for all projects in a
required combination. Bidders not having the ability to simultaneously execute all contracts for bids submitted during a
bid opening may state, in one of the bids, the maximum total value of contract awards the bidder is willing to accept for
that bid opening. Only one statement of “Maximum Monetary Value of Awards Accepted this Bid Opening” shall be
completed per bid opening. In the event a bidder submits multiple statements of maximum award, the lowest value stated
will be used. The Commission reserves the right to select and award the combination of bids, not exceeding this maximum,
that will be to the best interest of the State, provided these bids are in conformance with the requests for bids. Any
corrected bid that exceeds the lowest specified maximum award may be declared non-responsive.

102.7.3 The bid of an individual, including those doing business under a fictitious name, shall include the signature and
address of the individual. The signature shall be exactly the same as that appearing on the contractor questionnaire.

102.7.4 The bid by a partnership or joint venture, including individuals doing business under fictitious names or
corporations, shall be executed by at least one of the partners followed by the title "Partner” or one of the joint venturers
followed by the title "Joint Venturer" and the business address of the partnership or joint venturer shown. The true legal
name and address of each partner and joint venturer shall also be shown and shall appear exactly the same as that shown
on the contractor questionnaire.

102.7.5 The bid by a corporation, whether acting alone or as a joint venturer, shall show the address and name of the
corporation exactly as shown on the contractor questionnaire, and shall include the signature or digital ID and title of a
person authorized by its board of directors to bind the corporation.

102.7.6 Each bidder shall submit with each bid a sworn statement, executed by or on behalf of the bidder to whom a
contract may be awarded, certifying that the bidder has not, either directly or indirectly, entered into any agreement,
participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with the
bid or any contract that may result from its acceptance.

102.7.7 A bid will not be accepted or considered if the bid is the product of collusion among bidders, if the bidder is
disqualified or determined not responsible or if the bid is irregular in accordance with Sec 102.8.

Delete Section 102.9 Bid Guaranty — in its entirety. (See Section 11 of the “Instructions and Notices to Contractors™ in the
bid documents)

Delete Section 102.11.1 in its entirety.

SECTION 105
CONTROL OF WORK

Delete Section 105.1- Authority and Duties of Commission in Contract Administration - items (a) through (h) that
pertain exclusively to MoDOT and not to the County of Jefferson.

Revise 105.4 - Coordination of Contract Documents. - such that the governing ranking will be as follows:

@ Job Special Provisions

(b) Project Specific Drawings

(c) General Provisions

(d) Revisions to MoDOT Standard Specifications
(e) General Special Provisions

)] Supplemental Specifications

(9) Standard Specifications

(h) Standard Drawings

M Bid Items or Quantities

In case of discrepancies, calculated dimensions will govern over scaled dimensions.
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SECTION 107
LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

If a Corps of Engineers 404 Permit or Department of Natural Resources Section 401 permit is applicable for a project,
then the permit requirements and conditions will prevail over Section 107.10.

SECTION 109
MEASUREMENT AND PAYMENT

Delete Section 109.9.1.2 of Division 109.9 - Retained Percentage - in its entirety.
Delete Section 109.14 — Price Adjustment for Fuel - in its entirety.

SECTION 201
CLEARING AND GRUBBING

Add the following to Section 201.2.2.1 Clearing:

(e) All branches hanging lower than 18 feet above the finish roadway surface shall be removed over all lanes of traffic,
including up to 3 feet outside the traveled edge of pavement.

SECTION 203
ROADWAY AND DRAINAGE EXCAVATION,
EMBANKMENT AND COMPACTION

Modify Section 203.3.1 of Section 203.3 — Borrow — as follows:

Replace the first sentence with the following: Borrow will consist of approved material required for the construction of
embankment or for other portions of the work, and shall be obtained from borrow areas shown on the plans, from areas
designated by the engineer, or from other approved sources.

Modify Section 203.4 as follows:

Delete the reference in Section 203.4.1 that states, “Finishing by hand methods will not be required,...”: Replace with the
following:

Hand raking or fine grading by mechanical means of the disturbed areas shall be required to remove debris and stones.
The soil shall be tilled to a depth of 4” and graded to a reasonably smooth surface. All brush, weeds, excess mud and silt,
or other debris shall be removed from culverts and channels within the scope of the work in accordance with Sec 104.11.2,
even if such structures are used in place.

Replace Section 203.4.1.1 with the following:

Field Stone. Before final project acceptance, the removal and disposal requirements of all loose field stones shall be
guided by the following table:

o ....... location-limits Limits Maximum Stone Size
! Residential and business where lawns are | All disturbed areas Relatively free of stones — %”
i maintained maximum

Foreslopes, roadside ditches and backslopes outside - Right of way 1” maximum

of maintained lawn areas :
: Rock cut sections ¢ All disturbed areas ¢ As directed by the Engineer
SECTION 206

EXCAVATION FOR STRUCTURES
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Replace Section 206.5.2 — with the following: “Final measurement of Class 3 Excavation for pipe culverts, utilities,
retrofit pipe culverts, drop inlets or manholes will be made to reflect the actual computed quantity established from field
measurements. The plan quantities were estimated based on the random boring data and visual observations of the adjacent
existing ditch lines. The revision or correction will be computed and added to or deducted from the contract quantity.
Measurement of Class 3 Excavation will be made to the nearest cubic yard for each structure of that volume of material
actually removed from within the area bounded by vertical planes of 12 inch minimum to 18 inches maximum outside of
the outer walls of the structure. The upper limits of the volume measured, will be the existing ground line, or the lower
limits of the roadway excavation, whichever is lower. The lower limits of the volume measured will include excavation
necessary for pipe bedding.

SECTION 304
BASES AND AGGREGATE SURFACES

Delete Section 304.3.5 - Substitutions for Aggregate Base - in its entirety.

Modify Section 304.5 — Method of Measurement — as follows:
Final measurement of the completed aggregate base course will be based on actual field measurements to the nearest
square yard.

Replace Section 304.6 - Basis of Payment — with the following: “The accepted quantities of aggregate base course of the
thickness and type specified will be paid for at the contract unit price for each of the pay items included in the contract.
Payment will be considered full compensation for water used in performing this work.”

SECTION 401
PLANT MIX BITUMINOUS BASE AND PAVEMENT

Section 401.4 Job Mix Formula — The County may waive submission of representative mixture samples. The Contractor,
at the time he submits his job mix formula, shall request in writing whether samples are required. The County will respond
in writing and if samples are required, they shall be submitted within ten working days of receipt of the County’s letter.
Section 401.4.1 Mixture Design — Modify this paragraph as follows:

The mix design shall be submitted to the County for approval at least seven (7) days prior to mixture production. A mix
design shall be submitted for all County projects. The composition of the mixture shall conform to the following limits
by weight:

Total Mineral Aggregate 94.0-96.5 %
Asphalt Binder 3.5-6.0 %

Add the following item to Section 401.4.2 — Required Information:
() Unit weight of combined mixture.

Modify Section 401.4.3 Mixture Approval so that “the County” is substituted where it presently reads “Construction and
Materials”.

Delete Section 401.5.2 Substitutions - in its entirety.

Delete Section 401.6 Field Laboratory — in its entirety.

Delete Section 401.7.1 and replace with the following:

401.7.1 Weather Limitations. Bituminous mixtures shall not be placed (1) when either the air temperature or the
temperature of the surface on which the mixture is to placed is below 40 F (5 C), (2) on any wet or frozen surface, or (3)

when weather conditions prevent the proper handling or finishing of the mixture. Temperatures are to be obtained in
accordance with MoDOT Test Method TM20.
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If a rainfall event occurs (with rain duration lasting more than 5 min.) before 10am on any given workday, then paving
operation shall be cancelled for the balance of that workday and the contractor is not charged for the workday. Once a
rainfall event begins the contractor is to immediately shut down plant mix operation. No pavement materials will be
accepted at the construction site until further notice from engineer. At the contractor’s request, the engineer may waive
these requirements on an individual basis.

401.7.5.1 Irregularities. Add a sentence preceding the sentence “The outside edge alignment shall be uniform” as follows:
The outside edges of the pavement shall be constructed to an angle of approximately 45 degrees with the surface of the
roadbed and rolled with a hand roller for a smooth appearance.

Replace Section 401.8 Quality Control with the following:

The Contractor shall maintain equipment and qualified personnel or retain the services of a qualified testing laboratory to
perform QC field inspection, sampling and testing in accordance with applicable portions of Section 403. The testing
service shall be a firm different than the one retained by the County for testing services on that project. The Contractor
shall notify the Engineer at the preconstruction meeting who he intends to use for testing services, the name of a contact
person and his or her telephone number. A proposed third party testing service for dispute resolution shall be included
with the mix design submittal.

Replace the last sentence in Section 401.8.4 Pavement Testing with the following:

The Contractor shall restore the surface from which samples have been taken immediately with the mixture under
production or with a non-shrink concrete grout. A cold patch mixture will not be acceptable.

Replace Section 401.13 Method of Measurement with the following:
Measurement will be in accordance with Sec 403.22 and as modified by the job special provisions.

SECTION 402
PLANT MIX BITUMINOUS SURFACE LEVELING

Delete Section 402.2.2 — in its entirety.

Add the following sentence to the beginning of Section 402.3 Composition of Mixture:

Mixture shall meet the requirements of the asphalt type specified in the contract and/or bidding documents.
Section 402.4 — Replace with the following:

402.4 Job Mix Formula. The mixture shall be in accordance with Sec 401.4 and shall conform to the following limits by
weight:

Total Mineral Aggregate 92.0-96.5 %
Asphalt Binder 3.5-8.0%

Delete Section 402.9 - in its entirety.

SECTION 403
ASPHALTIC CONCRETE PAVEMENT

Delete Section 403.4.1 — in its entirety.
Replace “Construction and Materials” in Section 403.4.3 with “the Engineer”.

Section 403.6 — Delete the first sentence in its entirety. Revise the fourth sentence to read: “The gyratory compactor shall
be one from MoDOT’s Construction and Materials approved list.”

Delete Section 403.10.2 Substitutions — in its entirety.
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Section 403.11.1 Field Mix Redesign — Replace “Central Laboratory” with “Engineer”.

Section 403.11.1.1 Approval — replace “Construction and Materials” with “the Engineer”. Delete the second sentence in
this section.

Modify the first sentence of 403.17.1 Quality Control Operations — to read “The Contractor shall maintain or retain
equipment and qualified personnel to perform all QC field inspection, sampling and testing as required by this
specification.” Add the following sentence: “The personnel, if from an independent testing laboratory, shall be different
than the company retained by the County for QC purposes.”

Section 403.17.2 Bituminous Quality Control Plan — Change “Construction and Materials” to “the Engineer”.

Revise the last sentence of 403.22.4.2 Surface Restoration to read: “If bituminous construction has been completed, the
surface from which samples have been taken shall be restored within 48 hours with an approved commercial mixture or
with an approved non-shrink concrete grout. Cold mix is not an acceptable patch.

Delete Sections 403.23.5 through 403.23.7.3 inclusive.

SECTION 407
TACK COAT

Add Section 407.4.1.1 Weather Limitations. Tack coat shall not be applied when either the air temperature or the
temperature of the surface to be tacked is below 40 F. Temperatures are to be obtained in accordance with MoDOT Test
Method TM20.

SECTION 408
PRIME COAT

Add Section 408.4.1.1 Weather Limitations. Bituminous material shall not be applied (1) when either the air temperature
or the temperature of the surface to be primed is below 60 F or (2) when weather conditions prevent the proper construction
of the prime coat. Temperatures are to be obtained in accordance with MoDOT Test Method TM20.

SECTION 413
SURFACE TREATMENTS

Replace “Construction and Materials” in Section 413.30.3 with “the Engineer”.

Replace “Construction and Materials” in Section 413.30.3.1 with “the Engineer”.

Revise Section 413.30.6.1 as follows: Quality Control Operations. Quality control shall be conducted in accordance
with Sec 403.17 as modified herein by the “REVISIONS TO MODOT STANDARD SPECIFICATIONS”, except as

follows.

SECTION 501
CONCRETE

Section 501.3 Mix Design. — Change the last sentence to read:

“The Contractor may be required to submit representative samples of each ingredient to the Engineer for laboratory
testing.”

Revise Section 501.8.2 (e), the fifth sentence, “The Engineer may allow the use of the test concrete for appropriate
incidental construction”, shall be deleted. In its place add the following sentence — “Test concrete shall not be used in
construction”.

Revise Section 501.8.10 to delete the Type 1 field laboratory at the proportioning plant.
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SECTION 502

PORTLAND CEMENT CONCRETE BASE AND PAVEMENT

Delete Section 502.3.7 - in its entirety.

Revise the first sentence in Section 502.11.1 to read, “Prior to approval of concrete mix designs by the engineer, the
contractor shall submit a QCP to the County.”

Delete Section 502.15.3 Smoothness Adjustment — in its entirety.

Delete Section 502.15.3.1 Incentives — in its entirety.

Table I shall be revised so that “Percent of Contract Price” does not exceed 100.

Delete Sections 502.15.6 Width, 502.15.7 Pay Factors, and 502.15.11 PWL Determination Table in their entirety.

SECTION 601
FIELD LABORATORIES

Delete this Section in its entirety.

SECTION 603
WATER LINE INSTALLATION

Revise Section 603.2 - Material. To include the following sentence after the table:

Materials other than those shown may be specified by the Engineer and shall meet AWWA, ASTM, ANSI and NSF
specifications.

Revise Section 603.3.4 - Abandoned Water Mains. To include the following at the end of this section:

8” and larger abandoned water mains remaining under the completed road and or shoulder shall be abandoned by grout
filling the line. Grout shall consist of Mortar for Grout as specified in Section 1066. The cost of the grout, plugs, labor,
fuel and equipment shall be included in the lump sum unit cost for “Removal of Improvements”. Smaller watermains
shall be abandoned as noted above by capping and covering the cap with concrete. P\VC watermains may be capped with
caps made of the same material, glued in place.

SECTION 605
UNDERDRAINAGE

Delete Sections 605.10.2.5 through 605.10.2.5.3 in their entirety. Video inspection of edge drains will not be required.

SECTION 620

PAVEMENT MARKING

Replace the second through fourth sentences of Section 620.2.3.1, with “The engineer will visually inspect the
pavement markings for reflectivity. The inspection will take place no sooner than seven days after application. The
contractor may clean any pavement markings at the contractor’s expense prior to the visual reflectivity inspection.

Replace Section 620.2.4.1 with the following:

620.2.4.1 Retroreflectivity inspection will be performed visually. Spotty or lack of reflectivity when driven during a
nighttime visual inspection will be cause for reapplying the pavement marking at no additional cost to the County.

Revised Section 620.10.5.1 to read:

Final measurements of pavement markings of the type specified will be based on actual field measurements to the nearest
lineal foot. Revisions or corrections will be computed and added or deducted from the contract quantity.

SECTION 622
PAVEMENT AND BRIDGE SURFACE REMOVAL AND TEXTURING
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Revised Section 622.10.4 to read:

Final measurements of coldmilling of the type specified will be based on actual field measurements to the limits shown
on the plans or as directed by the Engineer, and computed the nearest square yard. Revisions or corrections will be
computed and added or deducted from the contract quantity.

SECTION 627
CONTRACTOR SURVEYING AND STAKING
Add the following to the end of Section 627.2.1:

In addition, the Contractor shall protect and carefully preserve all official survey monuments, property marks, section
markers and Geological Survey Monuments, or other similar monuments. The Contractor shall notify the Engineer of the
presence of any such survey or property monuments as soon as they are discovered.

Revised Section 627.2.3 to read:

The project will generally have set control points with known coordinates provided by the design consultant. The engineer
will furnish all coordinate data to lay out the job and locate benchmarks as shown on the plans. Except as specified herein,
the contractor shall provide all other staking, including but not limited to, centerline stakes, right of way stakes, additional
lines, connections, ramps, slope stakes, grade stakes, construction benchmarks and reference stakes locating all drainage,
roadway and bridge structures, and utilities necessary for the successful prosecution of the work. Centerline staking shall
be done before construction begins and shall be established at all Pls, PCs, PTs and at 100 foot intervals within the
proposed project limits, including any temporary transition lengths outside the projects limits. Right of way staking shall
be a maximum of 200 feet apart on tangents, at angle changes in the right of way and a maximum of 50 feet apart in
horizontal curves, on both sides of the road, at all parcel property lines, and shall be done at the initial start of the project
to facilitate relocation of utilities. Right of way stakes shall indicate cuts and fills to final grade for help in determination
of utility placement. The contractor shall maintain construction stakes for the duration of the project at no additional cost
to the County. All alignment control established by the contractor shall be referenced, and a copy of the references shall
be furnished to the engineer.

Revised Section 627.2.4 to read:

Any surveying or measurements necessary for computing pay quantities, except for earthwork pay items which quantities
are based on cross sections measurements, will be performed by the engineer. The contractor shall notify the engineer at
least two working days prior to disturbing any areas used to calculate pay items.

Earthwork pay items which quantities are based on cross section measurements shall have “before” and “after” cross
sections performed by the contractor. The contractor shall notify the engineer prior to surveying the cross sections so that
a field representative, designated by the engineer, can be present to witness and record and/or verify the readings. The
contractor shall cooperate with the designated field representative in coordinating the surveying activities.

Add the following to the end of Section 627.4:

Should it be necessary to disturb any survey or property monument (grading, install structure), a Missouri Professional
licensed surveyor shall witness and reference their location, and reset such monument after construction work is
completed and before final acceptance of project. The cost to protect, preserve and provide any surveying work to reset
survey or property monuments will not be paid for separately, but shall be considered as included in the cost of the
project, and no additional compensation shall be allowed.

SECTION 703
CONCRETE MASONRY CONSTRUCTION

Add a sentence to the end of Section 703.3.8 -Surface Sealing for Concrete — that reads: “Surface sealing shall not be
applied until after all defects in the bridge deck surface have been patched per the Engineer’s requirements.”

66



Romaine Creek Road - Pavement Preservation Jefferson County, MO

SECTION 706
REINFORCING STEEL FOR CONCRETE STRUCTURES

Delete the last sentence in Section 706.2.2 that allows flame cutting of uncoated reinforcement. Reinforcement shall be
saw cut or sheared.

Delete the sentences in Section 706.3.1 that reads: “For bridge decks and top slabs of culverts, bars in the top mat shall
be tied at all intersections except where spacing is less than or equal to 12 inches in each direction, in which case alternate
intersections shall be tied. At other locations, the bars shall be firmly tied at alternate crossings or closer.” Replace this
sentence with: “All reinforcement, including superstructure and substructure, shall be tied at 100% of crossing locations.”

SECTION 712
STRUCTURAL STEEL CONSTRUCTION

Delete the sentence in Section 712.3 that reads: “Any material that has become bent shall be straightened before being
assembled or shall be replaced, if necessary.” Replace it with the following: “Any material that has become bent from the
intended shape shall be replaced at no cost to the County.”

SECTION 720
MECHANICALLY STABILIZED EARTH WALL SYSTEMS

Delete Section 720.3.1 - in its entirety and replace with the following:

The Contractor shall submit product information on the type of mechanically stabilized earth wall system he is proposing.
The wall shall be in conformance with the Plans and Job Special Provisions. Shop drawings and design calculations shall
be submitted and shall be signed and sealed by a Professional Engineer registered in the state of Missouri.

SECTION 724
PIPE CULVERTS

Revise Section 724.3.1 to read:

Inspection of pipe and pipe placement will be performed visually by the County during construction.

Delete Sections 724.3.2, 724.3.3, 724.3.4, 724.3.4.1, 724.3.5, 724.3.6, 724.3.7, 724.3.8, and 724.3.9.

Revise Section 724.4.1 to read:

Final measurements of pipe culverts of the type specified will be based on actual field measurements to the nearest lineal

foot along the geometric center of the pipe. Revisions or corrections will be computed and added or deducted from the
contract quantity.

SECTION 725
METAL PIPE AND PIPE ARCH CULVERTS

Revise Section 725.4 to read:

Backfill material for metal culverts shall consist of crushed stone.

Revise Section 725.4.1 to read:

Crushed stone shall consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B. For all pipe

culverts under roadways or sidewalks crushed stone backfill shall be used for full depth of the trench, and to the subgrade
of the road, and to a point two feet on either side of the pavement width. For backfill under grass areas, the granular
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backfill shall be brought to one foot above the top of the pipe, then completed with earthen backfill to the required grade.
Bedding material shall be the same as that specified above for backfill.

SECTION 726
RIGID PIPE CULVERTS

Delete Section 726.1.2.
Modify the sixth sentence in Section 726.3.1 to read:

All joints shall be sealed with an approved plastic compound, tubular joint seal, an external wrap, cement mortar or other
approved methods to create a soil tight condition.

Modify 726.3.2 Bedding to read:

Bedding for reinforced concrete pipe shall consist of a mixture of stone in accordance with Section 1009, Grade 4,
Gradation B.

Section 726.3.4 - Insert the following after the second sentence:

For all pipe culverts under roadways or sidewalks crushed stone backfill, meeting the requirements of Section 1009, Grade
4, Gradation B, shall be used for full depth of the trench, and to the subgrade of the road, and to a point two feet on either
side of the pavement width. For backfill under grass areas, the granular backfill shall be brought to one foot above the top
of the pipe, then completed with earthen backfill to the required grade.

SECTION 727
STRUCTURAL PLATE PIPE AND STRUCTURAL PLATE PIPE-ARCH CULVERTS

Delete 727.3.3 Bedding and Backfill material and replace with the following:

727.3.3 Bedding and Backfill Material. Bedding for structural plate pipe and structural plate pipe-arch culverts shall
consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B, except if rock is encountered, the
trench shall be excavated to a minimum depth of 8 inches below the bottom of the culvert.

Delete Section 727.3.4.1 and Section 727.3.4.2 and replace with the following:

Backfill shall be with crushed stone consisting of a mixture of stone in accordance with Section 1009, Grade 4,
Gradation B. Stone backfill shall be used for full depth of the trench, and to the subgrade of the road, and to a point two
feet on either side of the pavement width. Layers of backfill shall be carefully tamped in place and shall be kept at
approximately the same elevation on opposite sides of the structure at all times during the progress of work in order to
equalize the loading.

SECTION 731
PRECAST REINFORCED CONCRETE MANHOLES AND DROP INLETS

Revise Section 731.4.1 to read:

Final measurements of precast concrete manholes and drop inlets will be based on actual field measurements to the nearest
lineal foot along the geometric center of the manhole/drop inlet. Revisions or corrections will be computed and added or
deducted from the contract quantity. The depth of the structure will be the vertical distance from the top of the uppermost
precast section to the invert flowline.

SECTION 732
FLARED END SECTIONS

Delete the second sentence in Section 732.5 that reads:
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When two different diameters of pipe are shown on the plans for a given location for Group B or Group C pipe, the
contract unit price for the flared end section or safety slope end section that would be required for the larger diameter pipe
will be used for payment purposes.

SECTION 801
LIME AND FERTILIZER

Revise the third sentence in Section 801.4.1 to read:
The soil shall be thoroughly broken up, worked, tilled and loosened to a minimum depth of 4 inches.
Revise the second sentence of 801.4.2 to read:

After application, the lime and fertilizer shall be thoroughly mixed into the soil to a minimum depth of 4 inches, except
when applied hydraulically on slopes steeper than 2:1.

SECTION 802
MULCHING

Add the following to Section 802.1 Description.:

If a specified stabilization covering is not indicated in the contract, mulch overspray shall be applied over rocky type soils.
In all other cases the contractor shall have the options of mulch overspray, embedment, or other methods as approved by
the engineer.

SECTION 803
SODDING

Add the following to Section 803.3 Construction Requirements:

Sodding placed at the downstream end of a flared end section or the downstream end of a pipe without a flared end section
shall be securely fastened with metal clips. The sod shall be placed slightly lower than the flowline of the flared end
section or the flowline of the culvert. Sod washed away by flows through the culvert shall be cleaned up, disposed of and
replaced by the Contractor at no additional charge to the County.

SECTION 804
TOPSOIL

Add Section 804.3.3 The Contractor shall be responsible for obtaining all necessary permits for removal of topsoil from
an area. This shall include but not be limited to land disturbance, stormwater discharge, endangered species, farmland
protection, wetlands, hazardous waste and cultural resources. Contact agencies for most of these are listed on MoDOT’s
website under Local Public Agency Manual.

SECTION 805
SEEDING

Revised the following under Section 805.3 Construction Requirements:

805.3.1 The seedbed shall be prepared in accordance with Sec 801. Seeding shall be done before the seedbed becomes
eroded. Seed shall be uniformly applied at no less than the rates specified in the contract provisions. If no seeding rates
are shown in the contract documents, the following seeding and fertilizing rates shall be used:

(pure live seed per acre) (based on pure nutrients, no filler)
Tall Fescue 60% 120 lbs per acre Nitrogen 80 Ibs per acre
Orchard Grass  20% 40 Ibs per acre Phosphoric Acid 80 Ibs per acre
Annual Rye 20% 40 Ibs per acre Potash 80 Ibs per acre

Total 200 Ibs per acre Total 240 Ibs per acre

Revise 805.3.2 to read:
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805.3.2 Disturbed areas outside of authorized construction limits shall be seeded at the contractor’s expense, unless such
disturbed areas are adjacent to the construction limits and caused by utility relocation/adjustment work. Disturbed areas
caused by such utility work shall be prepared and seeded as directed by the Engineer.

Add Section 805.3.4:

805.3.4 Seeding application methods shall be as follows:

Drop seeding shall only be allowed in small disturbed areas as approved by the engineer; Drill seeding shall be allowed
for flat areas and slopes up to 3(H):1(V); and

Hydro seeding shall be required on slopes 3(H):1(V) or steeper.

Revise Section 805.4 to read:

805.4 Acceptance. Acceptance of permanent seeding will be made when seeded disturbed areas meet the requirements
for final stabilization as defined as a minimum uniform 70% perennial vegetative cover over disturbed land areas.
Inspection for acceptance will be made within 60 days after seeding excluding seeding dates that fall between September
30 and March 1. Seeding that occurs between September 30 and March 1 will be inspected no earlier than May 1.

SECTION 806
POLLUTION, EROSION AND SEDIMENT CONTROL

Revise 806.4.4 to read as follows:

Erosion control features shall be in place prior to any clearing and grubbing of the construction site. Additional erosion
control features may need to be installed as the project continues and problem areas become exposed. Until the site is
stabilized, all erosion and sedimentation control BMPs must be maintained properly. Maintenance must include
inspections of all erosion and sedimentation control BMPs after each rainfall event and on a weekly basis. A written
inspection report by the contractor shall be submitted to the engineer after every inspection. The report shall state a
summary of the site conditions, status of the erosion and sediment control BMPs, date, time and name of inspector. The
Contractor shall maintain all erosion control features by removing silt buildup so that the erosion control feature is fully
effective. Any erosion control features knocked down during construction shall be reinstalled at no additional cost to the
County.

Add a paragraph to 806.80.3 as follows:

The Contractor shall maintain the temporary pipes throughout the length of the project. Pipes, backfill and road surface
washed out shall be replaced at no additional cost to the County.

Add the following sentence to 806.100.2.2:
The Contractor shall maintain the temporary stream crossing throughout the length of the project. Pipes, backfill and
road surface washed out shall be replaced at no additional cost to the County.

END OF “REVISIONS TO MODOT STANDARD SPECIFICATIONS”
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DRAWING NO. 5
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413320 ULTRATHIN BONDED WEARING SURFACE, TYPE C - NOVACHIP
AREA AREA
TATION TO STATION | ROADWAY WIDTH | LOCATION / REMARK
STATION TO STATIO 0 OCATION / S s 5QYD)
0+00 82450 25 Project Limits to New 206,250 22,916.7
Bridge
85+00 144450 25 New Bridge to 148,750 16,527.8
Saline/Konert Int
144450 | 145+50 75 Saline/Konert 7,500 833.3
Intersection
145450 | 186+75 25 Saline/Konert Int to 103,125 11,458.3
Bridge
187490 | 203+50 25 Bridge to Project 39,000 43333
Limits
TOTAL 504,625 56,069.4
4135000 BITUMINOUS PAVEMENT CRACK SEALING
ROADWAY LOCATION / QUANTITY
STATION | STATION enen R EMARKS ceeT Notes
Project Limits to
0+00 82+50 8,250 New Bridge 8,250
New Bridge to Assume 1.5' of Crack Sealing
85+00 186+75 10,175 Bridge 10,175 per Linear Foot of Roadway
Bridge to Project
187490 | 203+50 1,560 Limits 1,560
Total 29978 | (8,250+10,175+1,560)*1.5
4019905 FULL DPTH PAVEMENT REPAIR (REMOVAL AND REPLACEMENT)
AREA
AREA AREA
STATION TO STATION W|FDTTH LOCATION / REMARKS sarm 5QYD)
SB LANE @ SALINE
145419 | 146+10 13 NTERSECTION 1105 122.8
NB LANE @ KONERT
145419 | 145453 15 NTERSECTION 510 56.7
TOTAL 179.4
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6224010 MODIFIED COLDMILLING (DEPTH TRANSITIONS)
STATION TO ROADWAY ROADWAY LOCATION / QUANTITY
STATION LENGTH - FT WIDTH - FT REMARKS SQ. YD.
MILLING DEPTH TAPER0" TO 1/2"
203+50 | 203+43 7 25 PROJECT LIMITS 19.4
192+15 191+37 78 7 CALEB CROSSING 60.7
188+00 187+93 7 25 BRIDGE 194
186+75 | 186+58 7 25 BRIDGE 19.4
145+10 | 144+50 60 7 SALINE RD 46.7
145+50 | 144+60 90 7 KONERT RD 70.0
135+80 134+75 105 7 ROMAINE SPRING 81.7
128+50 | 127+58 92 7 CRIMSON OAK 71.6
104+75 104+50 50 7 E. ROMAINE 38.9
85+07 85+00 7 25 BRIDGE 19.4
82+57 82+50 7 25 BRIDGE 194
0+07 0+00 7 35 PROEIJCT LIMITS 27.2
TOTAL 494
6269903 MILLED EDGELINE RUMBLE STRIP 6"X7 1/2"
STATION TO STATION DIRECTION LANES NO. OF SKIPS* MILLED STRIP
0+00 203+50 NB 1 30 18550
203+50 0+00 SB 1 48 17470
* See Station Sheets for Skip Locations TOTAL 36020

620600B 4" WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT
STATION TO STATION DIRECTION LANES NO. OF SKIPS* WHITE PAINT (LF)
0+00 203+50 NB 1 3 20053
203+50 0+00 SB 1 2 20038
* See Station Sheets for Skip Locations TOTAL 40091
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6206001B 4" YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT
STATION TO STATION DIRECTION LANES NO. OF SKIPS* WHITE PAINT (LF)
0+00 203450 NB 1 3 19978
203450 0+00 SB 1 3 19978
* See Station Sheets for Skip Locations TOTAL 39956
6206124 24" SOLID WHITE STOP BAR
STATION DIRECTION NOTES LENGTH
0+00 L SB ROCK CREEK 14
104+50R NB E. ROMAINE CREEK 14
144450 R NB KONERT 14
145+25 SB SALINE 14
TOTAL 56
6208065 TEMPORARY RAISED PAVEMENT MARKERS
ROADWAY QUANTITY
STATION TO STATION LENGTH LOCATION / REMARKS EA
0+00 203450 20350 PLACED EVERY 40' 509
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Romaine Creek Road - Pavement Preservation

Jefferson County, MO

TRAFFIC CONTROL SIGNS
TOTAL
LGD# SIGN SIZE (IN) |QUANTITY AREA DESCRIPTION

(SQFT)
2 W20-1 |48X48 7 112|ROAD WORK AHEAD
3 W3-5 48X 48 2 32|REDUCED SPEED AHEAD
4 R2-1 36X 48 2 24(SPEED LIMIT(20)
54 G23-1 (36X 12 2 6|WORK ZONE (PLAQUE)
7 W20-4 148X 48 2 32|ONE LANEROAD AHEAD
8 W20-7A (48X 48 2 32|FLAGGER (SYMBOL)
26 G20-2 (36X 18 5 22.5[END ROAD WORK

260.5 TOTALS
NOTES:

1>  DOVERNIGHT LANE CLOSURES WILL NOT BE ALLOWED.

2> SIGNS 4,7,8,54 SHALL BE MOVED WITH PAVING/MILLING OPERATION C(INCIDENTALD.

3> SPEED LIMIT SHALL REMAIN NORMAL OUTSIDE OF MOVING OPERATION IF NO OTHER WORK EXISTS .

ROMAINE CREEK ROAD
PAVEMENT PRESERVATION

STP-3472 (604>

PUBLIC WORKS DEPT.
JEFFERSON COUNTY, MO

TRAFFIC CONTROL

DRAWN BY:

CHKD. BY:

DATE:

7/8/2016
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Romaine Creek Road - Pavement Prese@n_'_

Jefferson County, MO

() ~

R

(1) =

-~

‘ Ao
BUFFER SPACE

?

'

BUFFER SPACE

P P
@@9@®@J

NOTES:

A CMS MAY BE USED IN ADDITION TO THIS SIGNING.
PROVIDE SIGNS ON LEFT AND RIGHT SIDE OF DIVIDED HIGHWAYS.
s16NS (3). (4). @9 AND 64 NOT NEEDED IF CLOSURE 1S LOCATED
IN THE LIMITS OF AN ACTIVITY AREA WHERE AN APPROPRIATE
SPEED LIMIT, EITHER NORMAL OR REDUCED. 1S ESTABLISHED.

SIGN NOT NEEDED IF CLOSURE IS LOCATED WITHIN THE LIMITS
OF ANTACTIVITY AREA WHERE ANOTHER SIGN@IS ALREADY USED.

SEE FIGURE 616.1.2 FOR SIGN SPACING.

Temporary Road Closure 114
Figure 616.0.3
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Jefferson County, MO

100" TAPER
..' 5 DEVICE MINIMUM

.I

7

|

i

wl

Vo

NOTES:

ONLY APPLICABLE WHEN WORK
WITHIN THE CLEAR ZONE.

Is
PROVIDE SIGNS ON LEFT AND RIGHT
SIDES OF DIVIDED HIGHWAYS.

SEE FIGURE ©616.71.2 FOR SIGN
SPACING.

NOTES:

PROVIDE SIGNS ON LEFT AND RIGHT SIDES OF

DIVIDED HIGHWAYS.
STIGNS

SHOULSE% WORK<;?

LOCA

AND G4) NOT NEEDED IF
D WITHIN THE LIMITS

OF AN ACTIVITY AREA WHERE AN APPROPRIATE

SPEED LIMIT,
ESTABLISHED.

EITHER NORMAL OR REDUCED.

I

SIGN(;)NOT NEEDED IF SHOULDER WORK IS
LOCATED WITHIN THE LIMITS OF AN ACTIVITY
AREA WHERE ANOTHER SIGN(:)IS ALREADY USED.

DEVICE

Work Beyond Shoulder

SEE FIGURE 616.1.2 FOR SIGN SPACING,

SPACING AND CHANNELIZING TAPER LENGTHS.

Work on Shoulder with No
Travelway Encroachment

Shoulder Work
Figure 616.0.4
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10" MIN. -
LANE WIDTH . !

.

117

L/3

V)

Romaine|Creek Road - Pavement Preservation “ — @rson County, MO
| TEMPORARY EDGE
- , /“ LINE MARKING
=z~ ! |
Lol — |
> = ‘ I™_FOR 2-WAY ROADWAYS
wo R BARRIER TAPER AND
<O , % END TREATMENT ARE
5= 107 MIN. A—m— REQUIRED
oo —=| LANE WIDTH al
Ses 10" MIN.
o ;\ LANE WIDTH
— = Ll
o o CONCRETE
Lo | BARRIER ww
>—0 o (2) =
O x 0 | AN
== | [aaNV]
Ll <T L .
o= |
R -
| . \
[ ] _
(17644) o ‘ @
% ‘ %
@ . t 1 1 . @
NOTES: @ ‘ @

- ®

NOTES:

PROVIDE SIGNS ON LEFT
AND RIGHT SIDE OF
DIVIDED HIGHWAYS.

Minor Travelway
Encroachment

[F SHOULDER IS SUITABLE FOR CARRYING TRAFFIC,
LANES MAY BE SHIFTED TO SHOULDER WITH
APPROPRIATE PAVEMENT MARKING.

ON NON-DIVIDED HIGHWAYS, PROVIDE SIGNS ONLY ON
THE RIGHT SIDE OF EACH APPROACH.

Reduced Lane Widths
GENERAL NOTES:

SEE FIGURE 616.1.2 FOR SIGN SPACING, DEVICE SPACING
AND CHANNELIZING TAPER LENGTHS.

SIGN (2) NOT NEEDED IF SHOULDER WORK IS LOCATED WITHIN
THE LIMITS OF AN ACTIVITY AREA WHERE ANOTHER SIGN (Q
IS ALREADY USED.

SIGNS &) +» @ AND G4 NOT NEEDED IF SHOULDER WORK
IS LOCATED WITHIN THE TIMITS OF AN ACTIVITY AREA
WHERE AN APPROPRIATE SPEED LIMIT., EITHER NORMAL

OR REDUCED. IS ESTABLISHED.

(1) SIGN NOT REQUIRED FOR NARROW LANE SECTIONS

LESS THAN ONE MILE.

(2) FLARE BARRIER TO EXTEND BEYOND CLEAR ZONE OR
FLARE BARRIER TO EDGE LINE AND USE APPROVED END
TREATMENT.

Shoulder Work
Figure 616.0.4 Sheet 2 of 2
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. Public Road Crossing Another
Romaine Creek Road - Pavement F?B%"Uhder Construction

(2) I

BUFFER SPACE

i |

ROAD UNDER CONSTRUCTION
(WITH OR WITHOUT TRAFFIC)

| A

! BUFFER SPACE
‘ 2)

S PN |

| o <2>

|

| - @(2)

b

CITY STREET. COUNTY ROAD
OR OTHER PUBLIC ROAD

NOTES:
SEE FIGURE 616.1.2 FOR SIGN SPACING.

ADDITIONAL SIGNING MAY BE REQUIRED BASED
ON WORK ZONE ACTIVITIES.

1) SIGNg;)REQUIRED FOR ALL PUBLIC ROAD
APPROACHES TO THE WORK ZONE.

(2) FLAGGER AND SIGNING ONLY REQUIRED
WHERE EQUIPMENT IS CROSSING THE
ROAD OR OTHER CONDITIONS REQUIRING
FLAGGER CONTROL EXIST.

Figure 616.0.6

Jefferson County, MO

117



Romaine Creek Road - Pavement Preservation

Q R  ©
I

©
.

| 1

Jefferson County, MO

WORK AREA

PROTECTIVE TRUCK WITH WORK SIGN,
FLASHING ARROW PANEL AND TRUCK
MOUNTED ATTENUATOR.

® © 0

NOTES:
SEE FIGURE 616.1.2 FOR SIGN SPACING.

FLASHING ARROW PANELS SHALL BE OPERATED
IN CAUTION MODE.

UPON APPROVAL OF THE ENGINEER, THE
CONTRACTOR MAY PROVIDE ADDITIONAL
PROTECTIVE TRUCKS EQUIPPED WITH
PROPER WARNING DEVICES.

THE FLAGGER POSITION SHOULD BE LOCATED
WHERE THEY WILL PROVIDE THE MOST VALUE
TO0 THE MOTORIST AND THE WORK CREW.

FOR SHORT DISTANCE LANE CLOSURES., ONE
FLAGGER MAY BE SUFFICIENT IF THERE IS
ADEQUATE SIGHT DISTANCE FOR THE PROPER
HANDL ING OF TRAFFIC.

Two-Lane Undivided Highway

Moving Operation On Highway Open To Traffic 118

Figure 616.0.10

Sheet 1 of 3



Romaine Creek Road + Pgvement Rreservation

d

(=]
° ° ) (e | PAVEMENT
[ T T T——— WMARKING — |
) EQUIPMENT
[ [ ] z
=
FLASHING ARROW

PANEL -

Wo20-4 z
(MODIFIED) =
48" x 48 5 ‘
Te]
WET WET
PAINT PAINT

'4

N

Wo22-6e (2)

21" x 15" ‘

Two-Lane Undivided Highway

NOTES:

WARNING TRUCK
WITH WORK SICGNS,
FLASHING ARROW  — |
PANEL AND OPTIONAL
TRUCK MOUNTED
ATTENUATOR. (1)

ADVANCE WARNING TRUCK
WITH WORK SIGNS.,
FLASHING ARROW PANEL
AND TRUCK MOUNTED
ATTENUATOR. (3)

MIN.

150’

MIN.

150’

Jefferson County, MO

FLASHING ARROW
PANEL —
ARROW MODE

RIGHT)

W020-6a
48" x 48"

WET
PAINT PAINT

v | |\

wi22-6e (2)
21" x 15"

WET

Multi-Lane Divided Highway

ALL SIGNS HAVE TYPE 3 FLUORESCENT ORANGE RETROREFLECTIVE

SHEETING.

(1) TRUCK
AND ARROW BOARD
EQUIPMENT.

(2) WET PAINT SIGNS ARE

CONTRACTOR’S OPTION,

IS OPTIONAL ON TWO-LANE UNDIVIDED HIGHWAYS

INSTALLED TO
THE PAVEMENT MARKING MATERIAL

INDICATE THE SIDE
IS BEING APPLIED.

INSTALLED ON THE LEFT SIDE OF THE PAVEMENT MARKING

EQUIPMENT.

(3) ADVANCE WARNING TRUCK
OF THE PAVEMENT MARKING
WHICHEVER IS GREATER.

[S POSITIONED AT THE NO TRACK POINT

MATERTAL OR SPACING SHOWN,

Pavement Marking

I[F SIGNING
[S MOUNTED ON THE PAVEMENT MARKING

IN WHICH
AT THE
A FRONT FACING WET PAINT SIGN MAY BE

Moving Operation On Highway Open To Traffic 119

Figure 616.0.10

Sheet 5 of 3
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Intermediate Lane Closure

Romaine Creek Road - Pavement Preservation Jefferson County, MO

S
H H N
(2) A
m - 20
H H N
(2)
[ ] [ ]
SPACING EQUAL TO
SIGN SPACING
[ ]
5
m n 20
lll4 H H N
(2) )
EXTENDED LENGTHS HAZARDS IN CLOSED LANE
NOTES:
SEE FIGURE 616.1.2 FOR SIGN SPACING AND DEVICE SPACIG.
SPACING MAY BE ADJUSTED ON A CASE-BY-CASE BASIS.
(1) ACTIVE WORK AREAS IN LANE CLOSURE SUCH AS
PAVEMENT REPAIR OR OTHER OPERATION.
(2) BARRICADES MAY BE USED IN LIEU OF CHANNEL IZERS.
122

Figure 616.1.3
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Flagger Control for Stationary Operation

One-Lane Two-Way Operation
Romaine Creek Road - Pavement Preservation Jefferson County, MO

@) —~|

D ©
¢ 9
<
_-
b
©

@
1

=
| 55
a L
‘ <O
B 2 — —
I >
<
| oo
| 2o
oA -
Ca A
=
| “
" A
"
Y
" o
0L
n O
o<
| So
u LD 4
‘ L L
. =
| 20
u |
‘ A
" Y
- -
3 i
]
I m
L '
‘ =
xr=
| L
B R ORI+
| =
| 28
| _e — 0

®
1
b
G0 ©

® ©

NOTES:

SEE FIGURE 616.1.2 FOR SIGN SPACING AND DEVICE SPACING. 124
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AFFIDAVIT
COMPLIANCE WITH THE PREVAILING WAGE LAW

Before me, the undersigned Notary Public, in and for the County of , State of

, personally came and appeared

(Name)

of

(Title) (Company Name)
(a corporation)(a partnership)(a proprietorship) and after being duly sworn did depose and say that
all provisions and requirements set out in Chapter 290, Sections 290.210 through and including
290.340, Missouri Revised Statutes, pertaining to the payment of wages to workers employed on
public works projects have been fully satisfied and there has been no exception to the full and
complete compliance with said provisions and requirements with Wage Determination No.
or Annual Wage Order No.  issued by the Division of Labor Standards on

project ,

(Job Number)

(Route or_location, if building construction)

County, Missouri, and completed on the day of , 20
Signature
Subscribed and sworn to me this day of , 20
My commission expires , 20

Notary Public

(Revised 03-23-00)
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Jefferson County, MO

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

l. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X. Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in
each construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this
contract, the contractor shall not use convict labor for any
purpose within the limits of a construction project on a Federal-
aid highway unless it is labor performed by convicts who are
on parole, supervised release, or probation. The term Federal-
aid highway does not include roadways functionally classified
as local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to
take affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR
27) and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to
all of its terms and conditions of employment and in their
review of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall
include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selection
for training, including apprenticeship, pre-apprenticeship,
and/or on-the-job training.'

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will
have the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
Ss0.

3. Dissemination of Policy: All members of the
contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such
action, or who are substantially involved in such action, will be
made fully cognizant of, and will implement, the contractor's
EEO policy and contractual responsibilities to provide EEO in
each grade and classification of employment. To ensure that
the above agreement will be met, the following actions will be
taken as a minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and
then not less often than once every six months, at which time
the contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

Jefferson County, MO
4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: '‘An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee
referral sources likely to yield qualified minorities and
women. To meet this requirement, the contractor will
identify sources of potential minority group employees,
and establish with such identified sources procedures
whereby minority and women applicants may be
referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the
contractor's compliance with EEO contract provisions.
Where implementation of such an agreement has the
effect of discriminating against minorities or women, or
obligates the contractor to do the same, such
implementation violates Federal nondiscrimination
provisions.

c. The contractor will encourage its present
employees to refer minorities and women as applicants
for employment. Information and procedures with
regard to referring such applicants will be discussed
with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered,
and personnel actions of every type, including hiring,
upgrading, promotion, transfer, demotion, layoff, and
termination, shall be taken without regard to race, color,
religion, sex, national origin, age or disability. The following
procedures shall be followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

¢. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are

133



Romaine Creek Road - Pavement Preservation

applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force
requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training
programs, i.e., apprenticeship, and on-the-job training
programs for the geographical area of contract performance.
In the event a special provision for training is provided under
this contract, this subparagraph will be superseded as
indicated in the special provision. The contracting agency
may reserve training positions for persons who receive
welfare assistance in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants
for employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training
and promotion potential of employees who are minorities
and women and will encourage eligible employees to apply
for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate
an EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the
referral practices and policies of the labor union except that
to the extent such information is within the exclusive
possession of the labor union and such labor union refuses
to furnish such information to the contractor, the contractor
shall so certify to the contracting agency and shall set forth
what efforts have been made to obtain such information.

d. Inthe event the union is unable to provide the
contractor with a reasonable flow of referrals within the time
limit set forth in the collective bargaining agreement, the
contractor will, through independent recruitment efforts, fill the
employment vacancies without regard to race, color, religion,
sex, national origin, age or disability; making full efforts to
obtain qualified and/or qualifiable minorities and women. The
failure of a union to provide sufficient referrals (even though it
is obligated to provide exclusive referrals under the terms of a
collective bargaining agreement) does not relieve the
contractor from the requirements of this paragraph. In the
event the union referral practice prevents the contractor from
meeting the obligations pursuant to Executive Order 11246,
as amended, and these special provisions, such contractor
shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

Jefferson County, MO

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a.The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b.The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated
by reference.

b.  The contractor or subcontractor shall not discriminate
on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on_Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements
to other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

Jefferson County, MO

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional
classification and wage rates conformed under paragraph 1.b.
of this section) and the Davis-Bacon poster (WH-1321) shall
be posted at all times by the contractor and its subcontractors
at the site of the work in a prominent and accessible place
where it can be easily seen by the workers.

b. (1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(ii) The classification is utilized in the area by
the construction industry; and

(iii) The proposed wage rate, including any bona
fide fringe benefits, bears a reasonable relationship to
the wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period
that additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c.Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d.If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other
federally-assisted contract subject to Davis-Bacon prevailing
wage requirements, which is held by the same prime
contractor, so much of the accrued payments or advances as
may be considered necessary to pay laborers and
mechanics, including apprentices, trainees, and helpers,
employed by the contractor or any subcontractor the full
amount of wages required by the contract. In the event of
failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the
site of the work, all or part of the wages required by the
contract, the contracting agency may, after written notice to
the contractor, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
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Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that
the plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b. (1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29
CFR part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the
ratio permitted to the contractor as to the entire work force
under the registered program. Any worker listed on a payroll
at an apprentice wage rate, who is not registered or
otherwise employed as stated above, shall be paid not less
than the applicable wage rate on the wage determination for
the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid
not less than the applicable wage rate on the wage
determination for the work actually performed. Where a
contractor is performing construction on a project in a locality
other than that in which its program is registered, the ratios
and wage rates (expressed in percentages of the
journeyman's hourly rate) specified in the contractor's or
subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in
the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe
benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms
of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue of
section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in
the U.S. Criminal Code, 18 U.S.C. 1001.
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V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As used
in this paragraph, the terms laborers and mechanics include
watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated
damages. The FHWA or the contacting agency shall upon
its own action or upon written request of an authorized
representative of the Department of Labor withhold or cause
to be withheld, from any moneys payable on account of work
performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime
contractor, or any other federally-assisted contract subject to
the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be
determined to be necessary to satisfy any liabilities of such
contractor or subcontractor for unpaid wages and liquidated
damages as provided in the clause set forth in paragraph (2.)
of this section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all
relevant Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the

quality of the work of the leased employees;

(3)the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4)the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set
forth in paragraph (1) of Section VI is computed includes the
cost of material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3.The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4.No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
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evidenced in writing and that it contains all pertinent provisions

and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1)
is not applicable to design-build contracts; however,
contracting agencies may establish their own self-
performance requirements.

VIl. SAFETY: ACCIDENT PREVENTION

T hisprovisionisapplicable to all Federal-aid
construction contracts and to all related subcontracts.

1. Inthe performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuantto 29 CFR 1926.3, it is a condition of this
contract that the Secretary of Labor or authorized
representative thereof, shall have right of entry to any site of
contract performance to inspect or investigate the matter of
compliance with the construction safety and health standards
and to carry out the duties of the Secretary under Section 107
of the Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

Thisprovisionis applicable to all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully,
thoroughly, and honestly as possible. Willful falsification,
distortion, or misrepresentation with respect to any facts
related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes
any false statement, false representation, or false report as to
the character, quality, quantity, or cost of the material used or
to be used, or the quantity or quality of the work performed or
to be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted
for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or
to be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving
an award due to a violation of Section 508 of the Clean Water
Act or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X
in every subcontract, and further agrees to take such action
as the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a.By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b.The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
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covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website_(https://www.epls.gov/), which is
compiled by the General Services Administration.
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i.  Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* k k k k%

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion - First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed
for debarment, declared ineligible, or voluntarily excluded
from participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or
State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally
or civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website_(https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e
of these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* ok ok Kk K

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable
to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* k k k%

XIl. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a.No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b.If any funds other than Federal appropriated funds
have been paid or will be paid to any person for influencing
or attempting to influence an officer or employee of any
Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the undersigned shall
complete and submit Standard Form-LLL, "Disclosure Form
to Report Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

Jefferson County, MO
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment
to present or former employees as the result of a lawful
collective bargaining contract, provided that the number of
nonresident persons employed under this subparagraph (1c)
shall not exceed 20 percent of the total number of employees
employed by the contractor on the contract work, except as
provided in subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment

Jefferson County, MO

Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job
order is substantially modified, the participant shall promptly
notify the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order
by the contractor with the State Employment Service, the
State Employment Service is unable to refer any qualified
job applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by
the certificate, notwithstanding the provisions of
subparagraph (1c) above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.

6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.

FHWA-1273 May 1, 2012
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FEDERAL AID PROVISIONS

December 1980

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE
EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246)

1. The Offeror’s or Bidders attention is called to the “Equal Opportunity Clause” and the Standard Federal Equal
Employment Opportunity Construction Contract Specifications” set forth therein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor’s
aggregate workforce in each trade on all construction work in the covered area, are as follows:

3. Construction contractors which are participating in an approved Hometown Plan (see 41 CFR 60-4.5) are required
to comply with the goals of the Hometown Plan with regard to construction work they perform in the area covered
by the Hometown Plan. With regard to all their covered construction work, such contractors are required to comply
with the following goals:

Goals for Female participation for each trade
AREA COVERED

Goals for women apply nationwide

GOALS AND TIMETABLES

Goals
Timetable (Percent)
From April 1, 1978 until March 31, 1979 3.1
From April 1, 1979 until March 31, 1980 5.1
From April 1, 1980 until March 31, 1981 6.9

Goals for Minority Participation for Each Trade

County Goal (Percent) County Goal (Percent)
Adair 4 Linn 4
Andrew 3.2 Livingston 10
Atchison 10 McDonald 2.3
Audrain 4 Macon 4
Barry 2.3 Madison 114
Barton 2.3 Maries 114
Bates 10 Marion 3.1
Benton 10 Mercer 10
Bollinger 114 Miller 4
Boone 6.3 Mississippi 114
Buchanan 3.2 Moniteau 4
Butler 114 Monroe 4
Caldwell 10 Montgomery 114
Callaway 4 Morgan 4
Camden 4 New Madrid 26.5
Cape Girardeau 114 Newton 2.3
Carroll 10 Nodaway 10
Carter 114 Oregon 2.3
Cass 12.7 Osage 4
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Cedar 2.3 Ozark 2.3
Chariton 4 Pemiscot 26.5
Christian 2 Perry 114
Clark 3.4 Pettis 10
Clay 12.7 Phelps 114
Clinton 10 Pike 3.1
Cole 4 Platte 12.7
Cooper 4 Polk 2.3
Crawford 11.4 Pulaski 2.3
Dade 2.3 Putnam 4
Dallas 2.3 Ralls 3.1
Daviess 10 Randolph 4
DeKalb 10 Ray 12.7
Dent 114 Reynolds 114
Douglas 2.3 Ripley 114
Dunklin 26.5 St. Charles 14.7
Franklin 14.7 St. Clair 2.3
Gasconade 114 St. Francois 114
Gentry 10 Ste. Genevieve 114
Greene 2 St. Louis City 14.7
Grundy 10 St. Louis County 14.7
Harrison 10 Saline 10
Henry 10 Schuyler 4
Hickory 2.3 Scotland 4
Holt 10 Scott 11.4
Howard 4 Shannon 2.3
Howell 2.3 Shelby 4
Iron 11.4 Stoddard 11.4
Jackson 12.7 Stone 2.3
Jasper 2.3 Sullivan 4
Jefferson 14.7 Taney 2.3
Johnson 10 Texas 2.3
Knox 4 Vernon 2.3
Laclede 2.3 Warren 11.4
Lafayette 10 Washington 114
Lawrence 2.3 Wayne 114
Lewis 3.1 Webster 2.3
Lincoln 11.4 Worth 10
Wright 2.3

These goals are applicable to all of the contractor’s construction work (whether or not is Federal or federally
assisted) performed in the covered area. If the contractor performs construction work in a geographical area located
outside of the covered area, it shall apply the goals established for such geographical area where the work is actually
performed. With regard to this second area, the contractor also is subject to the goals for both its federally involved
and nonfederally involved construction.

The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on
Its Implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the
specifications set forth in 41 CFR 60-4.3(a), and its effort to meet the goals. The hours of minority and female
employment and training must be substantially uniform throughout the length of the contract, and in each trade, and
the Contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The
transfer of minority, or female employees or trainees from Contractor to Contractor or from project to project for
the sole purpose of meeting the Contractor’s goals shall be a violation of the contract, the Executive Order and the
regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work hours
performed.
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4. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance
Programs within 10 working days of award of any construction subcontract in excess of $10,000 at any tier for
construction work under the contract resulting from this solicitation. The notification shall list the name, address
and telephone number of the subcontractor; employer identification number; estimated dollar amount of the
subcontract; estimated starting and completion dates of the subcontract; and the geographical area in which the
subcontract is to be performed.

5. Asused in this Notice, and in the contract resulting from this solicitation, the “covered area” of the county, route
and limits described in the proposal for the work.
July 1986

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246

1. Asused in these specifications:
a. “Covered area” means the geographical area described in the solicitation which this contract resulted.

b. “Director” mean Director, Office of Federal Contract Compliance Programs, United States Department of
labor, or any person to who the Director delegates authority;

c. “Employer Identification Number” means the Federal Social Security number used on the Employer’s quarterly
Federal Tax Return, U.S. Treasury Department Form 941;

d. “Minority” includes;

(1 Black (all persons having origins in any of the Black African racial groups not of  Hispanic origin):

(i) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish
Culture or origin, regardless of race);

(iii) Asian and pacific islander (all persons having origins in any of the original peoples of the Far East,
southeast Asia, the Indian Subcontinent, or the Pacific Islands; and

(iv) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North
American and maintain identifiable affiliations through membership and participation or community
identifications.

2. Whenever the Contractor, or any Subcontractor at any tier, subcontractors a portion of the work involving any
construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and which
is set forth in the solicitations from which this contract resulted.

3. If the Contract is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department
of Labor in the covered area either individually or through the association, its affirmative action obligations on all
work in the Plan area (including goals and timetables) shall be in accordance with the Plan for those trades which
have unions participating in the Plan. Contractors must be able to demonstrate their participation in and compliance
with the provisions of any such Hometown Plan. Each Contractor or Subcontractor participating in an approved
Plan is individually required to comply with its obligation under the EEO clause, and to make a good faith effort to
achieve each goal under the Plan in each trade in which it has employees. The overall good faith performance by
other Contractors or Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor’s or
Subcontractors’ failure to take good faith efforts to achieve the Plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of
these specifications. The goals set forth in the solicitation from which this contact resulted are expressed as
percentages of the total hours of employment and training of minority and female utilization the Contractor should
reasonably be able to achieve in each construction trade in which it has employees in the covered area. Covered
Construction contractors performing construction work in geographical areas where they do not have a Federal or
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federally assisted construction contract shall apply the minority and female goals established for the geographical
area where the work is being performed. Goals are published periodically in the Federal Register in notice form,
and such notices may be obtained from any Office of Federal Contract Compliance Programs office or from Federal
procurement contracting officers. The Contractor is expected to make substantially uniform progress toward its
goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with who the Contractor
has a collective bargaining agreement, to refer either minorities or women shall excuse the Contractor’s obligations
under these specifications, Executive Order 11246, or the regulations promulgated pursuant thereto.

6. In order for the nonworking training hours or apprentices and trainees to be counted in meeting the goal, such
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must
have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the
availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the
U.S. Department of Labor.

7. The contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of
the Contractor’s compliance with these specifications shall be used its effort to achieve maximum results from its
actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps at least as
extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites,
and all facilities at which the Contractor’s employees are assigned to work. The Contractor shall
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are aware
of and carry out the Contractor’s obligation to maintain such a working environment, with specific
attention to minority or female individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the
organizations’ responses.

c. Maintain a current file or the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or
community organization and what action was taken with respect to each such individual. If such
individual was sent to the union hiring hall for referral and was not referred back to the Contractor by
the union or, if referred not employed by the contractor, this shall be documented in the file with the
reason therefore, along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with which the
Contractor has as collective bargaining agreement has not referred to the contractor a minority person
or woman sent by the Contractor, or when the Contractor has other information that the union referral
process has impeded the Contractor’s efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and
trainee programs relevant of the contractor’s employment needs, especially those programs funded or
approved by the Department of Labor. The contractor shall provide notice of these programs to the
sources complied under 7b above.

f. Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations;
by including it in any policy manual and collective bargaining agreement by publicizing it in the
company newspaper, annual report, etc., by specific review of the policy with all management
personnel and with all minority and female employees at least one a year; and by posting the company
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EEO policy on bulletin boards accessible to all employees at each location where construction work
is performed.

g. Review, at least annually, the company’s EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination
or other employment decisions including specific review of these items with on-site supervisory
personnel such as superintendents, General foreman, etc., prior to the initiation of construction work
at any job site. A written record shall be made and maintained identifying the time and place of these
meetings, person attending, subject matter discussed, and the disposition of the subject matter.

h. Disseminate the Contractor’s EEO policy externally by including it in any advertising in the news
media, specifically including minority and female news media and providing written notification to
and discussing the contractor’s EEO policy with other Contractors and Subcontractors with who the
Contractor does or anticipates doing business.

i. Direct is a recruitment effort, both oral and written, to minority female and community organizations,
to schools with minority and female students and to minority and female recruitment and training
organizations serving the Contractor’s recruitment area and employment needs. Not later than one
month prior to the date for the acceptance or applicants for apprenticeship or other training by any
recruitment source, the Contractor shall send written notification to organizations such as the above,
describing the openings, screening procedures, and test to be used in the selection process.

j- Encourage present minority and female employees to recruit other minority persons and women and,
where reasonable, provide after school, summer vacations employment to minority and female youth
both on the site and in other areas or contractor’s workforce.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR
Part 60-3.

I.  Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to prepare for, through
appropriate training, etc. such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do
not have a discriminatory effect by continually monitoring all personnel and employment related
activities to ensure that the EEO policy and the Contractor’s obligation under these specifications are
being carried out.

n. Ensure that all facilities and company activities are non-segregated except that separate or single-user
toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations or offers for subcontracts from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female
contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisors’ adherence to and performance under the
Contractor’s EEO policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their
affirmative action obligations (7a through 7p). The efforts of a contractor association, joint contractor union,
contractor community, or other similar group of which the contractor is a member and participant, may be asserted
as fulfilling anyone or more of its obligations under 7a through 7p of these specifications provided that the contractor
actively participates in the group, makes every effort to assure that the group has a positive impact on the
employment of minorities and women in the industry, ensures that the concrete benefits of the program are reflected
in the contractor’s minority and female workforce participation, makes a good faith effort to meet its individual
goals and timetables, and can provide access to documentation which demonstrates the effectiveness of actions
taken on behalf of the contractor. The obligation to comply, however, is the Contractor’s and failure of such a group
to fulfill an obligation shall not be a defense for the Contractor’s noncompliance.
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9.

10.

11.

12.

13.

14.

15.

A single goal for minorities and a separate single goal for women have been established to provide equal
employment opportunity and to take affirmative action for all minority groups, both male and female, and all
women, both minority and non-minority. Consequently, the group is employed in a substantially disparate manner
(for example, even though the Contractor has achieved its goals for women generally, the Contractor may be in
violation of the executive order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any
person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any Subcontract with any person or firm debarred from Government contract
pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal
Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be imposed
or ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by the Office of
Federal Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall
be in violation of these specifications and Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve
maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to comply with
the requirements of the Executive Order, the implementing regulations, or these specifications, the Direct shall
proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment related activity to ensure that the
company EEO policy is being carried out to submit reports relating to the provisions hereof as may be required by
the Government and to keep records. Records shall at least include for each employee the name, address, telephone
numbers, construction trade, union affiliation if any, employee identification number when assigned, social security
number, race, sex, status, (e.g. mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours
worked per week in the indicated trade, rat of pay, and locations at which the work was performed. Records shall
be maintained in an easily understandable and retrievable form; however, to the degree that existing records satisfy
this requirement, contractors shall not be required to maintain separate records.

Nothing herein provided shall be constructed as a limitation upon the application of other laws which establish
different standard of compliance or upon the application of requirements for the hiring of local or other area residents
(e.g. those under the Public Works Employment Action of 1977 and the Community Development Block Grant
Program.

OPERATING POLICY STATEMENT

The contractor shall accept as his operating policy the following statement, or one of equal coverage, which is designed
to further the provision of equal employment opportunity to all persons without regard to their race, color, religion, sex,
or national origin, and to promote the full realization of equal employment opportunity through a positive continuing
program.

“It is the policy of this company to assure that applicants are employed, and that employees are treated during
employment without regard to their race, religion, sex, color, or national origin. Such action shall include: employment,
upgrading, demation, or transfer, recruitment or recruitment advertising; layoff or termination; rates of pay or other
forms of compensation; and selection for training, including apprenticeship, pre-apprenticeship, and/or on-the-job
training.”

SUPPLEMENTAL REPORTING REQUIREMENTS
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A. The Contractor will keep such records as are necessary to determine compliance with the contractor’s equal
employment opportunity obligations. The records kept by the contractor will be designed to indicate the number of
minority and non-minority group members and women employed in each work classification on the project.

B. All such records must be retained for a period of three years following completion of the contract work and shall be
available at reasonable times and places for inspection by authorized representatives of the State Highway Agency
and the Federal Highway Administration.

C. The contractor and each covered subcontractor will submit to the State Highway Agency, for the month of July, for
the duration of the project, a report (Form PR-1391) “Federal-Aid Highway Construction Contractors Annual EEO
Report”, indicating the number of minority, women and non-minority group employees currently engaged in each
work classification required by the contract work.

NONDISCRIMINATION IN EMPLOYMENT

July 1990

The following provisions are added by the State to the Required Contract Provisions of Federal-Aid Contracts.

The contractor is advised that the exemptions referred to in the Required Contract Provisions, Federal-Aid contracts
under Section Il, Nondiscrimination, Paragraph 3g, with respect to contracts and subcontracts, are substantial and are to
be found in Chapter 60, Office of Federal Contract Compliance, Equal Employment Opportunity, Department of Labor
(33 Federal Register 7804-7812, May 28, 1968, effective July 1, 1968, Chapter 60, Title 41, Code of Federal
Regulations), by which contracts and subcontracts of $10,000 or less and certain contracts and subcontracts for indefinite
guantities are exempt.

The two pertinent exemption clauses are as follows:

60-1.5 Exemptions

(@)

General — (1) Transactions of $10,000 or under. Contracts and Subcontractors not exceeding $10,000,
other than Government bills of lading, and other than contract and subcontracts with depositories of Federal
funds in any amount and with financial institutions which are issuing and paying agents for U.S. savings
bonds and savings notes, are exempt from the requirements of the equal opportunity clause. In determining
the applicability of this exemption to any federally assisted construction contract, or subcontract
thereunder, the amount of such contract or subcontract rather than the amount of the Federal financial
assistance shall govern. No agency, contractor, or subcontractor shall procure supplies or services in a
manner so as to avoid applicability of the equal opportunity clause: Provided, that where a contractor has
contracts or subcontracts with the Government in any 12-month period which have an aggregate total value
(or can reasonably be expected to have an aggregate total value) exceeding $10,000, the $10,000 or under
exemption does not apply, and the contracts are subject to the order and the regulation issued pursuant
thereto regardless of whether any single contracts exceeds $10,000.

150



Romaine Creek Road - Pavement Preservation Jefferson County, MO

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM REQUIREMENTS
FOR LOCAL PROGRAMS

1.0 Disadvantaged Business Enterprise (DBE) Program Requirements. The subsequent Sections will apply only to
contracts involving U.S. Department of Transportation (USDOT) federal-aid or federal financial participation. Federal-aid
or federal financial participation includes, but is not limited to, any funds directly or indirectly received by MoDOT, or
authorized for distribution to or through MoDOT, by the USDOT or any operating administration within the USDOT. These
provisions will not apply to Commission contracts funded exclusively with state funds, or state and local funds. Any
contractor, subcontractor, supplier, DBE firm, and contract surety involved in the performance of a federal-aid contract shall
be aware of and fully understand the terms and conditions of the USDOT DBE Program, as the terms appear in Title 49 CFR
Part 26 (as amended), the USDOT DBE Program regulations; Title 7 CSR Division 10, Chapter 8 (as amended), the
Commission’s DBE Program rules.

2.0 DBE Program Distinguished From Other Affirmative Action Programs. The USDOT DBE Program established
by the U.S. Congress is not the same as, and does not involve or utilize, any of the elements or authority of other state or
local affirmative action programs, nor does the program rely upon state legislation or gubernatorial executive orders for
implementation or authorization, other than the general authority given the Commission in Section 226.150, RSMo. The
USDOT DBE Program is implemented by the Commission and MoDOT, through and in conjunction with the FHWA, FTA
and FAA, as a “recipient” defined in Title 49 CFR 26.5.

3.0 Policy Regarding DBE Firms. Itis the policy of the U. S. Department of Transportation and MoDOT that businesses
owned by socially and economically disadvantaged individuals have an opportunity to participate in the performance of
contracts financed in whole or in part with federal funds. Consequently, the requirements of 49 CFR Part 26 (as amended)
and the Commission's implementing state regulations in Title 7 CSR Division 10, Chapter 8, "Disadvantaged Business
Enterprise Program", will apply to any contract with federal funds.

4.0 Opportunity for DBEs to Participate. Each contractor, subcontractor and supplier working on a contract financed in
whole or in part with federal funds shall take all necessary and reasonable steps to ensure that DBES have an opportunity to
compete for, and participate in performance on project contracts and subcontracts.

5.0 Required Contract Provision. The federal-aid contract will include the following provision, as mandated by USDOT
at Title 49 CFR 26.13(b):

(a) The contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, national origin,
or sex in the performance of the contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of USDOT-assisted contracts. Failure by the contractor to carry out these requirements is a material
breach of the contract, which may result in the termination of the contract or such other remedy, as the recipient deems
appropriate. In this provision, “contractor” will be defined as the contractor on the contract; “subrecipient” will be defined
as any subcontractor performing the work. For the purposes of any federal-aid contract awarded by the Commission, “the
recipient” will be defined as either the Commission, or MoDOT, or both. The contractor shall include this same contract
provision in every supply contract or subcontract the contractor makes or executes with a subrecipient.

6.0 Bank Services. The contractor, and each subrecipient on a federal-aid contract, is encouraged to use the services of
banks owned and controlled by socially and economically disadvantaged individuals. Such banking services, and the fees
charged for services, typically will not be eligible for DBE Program contract goal credit. Any questions on this subject
should be directed to the MoDOT External Civil Rights Director. See Sec 7.0.

7.0 DBE Program Information. DBE Program information may be obtained from the MoDOT External Civil
RightsDirector, P.O. Box 270, Jefferson City, Missouri 65102-0270. Phone (573) 751-4309, Fax (573) 526-0558, E-Mail:
dbe@modot.mo.gov. It will be the duty of each contractor, for the contractor and for the contractor’s subrecipients and
surety, to take the steps necessary to determine the legal obligations and limitations under the DBE Program, as an element
of responsibility. It will be the duty of each certified DBE firm to know, understand and comply with the DBE firm’s legal
obligations and limitations under the DBE Program, as a requirement of program participation. A surety providing a bid or
contract bond will be bound by those bonds to the duties of the surety’s principal.

8.0 DBE Certification, and the Missouri Unified Certification Program. The Missouri Department of Transportation
and other certifying agencies within Missouri have partnered to form the Missouri Regional Certification Committee
(MRCC) and developed a Unified Certification Program (UCP) pursuant to 49 CFR 26.81 and 7 CSR 10-8.061. Only DBE
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firms certified by the MRCC are eligible to perform work on a federal-aid contract for DBE contract goal credit. It is the

contractor’s responsibility to ensure firms identified for participation are approved certified DBE firms.

The MRCC DBE Directory can be found at the following link:
http://www.modot.mo.gov/business/contractor_resources/External_Civil_Rights/DBE_program.htm

9.0 DBE Program-Related Certifications Made By Bidders and Contractors. If the bidder makes a written, express
disclaimer of one or more certifications or assurances in the bid, the bid will be considered non-responsive. By submitting
a bid on any call involving USDOT federal financial participation, and by entering into any contract on the basis of that bid,
the contractor makes each of the following DBE Program-related certifications and assurances to USDOT, to the
Commission, and to MoDOT:

(a) The bidder certifies that management and bidding officers have reviewed and
understand the bidding and project construction and administration obligations of the
SDOT DBE Program regulations at Title 49 CFR Part 26 (as amended), the USDOT DBE
Program regulations; Title 7 CSR Division 10, Chapter 8 (as amended), and the commission’s DBE Program rules. The
bidder further certifies that the contractors management personnel on the project understand and are familiar with the
requirements of these federal and state DBE Program regulations; and if the bidder was not familiar with or did not
understand the requirements of these regulations, they have contacted the External Civil Rights Division of MoDOT and
have been informed as to their duties and obligations under the DBE Program regulations by MoDOT staff and/or by
USDOT DBE Program staff.

(b) The bidder certifies that the bidder has complied with the federal and state DBE Program requirements in
submitting the bid, and will comply fully with these requirements in performing any federal-aid contract awarded on the
basis of that bid.

(c) The bidder agrees to ensure that certified DBE firms have a full and fair opportunity to participate in the
performance of the contract financed in whole or in part with federal funds. The bidder certifies that all necessary and
reasonable steps were taken to ensure that DBE firms have an opportunity to compete for, and perform work on the contract.
The bidder further certifies that the bidder not discriminate on the basis of race, color, age, national origin or sex in the
performance of the contract, or in the award of any subcontract.

(d) The bidder certifies, under penalty of perjury and other applicable penal laws that if awarded the federal-aid
contract, the contractor will make a good faith effort to utilize certified DBE firms to perform DBE work at or above the
amount or percentage of the dollar value specified in the bidding documents. The bidder further certifies the bidder’s
understanding that the bidder may not unilaterally terminate, substitute for, or replace any DBE firm that was designated in
the executed contract, in whole or in any part, with another DBE, any non-DBE firm or with the contractor's own forces or
those of an affiliate of the contractor, without the prior written consent of MoDOT as set out below.

(e) The bidder certifies, under penalty of perjury and other applicable penal laws that a good faith effort was made
to obtain DBE participation in the contract, at or above the DBE participation contract goal. The bidder further certifies,
under penalty of perjury and other applicable penal laws, that if the bidder is not able to meet the Commission’s DBE contract
goal, and if the bidder is not able to meet that DBE contract goal by the time the proposed DBE participation information
must be submitted, within three business days after bid opening, the bidder has submitted with and as a part of the bid, a true,
accurate, complete and detailed written explanation of good faith efforts to meet the DBE Contract Goal.

(f) The bidder understands and agrees that if awarded the contract the contractor is legally responsible to ensure that
the contractor and each DBE subcontractor and supplier, comply fully with all regulatory and contractual requirements of
the USDOT DBE Program, and that each DBE firm participating in the contract fully perform the designated tasks, with the
DBE’s own forces and equipment, under the DBE’s own direct supervision and management. The bidder certifies, under
penalty of perjury and other applicable penal laws, that if it awarded the contract and if MoDOT or the Commission determine
that the contractor, a DBE or any other firm retained by the contractor has failed to comply with the DBE Program
requirements or federal or state DBE Program regulations, the Commission, through MoDOT, shall have the sole authority
and discretion to determine the extent of the monetary value to which the DBE contract goals have not been met, and to
assess against and withhold monetary damages from the contractor in the full amount of that breach. The Commission,
through MoDOT, may impose any other remedies available at law or provided in the contract in the event of a contract
breach. The bidder further understands and agrees that this clause authorizes the Commission, through MoDOT, to determine
and fix the extent of the damages caused by a breach of any contractual or regulatory DBE Program requirement and that the
damage assessment will be enforced in addition to, and not in lieu of, any other general liquidated damages clause in the
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contract. By submitting a bid for a federal-aid contract, and by entering into a contract, the bidder irrevocably agrees to such
an assessment of liquidated damages for DBE Program purposes, and authorizes the Commission and MoDOT to make such
an assessment of liquidated damages against the contractor, and to collect that assessment from any sums due the contractor
under the contract, or any other contract, or by other legal process. The bidder makes this certification, agreement and
authorization on behalf of itself, its subcontractors and suppliers, and the bid bond and contract bond sureties, for each
federal-aid contract.

(9) The surety upon any bid or contract bond acknowledges the surety is held and firmly bound to the Local Agency
for each and every duty of the surety’s principal provided in any bid or contract regarding the DBE program.

10.0 Designation of DBE firms to perform on contract The bidder states and certifies, under penalty of perjury or other
applicable penal laws, that the DBE participation information submitted in the bid or within the stated time thereafter is true,
correct and complete and that the information provided includes the names of all DBE firms that will participate in the
contract, the specific line item (s) that each DBE firm will perform, and the creditable dollar amounts of the participation of
each DBE. The specific line item must reference the MoDOT line number and item number contained in the proposal. The
bidder further states and certifies that the bidder has committed to use each DBE firm listed for the work shown to meet the
DBE contract goal and that each DBE firm listed has clearly confirmed that the DBE firm will participate in and perform the
work, with the DBE’s own forces.  Award of the contract will be conditioned upon meeting these and other listed
requirements of 49 CFR 26.53.

(a) The bidder certifies the bidder’s understanding that as the contractor on a contract funded in whole or in part by
USDOT federal funds, the bidder may not unilaterally terminate, substitute for, or replace any DBE firm that was designated
in the executed contract, in whole or in any part, with another DBE, any non-DBE firm or with the contractor's own forces
or those of an affiliate, without the prior written consent of MoDOT. The bidder understands it must receive approval in
writing from MoDOT for the termination of a DBE firm, or the substitution or replacement of a DBE before any substitute
or replacement firm may begin work on the project in lieu of the DBE firm participation information listed in the executed
contract,

(1) The bidder further certifies understanding, that if a DBE firm listed in the bid or approved in the
executed contract documents ceases to be certified at any time during the performance of the contract work, and a contract
or subcontract with that firm has not yet been executed by the prime and subcontractor, the contractor can not count any
work performed by that firm after the date of the firm’s loss of eligibility toward meeting the DBE contract goal. However,
if the contractor has executed a subcontract with the firm before the DBE lost eligibility and ceased to be a certified DBE,
the contractor may continue to receive credit toward the DBE contract goal for that firm's work.

(2) The bidder further certifies understanding, that if a DBE subcontractor is terminated, or fails, refuses
or is unable to complete the work on the contract for any reason, the contractor must promptly request authority to substitute
or replace that firm. The request shall include written documentation that the DBE firm is unwilling or unable to perform
the specified contract work. The contractor shall make good faith efforts to find another DBE subcontractor to substitute or
replace the dollar amount of the work that was to have been performed by the DBE firm. The good faith efforts shall be
directed at finding another DBE to perform the same, or more, dollar amount of work that the DBE firm that was terminated
was to have performed under the executed contract. The substitute or replacement DBE firm may be retained to perform the
same or different contract work from that which the terminated firm was to have performed. The contractor shall obtain
approval from MoDOT in writing before the replacement or termination of one firm with another before the work will count
toward the project DBE goal.

(3) The bidder further certifies the bidder’s understanding, that the dollar value of any work completed by
a DBE firm prior to approval of the DBE’s substitution or replacement, in writing, by MoDOT will not be credited toward
meeting the DBE contract goal. The contractor will remain subject to appropriate administrative remedies, including but not
limited to, liquidated damages for the full dollar amount that the DBE contract goal is not met. Liquidated damages will also
be assessed against the contractor if the original, substitute or replacement DBE firms perform the required contract work,
but are not paid in full for some or all of that work by the contractor, including back charges. No credit toward the DBE goal
will be given for any amount withheld from payment to the DBE or “back charged” against monies owed to the DBE,
regardless of the purpose or asserted debt.

11.0 Good Faith Effort to Secure DBE Services. The bidder shall make a good faith effort to seek DBEs in a reasonable
geographic area to where the solicitation for subcontracts and material is made. If the bidder cannot meet the goals using
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DBEs from that geographic area, the bidder shall, as a part of the effort to meet the goal, expand the search to a wider
geographic area.

11.1 Bidding Procedure. The following bidding procedure shall apply to the contract, for DBE program compliance
purposes.

11.2 Contract Goal, Good Faith Efforts Specified. The bidder may submit the completed “DBE ldentification Submittal”
information in the bid documents at the same time as, and within the sealed bid, at the time the bid is submitted. However,
if that information is not completed and submitted with the initial sealed bid, then as a matter of responsiveness and
responsibility, the apparent low and second low bidder shall file the completed “DBE Identification Submittal” pages to the
Local Agency on or before 4:00 p.m. of the third business day after the bid opening date. The Local Agency may permit
telefax transmittal. The complete and signed original documents shall be mailed to the Local Agency no later than the day
of the telefax transmission. No extension of time will be allowed for any reason. The means of transmittal and the risk of
timely receipt of the information shall be the bidder’s.

The bidder is responsible to ensure that all submittals are checked for accuracy. Any and all omissions, deletions, and/or
errors that may affect the end result of the bid package are the sole liabilities of the bidders. The bid may be found non-
responsive if the submittal is not complete and/or accurate.

11.3 Bid Rejection, Bid Security Disposition. The failure of either the apparent low bidder or the second low bidder to file
the completed and executed “DBE Identification Submittal”, listing actual, committed DBE participation equal to or greater
than the DBE contract goal percentage specified in the bid by 4:00 p.m. on the third business day after the bid opening, will
be cause for rejection of that bid, and the bid surety bond or bid guaranty of that bidder will be forfeited to and become the
property of the Local Agency upon demand.

(@) Any bidder rejected for failure to submit the completed and executed “DBE Identification Submittal”
information in the bidding documents, with full documentation of sufficient DBE participation to satisfy the DBE contract
goal cannot submit a bid on the same, or substantially similar, project, when and if the project is re-advertised for bids. By
submitting a bid on a federal-aid project, the bidder accepts and agrees to this provision, and the disposition of the bidders
bid bond or guaranty, on behalf of the bidder and the bidders bid surety or guaranty.

(b) The surety separately acknowledges the surety to be held and firmly bound to the Local Agency to immediately
upon demand pay the face amount of the bid bond.

11.4 Good Faith Efforts Described. Good faith efforts to meet the DBE contract goal may include, but are not limited to,
the following:

(a) Attending a pre-bid meeting, if any, scheduled by the department to inform DBEs of contracting and
subcontracting opportunities;

(b) Advertising in general circulation trade association and socially and economically disadvantaged business
directed media concerning subcontracting opportunities.

(c) Providing written notice to a reasonable number of specific DBEs so that the DBE’s interest in the contract are
solicited in sufficient time to allow the firm to participate effectively;

(d) Following-up on initial written notice or solicitations of interest by contacting DBES to determine with certainty
whether the DBEs were interested.

(e) Maintaining documentation of responses received in the effort to solicit DBE participation.

(f) Selecting portions of work to be performed by DBEs to increase the likelihood of meeting the DBE goal,
including, where appropriate, breaking down contracts into economically feasible units to facilitate DBE participation.

(9) Providing interested DBEs adequate information about plans, specifications and requirements of the contract.

(h) Negotiating in good faith with interested DBESs, not rejecting DBEs as unqualified without sound business
reasons based on a thorough investigation of the DBE’s capabilities.
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(i) Making efforts to assist interested DBES in obtaining bonding, lines of credit or insurance required by the Local
Agency or by the bidder.

(1) Making effective use of available disadvantaged business organizations, minority bidders' groups, local, state
and federal disadvantaged business assistance offices, MoDOT and other organizations that provide assistance in the
recruitment and placement of DBEs.

11.5 Documentation, and Administrative Reconsideration of the Bidder's Good Faith

Efforts. In the bidding documents, the bidder has the opportunity and responsibility to provide certified written
documentation as to whether the bidder made a good faith effort to meet the DBE contract goal as proposed by MoDOT.
Any bidder that has not met the Commission’s proposed DBE contract goal at the time of bid opening must submit the
completed “Certification of Good Faith Efforts to Obtain DBE Participation”. The certification should be included in the
bidding documents, fully and in detail, at the time its sealed bid is submitted, however, if that information is not completed
and submitted with the initial sealed bid, the bidder must submit the documentation to the Local Agency on or before 4:00
p.m. of the third business day after the bid opening date. The Local Agency may permit telefax transmittal. The complete
and signed original documents shall be mailed to the Local Agency no later than the day of the telefax transmission. No
extension of time will be allowed for any reason. The means of transmittal and the risk of timely receipt of the information
shall be the bidder’sresponsibility. The bidder shall attach additional pages to the certification, if necessary, in order to fully
detail specific good faith efforts made to obtain certified DBE firm participation in the proposed contract work. If the
apparent low bidder appears to have failed to adequately document in the bid that the bidder made a good faith effort to
achieve sufficient DBE participation in the contract work, that firm will be offered the opportunity for administrative
reconsideration upon written request, before the Local Agency and MoDOT reject that bid as non-responsive. However,
regardless of the DBE contract goal participation level proposed by the bidder, or the extent of good faith efforts shown, the
apparent low and second low bidders shall each timely and separately file their completed and executed “DBE Identification
Submittal” or face potential sanctions and the bid bond or guaranty, as specified in Sec 10.0 of these provisions may become
the property of the Local Agency subject to the Local Agency’s demand.

12.0 DBE Participation for Contract Goal Credit. DBE participation on the contract will count toward meeting the DBE
contract goal as follows:

(a) The applicable percentage of the total dollar value of the contract or subcontract awarded to the DBE will be
counted toward meeting the DBE contract goal, only if that firm is certified by the MRCC as a DBE at the time the contract
or subcontract is executed, and only for the value of the work, goods or services that are actually performed, or provided, by
the DBE firm itself.

(b) When a DBE performs work as a participant in a joint venture, the contractor may count toward the DBE goal
only that portion of the total dollar value of the contract equal to the distinct, clearly defined portion of the contract work that
the DBE has performed with the DBE’s own forces. The MoDOT External Civil Rights Director shall be contacted in
advance regarding any joint venture involving both a DBE firm and a non-DBE firm to review and approve the contractor’s
organizational structure and proposed operation. When a DBE subcontracts part of the work of the contract to another firm,
the value of that subcontracted work may be counted toward the DBE contract goal only if the DBE's subcontractor at a
lower tier is a MoDOT certified DBE. Work that a DBE subcontracts to a non-DBE firm will not count toward the DBE
contract goal. The cost of supplies and equipment a DBE subcontractor purchases or leases from the prime contractor or the
prime’s affiliated firms, or from another non-DBE subcontractor, will not count toward the DBE contract goal.

(c) The contractor may count expenditures to a DBE subrecipient toward the DBE contract goal only if the DBE
performs a commercially useful function (CUF) on that contract.

(d) A contractor may not count the participation of a DBE subcontractor toward the contractor's final compliance
with the contractor’s DBE contract goal obligations until the amount being counted has actually been paid to the DBE. A
contractor may count 60 percent of the contractor’s expenditures actually paid for material and supplies obtained from a
DBE certified by MoDOT as a regular dealer, and 100 percent of such expenditures actually paid for materials and supplies
obtained from a certified DBE manufacturer.

(1) A regular dealer will be defined as a firm that owns, operates, or maintains a store, warehouse or other
establishment in which the material, supplies, articles or equipment required and used under the contract are bought, kept in
stock, and regularly sold or leased to the public in the usual course of business. To be a regular dealer, the DBE firm shall
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be an established, regular business that engages, as its principal business and under its own name, in the purchase and sale
or lease of the products in question. Packagers, brokers, manufacturers' representatives, or other persons who arrange or
expedite transactions will not be considered regular dealers.

(2) A DBE firm may be a regular dealer in such bulk items as petroleum products, steel, cement, gravel,
stone or asphalt, without owning, operating or maintaining a place of business where it keeps such items in stock, if the DBE
both owns and operates distribution equipment for the products it sells and provides for the contract work. Any
supplementation of a regular dealer's own distribution equipment shall be by a long-term lease agreement, and not on an ad
hoc or contract-by-contract basis.

(3) If a DBE regular dealer is used for DBE contract goal credit, no additional credit will be given for
hauling or delivery to the project site goods or materials sold by that DBE regular dealer. Those delivery costs shall be
deemed included in the price charged for the goods or materials by the regular dealer, who shall be responsible for their
distribution.

(4) A manufacturer will be defined as a firm that operates or maintains a factory or establishment that
produces on the premises, the material, supplies, articles or equipment required under the contract and of the general character
described by the project specifications. A manufacturer will include firms that produce finished goods or products from raw
or unfinished material, or that purchases and substantially alters goods and materials to make them suitable for construction
use before reselling them.

(e) A contractor may count toward the DBE contract goal the following expenditures to certified DBE firms that
are not "regular dealers" or "manufacturers" for DBE program purposes:

(1) The contractor may count toward the DBE contract goal the entire amount of fees or commissions
charged by a certified DBE firm for providing a bona fide service, such as professional, technical, consultant or managerial
services, or for providing bonds or insurance specifically required for the performance of the federal-aid contract, if the fee
is reasonable and not excessive, compared with fees customarily charged for similar services.

(2) The contractor may count toward the DBE contract goal the entire amount of that portion of the
construction contract that is performed by the DBE's own forces and equipment, under the DBE's supervision. This includes
the cost of supplies and material ordered and paid for by the DBE for contract work, including supplies purchased or
equipment leased by the DBE except supplies and equipment a DBE subcontractor purchases or leases from the prime
contractor or its affiliates.

(f) A contractor may count toward the DBE contract goal 100 percent of the fees paid to a certified DBE trucker or
hauler for delivery of material and supplies required on a job site, but not for the cost of those materials or supplies
themselves, or for the removal or relocation of excess material from or at the job site, when the DBE certified trucking
company is not also the manufacturer of or a regular dealer in those material and supplies, provided that the trucking or
hauling fee is determined by MoDOT to be reasonable as compared with fees customarily charged by non-DBE firms for
similar services. The certified DBE trucking firm shall also perform a CUF on the project and not operate merely as a pass
through for the purposes of gaining credit toward the contract DBE goal. Prior to submitting a bid, the contractor shall
determine, or contact the MoDOT External Civil Rights Director for assistance in determining, whether a DBE trucking firm
will meet the criteria for performing a CUF on the project.

(9) The contractor will receive DBE contract goal credit for the fees or commissions charged by and paid to a DBE
broker who arranges or expedites sales, leases or other project work or service arrangements, provided that those fees are
determined by MoDOT to be reasonable and not excessive, as compared with fees customarily charged by non-DBE firms
for similar services. A broker will be defined as a person or firm that does not own or operate the delivery equipment
necessary to transport materials, supplies or equipment to or from a job site; a broker typically will not purchase or pay for
the material, supplies or equipment, and if the broker does purchase or pay for those items, those costs will be reimbursed in
full. In most instances, the broker is merely the entity making arrangements for delivery of material, supplies, equipment, or
arranging project services. To receive DBE contract goal credit, MoDOT must determine that the DBE broker has performed
a CUF in providing the contract work or service.

13.0 Performing a Commercially Useful Function (CUF). No credit toward the DBE contract goal will be allowed for

contract payments or expenditures to a DBE firm, if that DBE firm does not perform a CUF on that contract. A DBE performs
a CUF when the DBE is solely responsible for execution of a distinct element of the contract work, and the DBE actually
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performs, manages and supervises the work involved with the firm’s own forces. To perform a CUF, the DBE alone shall
be responsible, and alone must bear the risk, for the material and supplies used on the contract, selecting a supplier or dealer
from those available, negotiating price, determining quality and quantity, ordering the material and supplies, installing those
materials with the DBE’s own forces and equipment and paying for those materials and supplies. The amount the DBE firm
is to be paid under the contract shall be commensurate with the work the DBE actually performs and the DBE credit claimed
for the DBE’s performance.

13.1 Contractor’s Obligation to Monitor CUF Performance. It shall be solely the contractor's responsibility to ensure
that all DBE firms perform a CUF. Further, the contractor is responsible to, and shall ensure that each DBE firm fully
performs the DBE’s designated tasks, with the DBE’s own forces and equipment, under the DBE’s own direct supervision
and management. MoDOT is under no obligation to warn the contractor that a DBE's participation may not count toward
the goal, other than through official notification with an opportunity for administrative reconsideration at the conclusion of
the contract work.

13.2 DBEs Must Perform a Useful and Necessary Role in Contract Completion. A DBE does not perform a
commercially useful function if the DBE’s role is limited to that of an extra participant in a transaction, contract, or project
through which funds are passed in order to obtain the appearance of DBE participation.

13.3 DBEs Must Perform The Contract Work With Their Own Workforces. If a DBE does not perform and exercise
responsibility for at least 30 percent of the total cost of the DBE’s contract with the DBE’s own work force, or the DBE
subcontracts a greater portion of the work of a contract than would be expected on the basis of normal industry practice for
the type of work involved, MoDOT will presume that the DBE is not performing a commercially useful function.

13.4 Factors Used to Determine if a DBE Trucking Firm is Performing a CUF. The following factors will be used to
determine whether a DBE trucking company is performing a commercially useful function (CUF):

(a) To perform a CUF, the DBE trucking firm shall be completely responsible for the management and supervision
of the entire trucking operation that the DBE is being paid for on the contract work. There shall not be contrived arrangement,
including but not limited to, any arrangement that would not customarily exist under regular construction project
subcontracting practices for the purpose of meeting the DBE contract goal.

(b) The DBE must own and operate at least one fully licensed, insured and operational truck used in performance
of the contract work. This does not include a supervisor’s pickup truck or a similar vehicle that is not suitable for hauling
the necessary materials or supplies.

(c) The DBE receives 100 percent contract goal credit for the total reasonable amount the DBE is paid for the
transportation services provided on the contract using trucks the DBE owns, insures and operates, using drivers that the DBE
employs.

(d) The DBE may lease trucks from another DBE firm, including an owner-operator who is certified as a DBE. The
DBE firm that leases trucks from another DBE will receive credit for the total fair market value actually paid for of the
transportation services the lessee DBE firm provides on the contract.

(e) The DBE may also lease trucks from a non-DBE firm, including an owner-operator. However, the DBE who
leases trucks from a non-DBE is entitled to DBE contract goal credit only for the brokerage fee or commission the DBE
receives as a result of the lease arrangement. The DBE will not receive credit for the total value of the transportation services
provided by the non-DBE lessee. Furthermore, no DBE contract goal credit will be allowed, even for brokerage fees or
commissions, where the DBE leases the trucks from the contractor on the project or a firm owned, controlled by, or affiliated
by ownership or control to, the contractor.

(f) For purposes of this section, the lease shall indicate that the DBE firm leasing the truck has exclusive use of and
control over the truck. This will not preclude the leased truck from working for others during the term of the lease with the
consent of the DBE, provided the lease gives the DBE absolute priority for and control over the use of the leased truck.
Leased trucks shall display the name and identification number of the DBE firm that has leased the truck at all times during
the life of that lease.

13.5 MoDOT Makes Final Determination On Whether a CUF Is Performed. MoDOT and the Commission will have
the final authority to determine whether a DBE firm has performed a CUF on a federal-aid contract. To determine whether
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a DBE is performing or has performed a CUF, MoDOT will evaluate the amount of work subcontracted by that DBE firm
or performed by other firms, and the other firms forces and equipment. Any DBE work performed by the contractor, or by
employees or equipment of the contractor will be subject to disallowance under the DBE Program, unless the independent
validity and need is demonstrated.

14.0 Use of Joint Checks

Request for joint checks must be made to MoDOT by the contractor. Prior approval must be given before the use of joint
checks is allowed. Contact External Civil Rights Division at 573-751-4309 or dbe@modot.mo.gov to request a Joint Check
Request Form.

15.0 Verification of DBE Participation, Liquidated Damages.

15.1 Prior to final payment by the Local Agency, the contractor shall file with the Local Agency a detailed list showing each
DBE used on the contract work, and the work performed by each DBE. The list shall show the actual dollar amount paid to
each DBE for the creditable work on the contract, less any rebates, kickbacks, deductions, withholdings or other repayments
made. The list shall be certified under penalty of perjury, or other law, to be accurate and complete. MoDOT and the
Commission will use this certification and other information available to determine if the contractor and the contractor’s
DBEs satisfied the DBE contract goal percentage specified in the contract and the extent to which the DBEs were fully paid
for that work. The contractor shall acknowledge, by the act of filing the detailed list, that the information is supplied to
obtain payment regarding a federal participation contract.

15.2 Failure on the part of the contractor to achieve the DBE participation to which the contractor committed in the contract
may result in liquidated damages being imposed on the contractor by the Commission for breach of contract and for non-
compliance. If the contract was awarded with less than the original DBE contract goal proposed by the Commission, the
revised lower amount shall become the final DBE contract goal, and that goal will be used to determine any liquidated
damages to be assessed. Additionally, the Commission or MoDOT may impose any other administrative sanctions or
remedies available at law or provided by the contract in the event of breach by the contractor by failing to satisfy the
contractor’s DBE contract goal commitment. However, no liquidated damages will be assessed, and no other administrative
sanctions or remedies will be imposed when, for reasons beyond the control of the contractor and despite the good faith
efforts made by the contractor, the final DBE contract goal participation percentage was not achieved. The contractor will
be offered the opportunity for administrative reconsideration of any assessment of liquidated damages, upon written request.
The administrative reconsideration officer may consider all facts presented, including the legitimacy or business reason for
back charges assessed against a DBE firm, in determining the final amount of liquidated damages.

16.0 Prompt Payment Requirements. In accordance with Title 49 CFR 26.29, the contractor shall comply with the prompt
payment requirements of that regulation, Section 34.057, RSMo., the provisions of the Commission’s rule 7 CSR 10-8.111
and the contract. By bidding on a federal-aid contract, and by accepting and executing that contract, the contractor agrees to
assume these contractual obligations, and to bind the contractor’s subrecipients contractually to those prompt payment
requirements at the contractor’s expense.

17.0 Miscellaneous DBE Program Requirements. In accordance with Title 49 CFR Part 26 and the Commission’s DBE
Program rules in Title 7 CSR Division 10, Chapter 8, the contractor, for both the contractor and for the contractor’s
subcontractors and suppliers, whether DBE firms or not, shall commit to comply fully with the auditing, record keeping,
confidentiality, cooperation and anti-intimidation or retaliation provisions contained in those federal and state DBE Program
regulations. By bidding on a federal-aid contract, and by accepting and executing that contract, the contractor agrees to
assume these contractual obligations, and to bind the contractor’s subrecipients contractually, at the contractor’s expense.

Fig. 136.9.8 -8- Jan 2012
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DBE PROGRAM-Monitoring and Enforcement

Commercially Useful Function

One of the key requirements of the DBE Program is that a commercially useful function be
performed. This is defined as:

"Being responsible for execution of a contract or a distinct element of the work by actually
performing, managing, and supervising the work involved."

MoDOT personnel monitor the performance of work to be performed by DBE firms on all federal aid
projects. MoDOT personnel review all elements of the work to be performed, including supervision of
employees, employee payroll, and equipment used by the DBE firm. Contractors, DBEs, local public
agencies, and all employees are required to cooperate with MoDOT personnel conducting
investigations.

Failure of a DBE firm to perform a commercially useful function will result in the dollar amount of the
work not being credited toward the DBE goal on the project. This can result in MoDOT withholding
payment from the prime contractor, or agency, for that amount, or could result in removal of eligibility
of the DBE. In cases of deliberate attempts to circumvent the intent of the DBE program, or fraud, these
actions may lead to criminal prosecution of both the prime contractor and the DBE firm.

Red Flag situations which may result in an investigation include, but are not limited to, shared
employees, supervision of DBE employees by another contractor, use of the prime's equipment, use of
other equipment by the DBE without a long-term lease, materials for the DBE ordered, or paid for, by
the prime contractor, or an item of work being done jointly by the DBE firm and another contractor.

Management

The DBE must manage the work that has been contracted. Management includes, but is not limited to,
scheduling work operations, ordering equipment and materials, preparing and submitting certified
payrolls, and hiring and firing employees. The DBE owner must supervise daily operations, either
personally or with a full time, skilled, and knowledgeable superintendent. The superintendent must be
under the DBE owner’s direct supervision. The DBE owner must make all operational and managerial
decisions of the firm. Mere performance of administrative duties is not supervision of daily operations.

Materials

The DBE shall negotiate the cost, arrange delivery, and pay for the materials and supplies for the
project. MoDOT will review invoices to verify billing and payment. The DBE must prepare the estimate,
guantity of material, and be responsible for the quality of materials.

Two-party checks for payment may be made to the DBE and the supplier only if approved by MoDOT

in advance. No credit toward the DBE goal will be given for the cost of materials or supplies paid directly
by the prime for the DBE firm.
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Employees

In order to be considered an independent business, DBE firms must keep a regular workforce. DBE
firms cannot "share" employees with non-DBE contractors, particularly the prime contractor. All work
must be performed with a workforce the DBE firm controls, with a minimum of 30% of the work to be
performed by the DBE firm’s regular employees, or those hired by the DBE firm for the project from a
source other than the prime contractor.

If a DBE firm does not perform or exercise responsibility for at least thirty (30) percent of the total cost
of its contract or subcontract with its own work force, or the DBE subcontracts a greater portion of the
work of a contract or subcontract than would be expected on the basis of normal industry practice for
the type of work involved, MoDOT shall presume that the DBE is not performing a commercially useful
function.

Sanctions

The failure of a DBE firm to perform a commercially useful function (CUF) will result in the dollar value
of that DBE firm’s work not being credited toward the contractor's DBE goal for that contract. This may
result in MoDOT withholding payment from the prime contractor of the entire amount not credited, if
this results in the contractor’s failure to achieve the DBE patrticipation goal for that contract.

Deliberate conduct or indifference to the CUF requirements can also lead to the DBE firm’s removal of
eligibility. In any and all cases of deliberate attempts by the contractor, a DBE firm, or other firms to
circumvent the requirements of the USDOT or MoDOT DBE Program, or their related contract
requirements, or fraud of any kind, these actions may lead to suspension or debarment of the firms and
their affiliates by MoDOT and may result in criminal prosecution and sanctions, plus civil and contractual
liability, of any firm or person involved.

Fraud

MoDOT will notify the USDOT of any suspected false, fraudulent, or dishonest conduct in connection
with the DBE program, in order for the USDOT to take the steps (e.g., referral to the Department of
Justice for criminal prosecution, referral to the USDOT Inspector General, action under suspension and
debarment or Program Fraud and Civil Penalties rules) provided in §26.109. MoDOT will also consider
similar action under Missouri legal authorities, including responsibility determinations in future
contracts.
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Termination, Removal, Or Substitution Of DBE Firm

A contractor cannot terminate, release, or substitute any DBE firm without the written consent of
MoDOT. The contractor must provide documentation to the Resident Engineer that the DBE firm is
unwilling or unable to perform within 5 working days of notice of the inability to perform by the DBE
firm. The Resident Engineer will forward the notice to the External Civil Rights Administrator for
approval. If removal of a DBE firm is approved, or a DBE firm withdraws, the contractor must make a
good faith effort to find a replacement DBE firm. The contractor must make efforts to replace the dollar
value of work to be performed not merely finding a replacement for the work that was to be performed
by the DBE firm being replaced. If substitution of a DBE firm is approved, the prime contractor must
provide the Resident Engineer and External Civil Rights Administrator copies of new or amended
subcontracts.

DBE Participation

DBE credit will count toward the contractual goal only for work actually performed by the DBE firm and
within the Standard Industry Classification (SIC) code approved for that firm. The credit will be counted
in the following manner:

Manufacturer

Credit is given for 100 percent of the value paid for materials furnished which become a permanent part
of the project. A manufacturer is a firm that owns and operates the facilities to produce a product
required by the project and purchased by the contractor.

Supplier

Credit is given for 60 percent of the value paid for materials furnished which becomes a permanent part
of the project. A supplier sells goods to the general public and maintains an inventory at an owned or
leased warehouse or store. Bulk items such as steel, petroleum products, or rock do not have to be
maintained in an on-site inventory. Credit will not be given for the cost of the materials and separate
credit for the hauling of those same materials. Transportation of the materials is deemed part of the
total cost.

Broker

Credit is given for 100 percent of the fees or commission received by the DBE firm for materials
purchased, services provided, or equipment secured and resold to the contractor. Fees or commissions
are defined as the difference between what the DBE firm paid for the materials purchased, services
provided, or equipment secured and the price paid by the contractor to the DBE firm for those items. A
broker does not manufacture or supply on a regular basis.

Trucker

Credit is given for 100 percent of the amount paid to the DBE trucker if the majority of the trucking is
performed by the DBE, with employees of the DBE, using equipment owned or long-term leased by the
DBE. However, if the DBE firm uses leased trucks, at least one truck owned by the firm must be used
on the project.

Full credit will not be given for leased trucks unless they are leased from another DBE firm, DBE owner
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operators, or a recognized commercial leasing operation. Firms licensed by the Missouri Division of
Motor Carrier and Railroad Safety as leasing agents qualify as a recognized leasing operation. Lease
of trucks from the prime contractor will not be credited toward the DBE goal other than the fees and
commissions. This type of relationship will be subject to strict scrutiny.

All trucks used must be labeled clearly and visibly with a sign indicating the firm owning or leasing the
vehicle. MoDOT will require submittal of a truck roster report, including ownership and vehicle
identification information, on a regular basis. MoDOT project office personnel will review the rosters for
verification and will monitor the trucks operating on the project. MoDOT will conduct random verification
and report any irregularities to the External Civil Rights Unit for review.

If the DBE firm uses owner-operators to supplement their owned trucks, the DBE must be responsible
for management and supervision of the entire trucking operation. The trucking arrangement or contract
cannot be a contrived arrangement to meet the DBE goal. The DBE will be considered a broker, and
only fees or commissions received will count toward the goal, if the DBE is not in full control, or does
not have employees or trucks on the project.

In order for the use of a DBE trucker to be credited for the delivered price of materials/ supplies, the
trucker must be certified as a supplier or manufacturer of the material, responsible for the quality
standards of the material, negotiating the material price, payment, and select the source.

Contractor

Credit is given for 100 percent of the amount of paid to a DBE contractor for labor and materials
provided to perform a defined and clearly measurable portion of the contract. 30 percent of the work
must be performed by the DBE's own employees and the DBE must order and pay for all supplies and
materials.

Verification

MoDOT, through Jefferson County, requires submittal of an affidavit of final payment for all DBE firms
prior to release of final payment and retainage to the prime contractor. The final original items to be
performed, change orders, final quantities, and payments are then reviewed to determine if the
contractor has complied with the contractual DBE goal. If the prime does not comply with the goal,
MoDOT withholds the amount the contractor failed to achieve as the administrative remedy for non-
compliance.
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Guidelines for Obtaining Environmental Clearance

This article provides guidelines for obtaining environmental clearance for disturbed areas such
as:

Borrow Sites, Haul Roads, Burn Pits, Staging Areas and Spoil Sites at project-specific locations.

The necessary clearances for disturbed areas such as those referenced above shall be
obtained prior to using these areas for projects. The contractor is encouraged to consider using
material from previously disturbed locations (substantial disturbance) or disturbed areas that
have previously been cleared, precluding the need to address most, if not all, of the issues
described below. The contractor should include the federal project number on all
correspondence. Once the contractor has obtained all required documentation, it should be
provided to Jefferson County & MODOT District contact. The following addresses the primary
environmental issues related to clearance of disturbed areas such as borrow sites:

1. The Endangered Species Act

The Federal Endangered Species Act protects rare species and their habitats. The U.S. Fish
and Wildlife Service (USFWS) administers the Act. Violations of this act can result in extensive
project delays and severe fines. To determine if an activity will impact any rare species or their
habitats, contact the Missouri Department of Conservation’s Policy and Coordination Section at
(573) 751-4115 to request a query of the MDC Heritage Database. All queries must be
accompanied by a good quality map illustrating the location of the proposed site with a
description of the activity. Allow at least three weeks for a response to all requests.

If there are no known records of rare species or sensitive habitats at the proposed site, and it is
unlikely that any will be impacted by the activity, the contractor will be given clearance to
proceed. However, if rare species are known or likely to occur at the site, or known critical
habitat exists, further coordination with MDC and the USFWS will be necessary. Written
clearance from the U.S. Fish and Wildlife Service may be required before the project can
proceed.

Missouri Department of Conservation (MDC)

Planning Division

P.O. Box 180

Jefferson City MO 65102-0180

Telephone Number (573) 751-4115 or FAX (573) 751-4495

U.S. Fish and Wildlife Service (FWS)

Columbia Field Office

101 Park DeVille Drive - Suite A

Columbia, MO 65203-0057

Telephone Number (573) 234-2131 or Fax (573) 234-2182
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2. Floodplain/Regulatory Floodway

An evaluation of floodplain impacts is mandated by Executive Order 11988, Floodplain
Management, and subsequent federal floodplain management guidelines. When available,
flood hazard boundary maps (National Flood Insurance Program) and flood insurance studies
for the project area are used to determine the limits of the base (100-year) floodplain and the
extent of encroachment.

The Federal Emergency Management Agency (FEMA) and Federal Highway Administration
(FHWA) guidelines 23 CFR 650 have identified the base (100-year) flood as the flood having a
one percent probability of being equaled or exceeded in any given year. The base floodplain is
the area of 100-year flood hazard within a county or community. The regulatory floodway is the
channel of a stream plus any adjacent floodplain areas that must be kept free of encroachment
so that the 100-year flood discharge can be conveyed without increasing the base flood
elevation more than a specified amount. FEMA has mandated that projects can cause no rise
in the regulatory floodway, and a one-foot cumulative rise for all projects in the base (100-year)
floodplain. For projects that involve the state of Missouri, the State Emergency Management
Agency (SEMA) issues floodplain development permits. In the case of projects proposed within
regulatory floodways, a "No-Rise" Certification, if applicable, should be obtained prior to
issuance of a permit.

Questions regarding floodplain and regulatory floodway should be addressed to:

SEMA

P.O. Box 116

Jefferson City, MO 65102
(573) 526-9141

Documentation of consultation with SEMA regarding the presence of 100-year
floodplain/regulatory floodway should be included in the final collection of information to be
submitted to MoDOT staff.

3. Federal Emergency Management Agency (FEMA) Buyout Lands

The Flood Disaster Protection Act of 1973, as amended by the Disaster Relief and Emergency
Assistance Act of 1988 (The Stafford Act), identified the use of disaster relief funds under
Section 404 for the Hazard Mitigation Grand Program (HMGP), including the acquisition and
relocation of flood damaged property. The Volkmer Bill further expanded the use of HMGP funds
under Section 404 to “buy out” flood damaged property, which had been affected by the Great
Flood of 1993.

There are numerous restrictions on these FEMA buyout properties. No structures or
improvements may be erected on these properties unless they are open on all sides. The site
shall be used only for open space purposes, and shall stay in public ownership. These
conditions and restrictions (among others), along with the right to enforce same, are deemed to
be covenants running with the land in perpetuity and are binding on subsequent successors,
grantees, or assigns. Any decision involving these properties should take into consideration that
2-3 years is necessary to process an exemption from FEMA to utilize this parcel. This exemption
would likely be a permanent easement rather than a transfer of property. If any proposed site is
located on a FEMA buyout property, an alternative site should be chosen.

4. Farmland Protection
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In order to comply with the Farmland Protection Policy Act, which has the purpose of minimizing
Federal programs' contributions to the unnecessary and irreversible conversion of farmland
caused by nonagricultural uses, the Form AD-1006 will need to be completed. This can be
accomplished through coordination with United States Department of Agricultural (USDA)-
Natural Resources Conservation Service (NRCS), and the completion of Form AD-1006. To
receive the Form AD-1006, call the NRCS State office in Columbia at (573) 876-9411. An aerial
map of the site or sites will also be required with the area to be disturbed identified on the map.
This aerial map can be obtained from the local SCS office. In some areas of the state this office
may be located in an adjoining county.

The contractor will need to complete Parts | and Il of Form AD-1006. The form should then be
sent to the NRCS State Office for completion of Parts II, IV and V. The address for NRCS
State Office is:

Mr. Dennis Potter

State Soil Scientist

Natural Resource Conservation Service
601 Business Loop 70 West

Parkade Center, Suite 250

Columbia, MO 65203

1-573-876-9411

After the NRCS office returns the form, the contractor will complete remaining Parts VI and
VII. The contractor will provide a copy of the completed form to the MoDOT district contact to
document compliance with the Farmland Protection Policy Act.

5. Wetlands

Federal executive order has decreed a national policy of "no net loss of wetlands." Under this
policy, impacts to wetlands must be avoided if at all practical. Where wetlands are impacted,
these impacts must be mitigated by construction or enhancement of a like quantity and quality
of new wetlands. For these reasons, avoiding impacts to wetlands is a primary goal.

To determine whether wetlands occur on a site, contact the USDA, NRCS. The NRCS has
identified and mapped wetlands as a requirement under the Food Security Act. These maps are
available from county NRCS offices, usually located in the county seat. For all other non-
farmland sites, consult the US Fish and Wildlife Service's Wetlands Map. If wetlands are
identified on Food Security Act wetland maps, a site visit may be needed to confirm the location
of wetlands. If there are no wetland impacts, no other action need be taken.

If there are any questions about the extent of wetlands in the event that wetlands cannot be
avoided, contact the U.S. Army Corps of Engineers (COE). If wetlands cannot be avoided, a
COE Section 404 permit would be processed through the appropriate COE district. There are
five COE districts in Missouri. Information about COE district locations, addresses and phone
numbers is available on the COE website.
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6. Water Quality/Land Disturbance

The National Pollutant Discharge Elimination Systems (NPDES) program regulates construction
activities where 1 acre or more of land is disturbed. If the project proponent has a general
NPDES permit for all of their construction activities, this is adequate. If the project proponent
does not have a valid general permit and the site to be disturbed is greater than 1 acre in size,
a project-specific NPDES permit from DNR is required. If the project is entirely within MoDOT
right of way, the sponsor may use MoDOT’s general permit. In either case, the sponsor will
need to develop a site-specific stormwater pollution prevention plan for the project. The sponsor
shall contact the Missouri Department of Natural Resources (DNR) NPDES Storm Water
Program office at (573) 751-1300 or (800) 361-4827 for further directions. A few cities (Kansas
City, Columbia, and others) and counties have obtained their own land disturbance permits from
DNR for generic land disturbance purposes; see additional discussion on stormwater and
erosion control in 136.4 Environmental and Cultural Requirements of the LPA Palicy.

7. Hazardous Waste Sites

More than likely, areas to be disturbed will be located in rural areas that have been used for
agriculture or similar purposes. Hazardous wastes are most typically associated with
commercial or previous industrial properties.

If the proposed area is basically farmland or pasture, and has not been used for any commercial
activity or dumping, hazardous wastes are unlikely. The contractor should simply document the
existing and historic land use of the parcel and tell how this assessment was obtained.

In nonrural, suburban or commercial areas a nonintrusive investigation may be used to
"diagnose" the environmental conditions of a selected site. The following is a list of suggested
items, but not inclusive, for a cursory nonintrusive investigation.

e Examine any noticeable contamination in the form of surface staining, oil sheen, odors,
stressed vegetation, spills, leaks, illegal dumping, etc.

e Conduct interviews of local citizens and current owners to identify past land use
practices and hazardous waste management practices.

e Consult with local and state (Missouri Department of Natural Resources, Hazardous
Waste Program, 573-751-3176) environmental regulatory agencies to identify if any past
problems (complaints, citations, etc.) have occurred at the site, if any permits/licenses
have been filed for the site, or if enforcement actions have occurred.

If the above analyses produce negative results, the contractor should provide documentation to
the MoDOT Design Division-Environmental Section as to who was contacted and the results of
the contact. However, if through the search for information described above, potential problems
are identified, it would be wise to locate another site.

The potential to encounter wastes from sites that are unknown should always be a

consideration. Any unknown sites that are found will be handled in accordance with Federal and
State Laws and Regulations.
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8. Historic Preservation

All jobs requiring environmental clearance for historic preservation (archaeological sites,
buildings, and structures) must be reviewed and approved by the State Historic Preservation
office (SHPO), Department of Natural Resources. To initiate SHPO's review and clearance of a
proposed site for cultural resources, a "Section 106 Project Information Form" must be
completed and submitted to SHPO along with a copy of a United States Geological Survey
(USGS) topographic map indicating the location of the project. In addition, photographs of any
structures that will be impacted must be provided. The "Section 106 Project Information Form"
can be obtained from the SHPO website or requested from the SHPO by telephone, (573) 751-
7858, or mail:

Missouri Department of Natural Resources
State Historic Preservation Office

Attn: Section 106 Review

P.O. Box 176

Jefferson City, MO, 65102-0176

Based on the information supplied, SHPO may clear the project at that time or request that the
contractor acquire the services of an archaeological consultant to conduct a historic
preservation survey of the proposed area. A listing of currently acceptable and available
archaeological consultants who can complete a survey if required can be viewed at the SHPO's
website. Any questions can be directed to the Design Division-Historic Preservation Section, at
(573) 751-0473.

9. Public Land

If borrow sites are proposed on any publicly owned land, contact the MoDOT district representative
before proceeding. Section 4(f) of the Department of Transportation Act of 1966 (now codified
as 49 U.S.C. 303 and 23 U.S.C. 138) protects certain public lands. Section 4(f) requires that all
U.S. DOT-funded transportation projects must avoid impacts to public parkland and wildlife
refuges (and cultural resources deemed eligible for the National Register of Historic Places),
unless it is successfully demonstrated that no feasible and prudent alternative exists that avoid
“use” or impacts to the park or refuge. It is strongly recommended that public lands not be
considered as potential borrow sites.

Once the contractor has obtained all of the above information, it should be provided to the

MoDOT district contact. The transmittal letter must include county, route and job number of
the project, along with a map depicting the location and limits of the site(s).
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ENVIRONMENTAL/CULTURAL PERMITS,
LAND DISTURBANCE PERMIT(s),
APPROVAL LETTERS RAILROADS, ETC.

The following permits have been acquired and are included herein:
1. Environmental Tracking Form
2. MoDNR Section 106 Cultural Assessment Review
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Your response was successfully submitted to the districts.
This RER has been completed, only administrators may edit this document now, they will contact you if any information changes.

Date Completed: 02/01/2017
Completed By: burchm

Request for Environmental Review
Form#:2017-12-00072

¥Project Information

Prefix:  STP Project Number: 5468602 Bridge Number:
District: ~ St. Louis County:  Jefferson Sponsor:  Jefferson
County Public
Works
TIP Number:  6604D Rte/Street:  ROMAINE CREEK ROAD null
17
MoDOT Job Number: TIGER Grant Funds: Is this project on or  No
adjacent to MoDOT
Right of Way:

Location/Stream  SCHNEIDER DR TO WEST ROCK CREEK RD
Crossing :

TMS Project Description ~ RESURFACING ROMAINE CREEK RD - SCHNEIDER DR TO WEST ROCK CREEK RD
- termini (no stations):

Describe RER project  Project will include placing an ultrathin bonded asphalt wearing surface, Type C, on Romaine Creek Roadway between
improvements in full  Schneider Drive and West Rock Creek Roadway, approximately 3.94 miles. Crack and joint sealing, pavement repairs,
detail:  pavement marking, coldmilling (joints and at entrance transitions where needed), rumble strips and construction signs

are included.
District Liason: ~ Cynthia Simmons - 314-453-1833 Contact:  None selected
Contact:  Cynthia Simmons - 314-453-1833 Contact:  None selected
Date Desired:  01/17/2017 Submit Date:  12/20/2016
Responsible Individual: ~ James Hamilton - (12/20/2016 8:58:56 AM) Submitted By:  James Hamilton - (12/20/2016 12:00:00
AM)
Existing Condition
ADT: 6575 Speed Limit: 35
Number of Travel Lanes: 2 Lane Width: 0
Shoulder Width: 0 Curb and Gutter:  No
Bridge width, measured 0 Sidewalks:  None
from guttlerline to
gutterline:
Propos ed Design Improvement
ADT: 6575 Speed Limit: 35 Design Speed: 35
Number of Travel Lanes: 2 Lane Width: 12
Shoulder Width: 0 Curb and Gutter:  No
Bridge width, measured 0 Sidewalks:  None
from gutterline to
gutterline:
Bridge Length: 0 Roadway length:  3.94 Miles
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Railroad Crossing

Program Year:

Preliminary Engineering:
Construction:

Explain the purpose of
the request:

Changes to project since
last RER submittal? If
yes, explain:

Project breakout from
previous or larger
project?

Jefferson County, MO

No Drainage District (If  None
Applicable):

2016 Right of Way:  N/A

2017

Jefferson County is requesting the Enviromental Tracking Form for the purpose of submitting the PS&E Submittal to
MoDOT.

No

Design/Build Alternate Technical Concepts

If checked explain:

Acres - From all sources (e.g. donated from public or private entities):

Additional R/W:

Is there a possibility that
Sponsor will purchase
any uneconomic
remnants?

Land Disturbance:

Will project involve 1
acre but less than 5
acres of land
disturbance:

0 Temp Easement: 0 Permanent Easement: 0
No
No Will project involve 5 No Acres of Tree Clearing: 0 acres

acres or more of land
disturbance:

Number of Displacements(do not include partial takes that do not displace):

Residential:

No. of People:

Average Daily Traffic:

ADT Construction Year:

Bicycle / Pedestrian Consideration

Pedestrian facilities
considered:

Yes No Commercial: Yes No
Residences: 0 No. of Employees: Businesses: 0
6575 ADT Design Year: 2015
No Bicycle facilities No

considered:

National Flood Insurance Program (NFIP) and Hydraulic Design Data:

Project is in a FEMA-
identified zone "subject
to 100-year flooding":

Project is in a FEMA-
defined "floodway"

If so, what zone?:
N/A

No

Project involves land purchased through FEMA Hazard Mitigation Grant Program (Flood buyout property)

If checked, give details:

Is highway improvement located within 2 miles of an existing airport?

Known Concerns: Provide information you have about these resources that you have observed in the area.
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Parkland:  N/A
Wetland/404 Permit:  N/A

Stormwater/Water ~ N/A
Quality:

Farmland: N/A

Threatened & N/A
Endangered Species:

Migratory Birds: Are  No, N/A
there birds nesting on
the structure?

Hazardous Waste:  N/A
Cultural Resources:  N/A

District Comments:

Project Attachments:

**NOTE: If making updates to an attachment, please use a different filename than the original.
**The combined size of attachments in one upload must be less than 100MB

Attachments: %01 location map.pdf

Required Information to be attached for each RER stage:

Loc/Concp.: Location map (county map) & topographic map or aerial photo showing project limits — pre-plan sheets or other preliminary maps
showing alternatives, if available

Prel. Plan: Prel. Plan sheets

R/W: R/W Plan sheets

Final Design: Final Plans [Location map (county map) & topographic map or aerial photo showing project limits if this is first RER submittal

RER Environmental Screenings

Status Information: Clearance Date:
® N/A © Pending O Cleared

Environmental The project does not require new right of way or permanent easements. Therefore, the project is not subject to
Response: the Farmland Protection Policy Act.

LPA Action: None

Attachments:

Farmland Impact Submitted - Mark submitted when this review is ready to be sent to district staff.

Last Updated: Matthew Burcham - 12/27/2016 3:19:36 PM
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Status Information: Clearance Date:

® N/A © Pending © Cleared

Environmental According to the current FEMA flood insurance rate map, the project is not located in the 1% floodplain or the
Response: regulatory floodway. The project is not subject to floodplain permitting requirements.

LPA Action: None

Attachments:

Floodplain/Regulatory Floodway Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 12/27/2016 3:21:29 PM

Status Information: Clearance Date:

® N/A O Possible Issues Noted

Environmental If the project is in a regulated MS4 area, you must adhere to the MS4 requirements as defined in the respective
Response: MS4 permit specific to that municipality. Stormwater routed into MoDOT?s drainage system (e.g., ditches and
stormwater conveyance systems) must be treated for water quality and/or quantity before entering the system.

LPA Action: Contact the MoDOT Environmental Office if any land disturbance on MoDOT property is 1 acre or more.

Attachments:

Stormwater/Water Quality Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 12/27/2016 3:22:01 PM

Status Information: Clearance Date:

® N/A © Pending © Cleared

Environmental According to the TMS FEMA buyout layer, there are no FEMA/SEMA buyout sites in or near the project area.
Response:

LPA Action: None

Attachments:

FEMA/SEMA Buyout Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 12/27/2016 3:23:01 PM
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Status Information: Clearance Date:
@® N/A O Possible Issues Noted

Environmental There will be no significant socioeconomic impacts associated with this project.
Response:

LPA Action: None

Attachments:

Socioeconomic Impact Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 12/27/2016 3:23:41 PM

Status Information: Clearance Date:
@® No Effect ) Pending 02/01/2017
Environmental This is a pavement preservation project. There will be NO Tree Clearing or disturbance other than to the =
Response: existing pavement that is currently in place. No right of way or easements are required. No impacts to I
streams.

Indiana and northern long-eared bats winter in caves and spend summer in forested areas of the state where
they may utilize suitable summer roost trees with exfoliating bark. Summer habitat for the threatened northern

LPA Action: No action further action required.

Attachments:

Threatened & Endangered Species Submitted - Mark submitted when this review is ready to be sent to district
staff.

Last Updated: Matthew Burcham - 2/1/2017 2:06:44 PM

Status Information: Clearance Date:
® N/A © Pending © Cleared

Environmental No bridge work involved, no impacts.
Response:

LPA Action: None

Attachments:

Migratory Birds Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 12/27/2016 3:26:27 PM

174



Romaine Creek Road - Pavement Preservation

Status Information:

Environmental
Response:

LPA Action:

Attachments:

Status Information:

Environmental
Response:

LPA Action:

Wetland Permit
Information:

Attachments:

Jefferson County, MO

Clearance Date:

® N/A © Pending © Cleared

Based on the project description and observation, there should be no hazardous waste site concerns. The
potential to encounter wastes from sites unknown to the LPA and MoDOT should always be a consideration.

If there is any hydroblasting, grooving, milling or diamond grinding related to the project, residue and associated
water must be prevented from being released to waterways or adjacent wetlands.

Any unknown sites that are found during project construction will be addressed by the LPA in accordance with
Federal and State Laws and Regulations. If any hazardous waste concerns arise, notify MoDOT's environmental

specialist as soon as possible.

Hazardous Waste Impact Submitted - Mark submitted when this review is ready to be sent to district staff.

Last Updated: Matthew Burcham - 12/27/2016 3:28:43 PM

Clearance Date:

® N/A © Pending © Cleared

This project will not impact wetlands, blue line streams, lakes, ponds, or other waters of the U.S. in or around the

project area.

None

404 Permit Number

Permit Expiration

Permit Submitted Permit Received

Compliance Certification Sent Compliance Certification Received

Wetland Impact Submitted - Mark submitted when this review is ready to be sent to district staff.

Last Updated: Matthew Burcham - 12/27/2016 3:30:32 PM
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Status Information: Clearance Date:
® N/A © Pending © Cleared

Environmental This is a Type Il project and a noise analysis is not required.
Response:

LPA Action: None

Attachments:

Noise Impact Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 12/27/2016 3:29:02 PM

Status Information: Clearance Date:
© Pending ® ROW Cleared 12/27/2016

Environmental The project is cleared under the Memorandum of Understanding between MoDOT and FHWA as a project with no
Response: potential to cause effects to historic properties; Part |, item 5. No further action is required.

LPA Action: None

Attachments:

Cultural Resources Impact Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 2/1/2017 2:06:58 PM

Status Information: Clearance Date:
® N/A © Pending © Cleared

Environmental According to Google Earth and ArcMap, there are no Section 4(f) or Section 6(f) protected resources in or in the
Response: vicinity of the project area. The project will have no impact on Section 4(f) or 6(f) protected resources.

LPA Action: None

Attachments:

Based on the review of the project location and description noted above, there are no identified 4(f) or 6(f) resources affected that would
preclude the setting of an A-date.

Checked by:  Matt Burcham on 12/27/2016

Public Land Impact Submitted - Mark submitted when this review is ready to be sent to district staff.
Last Updated: Matthew Burcham - 12/27/2016 3:31:17 PM
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*NEPA Classification

NEPA Right-Of-Way
Permission:

NEPA Approval Date:

as determined or
approved by:

Comments To District:

Not Applicable v

02/01/2017

MATTHEW.BURCHAM@MOL v

FINAL Environmental Review Completed

All Environmental Issues
Cleared:

NEPA Classification:

This project qualifies for
the programmatic
categorical exclusion
under ltem#:

SHPO Date:

Jefferson County, MO

02/01/2017
PCE v
14 v
12/27/2016

See the attached environmental tracking form. Please note that if there are any changes in the scope of the
project, the Environmental Section should review those changes. The sponsor is ultimately responsible for
complying with all applicable state and federal laws. The environmental review is now complete.

Last Submitted: 02/01/2017 by burchm
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Romaine Creek Road - Pavement Preservation Jeff
efferson County, MO

CULTURAL RESOURCE ASSESSMENT
Section 106 Review

CONTAGCT PERSON/ADDRESS C:
J.R. Hamilton Raagan Ball, FHWA

| Public Works Roopa Sanerjes, FHWA
P.O. Box 100 Michas! Meinkoth, MoDOT
Hilishoro, Missouri 63050

PROJECT:
[[Romaine Greek Road Project STP-5468(602) |

FEDERAL AGENCY COUNTY:
[ FHWA } || JEFFERSON 1

The State Historlc Preservation Ofice has reviewad the snformation submitted an the above referencad
project. Based on this raview, we have made the following detarmination:

I After review of initial submission, the ptoject area has a low potential for the ocourence of cuitural
resourcas. A cuitural resounce suney, therefore, is not warranted.

' X Adequate documentation has been provided (36 CFR Section 800.11). There will be "no historfic
properties affectad” by the cutrent project.

An adequate cuititral resource supvey of the projecl area has been previously conducted. it has
ween determined that for the proposed undertaking there will be "ro historic properties aflected’.

For the above checked reason, the State Historic Praservalion Office has o objection fo the initlation of project
actlvities. PLEASE BE ADVISED THAT, IF THE CURRENT PROJECT AREA OR SCOPE QF WORK ARE
CHANGED, A BORRCW AREA IS iNCLUDED N THE PRQJECT, OR CULTURAL MATERIALS ARE
ENCOUNTERED DURING CONSTRUCTION, APPROPRIATE INFORMATICN MUST BE PROVIDED TO THIS
OFFICE FOR FURTHER REVIEW AND COMMENT. Piease retaln this decumentation as evidence of compilance
with Section 106 of the Natiena! Historic Preservation Act, as amended.

By: :l(g-ix‘l L M@}‘l a,Uﬁ? January 5, 2017

Tonl M. Prawl, PR.D., Deputy State Historic Preservation Officer Date

MISSOURI DEPARTMENT OF NATURAL RESOURGCES
STATE HISTORIC PRESERVATION OFFICE
P.0, Box 178, JeHerson City, Missouri 65102

For additlonal Information, please sontact Judith Desi, (573) 761-7882. Please be sure to refor to the project number:

C45-JE-17
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Romaine Creek Road - Pavement Preservation
General Decision Number: M0170001 01/20/2017 MO1

Superseded General Decision Number: M020160001
State: Missouri

Construction Types: Heavy and Highway
Counties: Missouri Statewide.

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.20 for calendar year 2017 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.20 (or the applicable wage rate
listed on this wage determination, if it is higher) for all
hours spent performing on the contract in calendar year 2017.
The EO minimum wage rate will be adjusted annually. Additional
information on contractor requirements and worker protections
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
(%] 01/06/2017
1 01/20/2017

CARP©002-002 05/03/2015
ST. LOUIS COUNTY AND CITY

Rates Fringes
CARP0O00O5-006 0©5/03/2015

CASS (Richards-Gebauer AFB ONLY), CLAY, JACKSON, PLATTE AND RAY
COUNTIES

Rates Fringes
Carpenters:
CARPENTERS & LATHERS........ $ 36.34 15.55
MILLWRIGHTS & PILEDRIVERS...$ 36.34 15.55
CARP9011-001 05/01/2015
Rates Fringes

Carpenter and Piledriver
ADAIR, AUDRAIN (West of
Hwy 19), BOONE, CALLAWAY,
CHARITON, COLE, COOPER,
HOWARD, KNOX,LINN, MACON,
MILLER, MONITEAU,MONROE,
OSAGE, PUTNAM, RANDOLPH,
SCHUYLER, SHELBY AND
SULLIVAN COUNTIES........... $ 30.41 15.55
ATCHISON, ANDREW, BATES,

Jefferson County, MO
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C Alimm_(,:re@}&meqi_ L E’nggr’eservation Jefferson County, MO
DEKALB,GENTRY, GRUNDY,

HARRISON, HENRY, HOLT,

LIVINGSTON, MERCER,

NODAWAY,ST. CLAIR, SALINE

AND WORTH COUNTIES.......... $ 29.01 15.55
AUDRAIN (East of Hwy.19),

RALLS, MARION, LEWIS,

CLARK AND SCOTLAND COUNTIES.$ 30.42 15.55
BARRY, BARTON, CAMDEN,

CEDAR, CHRISTIAN, DADE,

DALLAS, DOUGLAS, GREENE,

HICKORY, JASPER, LACLEDE,

LAWRENCE, MCDONALD,

NEWTON, OZARK, POLK,

STONE, TANEY, VERNON,

WEBSTER AND WRIGHT COUNTIES.$ 28.64 15.55
BENTON, MORGAN AND PETTIS...$ 29.06 15.55
BOLLINGER, BUTLER, CAPE

GIRARDEAU, DUNKLIN,

MISSISSIPPI, NEW MADRID,

PEMISCOT, PERRY, STE.

GENEVIEVE, SCOTT, STODDARD

AND WAYNE COUNTIES.......... $ 30.27 15.55
BUCHANAN, CLINTON, JOHNSON
AND LAFAYETTE COUNTIES...... $ 29.68 15.55
CARTER, HOWELL, OREGON AND
RIPLEY COUNTIES............. $ 29.31 15.55

CRAWFORD, DENT, GASCONADE,
IRON, MADISON, MARIES,
MONTGOMERY, PHELPS,
PULASKI, REYNOLDS, SHANNON

AND TEXAS COUNTIES.......... $ 30.26 15.55
FRANKLIN COUNTY............. $ 33.43 15.55
JEFFERSON AND ST. CHARLES

COUNTIES. ... $ 35.68 15.55
LINCOLN COUNTY......cvevuunnnn $ 31.99 15.55
PIKE, ST. FRANCOIS AND

WASHINGTON COUNTIES......... $ 31.00 15.55
WARREN COUNTY........ccouvunn $ 32.39 15.55

ELECO001-002 05/31/2015

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, FRANKLIN,
IRON, JEFFERSON, LINCOLN, MADISON, MISSISSIPPI, NEW MADRID,
PEMISCOT, PERRY,REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS,
ST. LOUIS (City and County), STE. GENEVIEVE, SCOTT, STODDARD,
WARREN, WASHINGTON AND WAYNE COUNTIES

Rates Fringes

ELEC0002-001 09/04/2016

ADAIR, AUDRAIN, BOONE, CALLAWAY, CAMDEN, CARTER, CHARITON,
CLARK, COLE, COOPER, CRAWFORD, DENT, FRANKLIN, GASCONADE,
HOWARD, HOWELL, IRON, JEFFERSON, KNOX, LEWIS, LINCON, LINN,
MACON, MARIES, MARION, MILLER, MONITEAU, MONROE, MONTGOMERY,
MORGAN, OREGON, OSAGE, PERRY, PHELPS, PIKE, PULASKI, PUTNAM,
RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS,
ST. LOUIS (City and County), STE. GENEVIEVE, SCHUYLER,
SCOTLAND, SHANNON, SHELBY, SULLIVAN, TEXAS, WARREN AND

WASHINGTON COUNTIES 180



Romaine Creek Road - Pavement Preservation

Rates

Line Construction:
Equipment Operator.......... $ 37.73
Groundman & Truck Driver....$ 29.11
Lineman & Cable Splicer..... $ 43.75

* ELECO053-004 09/04/2016
Rates

Line Construction: (ANDREW,

ATCHINSON, BARRY, BARTON,

BUCHANAN, CALDWELL, CEDAR,

CHRISTIAN, CLINTON, DADE,

DALLAS, DAVIES,, DEKALB,

DOUGLAS, GENTRY, GREENE,

GRUNDY, HARRISON, HICKORY,

HOLT, JASPER, LACLEDE,

LAWRENCE, LIVINGSTON,

MCDONALD, MERCER, NEWTON,

NODAWAY, OZARK, POLK, ST.

CLAIR, STONE, TANEY, VERNON,

WEBSTER, WORTH AND WRIGHT

COUNTIES)
Groundman Powderman......... $ 27.84
Groundman. « oo e e e eeneennnenns $ 27.63
Lineman Operator............ $ 39.62
Lineman.....eeeeeeeeeennnnns $ 42.87

Line Construction; (BATES,

BENTON, CARROLL, CASS, CLAY,

HENRY, JACKSON, JOHNSON,

LAFAYETTE, PETTIS, PLATTE,

RAY AND SALINE COUNTIES)
Groundman Powderman......... $ 27.84
Groundman. . ....eeeeeeennnnnn. $ 27.63
Lineman Operator............ $ 39.62
Lineman......eeeeeeeeennnnn. $ 42.87

ELECO095-001 06/01/2015

BARRY, BARTON, CEDAR, DADE, JASPER, LAWRENCE, MCDONALD, NEWTON,

ST CLAIR, AND VERNON COUNTIES

Rates
Electricians:
Cable Splicers........ccvu... $ 25.40
Electricians.....cveeeveenn. $ 26.46

ELECO124-007 08/31/2015

Fringes

18.83
15.72
21.00

Fringes

33%+5.00
25%+6.36
25%+6.84
25%+6.97

33%+5.00
25%+6.36
25%+6.84
25%+6.97

Fringes

12.19
14.12

BATES, BENTON, CARROLL, CASS, CLAY, COOPER, HENRY, JACKSON,

JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE,
COUNTIES:

ELECO257-003 03/01/2016

RAY AND SALINE

Fringes

Jefferson County, MO
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AUDRAIN (Except Cuivre Township), BOONE, CALLAWAY, CAMDEN,

CHARITON, COLE, CRAWFORD, DENT, GASCONADE, HOWARD, MARIES,
MILLER, MONITEAU, OSAGE, PHELPS AND RANDOLPH COUNTIES

Rates Fringes

Electricians:
Cable Splicers........ccvu... $ 30.42 16.085
Electricians......oeeeveenn. $ 31.80 16.98

ELECO350-002 12/01/2013

ADAIR, AUDRAIN (East of Highway 19), CLARK, KNOX, LEWIS, LINN,
MACON, MARION, MONROE, MONTGOMERY, PIKE, PUTNAM, RALLS,
SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES

Rates Fringes
ElectricianS...veeeeeeineeneennn $ 29.41 5.67+35%
ELECO453-001 09/01/2015
Rates Fringes
Electricians:
CHRISITAN, DALLAS,
DOUGLAS, GREENE, HICKORY,
HOWELL, LACLEDE, OREGON,
OZARK, POLK, SHANNON,
WEBSTER and WRIGHT COUNTIES.$ 25.15 14.36
PULASKI and TEXAS COUNTIES..$ 29.80 14.83
STONE and TANEY COUNTIES....$ 20.94 13.55

ELECO545-003 06/01/2016
ANDREW, BUCHANAN, CLINTON, DEKALB, ATCHISON, HOLT, MERCER,

GENTRY, HARRISON, DAVIESS, GRUNDY, WORTH, LIVINGSTON, NODAWAY,
AND CALDWELL COUNTIES

Rates Fringes

ELECO702-004 06/27/2016

BOLLINGER, BUTLER, CAPE GIRARDEAU, DUNKLIN, MADISON,
MISSISSIPPI, NEW MADRID, PEMISCOT, SCOTT, STODDARD AND WAYNE
COUNTIES

Rates Fringes

Line Construction:
Groundman - Class A......... $ 28.02 14.52
Groundman-Equipment
Operator Class II (all
other equipment)............ $ 35.41 16.66
Heavy-Equipment Operator
Class I (all crawler type
equipment D-4 and larger)...$ 40.32 18.09
Lineman.....oeeeeeeeeennnnnn $ 49.03 20.61

Jefferson County, MO
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ENGIO101-001 05/01/2016

ANDREW, ATCHISON, BATES, BENTON, BUCHANAN, CALDWELL, CARROLL,
CHARITON, CLINTON, COOPER, DAVIESS, DEKALB, GENTRY, GRUNDY,
HARRISON, HENRY, HOLT, HOWARD, JOHNSON, LAFAYETTE, LINN,
LIVINGSTON, MERCER, NODAWAY, PETTIS, SALINE, SULLIVAN AND WORTH
COUNITES

Rates Fringes

Power equipment operators:
GROUP 1......cciiivvvennnnnnn $ 33.38 15.92
GROUP 2......cciiiiviinnnnn $ 32.98 15.92
GROUP 3....iiiiiiiiinennenns $ 30.98 15.92

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt roller operator, finish; asphalt paver and
spreader; asphalt plant operator; auto grader or trimmer or
sub-grader; backhoe; blade operator (all types); boilers -
2; booster pump on dredge; bulldozer operator; boring
machine (truck or crane mounted); clamshell operator;
concrete mixer paver; concrete plant operator; concrete
pump operator; crane operator; derrick or derrick trucks;
ditching machine; dragline operator; dredge engineman;
dredge operator; drill cat with compressor mounted
(self-contained) or similar type self- propelled rotary
drill (not air tract); drilling or boring machine
(rotary-self-propelled); finishing machine operator;
greaser; high loader-fork lift-skid loader (all types);
hoisting engineer (2 active drums); locomotive operator
(standard guage); mechanics and welders (field and plants);
mucking machine operator; pile drive operator; pitman crane
or boom truck (all types); push cat; quad track; scraper
operators (all types); shovel operator; sideboom cats; side
discharge spreader; skimmer scoop operators; slip form
paver operator (CMI, Rex, Gomeco or equal); la tourneau
rooter (all tiller types); tow boat operator; truck crane;
wood and log chippers (all types).

GROUP 2: A-frame truck operator; articulated dump truck;
back filler operator; boilers (1); chip spreader; churn
drill operator; compressor; concrete mixer operator, skip
loader; concrete saws (self-propelled); conveyor operator;
crusher operator; distributor operator; elevating grader
operator; farm tractor (all attachments); fireman rig;
float operator; form grade operator; hoisting engine (one
drum); maintenance operator; multiple compactor; pavement
breaker, self-propelled hydra-hammer (or similar type);
paymill operator; power shield; pumps; roller operator
(with or without blades); screening and washing plant;
self-propelled street broom or sweeper; siphons and jets;
straw blower; stump cutting machine; siphons and jets; tank
car heater operator (combination boiler and booster);
welding machine; vibrating machine operator (not hand
held); welding machine.
GROUP 3: (a) Oiler;
(b) Oiiler driver
(c) Mechanic.

HOURLY PREMIUMS:

THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .25) ABOVE 183



GROUPRAMF AT Eeek (jRag1 PRCPLRRERNMatoNs yds, & over; shovel Jefferson County, MO
3 yds. & over; clamshell 3 yds. & over; Crane, rigs or

piledrivers, 100' of boom or over (incl. jib.), hoist -

each  additional active drum over 2 drums

THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .50) ABOVE
GROUP 1 RATE: Tandem scoop operator; crane, rigs or
piledrivers 150' to 200' of boom (incl. jib.)

THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .75) ABOVE
GROUP 1 RATE: Crane rigs, or piledrivers 200 ft. of boom
or over (including jib.)

ENGIO101-005 04/01/2016

CASS, CLAY, JACKSON,PLATTE AND RAY COUNTIES

Rates Fringes
Power equipment operators:
GROUP 1.....civiiieeennnnnnn $ 35.82 15.99
GROUP 2.....ciiiiievennnnnns $ 34.78 15.99
GROUP 3.....ciiiiieiennnnnnn $ 30.31 15.99
GROUP 4......cciivviiinnnnn $ 33.66 15.99

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt roller operator, finish; asphalt paver and
spreader; asphalt plant operator; auto grader or trimmer or
sub-grader; backhoe; blade operator (all types); boilers-2;
booster pump on dredge; boring machine (truck or crane
mounted); bulldozer operator; clamshell operator; concrete
cleaning decontamination machine operator; concrete mixer
paver; concrete plant operator; concrete pump operator;
crane operator; derrick or derrick trucks; ditching
machine; dragline operator; dredge engineman; dredge
operator; drillcat with compressor mounted (self-contained)
or similar type self propelled rotary drill (not air
tract); drilling or boring machine (rotary -
self-propelled); finishing machine operator; greaser; heavy
equipment robotics operator/mechanic; horizontal
directional drill operator; horizontal directional drill
locator; loader-forklift - skid loader (all types);
hoisting engineer (2 active drums); locomotive operator
(standard guage); master environmental maintenance
mechanic; mechanics and welders (field and plants);
mucking machine operator; piledrive operator; pitman crane
or boom truck (all types); push cat; quad-track; scraper
operators (all types); shovel operator; side discharge
spreader; sideboom cats; skimmer scoop operator; slip-form
paver (CMI, REX, Gomaco or equal); la tourneau rooter (all
tiller types); tow boat operator; truck crane; ultra high
perssure waterjet cutting tool system operator/mechanic;
vacuum blasting machine operator/mechanic; wood and log
chippers (all types)

GROUP 2: "A" Frame truck operator; back filler operator;

boilers (1); chip spreader;churn drill operator; concrete

mixer operator, skip loader; concrete saws

(self-propelled); conveyor operator; crusher operator;

distributor operator; elevating grader operator; farm

tractor (all attachments); fireman rig; float operator;

form grader operator; hoisting engine (1 drum); maintenance

operator; multiple compactor; pavement breaker, 184



self-Propea tegk RyataPayemmmbPreggaiomilar type); power
shield; paymill operator; pumps; siphons and jets; stump
cutting machine; tank car heater operator (combination
boiler and booster); compressor; roller operator (with or
without blades); screening and washing plant;
self-propelled street broom or sweeper; straw blower; tank
car heater operator (combination boiler and booster);
vibrating machine operator (not hand held)

GROUP 3: Oilers
GROUP 4: O0Oiler Driver (All Types)

FOOTNOTE :
HOURLY PREMIUMS FOLLOWING CLASSIFICATIONS SHALL RECEIVE
($1.00) ABOVE GROUP 1 RATE:
Clamshells - 3 yd. capacity or over; Cranes or rigs, 80 ft.
of boom or over (including jib); Draglines, 3 yd. capacity
or over;

Piledrivers 80 ft. of boom or over (including jib);

Shovels & backhoes, 3 yd. capacity or over.

ENGIO101-022 05/01/2016

BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS,
GREENE, HICKORY, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON,
OZARK, POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER AND
WRIGHT COUNTIES and CITY OF SPRINGFIELD

Rates Fringes
Power equipment operators:
GROUP 1.....ciiiiievennnnnnn $ 30.82 13.30
GROUP 2.....ciiiiivrinnnnnnn $ 29.88 13.30
GROUP 3......cciiiiviiinnnn. $ 30.27 13.30
GROUP 4.......ciiiviiiinnn. $ 28.22 13.30

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt finishing machine & trench widening
spreader; asphalt plant console operator; autograder;
automatic slipform paver; backhoe; blade operator - all
types; boat operator - tow; boilers-2; central mix concrete
plant operator; clamshell operator; concrete mixer paver;
crane operator; derrick or derrick trucks; ditching
machine; dozer operator; dragline operator; dredge booster
pump; dredge engineman; dredge operator; drill cat with
compressor mounted on cat; drilling or boring machine
rotary self-propelled; highloader; hoisting engine - 2
active drums; launch hammer wheel; locomotive operator; -
standard guage; mechanic and welders; mucking machine;
off-road trucks; piledriver operator; pitman crane
operator; push cat operator; quad trac; scoop operator -
all types; shovel operator; sideboom cats; skimmer scoop
operators; trenching machine operator; truck crane.

GROUP 2: A-frame; asphalt hot-mix silo; asphalt plant
fireman (drum or boiler); asphalt plant man; asphalt plant
man; asphalt plant mixer operator; asphalt roller operator;
backfiller operator; barber-greene loader; boat operator
(bridges and dams); chip spreader; concrete mixer operator
- skip loader; concrete plant operator; concrete pump
operator; crusher operator; dredge oiler; elevating grader

Jefferson County, MO
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locomotive operator - narrow gauge; multiple compactor;

pavement breaker; powerbroom - self-propelled; power

shield; rooter; side discharge concrete spreader; slip form

finishing machine; stumpcutter machine; throttle man;

tractor operator (over 50 h.p.); winch truck.

GROUP 3: Boilers - 1; chip spreader (front man); churn drill
operator; clef plane operator; concrete saw operator (self-
propelled); curb finishing machine; distributor operator;
finishing machine operator; flex plane operator; float
operator; form grader operator; pugmill operator; roller
operator, other than high type asphalt; screening & washing
plant operator; siphons & jets; sub-grading machine
operator; spreader box operator, self-propelled (not
asphalt); tank car heater operator (combination boiler &
booster); tractor operator (50 h.p. or less); Ulmac, Ulric
or similar spreader; vibrating machine operator, not hand;

GROUP 4: Grade checker; Oiler; Oiler-Driver
HOURLY PREMIUMS:

The following classifications shall receive $ .25 above GROUP
1 rate:

Clamshells - 3 yds. or over; Cranes - Rigs or Piledrivers,
100 ft. of boom or over (including jib);

Draglines - 3 yds. or over; Hoists - each additional active
drum over 2 drums; Shovels - 3 yds. or over;

The following classifications shall receive $ .50 above GROUP
1 rate:

Tandem scoop operator; Cranes - Rigs or Piledrivers, 150 ft.
to 200 ft. of boom (including jib); Tandem scoop.

The following classifications shall receive $ .75 above GROUP
1 rate:

Cranes - Rigs or Piledrivers, 200 ft. of boom or over
(including jib.).

ENGIO513-004 05/02/2016

FRANKLIN, JEFFERSON, LINCOLN, ST CHARLES, AND WARREN COUNTIES

Rates Fringes

Power equipment operators:
GROUP 1......ciiivvviinnnnnn. $ 32.41 24.01
GROUP 2... . .iiiiiiiiiiinnnnn. $ 32.41 24.01
GROUP 3....iiiiiiiiinnnnnnnn $ 31.11 24.01
GROUP 4......ciiiiiiinnnnnn. $ 30.66 24.01

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Backhoe, Cable; Backhoe, Hydraulic (2 cu yds bucket
and under regardless of attachment, one oiler for 2 or 3,

two oilers for 4 through 6); Backhoe, Hydraulic over 2 cu
yds; Cableway; Crane, Crawler or Truck; Crane, Hydraulic -
Truck or Cruiser mounted, 16 tons and over; Crane,
Locomotive; crane with boom including jib over 100 ft from
pin to pin; Crane using rock socket tool; Derrick, Steam;
Derrick Car and Derrick Boat; Dragline, 7 cu yds and over;
Dredge; Gradall, Crawler or tire mounted; Locomotive, Gas,

Steam & other powers; Pile Driver, Land or Floating; Scoop, 186



SkimnR¥maighGirek RopdyBavepterbRersvatiotas, steam or other Jefferson County, MO
powers); Shovel, Power (7 cu yds and over); Switch Boat;
Whirley; Air Tugger with air compressor; Anchor Placing
Barge; Asphalt Spreaker; Athey Force Feeder Loader,
self-propelled; Backfilling Machine; Boat Operator - Push
Boat or Tow Boat (job site); Boiler, High Pressure Breaking
in Period; Boom Truck, Placing or Erecting; Boring Machine,
Footing Foundation; Bullfloat; Cherry Picker; Combination
Concrete Hoist and Mixer (such as Mixermobile); Compressor,
Two 125 CFM and under; Compressor, Two through Four over
125 CFM; Compressor when operator runs throttle; Concrete
Breaker (Truck or Tractor mounted); Concrete Pump (such as
Pumpcrete machine); Concrete Saw (self-propelled); Concrete
Spreader; Conveyor, Large (not selfpropelled) hoisting or
moving brick and concrete into, or into and on floor level,
one or both; Crane, Cimbing (such as Linden); Crane,
Hydraulic - Rough Terrain, self-propelled; Crane, Hydraulic
- Truck or Cruiser mounted - under 16 tons; Drilling
machine - Self-powered, used for earth or rock drilling or
boring (wagon drills and any hand drills obtaining power
from other souces including concrete breakers, jackhammers
and Barco equipmnet no engineer required); Elevating
Grader; Engine Man, Dredge; Excavator or Powerbelt Machine;
Finishing Machine, self- propelled oscillating screed;
Forklift; Generators, Two through Six 30 KW or over;
Grader, Road with power blade; Greaser; Highlift; Hoist,
Concrete and Brick (Brick cages or concrete skips operating
or on tower, Towermobile, or similar equipment); Hoist,
Three or more drums in use; Hoist, Stack; Hydro-Hammer;
Lad-A-Vator, hoisting brick or concrete; Loading Machine
such as Barber-Greene; Mechanic on job site

GROUP 2: Air Tugger with plant air; Boiler (for power or
heating shell of building or temporary enclosures in
connection with construction work); Boiler, Temporary;
Compressor, One over 125 CFM; Compressor, truck mounted;
Conveyor, Large (not self- propelled); Conveyor, Large (not
self- propelled) moving brick and concrete (distributing)
on floor level; Curb Finishing Machine; Ditch Paving
Machine; Elevator (outside); Endless Chain Hoist; Fireman
(as required); Form Grader; Hoist, One Drum regardless of
size (except brick or concrete); Lad-A-Vator, other
hoisting; Manlift; Mixer, Asphalt, over 8 cu ft capacity;
Mixer, one bag capacity or less; Mixer, without side
loader, two bag capacity or more; Mixer, with side loader,
regardless of size, not Paver; Mud Jack (where mud jack is
used in conjenction with an air compressor, operator shall
be paid $ .55 per hour in addition to his basic hourly rate
for covering both operations); Pug Mill operator; Pump,
Sump - self powered, automatic controlled over 2"; Scissor
Lift (used for hoisting); Skid Steer Loader; Sweeper,
Street; Tractor, small wheel type 50 HP and under with
grader blade and similar equipment; Welding Machine, One
over 400 amp; Winch, operating from truck

GROUP 3: Boat operator - outboard motor, job site; Conveyors
(such as Con-Vay-It) regardless of how used; Elevator
(inside); Heater operator, 2 through 6; Sweeper, Floor

GROUP 4: Crane type

HOURLY PREMIUMS:

Backhoe, Hydraulic 2 cu yds or less without oiler - $2.00;

Crane,climbing (such as Linden) - $.50; 187



Crane, BAMRANHEEFEREIGnEAEAFLLELHYAOS | 50
Crane with boom (including job) over
100 ft from pin to pin - add $.01 per foot
to maximum of $4.00);
Crane, using rock socket tool - $ .50;
Derrick, diesel, gas or electric hoisting material
and erecting steel (150 ft or more above ground) - $ .50;
Dragline, 7 cu yds and over - $ .50;
Hoist, Three or more drums in use - $ .50;
Scoop, Tandem - $.50;
Shovel, Power - 7 cu yds and over - $ .50;
Tractor, Tandem Crawler - $ .50;
Tunnel, man assigned to work in tunnel or
tunnel shaft - $ .50;
Wrecking, when machines are working on
second floor or higher - $ .50

ENGIQ513-006 05/01/2016

ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY, CAPE
GIRARDEAU, CARTER, CLARK, COLE, CRAWFORD, DENT, DUNKLIN,
GASCONADE, HOWELL, IRON, KNOX, LEWIS, MACON, MADISON, MARIES,
MARION, MILLER, MISSISSIPPI, MONITEAU, MONROE, MONTGOMERY,
MORGAN, NEW MADRID, OREGON, OSAGE, PEMISCOT, PERRY, PHELPS,
PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST.
FRANCOIS, STE. GENEVIEVE, SCHUYLER, SCOTLAND, SCOTT, SHANNON,
SHELBY, STODDARD, TEXAS, WASHINGTON, AND WAYNE COUNTIES

Rates Fringes
Power equipment operators:
GROUP 1.....ciiiiievennnnnnn $ 27.94 24.87
GROUP 2.....ciiiiierennnnnnn $ 27.59 24.87
GROUP 3.....ciiiiiviinnnnnnn $ 27.39 24.87
GROUP 4.......ciiiviiiinnn. $ 23.74 24.87

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Asphalt finishing machine & trench widening
spreader, asphalt plant console operator; autograder;
automatic slipform paver; back hoe; blade operator - all
types; boat operator tow; boiler two; central mix concrete
plant operator; clam shell operator; concrete mixer paver;
crane operator; derrick or derrick trucks; ditching
machine; dozer operator; dragline operator; dredge booster
pump; dredge engineman; dredge operator; drill cat with
compressor mounted on cat; drilling or boring machine
rotary self-propelled; highloader; hoisting engine 2 active
drums; launchhammer wheel; locomotive operator standrad
guage; mechanics and welders; mucking machine; piledriver
operator; pitman crane operator; push cat operator;
guad-trac; scoop operator; sideboom cats; skimmer scoop
operator; trenching machine operator; truck crane, shovel
operator.

GROUP 2: A-Frame; asphalt hot-mix silo; asphalt roller
operator asphalt plant fireman (drum or boiler); asphalt
plant man; asphalt plant mixer operator; backfiller
operator; barber-greene loader; boat operator (bridge &
dams); chip spreader; concrete mixer operator skip loader;
concrete plant operator; concrete pump operator; dredge
oiler; elevating graded operator; fork lift; grease fleet;
hoisting engine one; locomotive operator narrow guage;

Jefferson County, MO
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multiPABAIRSMESEBORd - PAREHRBhRresP¥aI08r; powerbroom
self-propelled; power shield; rooter; slip-form finishing
machine; stumpcutter machine; side discharge concrete
spreader; throttleman; tractor operator (over 50 hp); winch
truck; asphalt roller operator; crusher operator.

GROUP 3: Spreader box operator, self-propelled not asphalt;
tractor operator (50 h.p. or less); boilers one; chip
spreader (front man); churn drill operator; compressor over
105 CFM 2-3 pumps 4" & over; 2-3 light plant 7.5 KWA or any
combination thereof; clef plane operator; compressor
maintenance operator 2 or 3; concrete saw operator
(self-propelled); curb finishing mancine; distributor
operator; finishing machine operator; flex plane operator;
float operator; form grader operator; pugmill operator;
riller operator other than high type asphalt; screening &
washing plant operator; siphons & jets; subgrading machine
operator; tank car heater (combination boiler & booster);
ulmac, ulric or similar spreader; vibrating machine
operator; hydrobroom.

GROUP 4: Oiler; grout machine; oiler driver; compressor over

105 CFM one; conveyor operator one; maintenance operator;
pump 4" & over one.

FOOTNOTE: HOURLY PREMIUMS

Backhoe hydraulic, 2 cu. yds. or under Without oiler - $2.00
Certified Crane Operator - $1.50;
Certified Hazardous Material Operator $1.50;
Crane, climbing (such as Linden) - $0.50;
Crane, pile driving and extracting - $0.50;
Crane, with boom (including jib) over 100' from pin to pin
add $0.01 per foot to maximum of $4.00;
Crane, using rock socket tool - $0.50;
Derrick, diesel, gas or electric, hoisting material and
erecting steel (150' or more above the ground) - $0.50;
Dragline, 7 cu. yds, and over - $0.50;
Hoist, three or more drums in use - $0.50; Scoop, Tandem -
$0.50;
Shovel, power - 7 cu. yds. or more - $0.50;
Tractor, tandem crawler - $0.50;
Tunnel, man assigned to work in tunnel or tunnel shaft -
$0.50;

Wrecking, when machine is working on second floor or higher -

$0.50;

ENGIO®513-007 05/02/2016

ST. LOUIS CITY AND COUNTY

Rates Fringes
Power equipment operators:
GROUP 1.....ciiiiievennnnnnn $ 32.41 24.01
GROUP 2.....ciiiiieiinnnnnnn $ 32.41 24.01
GROUP 3......cciiiiviinnnn. $ 31.11 24.01
GROUP 4....iiiiiiiiiiennenns $ 30.66 24.01

POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Backhoe, cable or hydraulic; cableway; crane
crawler or truck; crane, hydraulic-truck or cruiser mounted
16 tons & over; crane locomotive; derrick, steam; derrick

Jefferson County, MO
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car 8RYBAPS Cleek59Rd - BRggerhBresen@iffe; gradall, crawler or Jefferson County, MO
tire mounted; locomotive, gas, steam & other powers; pile

driver, land or floating; scoop, skimmer; shovel, power

(steam, gas, electric or other powers); switch boat;

whirley.

GROUP 2: Air tugger w/air compressor; anchor-placing barge;
asphalt spreader; athey force feeder loader (self-
propelled); backfilling machine; backhoe-loader; boat
operator-push boat or tow boat (job site); boiler, high
pressure breaking in period; boom truck, placing or
erecting; boring machine, footing foundation; bull- float;
cherry picker; combination concrete hoist & mixer (such as
mixer mobile); compressor (when operator runs throttle);
concrete breaker (truck or tractor mounted); concrete pump,
such as pump-crete machine; concrete saw (self-propelled),
concrete spreader; conveyor, large (not self-propelled),
hoisting or moving brick and concrete into, or into and on
floor level, one or both; crane, hydraulic-rough terrain,
self-propelled; crane hydraulic-truck or cruiser
mounted-under 16 tons; drilling machines, self-powered use
for earth or rock drilling or boring (wagon drills nd any
hand drills obtaining power from other sources including
concrete breakers, jackhammers and barco equipment-no
engineer required); elevating grader; engineman, dredge;
excavator or powerbelt machine; finishing machine,
self-propelled oscillating screed; forklift; grader, road
with power blade; highlift. greaser; hoist, stack,
hydro-hammer; loading machine (such as barber-greene);
machanic, on job site; mixer, pipe wrapping machines; plant
asphalt; plant, concrete producing or ready-mix job site;
plant heating-job site; plant mixing-job site; plant power,
generating-job site; pumps, two through six self-powered
over 2"; pumps, electric submersible, two through six, over
4"; quad-track; roller, asphalt, top or sub-grade; scoop,
tractor drawn; spreader box; sub-grader; tie tamper;
tractor-crawler, or wheel type with or without power unit,
power take-offs and attachments regardless of size;
trenching machine; tunnel boring machine; vibrating machine
automatic, automatic propelled; welding machines (gasoline
or diesel) two through six; well drilling machine

GROUP 3: Conveyor, large (not self-propelled); conveyor,
large (not self-propelled) moving brick and concrete
distributing) on floor level; mixer two or more mixers of
one bag capacity or less; air tugger w/plant air; boiler,
for power or heating on construction projects; boiler,
temporary; compressor (mounted on truck; curb finishing
machine; ditch paving machine; elevator; endless chain
hoist; form grader; hoist, one drum regardless of size;
lad-a-vator; manlift; mixer, asphalt, over 8 cu. ft.
capacity, without side loader, 2 bag capacity or more;
mixer, with side loader, regardless of size; pug mill
operator; pump, sump-self-powered, automatic controlled
over 2" during use in connection with construction work;
sweeper, street; welding machine, one over 400 amp.; winch
operating from truck; scissor lift (used for hoisting);
tractor, small wheel type 50 h.p. & under with grader blade
& similar equipment; Oiler on dredge and on truck crane.

GROUP 4: Boat operator-outboard motor (job site); conveyor
(such as con-vay-it) regardless of how used; sweeper, floor

HOURLY PREMIUMS:

Backhoe, hydraulic 190



2 cu. Y3RMaRHCIRREERa 1 BRGREb R FagYvation
Certified Crane Operator
Certified Hazardous Material Operator
Crane, climbing (such as Linden)
Crane, pile driving and extracting
Crane, with boom (including jib) over
100" (from pin to pin) add $.01
per foot to maximum of
Crane, using rock socket tool
Derrick, diesel, gas or electric,
hoisting material and erecting steel
(150" or more above ground)
Dragline, 7 cu. yds. and over
Hoist, three (3) or more drums in use
Scoop, Tandem
Shovel, power - 7 cu. yds. or more
Tractor, tandem crawler
Tunnel, man assigned to work in tunnel
or tunnel shaft
Wrecking, when machine is working on
second floor or higher

IRON©O10-012 04/01/2016
Rates

Ironworkers:
ANDREW, BARTON, BENTON,
CAMDEN, CEDAR, CHARITON,
CHRISTIAN, COOPER, DADE,
DALLAS, DAVIESS, DE KALB,
GENTRY, GREENE, GRUNDY,
HARRISON, HICKORY, HOLT,
HOWARD, LACLEDE, LINN,
LIVINGSTON, MERCER,
MONITEAU, MORGAN, NODAWAY,
PETTIS, POLK, PUTNAM,
RANDLOPH, ST. CLAIR,
SULLIVAN, TANEY, VERNON,
WEBSTER, WRIGHT and WORTH
Counties and portions of
ADAIR, BOONE, MACON,
MILLER and RANDOLPH
Counties....ovvvivnnnnnnnnnn $ 29.00
ATCHISON, BATES, BUCHANAN,
CALDWELL, CARROLL, CASS,
CLAY, CLINTON, HENRY,
JACKSON, 3JOHNSON,
LAFAYETTE, PETTIS, PLATTE,
SALINE, AND RAY COUNTIES....$ 32.00

IRON©321-002 08/01/2012

DOUGLAS, HOWELL and OZARK COUNTIES

IRON©G396-004 08/05/2015

ST. LOUIS (City and County), ST. CHARLES, JEFFERSON, IRON,

.00
.50
.50
.50
.50

.00
.50

.50
.50
.50
.50
.50
.50

.50

.50

Fri

nges

28.15

FRANKLIN, LINCOLN, WARREN, WASHINGTON, ST. FRANCOIS, STE.

GENEVIEVE, and REYNOLDS Counties; and portions of MADISON,

Jefferson County, MO
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PERRY, BOTFTREERK RAYNEvemRdt CRRITRITounties

Rates Fringes

IRON@396-009 07/30/2014

AUDRAIN, CALLAWAY, COLE, CRAWFORD, DENT, GASCONADE, MARIES,
MONTGOMERY, OSAGE, PHELPS, PIKE, PULASKI, TEXAS and WRIGHT
Counties; and portions of BOONE, CAMDEN, DOUGLAS, HOWELL,

LACLEDE, MILLER, MONROE, OREGON, SHANNON and RALLS Counties

Rates Fringes

IRONO577-005 08/01/2016

ADAIR, CLARK, KNOX, LEWIS, MACON, MARION, MONROE, RALLS,
SCHUYLER, SCOTLAND, AND SHELBY COUNTIES

Rates Fringes

IRONO584-004 06/01/2015
BARRY, JASPER, LAWRENCE, MCDONALD, NEWTON AND STONE Counties

Rates Fringes

IRON©782-003 05/01/2016

CAPE GIRARDEAU, MISSISSIPPI, NEW MADRID, SCOTT, & STODDARD
Counties; and portions of BOLLINGER, BUTLER, CARTER, DUNKLIN,
MADISON, PEMISCOT, PERRY, RIPLEY, and WAYNE Counties

Rates Fringes
Ironworkers:
Locks, Dams, Bridges and
other major work on the
Mississippi and Ohio River
only....oeiiiiiiiiiiiiiin, $ 31.63 24.27
All Other Work.............. $ 25.12 19.90
LABO0@42-003 03/04/2016
ST. LOUIS (City and County)
Rates Fringes
LABORER
Plumber Laborer............. $ 31.12 14.47

LABOOO42-005 03/04/2016

ST. LOUIS (City and County)

Jefferson County, MO
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Romaine Creek Road - Pavement Preservation

Rates Fringes

LABORER
Dynamiter, Powderman........ $ 31.12 14.47
Laborers, Flaggers.......... $ 31.12 14.47
Wrecking.....ocvvviiiinnnnn. $ 31.12 14.47

LABO@424-002 05/01/2014
Rates Fringes

LABORER

ADAIR, AUDRAIN, BOONE,

CALLAWAY, CHARITON, CLARK,

COLE, COOPER, HOWARD,

IRON, KNOX, LEWIS, LINN,

MACON, MADISON, MARION,

MILLER, MONITEAU, MONROE,

PERRY, PIKE, PUTNAM,

RALLS, RANDOLPH, REYNOLDS,

ST. FRANCOIS, STE.

GENEVIEVE, SCHUYLER,

SCOTLAND, SHELBY AND

SULLIVAN COUNTIES

GROUP 1..v'vvvnnrevnnnnnnnnn $ 26.81 12.47
GROUP 2. .vtvvinevnnnnennns $ 26.81 12.47
BOLLINGER, BUTLER, CAPE

GIRARDEAU, CARTER,

CRAWFORD, DENT, DUNKLIN,

GASCONADE, HOWELL, MARIES,

MISSISSIPPI, NEW MADRID,

OREGON, OSAGE, PEMISCOT,

PHELPS, PULASKI, RIPLEY,

SCOTT, SHANNON, STODDARD,

TEXAS, WASHINGTON AND

WAYNE COUNTIES

GROUP 1..u'v'ivuneevnnnnnnnnn $ 26.81 12.47
GROUP 2. .vviiieeennnnnnnnn $ 26.81 12.47
FRANKLIN COUNTY

GROUP 1.uv'vvvoneevnnnnnnnnn $ 28.46 12.47
GROUP 2. uvvvveeevnnnnennns $ 29.06 12.47
JEFFERSON COUNTY

GROUP 1.uvvvvvnnevnnnnnnnnns $ 28.51 12.47
GROUP 2. uvtvveeevnnnnennns $ 29.11 12.47
LINCOLN, MONTGOMERY AND

WARREN COUNTIES

GROUP 1..u'vvvurevnnnnnnnnn $ 27.26 12.47
GROUP 2. .vviiieeinnnnnnnn $ 27.86 12.47
ST.CHARLES COUNTY

GROUP 1.uvvvvoneevnnnnnnnnn $ 29.93 12.47
GROUP 2. uvvvveeevnnnnennns $ 29.93 12.47

LABORERS CLASSIFICATIONS

GROUP 1 - General laborer-flagman, carpenter tenders;
salamander Tenders; Dump Man; Ticket Takers; loading trucks
under bins, hoppers, and conveyors; track man; cement
handler; dump man on earth fill; georgie buggie man;
material batch hopper man; spreader on asphalt machine;
material mixer man (except on manholes); coffer dams;
riprap pavers rock, block or brick; scaffolds over ten feet
not self-supported from ground up; skip man on concrete
paving; wire mesh setters on concrete paving; all work in
connection with sewer, water, gas, gasoling, oil, drainage

Jefferson County, MO
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pipe,RuBRieRiSEep 98l - Bareshrege@iolines and all other pipe
lines; power tool operator; all work in connection with
hydraulic or general dredging operations; form setters,
puddlers (paving only); straw blower nozzleman; asphalt
plant platform man; chuck tender; crusher feeder; men
handling creosote ties or creosote materials; men working

with and handling epoxy material; topper of standing trees;

feeder man on wood pulverizers, board and willow mat
weavers and cabelee tiers on river work; deck hands; pile
dike and revetment work; all laborers working on
underground tunnels less than 25 ft. where compressed air
is not used; abutement and pier hole men working six (6)
ft. or more below ground; men working in coffer dams for
bridge piers and footing in the river; barco tamper;
jackson or any other similar tamp; cutting torch man;
liners, curb, gutters, ditch lines; hot mastic kettlemen;
hot tar applicator; hand blade operator; mortar men or
brick or block manholes; rubbing concrete, air tool
operator under 65 lbs.; caulker and lead man; chain or

concrete saw under 15 h.p.; signal Gan; Guard rail and sign

erectors.

GROUP 2 - Skilled laborers - Vibrator man; asphalt raker;
head pipe layer on sewer work; batterboard man on pipe and
ditch work; cliff scalers working from bosun's chairs;
scaffolds or platforms on dams or power plants over 10 ft.
high; air tool operator over 65 1lbs.; stringline man on
concrete paving; sandblast man; laser beam man; wagon
drill; churn drill; air track drill and all other similar
type drills, gunite nozzle man; pressure grout man; screed
man on asphalt; concrete saw 15 h.p. and over; grade

checker; strigline man on electronic grade control; manhole

builder; dynamite man; powder man; welder; tunnel man;
waterblaster - 1000 psi or over; asbestos and/or hazardous
waste removal and/or disposal

LABO@579-005 05/01/2016
Rates Fringes

LABORER (ANDREW, ATCHISON,

BUCHANAN, CALDWELL, CLINTON,

DAVIESS, DEKALB, GENTRY,

GRUNDY, HARRISON, HOLT,

LIVINGSTON, MERCER, NODAWAY

and WORTH COUNTIES.)
GROUP 1..''vvinneevnnnnnnnnn $ 25.32 13.51
GROUP 2. uuvvviiieinnnnnnnns $ 25.67 13.51

LABORER (BARRY, BARTON,

BATES, BENTON, CAMDEN,

CARROLL, CEDAR, CHRISTIAN,

DADE, DALLAS, DOUGLAS,

GREENE, HENRY. HICKORY,

JASPER, JOHNSON, LACLEDE,

LAWRENCE, MCDONALD, MORGAN,

NEWTON, OZARK, PETTIS, POLK,

ST.CLAIR, SALINE, STONE,

TANEY, VERNON, WEBSTER and

WRIGHT COUNTIES)
GROUP L.'vvvvvvnnnnnnnennnnns $ 24.32 12.71
GROUP 2. uutevineevnnnnnnnns $ 24.87 12.71

LABORER (LAFAYETTE COUNTY)
GROUP 1.u'vvvinnevnnnnnnnns $ 25.87 12.96
GROUP 2. uvvvviieennnnennnns $ 26.22 12.96

Jefferson County, MO
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Romaine Creek Road - Pavement Preservation Jefferson County, MO
LABORERS CLASSIFICATIONS

GROUP 1: General Laborers - Carpenter tenders; salamander
tenders; loading trucks under bins; hoppers & conveyors;
track men & all other general laborers; air tool operator;
cement handler-bulk or sack; dump man on earth fill;
georgie buggie man; material batch hopper man; material
mixer man (except on manholes); coffer dams; riprap pavers
- rock, block or brick; signal man; scaffolds over ten feet
not self-supported from ground up; skipman on concrete
paving; wire mesh setters on concrete paving; all work in
connection with sewer, water, gas, gasoline, oil drainage
pipe, conduit pipe, tile and duct lines and all other pipe
lines; power tool operator, all work in connection with
hydraulic or general dredging operations; puddlers (paving
only); straw blower nozzleman; asphalt plant platform man;
chuck tender; crusher feeder; men handling creosote ties or
creosote materials; men working with and handling epoxy
material or materials (where special protection is
required); rubbing concrete; topper of standing trees;
batter board man on pipe and ditch work; feeder man on wood
pulverizers; board and willow mat weavers and cable tiers
on river work; deck hands; pile dike and revetment work;
all laborers working on underground tunnels less than 25
feet where compressed air is not used; abutment and pier
hole men working six (6) feet or more below ground; men
working in coffer dams for bridge piers and footings in the
river; ditchliners; pressure groutmen; caulker; chain or
concrete saw; cliffscalers working from scaffolds, bosuns'
chairs or platforms on dams or power plants over (10) feet
above ground; mortarmen on brick or block manholes; toxic
and hazardous waste work.

GROUP 2: Skilled Laborers - Head pipe layer on sewer work;
laser beam man; Jackson or any other similar tamp; cutting
torch man; form setters; liners and stringline men on
concrete paving, curb, gutters; hot mastic kettleman; hot
tar applicator; sandblasting and gunite nozzlemen; air tool
operator in tunnels; screed man on asphalt machine; asphalt
raker; barco tamper; churn drills; air track drills and all
similar drills; vibrator man; stringline man for electronic
grade control; manhole builders-brick or block; dynamite
and powder men; grade checker.

LABO©663-002 04/01/2016

CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES

Rates Fringes
LABORER
GROUP 1.....0ciiviiinnennnnns $ 29.14 14.77
GROUP 2....itiiiiiiiniennnnns $ 30.35 14.77

LABORERS CLASSIFICATIONS

GROUP 1: General laborers, Carpenter tenders, salamander
tenders, loading trucks under bins, hoppers and conveyors,
track men and all other general laborers, air tool
operator, cement handler (bulk or sack), chain or concrete
saw, deck hands, dump man on earth fill, Georgie Buggies
man, material batch hopper man, scale man, material mixer

man (except on manholes), coffer dams, abutments and pier 195



hole RRIRINRDHEEKEOBL 16AVEIBLRESeMAPap pavers rock, black or
brick, signal man, scaffolds over ten feet not
self-supported from ground up, skipman on concrete paving,
wire mesh setters on concrete paving, all work in
connection with sewer,water, gas, gasoling, oil, drainage
pipe, conduit pipe, tile and duct lines and all other
pipelines, power tool operator, all work in connection with
hydraulic or general dredging operations, straw blower
nozzleman,asphalt plant platform man, chuck tender, crusher
feeder, men handling creosote ties on creosote materials,
men working with and handling epoxy material or materials
(where special protection is required), topper of standing
trees, batter board man on pipe and ditch work, feeder man
on wood pulverizers, board and willow mat weavers and cable
tiers on river work, deck hands, pile dike and revetment
work, all laborers working on underground tunnels less than
25 feet where compressed air is not used, abutment and pier
hole men working six (6) feet or more below ground, men
working in coffer dams for bridge piers and footings in the
river, ditchliners, pressure groutmen, caulker and chain or
concrete saw, cliffscalers working from scaffolds, bosuns’
chairs or platforms on dams or power plants over (10) feet
above ground, mortarmen on brick or block manholes, signal
man.

GROUP 2: Skilled Laborer - spreader or screed man on
asphalt machine, asphalt raker, grade checker, vibrator
man, concrete saw over 5 hp., laser beam man, barco tamper,
jackson or any other similar tamp, wagon driller, churn
drills, air track drills and other similar drills, cutting
torch man, form setters, liners and stringline men on
concrete paving, curb, gutters and etc., hot mastic
kettleman, hot tar applicator, hand blade operators, mortar
men on brick or block manholes, sand blasting and gunnite
nozzle men, rubbing concrete, air tool operator in tunnels,
head pipe layer on sewer work, manhole builder (brick or
block), dynamite and powder men.

PAIN©0O2-002 09/01/2007

CLARK, FRANKLIN, JEFFERSON, LEWIS, LINCOLN, MARION, PIKE,
RALLS, ST. CHARLES, ST. LOUIS (CITY & COUNTY), AND WARREN
COUNTIES

Rates Fringes
Painters:

Brush and Roller; Taper..... $ 28.61 10.24
High work over 60 feet...... $ 29.11 10.24
Lead Abatement.............. $ 29.36 10.24
Pressure Roller; High work

under 60 ft.....civviennnn. $ 28.86 10.24
Spray & Abrasive Blasting;

Water Blasting (Over 5000

219 1) I $ 30.61 10.24
Taper (Ames Tools &

Bazooka)....eeiiiiiiiinnnnn. $ 30.21 10.24

PAINO0O2-006 04/01/2016

ADAIR, AUDRAIN, BOONE, CALLAWAY, CHARITON, COLE, GASCONADE,
HOWARD, KNOX, LINN, MACON, MONROE, MONTGOMERY, OSAGE, PUTNAM,
RANDOLPH, SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES and
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Painters:
Bridges, Dams, Locks or
Powerhouses.................
Brush and Roll; Taping,
Paperhanging............o...
Epoxy or Any Two Part
Coating; Sandblasting;
Stage or other Aerial Work
- Platforms over 50 feet
high; Lead Abatement........
Spray; Structural Steel
(over 50 feet)......ccvvun..
Tapers using Ames or
Comparable Tools............

PAINO0O3-004 04/01/2015

CASS, CLAY, CLINTON, JACKSON, JOHNSON, LAFAYETTE, PLATTE & RAY

COUNTIES

Painters:
Bridgeman; Lead Abatement;
Sandblast; Storage Bin &
TanksS ..ot iiiieiiieneenanns
Brush & Roller..............
Drywall........oiiiiveeeenns
Paper Hanger................
Stageman; Beltman;
Steelman; Elevator Shaft;
Bazooka, Boxes and Power

Sander; Sprayman; Dipping...$
Steeplejack.....covvvvvuinn. $

PAINO0O3-011 04/01/2011

BATES, BENTON, CALDWELL, CARROLL, COOPER, DAVIESS, GRUNDY,
HARRISON, HENRY, LIVINGSTON, MERCER, MONITEAU, MORGAN, PETTIS &

SALINE COUNTIES

Painters:
Bridgeman; Lead Abatement;
Sandblast; Storage Bin &
Tanks. . oo eiieiiiiiiieienns
Brush & Roller..............
Drywall........civiiveennnn.
Paper Hanger................
Stageman; Beltman;
Steelman; Elevator Shaft;
Bazooka, Boxes and Power
Sander; Sprayman; Dipping...
Steeplejack...........ovt

PAINO203-001 04/01/2012

Rates

Rates

30.
27.
27.
28.

33
71
93
21

Rates

24.
22.
22.
23.

06
67
84
o7

Fringes

11.

11.

83

83

Fringes

15.
15.
15.
15.

94
94
94
94

Fringes

14.
14.
14.
14.

04
04
04
04
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BARRY, BARAORS EERRR] - CAYEIRCPIRIGSSMAIE, DALLAS, DOUGLAS, GREENE,
HICKORY, HOWELL, JASPER, LAWRENCE, MCDONALD, NEWTON, OZARK,
POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, and WRIGHT
COUNTIES

Rates Fringes
Painters:
Finisher.....ooveeieineenn. $ 20.18 11.33
Painter.....ooveiieiinennnn. $ 19.75 11.76
Sandblaster, High Man,
Spray Man, Vinyl Hanger,
Tool Operator........c.vun.. $ 21.18 11.33

PAIN1265-003 07/01/2013

CAMDEN, CRAWFORD, DENT, LACLEDE, MARIES, MILLER, PHELPS,
PULASKI AND TEXAS COUNTIES

Rates Fringes
Painters:

Brush and Roller............ $ 25.64 13.27
Floor Work......oovvvvinnnnn $ 26.14 13.27
Lead Abatement.............. $ 27.89 13.27
0T - VP $ 27.14 13.27
Structural Steel,

Sandblasting and All Tank

110 o $ 26.89 13.27
Taping, Paperhanging........ $ 26.64 13.27

PAIN1292-002 09/01/2016

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN,
MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, REYNOLDS,
RIPLEY, SCOTT, SHANNON, STODDARD and WAYNE COUNTIES

Rates Fringes
Painters:
Bridges, Stacks & Tanks..... $ 30.85 11.64
Brush & Roller.............. $ 25.35 11.64
Spray & Abrasive Blasting;
Waterblasting (over 5000
PSI) ittt it it $ 28.95 11.64

Height Rates (All Areas):
Over 60 ft. $0.50 per hour.
Under 60 ft. $0.25 per hour.

PAIN1292-003 09/01/2016

IRON, MADISON, ST. FRANCOIS, STE. GENEVIEVE and WASHINGTON
COUNTIES

Rates Fringes
Painters:
Bridges, Stacks & Tanks..... $ 30.85 11.64
Brush & Roller.......ccvv... $ 26.50 11.64

Jefferson County, MO
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Waterblasting (Over 5000
PSI) e iieiie it $ 30.10 11.64

Height Rates (All Areas):
over 60 ft. $0.50 per hour
Under 60 ft. $0.25 per hour.

PAIN2012-001 05/01/2012

ANDREW, ATCHISON, BUCHANAN, DE KALB, GENTRY, HOLT, NODAWAY &
WORTH COUNTIES

Rates Fringes

Painters:
Brush & Roller........cou... $ 22.93 11.51
Sandblaster.......c.coveenn... $ 23.93 11.51
Steeplejack.........ovin... $ 25.93 11.51

PLAS©518-006 04/01/2014

BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,
HICKORY, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON, OZARK,
POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, AND WRIGHT
COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 30.34 20.23
plLASes18-ee7 ed/el/2e16
CASS (Richards-Gebaur AFB only), CLAY, JACKSON, PLATTE AND RAY
COUNTIES

Rates Fringes
PLAS©518-011 04/01/2015

ANDREW, ATCHISON, BATES, BUCHANNAN, CLINTON, DEKALB, GENTRY,
HENRY, HOLT, JOHNSON, LAFAYETTE, NODAWAY & WORTH COUNTIES

Rates Fringes
CEMENT MASON/CONCRETE FINISHER...$ 30.57 16.20
‘PLAses27-ee1 ed/e1/2e6
Rates Fringes

CEMENT MASON
FRANKLIN, LINCOLN AND
WARREN COUNTIES............. $ 29.99 17.95
JEFFERSON, ST. CHARLES
COUNTIES AND ST.LOUIS
(City and County)........... $ 31.16 17.95
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PLASO SW@mC@@y @f?éeﬁgvement Preservation Jefferson County, MO
CRAWFORD, DENT, IRON, MADISON, MARION, PHELPS, PIKE, PULASKI,

RALLS, REYNOLDS, ST. FRANCOIS, STE. GENEVIEVE, SHANNON, TEXAS,
WASHINGTON COUNTIES

Rates Fringes
PLAS@908-001 0©5/01/2016
BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, HOWELL,

MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, RIPLEY,
SCOTT, STODDARD, AND WAYNE COUNTIES

Rates Fringes
PLAS@908-005 05/01/2012
BENTON, CALDWELL, CALLAWAY, CAMDEN, CARROLL, COLE, DAVIESS,

GASCONADE, GRUNDY, HARRISON, LIVINGSTON, MACON, MARIES, MERCER,
MILLER, MONTGOMERY, MORGAN, OSAGE, PETTIS & SALINE COUNTIES

Rates Fringes
PLUMO0O8-003 06/01/2016
CASS, CLAY, JACKSON, JOHNSON, AND PLATTE COUNTIES
Rates Fringes
PLUM@OO8-017 06/01/2016
BATES, BENTON, CARROLL, HENRY, LAFAYETTE, MORGAN, PETTIS, RAY,

ST. CLAIR, SALINE AND VERNON COUNTIES

Rates Fringes
PLUM@O45-003 09/01/2016
ANDREW, ATCHISON, BUCHANAN, CALDWELL, CLINTON, DAVIESS, DEKALB,

GENTRY, HARRISON, HOLT, NODAWAY AND WORTH COUNTIES

Rates Fringes

PLUM@178-003 11/01/2016

BARRY, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE,

HICKORY, LACLEDE, LAWRENCE, POLK, STONE, TANEY, WEBSTER AND 200



WRIGHT mﬁ§§ek Road - Pavement Preservation

Rates Fringes

PLUM@178-006 11/01/2016

BARTON, JASPER, MCDONALD AND NEWTON COUNTIES

Rates Fringes
Plumbers and Pipefitters
Projects $750,000 & under...$ 26.58 15.05
Projects over $750,000...... $ 29.55 15.05

PLUMG533-004 06/01/2016

BATES, BENTON, CARROLL, CASS, CLAY, HENRY, HICKORY, JACKSON,
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY, SALINE, ST.
CLAIR AND VERNON COUNTIES

Rates Fringes

PLUM@562-004 07/01/2016

ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY,CAMDEN, CAPE
GIRARDEAU, CARTER, CHARITON, CLARK, COLE, COOPER, CRAWFORD,
DENT, DUNKLIN, FRANKLIN, GASCONADE, GRUNDY, HOWARD, HOWELL,
IRON, JEFFERSON, KNOX, LEWIS, LINCOLN, LINN, LIVINGSTON, MACON,
MADISON, MARIES, MARION, MERCER, MILLER, MISSISSIPPI, MONITEAU,
MONROE, MONTGOMERY, NEW MADRID, OREGON, OSAGE, PEMISCOTT,
PERRY, PHELPS, PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH,
REYNOLDS, RIPLEY, ST. CHARLES, ST.FRANCOIS, STE. GENEVIEVE, ST.
LOUIS, SCHUYLER, SCOTLAND, SCOTT, SHANNON, SHELBY, STODDARD,
SULLIVAN, TEXAS, WARREN, WASHINGTON,AND WAYNE COUNTIES.

Rates Fringes

Plumbers and Pipefitters
Mechanical Contracts
including all piping and
temperature control work
$7.0 million & under........ $ 36.66 21.49
Mechanical Contracts
including all piping and
temperature control work
over $7.0 million........... $ 38.00 26.93

PLUMB562-016 ©7/01/2016
CAMDEN, COLE, CRAWFORD, FRANKLIN, JEFFERSON, MARIES, MILLER,
MONITEAU, OSAGE, PHELPS, PULASKI, ST. CHARLES, ST. LOUIS (City
and County), WARREN and WASHINGTON COUNTIES

Rates Fringes

Plumbers
Mechanical Contracts

Jefferson County, MO
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temperature control work

$7.0 million & under........ $ 36.66 21.49
Mechanical Contracts

including all piping and

temperature control work

over $7.0 million........... $ 38.00 26.93

TEAM@@13-001 05/01/2015

Rates Fringes

Truck drivers (ADAIR, BUTLER,

CLARK, DUNKIN, HOWELL, KNOX,

LEWIS, OREGON, PUTNAM,

RIPLEY, SCHUYLER AND SCOTLAND

COUNTIES)
GROUP 1......c0iiiiiiinnnnns $ 28.19 11.60
GROUP 2.....iiiiiiiiiinnnnns $ 28.35 11.60
GROUP 3..... ittt $ 28.34 11.60
GROUP 4..... .ot $ 28.46 11.60

Truck drivers (AUDRAIN,

BOLLINGER, BOONE, CALLAWAY,

CAPE GIRARDEAU, CARTER, COLE,

CRAWFORD, DENT, GASCONADE,

IRON, MACON, MADISON, MARIES,

MARION, MILLER, MISSISSIPPI,

MONROE, MONTGOMERY, NEW

MADRID, OSAGE, PEMISCOT,

PERRY, PHELPS, PIKE, PULASKI,

RALLS, REYNOLDS, ST.

FRANCOIS, STE. GENEVIEVE,

SCOTT, SHANNON, SHELBY,

STODDARD, TEXAS, WASHINGTON

AND WAYNE COUNTIES)
GROUP 1.....0civvivvnnnnncnnn $ 28.92 11.60
GROUP 2.....0iiiiiinnnnnennn $ 29.08 11.60
GROUP 3.... . iiiiiiininnnenns $ 29.07 11.60
GROUP 4. .. iviiiiiinnnnnennn $ 29.19 11.60

Truck drivers (FRANKLIN,

JEFFERSON and ST. CHARLES

COUNTIES)
GROUP 1.....0iiiiiiiennnnnns $ 31.28 11.60
GROUP 2..... it $ 31.39 11.60
GROUP 3....iiiiiiiinnnnnnnns $ 30.63 11.60
GROUP 4. ...t iiiiiiiinnnnnnn $ 31.50 11.60

Truck drivers (LINCOLN and

WARREN COUNTIES)
GROUP 1......ccvviiinnnnnennn $ 29.93 11.60
GROUP 2. ... iiiiiiinnnnnnnnn $ 30.04 11.60
GROUP 3..... it $ 31.08 11.60
GROUP 4...... ittt $ 30.15 11.60

TRUCK DRIVERS CLASSIFICATIONS:

GROUP 1: Flat Bed Trucks, Single Axle; Station Wagons;
Pickup Trucks; Material Trucks, Single Axle; Tank Wagon,
Single Axle

GROUP 2: Agitator and Transit Mix Trucks
GROUP 3: Flat Bed Trucks, Tandem Axle; Articulated Dump

Trucks; Material Trucks, Tandem Axle; Tank Wagon, Tandem
Axle

Jefferson County, MO
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GRoUPRYmaingGieek Road o Rayssest Fessryali®e; winch, Fork & Steel

Trucks; Distributor Drivers and Operators; Tank Wagon,
Semi-Trailer; Insley Wagons, Dumpsters, Half-Tracks,

Speedace, Euclids and other similar equipment; A-Frame and
Derrick Trucks; Float or Low Boy

TEAM@GO56-001 ©9/01/2014

Truck drivers (ANDREW,
BARTON, BATES, BENTON,
CALDWELL, CAMDEN, CARROLL,
CEDAR, CHARITON, CHRISTIAN,
CLINTON, COOPER, DADE,
DALLAS, DAVIESS, DEKALB,
DOUGLAS, GREENE, HENRY,
HICHKORY, HOWARD, JASPER,
LACLEDE, LAWRENCE, LINN,

LIVINGSTON, MONITEAU, MORGAN,

NEWTON, PETTIS, POLK,

RANDOLPH, ST. CLAIR, SALINE,

VERNON, WEBSTER AND WRIGHT
COUNTIES)

GROUP 1......0ciiiinnnnnn.
GROUP 2. ... iiiiiiiiiinnnn,
GROUP 3..... ...
GROUP 4......ciiiiiiiinn..

Truck drivers: (ATCHISON,
BARRY, GENTRY, GRUNDY,
HARRISON, HOLT, MCDONALD,
MERCER, NODAWAY, OZARK,
STONE, SULLIVAN, TANEY AND
WORTH COUNTIES)

GROUP 1.....ciiiiiiinnnnnn.
GROUP 2. ... i,
GROUP 3..... .t
GROUP 4.......ciiiiiiinn..

Truck drivers; (BUCHANAN,
JOHNSON AND LAFAYETTE
COUNTIES)

GROUP 1......ciiiiiinnnnnnn.
GROUP 2.....ciiiiiiiiinnnne
GROUP 3..... i,
GROUP 4......cciiiiiiinna..

TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Flat bed trucks single axle; station wagons; pickup

28.
28.
28.
.49

28

27

27

29

Rates

22
38
37

.49
27.
27.

65
64

.76

.43
29.
29.
29.

54
58
65

11.
11.

11

11

11

11.
11.
11.
11.

Fringes

75
75

.75
11.

75

.75
11.
11.

75
75

.75

75
75
75
75

trucks; material trucks single axle; tank wagons single

axle.

GROUP 2: Agitator and transit mix-trucks.

GROUP 3: Flat bed trucks tandem axle; articulated dump
trucks; material trucks tandem axle; tank wagons tandem

axle.

GROUP 4: Semi and/or pole trailers; winch, fork & steel
trucks; distributor drivers & operators; tank wagons semi-
trailer; insley wagons, dumpsters, half-tracks, speedace,

euclids & other similar equipment; A-frames and derrick

trucks; float or low boy.

Jefferson County, MO

203



Romaine Creek Road - Pavement Preservation Jefferson County, MO

TEAMO245-001 03/26/2012

BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DALLAS, DENT, DOUGLAS,
GREENE, HICKORY, HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD,
MILLER, NEWTON, OZARK, PHELPS, POLK, PULASKI, SHANNON, STONE,
TANEY, TEXAS, VERNON, WEBSTER AND WRIGHT COUNTIES

Rates Fringes
Truck drivers:
Traffic Control Service
Driver.. oo i i it nnns $ 20.45 0.00

PAID HOLIDAYS: New Year's Day, Decoration Day, July 4th,
Labor Day, Thanksgiving Day, Christmas Day, employee's
birthday and 2 personal days.

TEAMO541-001 04/01/2016

CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES

Rates Fringes
Truck drivers:
GROUP 1......civiiiinnnnnnns $ 31.46 14.45
GROUP 2....iiiiiiieneeennnns $ 30.89 14.45
GROUP 3. ...ttt neeennnns $ 30.37 14.45

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Mechanics and Welders, Field; A-Frame Low Boy-Boom
ruck Driver.

GROUP 2: Articulated Dump Truck; Insley Wagons: Dump Trucks,
Excavating, 5 cu yds and over; Dumpsters; Half-Tracks:
Speedace: Euclids & similar excavating equipment Material
trucks, Tandem Two teams; Semi-Trailers; Winch trucks-Fork
trucks; Distributor Drivers and Operators; Agitator and
Transit Mix; Tank Wagon Drivers, Tandem or Semi; One Team;
Station Wagons; Pickup Trucks; Material Trucks, Single

Axle; Tank Wagon Drivers, Single Axle

GROUP 3: O0Oilers and Greasers - Field

TEAMO682-002 05/01/2015

ST LOUIS CITY AND COUNTY

Rates Fringes

Truck drivers:
GROUP 1.....iiiiiinrennnnnnn $ 31.32 12.11+a+b+c+d
GROUP 2. . .iiiiiiiiieennnnnnn $ 32.17 12.11+a+b+c+d
GROUP 3. ... iiiiiiierennnnnnn $ 32.27 12.11+a+b+c+d

a. PENSION: 5/1/2012 - $182.20 per week.

b. HAZMAT PREMIUM: If Hazmat certification on a job site is

required by a state or federal agency or requested by

project owner or by the employer, employees on that job

site shall receive $1.50 premium pay. 204



Romaine Creek Road - Pavement Preservation Jefferson County, MO
TRUCK DRIVERS CLASSIFICATIONS

GROUP 1 - Pick-up trucks; forklift, single axle; flatbed
trucks; job site ambulance, and trucks or trailers of a
water level capacity of 11.99 cu. yds. or less

GROUP 2 - Trucks or trailers of a water level capacity of
12.0 cu yds. up to 22.0 cu yds. including euclids, speedace
and similar equipment of same capacity and compressors

GROUP 3 - Trucks or trailers of a water level capacity of
22.0 cu. yds & over including euclids, speedace & all
floats, flatbed trailers, boom trucks, winch trucks,
including small trailers, farm wagons tilt-top trailers,
field offices, tool trailers, concrete pumps, concrete
conveyors & gasoline tank trailers and truck mounted mobile
concrete mixers

FOOTNOTE FOR TRUCK DRIVERS:

c. PAID HOLIDAYS: Christmas Day, Independence Day, Labor
Day, Memorial Day, Veterans Day, New Years Day,
Thanksgiving Day

d. PAID VACATION: 3 days paid vacation for 600 hours of
service in any one contract year; 4 days paid vacation for
800 hours of service in any one contract year; 5 days paid
vacation for 1,000 hours of service in any one contract
year. When such an employee has completed 3 years of
continuous employment with the same employer and then works
the above required number of hours, he shall receive double
the number of days of vacation specified above. When such
an employee has completed 10 years of continuous employment
with the same employer and then works the above required
number of hours, he shall receive triple the number of days
of vacation specified above. When such an employee has
completed 15 years of continuous employment with the same
employer and then works the above required number of hours,
he shall receive 4 times the number of days of vacation
specified above.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information

on contractor requirements and worker protections under the EO 205
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Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 ©7/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the 206



classifAYBtIOHLH RN TP AR CSEXAMPLE : UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

Jefferson County, MO
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Romain%(.lgek&gag r.\l't’ﬁ]\@qtenéﬁireﬁ%%@n Jefferson County, MO
200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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Missouri
Division of Labor Standards

WAGE AND HOUR SECTION

JEREMIAH W. (JAY) NIXON, Governor

Annual Wage Order No. 23

Section 050
JEFFERSON COUNTY

In accordance with Section 290.262 RSMo 2000, within thirty (30) days after a certified copy of this
Annual Wage Order has been filed with the Secretary of State as indicated below, any person who may
be affected by this Annual Wage Order may object by filing an objection in triplicate with the Labor and
Industrial Relations Commission, P.O. Box 599, Jefferson City, MO 65102-0599. Such objections must
set forth in writing the specific grounds of objection. Each objection shall certify that a copy has been
furnished to the Division of Labor Standards, P.O. Box 449, Jefferson City, MO 65102-0449 pursuant to
8 CSR 20-5.010(1). A certified copy of the Annual Wage Order has been filed with the Secretary of
State of Missouri.

Original Signed by
John E. Lindsey, Director
Division of Labor Standards

This Is A True And Accurate Copy Which Was Filed With The Secretary of State: March 10, 2016

Last Date Objections May Be Filed: April 11, 2016

Prepared by Missouri Department of Labor and Industrial Relations




Romaine Creek Road - Pavement Preservation Jefferson County, MO

Buitding Consteuclion Rales for REPLACEMENT PAGE Zectian 050
JEFFERSON Counly
Basic Civer-
OCCUPATIONAL TITLE ** Dale of Hauriy Tinta Hreliday Total Frings Banelis
fncrease | * | Rales |Scheduls|Schedule
Astesios Worker {H & F) Insulalor 117 ¥38.42 55 &0 2240
Bofermaker A7 §35.41 126 7 330.38
Bricklayer and Slone Mason 616 32,60 2 & 571.80
Carpenier [itg [3] 8| 53688 L 41 516.30
Cemeanl hbason &M16 531.16 &0 5] $17.05
Communlcatton Tachaiclan M7 3822 44 7 £0.53 + 32 7%
Eigcliclan {Instde Wireman) 1016 535,70 &2 7 £10.B4 + 38.5%
tElectrician {Oulslde-Line ConrslivelioriLinemany 816 54375 42 45 §5.25 + 5%
 LinemanOperator 18 53773 43 45 $5.25 + 35%
Groundman &6 %26 11 43 45 $5.25 + 8%
|Elevator Constrrctor a] 54504 26 54 £31 645
{Glaziar W7 £3340]  B7 31 g24.80
IImnwolkﬂr LA TS $33.43 i1 B B24.775
|Laborer (Building}: L
General B] $28571 7 7 1377
Ficst Sami-Skillad d #2871 T3 7 21377
Second Semi-Skilled ¢ S28T 73 7 $1277
|Lather JUSE CARPEMTER RATE
[Linctaum Layer andg Culter GHe 531,83 B2 26 SIE.00
[Marble Mason g 531.53 fis) &1 £i4.62
[ikarble Finizhar G5 52642 76 51 £13.95
Iivtilbweeigzht $35.34 77 41 1575
Operaling Englnesr o
Graup | G616 $32.41 3 68 32513
Group I 616 532,41 3 65 %2513
Group GG £30.51 3 [ 32513
Grpup H-A &6 3241 3 &5 32513
Group IV 616 1 | %2705] 3 8 32513
Group ¥ &6 £27.05 3 BS £25.13
|Fainter £31.85 104 i2 1376
IPi[& Drivar LISE CARPENTER RATE
|Pipe Filter 716 gWme] o B3 $26.83
IPlasterer Eials $31.65 57 3 $17.58
|Plumber Fials 43800 a1 5] $76.093
[Roafer Y Walerproofar 53136 15 73 EIEAE
Shagt Metal Worker W7 34088 32 25 52196
Borinklar Fitler - Firg Predaction 341.55 ) 18 2202
Terrazzo VWorkar BIE 532,30 116 5 Fi3.78
Terrazza Finisher M7 530,54 116 [ 22268
Tile Sefler D A O O O I O = $14.62
Tile Finishar 68 F2G.42 i) 51 $13.95
(Vraffic Conltal Service Cnver B2E.7 TS 22 &5 22,045
Trieck Onver-Teamsber £30.41 35 35 062
Fringa Benaht Percentage bs of Lhe Basic Hourdly Rake
**funnsal Ingrermental tngreasa
*5EE FOOTNOTE PAGE AMNLUAL WAGE ORDER NO. 23 WT
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Building Canstruction Rates for REPLACEMENT PAGE Saclion 050
JEFFERSON County Footnotes
gasic Uwer-
CCCUPATIOMAL TITLE | ** Dafe of| Haoudy Time | Holiday Total Fringe Benefifs
increase Rates |Scheduls|Scheduls

* Walders receive rate prescribed for the accupationzl lifle perdornting operation fo witich welding s incidentsl,

Use Building Constiuclion Rales on Building constuction in accordance with the elassificalions of consliucilon
wonk established in 8 CSR 30-3.04042),

Use Meawy Constiuclion Rales on Highway and Heawy constiuclion in accerdance with he classilicalions of
consiruchion work established in 5 CS5R 30-3.04063}).

a - Vacafion. Empioyaes over § years - 8%; Employgas under & yegars - %
b - Prgjects over %1 Million - $28.71; Prajects under $1 Milion - 324,56

¢ - Projects over 31 Million - $26.71.; Projacls under 3 Million - 524.56

d - Projecls over 31 Milllon - $26.71;  Prajacts under 51 Million - 324.56

**& - Projecis over 1 Million - $30.05; Projects under $1 Miilion - 321,89

*Annusl incremenlal Increase

AMNUAL WAGE ORDER NO. 23
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JEFFERSON COUNTY
BUILDING CONSTRUCTION - OVERTIME SCHEDULE

FED: Minimum requirement per Fair Labor Standards Act means time and one-half (1 %2) shall be paid for all work in
excess of forty (40) hours per work week.

NO. 3: Means the regular workday shall consist of eight (8) consecutive hours, exclusive of a thirty (30) minute lunch
period, with pay at the straight time rate. The regular workday shall begin between the hours of 6:00 a.m. and 9:00 a.m.
The Employer may have the option to schedule the work week from Monday through Thursday at ten (10) hours per day
at the straight time rate of pay with all hours in excess of ten (10) hours in any one day to be paid at the applicable
overtime rate. If the Employer elects to work from Monday through Thursday and is stopped due to inclement weather,
holiday or other conditions beyond the control of the Employer, they shall have the option to work Friday at the straight
time rate of pay to complete the forty (40) hours for the workweek. All overtime work performed on Monday through
Saturday shall be paid at time and one-half (1%%) the hourly rate plus an amount equal to one-half (/%) of the hourly Total
Indicated Fringe Benefits. All work performed on Sundays and recognized holidays shall be paid at double (2) the hourly
rate plus an amount equal to the hourly Total Indicated Fringe Benefits. Shifts may be established when considered
necessary by the Employer. Shift hours and rates will be as follows. If shifts are established, work on the First Shift will
begin between 6:00 a.m. and 9:00 a.m. and consist of eight (8) hours of work plus one-half hour unpaid lunch. Hours
worked during the first shift will be paid at the straight time rate of pay. The second shift shall start eight hours after the
start of the first shift and consist of eight (8) hours of work plus one-half hour unpaid lunch. Work on the second shift will
begin between 2:00 p.m. and 5:00 p.m. and be paid the straight time rate plus $2.50 per hour. The third shift shall start
eight hours after the start of the second shift and consist of eight (8) hours plus one-half hour unpaid lunch. Work on the
third shift will begin between 10:00 p.m. and 1:00 a.m. and be paid the straight time rate plus $3.50 per hour. The
additional amounts that are to be paid are only applicable when working shifts. Shifts that begin on Saturday morning
through those shifts which end on Sunday morning will be paid at time and one-half these rates. Shifts that begin on
Sunday morning through those shifts which end on Monday morning will be paid at double time these rates.

NO. 11: Means eight (8) hours shall constitute a day's work, with the starting time to be established between 6:00 a.m.
and 8:00 a.m. from Monday to Friday. Time and one-half (1'%) shall be paid for first two (2) hours of overtime Monday
through Friday and the first eight (8) hours on Saturday. All other overtime hours Monday through Saturday shall be paid
at double (2) time rate. Double (2) time shall be paid for all time on Sunday and recognized holidays or the days
observed in lieu of these holidays.

NO. 15: Means the regular working day shall be scheduled to consist of at least eight (8) hours, but no more than ten
(10) consecutive hours, exclusive of the lunch period. The regular working day may be scheduled to commence at any
time between the hours of 5:00 a.m. and 10:00 a.m. All work performed in excess of forty (40) hours in one work week,
or in excess of ten (10) hours in one work day shall be paid at the rate of one and one-half (1'2) times the regular hourly
wage scale. Any work performed on a Saturday shall be paid for at the rate of one and one-half (1'%) times the regular
hourly wage scale unless such Saturday work falls under the category of Saturday Make-Up Day. Any work performed
by Employees anywhere on Sunday or recognized holidays, shall be paid for at the rate of double (2) time the regular
wage scale. [f, during the course of a work week, an Employee is unable to work for any reason, and, as a result, that
Employee has not accumulated forty (40) hours of compensable time at the straight time rate, the Employer, at his option
may offer the Employee the opportunity to work on Saturday at straight time; provided, however, if during the period
worked by said Employee on Saturday, the Employee’s compensable time at the straight time rate exceeds forty (40)
hours, all time worked in excess of the forty (40) hours will be paid at the rate of one and one-half (17%) times the regular
hourly wage scale.

NO. 22: Means a regular work week of forty (40) hours will start on Monday and end on Friday. The regular work day
shall be either eight (8) or ten (10) hours. If a crew is prevented from working forty (40) hours Monday through Friday, or
any part thereof by reason of inclement weather, Saturday or any part thereof may be worked as a make-up day at the
straight time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may
not have been employed the entire week, shall work Saturday at the straight time rate. A workday is to begin between
6:00 a.m. and 9:00 a.m. However, the project starting time may be advanced or delayed if mutually agreed to by the
interest parties. For all time worked on recognized holidays, or days observed as such, double (2) time shall be paid.
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JEFFERSON COUNTY
BUILDING CONSTRUCTION - OVERTIME SCHEDULE

NO. 26: Means that the regular working day shall consist of eight (8) hours worked between 6:00 a.m., and 5:00 p.m.,
five (5) days per week, Monday to Friday, inclusive. Hours of work at each jobsite shall be those established by the
general contractor and worked by the majority of trades. (The above working hours may be changed by mutual
agreement). Work performed on Construction Work on Saturdays, Sundays and before and after the regular working day
on Monday to Friday, inclusive, shall be classified as overtime, and paid for at double (2) the rate of single time. The
employer may establish hours worked on a jobsite for a four (4) ten (10) hour day work week at straight time pay for
construction work; the regular working day shall consist of ten (10) hours worked consecutively, between 6:00 a.m. and
6:00 p.m., four (4) days per week, Monday to Thursday, inclusive. Any work performed on Friday, Saturday, Sunday and
holidays, and before and after the regular working day on Monday to Thursday where a four (4) ten (10) hour day
workweek has been established, will be paid at two times (2) the single time rate of pay. The rate of pay for all work
performed on holidays shall be at two times (2) the single time rate of pay.

NO. 32: The regular working day shall consist of eight (8) hours of labor on the job between six (6) a.m. and four (4) p-m.
and the regular working week shall consist of five (5) consecutive eight (8) hour day’s of labor on the job beginning with
Monday and ending with Friday of each week. The normal work week is 40 hours. All full-time or part-time labor
performed during such hours shall be recognized as regular working hours and paid for at the regular hourly rate. All
work performed during regular work hours on Saturdays will be paid at time and one-half (1 %2). All work performed
outside of regular working hours and performed during the regular work week, shall be at double (2) times the regular
rate, except that the first two (2) hours following the regular work day shall be paid at one and one-half (17%) times the
regular rate. An early starting time of 6:00 a.m. may be used mutually agreed upon by the interested parties. SHIFT
RATE: Shift work would start after 4:00 p.m. to 6:00 a.m. The first 8 hours would be at 115% of the basic wage rate.
Overtime Monday through Friday would be at 1 % of base shift rate. Saturday regular work day hours — 1% of base shift
rate. Saturday — work after 8 hours — 2 times the basic wage rate. Sunday and Holidays — 2 times the basic wage rate.
All work performed on recognized holidays and Sundays shall be paid double (2) time. Appropriate overtime rates to be
based on fifteen minute increments.

NO. 35: Means a regular work week of forty (40) hours, will start on Monday and end on Friday. The regular work day
shall be either eight (8) or ten (10) hours. If a crew is prevented from working forty (40) hours Monday through Friday, or
any part thereof by reason of inclement weather, Saturday or any part thereof maybe worked as a make-up day at the
straight time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may
not have been employed the entire week, shall work Saturday at the straight time rate. A work day is to begin between
6:00 a.m. and 9:00 a.m. However, the project starting time maybe advanced or delayed if mutually agreed to by the
interested parties. For all time worked on recognized holidays, or days observed as such, double (2) time shall be paid.

NO. 43: Eight (8) hours shall constitute a work day between the hours of 7:00 a.m. and 4:30 p.m. Forty (40) hours
within five (5) days, Monday through Friday inclusive, shall constitute the work week. Work performed in the 9th and
10th hour, Monday through Friday, shall be paid at time and one-half (12) the regular straight time rate of pay.
Contractor has the option to pay two (2) hours per day at the time and one-half (1%%) the regular straight time rate of
pay between the hours of 6:00 a.m. and 5:30 p.m., Monday through Friday. Work performed outside the regularly
scheduled working hours and on Saturdays, Sundays and recognized legal holidays, or days celebrated as such, shall
be paid for at the rate of double (2) time.

NO. 44: Means forty (40) hours shall constitute a work week, Monday through Friday. Eight (8) hours shall constitute
a work day. Hours of work shall be between the hours of 7:00 a.m. and 4:30 p.m. All work performed before 7:00 a.m.
and after 4:30 p.m. and all work performed in excess of eight (8) hours in any one work day, over forty (40) hours in
any work week and the first eight (8) hours of work on Saturday, shall be paid at the rate of one and one-half (1%)
times the regular rate of pay. All hours worked in excess of eight (8) hours on Saturday, all hours worked on Sunday
and on holidays, or days that may be celebrated as such, and as designated by the federal government, shall be paid
at two (2) times the regular rate of pay. All shifts for work performed between the hours of 4:30 p.m. and 1:00 a.m.
shall receive eight (8) hours pay at the regular hourly rate of pay plus two dollars ($2.00) per clock hour. All work
performed between the hours of 12:30 a.m. and 9:00 a.m. on a third shift shall receive eight (8) hours pay at the
regular hourly rate plus four dollars ($4.00) per clock hour. All overtime work required after the completion of a regular
shift shall be paid at one and one-half times (1% x) the “shift” hourly rate.
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JEFFERSON COUNTY
BUILDING CONSTRUCTION - OVERTIME SCHEDULE

NO. 55: Means the regular work day shall be eight (8) hours between 6:00 a.m. and 4:30 p.m. The first two (2) hours of
work performed in excess of the eight (8) hour work day, Monday through Friday, and the first ten (10) hours of work on
Saturday, shall be paid at one & one-half (1%2) times the straight time rate. All work performed on Sunday, observed
holidays and in excess of ten (10) hours a day, Monday through Saturday, shall be paid at double (2) the straight time
rate.

NO. 66: Means eight (8) hours shall constitute a day’s work beginning at 7:00 a.m. (or 8:00) A.M. and ending at 3:30 (or
4:30) P.M. The work week shall be forty (40) hours beginning Monday at 7:00 a.m. (or 8:00) A.M. and ending Friday at
3:30 (or 4:30) P.M. The Employer at his option may use a flexible starting time between the hours of 6:00 a.m. and 8:00
a.m. All overtime, that is worked outside of the above established working hours of Monday through Friday, shall be paid
at double (2) time, including Saturdays, Sundays and Holidays.

NO. 67: Means eight (8) hours shall constitute a day's work, with a flexible starting time to begin between 6:00 a.m. to
8:00 a.m., five (5) days a week, Monday through Friday. Any work over eight (8) hours in any one day shall be at the
overtime rate, which is time & one-half (1%2). Any work on Saturday shall be at time & one-half (1'%2), unless a Make-Up
Day due to inclement weather is in effect. Any work on Sundays or holidays shall be at double (2) time. Four (4) days,
ten (10) hours each day to be worked during Monday through Friday, shall be paid at straight time. A Make-Up Day Due
To Inclement Weather Only - Employee(s) will be permitted to work an eight (8) hour make-up day on Saturday only, and
the employee will receive the regular straight time wage rate.

NO. 72: Means that except as is otherwise provided herein, the work week shall be determined to begin at 8:00 a.m.
Wednesday and end at 4:30 p.m. on the following Tuesday. Except as herein provided, working hours are from 8:00 a.m.
to 11:55 a.m. and 12:30 p.m. to 4:25 p.m. and no more than the regular hours shall be worked during the forenoon or
afternoon at the regular rate. In the case of days of inclement weather starting time and quitting time may be adjusted so
long as the hours worked on such days do not exceed eight (8) and do not extend beyond 4:30 p.m. In circumstances
where the Employee or Employees have regularly been working overtime on a particular day or days, no adjustment in
the starting time shall operate to deprive Employees of overtime pay, which they would have otherwise received but for
the change in the starting time. The parties understand that the application of the provisions of the preceding sentence
will result in Employees receiving overtime pay even where they have not worked more than with (8) hours on a particular
day. Regardless of the staring time, the forenoon working hours shall end at 11:55 a.m. and the afternoon working hours
shall begin at 12:30 p.m. and end 8 hours and 25 minutes after the staring time fixed by the Employer for forenoon hours.
Work performed by an employee on a non-holiday Saturday, except as hereinafter provided, or at night or before or after
regular working hours on a non-holiday weekday, shall be considered overtime work, for which Employees working
during such time shall be paid at the rate of one and one-half (1'2) times their regular hourly wage rate for each hour or
fraction thereof, worked during such time. Work performed on a Sunday or the recognized holidays shall be considered
overtime work for which the Employee shall be paid twice the amount of his or her regular hourly wage rate for each hour
or fraction thereof worked on any such day.
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JEFFERSON COUNTY
BUILDING CONSTRUCTION - OVERTIME SCHEDULE

NO. 73: Means eight (8) hours shall constitute a day's work to begin at 8:00 a.m. and end at 4:30 p.m. The starting time
may be advanced one (1) or two (2) hours. Employees shall receive time and one-half (1%) for all time they are required
to work before 8:00 a.m., during the lunch period or after 4:30 p.m. unless the starting time is advanced as provided
above. Forty (40) hours shall constitute a week's work, Monday through Friday, or any part thereof by reason of
inclement weather (rain or mud), Saturday or any part thereof may be worked as a make-up day at the straight time rate.
The Employer shall have the option of working five (5) eight (8) hour day’s or four (4) ten (10) hour day’s Monday through
Friday. If an Employer elects to work five (5) eight (8) hour days during any work week, hours worked more than eight (8)
per day or forty (40) per week shall be paid at time and one-half (1'2) the hourly rate Monday through Friday. If an
employer elects to work four (4) ten (10) hour days in any week, work performed more than ten (10) hours per day or forty
(40) hours per week shall be paid at time and one-half (1'%) the hourly rate Monday through Friday. If an Employer is
working ten (10) hour days and loses a day due to inclement weather, he may work ten (10) hours Friday at straight time.
All time over the regular workday as defined and all hours worked on Saturday shall be paid at the rate of one and one-
half (1%2) the regular rate of wages. If workmen are required to work recognized holidays or days observed as such, or
on Sunday, they shall receive double (2) the regular rate of pay for such work. If a laborer is assisting another craft on a
make-up day and the other craft is receiving overtime pay the laborer shall receive the same overtime multiple as the
craft assisted. No overtime rates shall be broken down into less than thirty (30) minute units of time. Projects that
cannot be performed during regular workday: Building construction work, if required by the owner, the contractor may
perform work outside the normal hours and employees shall be paid applicable straight time hourly wage rate plus a
premium of $1.50 per hour for the first eight hours worked. Any hours worked in excess of eight hours shall be paid at
the applicable overtime rate plus $1.50 per hour premium. Shift work: The Employer may elect to work, one, two or three
shifts on any work. When two or more shits are worked on any operation, the first shift or day shift shall consist of eight
(8) hours exclusive of lunch time; the second or swing shift consist of eight (8) hours’ work for eight and one-half hours
pay, exclusive of lunch time; the third or graveyard shift shall consist of eight (8) hours’ work for nine (9) hours’ pay
exclusive of lunch time. The swing shift shall be paid twenty-five cents ($.25) per hour above the regular rate of pay. The
graveyard shift shall be paid fifty cents ($.50) per hour above the regular rate of pay. Multiple shift (second or third shift)
operation will not be construed on the entire project if at any time it is deemed advisable and necessary for the employer
to a specific operation. However, no shift shall be started between midnight and 6:00 a.m. except the graveyard shift on
a three (3) shift operation, or except in unusual or emergency, regardless if the project is working one (1) or two (2) shift.
Shifts shall be established for a minimum of three (3) consecutive workdays. When 2-10 or 12 hour shifts are worked, the
second shift shall receive $.50 per hour above regular rate of pay. When the employer elects to work 2-10 or 12 hour
shifts, the first 8 hours shall be at straight time rates. The remaining 2 or 4 hours shall be at the overtime rate of time and
one-half.

NO. 76: Means the standard workday shall consist of eight (8) hours of work between the hours of 8:00 a.m. and 4:30
p.m. with a thirty (30) minute unpaid lunch hour occurring in the middle of the shift. The standard workweek shall consist
of five standard workdays commencing on Monday and ending on Friday. The normal starting and quitting times may be
changed by mutual consent of interested parties. All time worked before and after the established eight (8) hour workday,
Monday through Friday, and all time worked on Saturday, shall be paid for at the rate of time & one-half (1%) the hourly
base wage rate in effect. All time worked on Sunday and holidays shall be paid at the rate of double (2) the hourly wage
in effect. All work done on Saturday will be done at time & one-half (1%), unless Saturday shall be used as a make-up
day. If an employee should lose one or more days in a work week and use Saturday as a make-up day the pay shall be
at the regular hourly base wage rate and benefits.

NO. 77: Means the regular workday shall consist of eight (8) consecutive hours, exclusive of a thirty (30) minute lunch
period, with pay at the regular straight time hourly rate. The regular workday shall begin on the job site between the
hours of 6:00 a.m. and 8:00 a.m. with the starting time to be determined by the Employer, unless project owner requires
different starting time. This adjustable starting time can, at the Employer’s option, be staggered to permit starting portions
of the work force at various times within the prescribed hours. The Employer may establish a four (4) ten (10) hour shift
exclusive of the thirty (30) minute lunch period at the straight time wage rate. Forty (40) hours per week shall constitute a
week’s work Monday through Thursday. In the event a job is down due to weather conditions, safety or other conditions
beyond the control of the Employer, then Friday may, at the option of the employer, be worked as a make-up day at the
straight time wage rate. Straight time is not to exceed ten (10) hours a day or forty (40) hours per week. Time and one-
half (1 %2 ) shall be paid for all overtime hours worked during the week, Monday through Friday and for all work performed
on Saturday. Double (2) time shall be paid for all time worked on Sunday and recognized holidays.

AWO023 050 OT.doc ANNUAL WAGE ORDER NO. 23 Page 4 of 6 215



Romaine Creek Road - Pavement Preservation Jefferson County, MO

JEFFERSON COUNTY
BUILDING CONSTRUCTION - OVERTIME SCHEDULE

NO. 80: Means eight (8) hours shall constitute the regular work day and forty (40) hours a work week, Monday through
Friday. The Employer shall establish the starting time between 6:30 a.m. through 9:00 a.m. An Employer may further
adjust the starting time up to 9:30 a.m. throughout the year. Time and one-half (1%2) shall be paid after eight (8)
consecutive hours worked after the established starting time and for hours worked before the established starting time.
Time and one-half (17%) shall be paid for work performed on Saturdays. Work performed on Sundays and Holidays shall
be paid at the double (2) time rate of pay. The Employer when working on Highway and Road Work may have the option
to schedule the work week for his paving crew only from Monday through Thursday at ten (10) hours per day at the
straight time rate of pay with all hours in excess of ten (10) hours in any one day to be at the applicable overtime rate of
time and one-half (1%%2). If the Employer elects to work from Monday through Thursday and is stopped due to inclement
weather (rain, snow, sleet falling), the Employer shall have the option to work Friday at the straight time rate of pay to
complete the forty (40) hours.

NO. 82: Means the work day shall consist of eight (8) hours worked between 7:00 a.m. and 4:30 p.m. Forty (40)
hours will constitute the work week from Monday through Friday, inclusive. Up to four (4) hours of overtime work per
day performed before or after the assigned normal work day, (twelve (12) continuous hours, starting no earlier than
6:00 a.m., Monday through Friday), shall be paid at a rate of one and one-half times (1.5x) that employee’s hourly
rate. Any additional overtime, Monday through Friday, shall be paid at two times (2x) the regular rate of pay. The first
eight hours of overtime work on Saturday shall be paid at the rate of one and one-half times (1.5x) the regular rate of
pay. Hours worked in excess of eight (8) hours on Saturday shall be paid at two times (2x) the regular rate of pay.
Double time shall be paid for work performed on Sundays, recognized legal holidays or days that may be celebrated
as such as designated by the federal government. All shifts for work performed between the hours of 4:30 p.m. and
1:00 a.m. shall be paid at the regular hourly rate plus two dollars ($2.00) per clock hour. All shifts for work performed
between the hours of 12:30 a.m. and 9:00 a.m. shall be paid at the regular hour rate plus four dollars ($4.00) per clock
hour. All overtime work required after the completion of a regular shift shall be paid at one and one-half times (1.5x)
the “shift” hourly rate.

NO. 87: Means eight (8) hours starting between 6:00 a.m. and 8:00 a.m. and ending between 2:30 p.m. and 4:30 p.m.
at the Employers discretion shall constitute a day’s work. Any work prior to 6:00 a.m. or after eight (8) hours shall be
paid at the overtime rate. Five (5) days from Monday through Friday inclusive shall constitute a regular work week. All
hours before and after these regular hours shall be considered overtime and shall be paid for at the rate of double (2)
time. All work on Saturday and Sunday shall be paid at double (2) the prevailing scale of wages.

NO. 91: Means eight (8) hours shall constitute a day’s work commencing at 7:00 a.m. and ending at 3:30 p.m., allowing
one-half (2) hour for lunch. The option exists for the Employer to use a flexible starting time between the hours of 6:00
a.m. and 9:00 a.m. The regular workweek shall consist of forty (40) hours of five (5) workdays, Monday through Friday.
The workweek may consist of four (4) ten (10) hour days from Monday through Thursday, with Friday as a make-up day.
If the make-up day is a holiday, the employee shall be paid at the double (2) time rate. The employees shall be paid time
and one-half (1'%) for work performed on Saturdays, before the regular starting time or after the regular quitting time or
over eight (8) hours per work day (unless working a 10-hour work day, then time and one-half (1'2) is paid for work
performed over ten (10) hours a day) or over forty (40) hours per work week. Work performed on Sundays and
recognized holidays shall be paid at the double (2) time rate of pay. SHIFT WORK: When it is necessary for the project
to operate in shifts, there will be three (3) eight (8) hour shifts commencing at 8:00 a.m. Shift work must continue for a
period of not less than three (3) consecutive work days, two (2) days which must be regular work days (Monday through
Friday). In the event the second or third shift of any regular work day shall fall into a Saturday or a holiday, such
extension into a Saturday or holiday shall be considered as part of the previous workday and employees shall be paid at
the regular shift rate. The first day shift shall work a regular eight (8) hour day at regular rates. The second shift shall be
eight (8) hours regular time pay plus $2.50 per hour premium for eight (8) hours work. Third shift will be for eight (8)
hours regular time pay plus $3.00 per hour premium for eight (8) hours work.

NO. 92: Means all work performed from 8:00 a.m. to 4:30 p.m., Monday through Friday, will be at straight time pay up to
forty (40) hours per week. All work performed Monday through Friday before 8:00 a.m. and after 4:30 p.m. will be done at
time and one-half (1%2). All work done on Saturday will be done at time and one-half (1%), unless the employer and
employee agree that Saturday shall be used as a make-up day. The Employer may use a flexible starting time of 7:00
a.m. to 8:00 a.m., and quitting time of 3:30 p.m. to 4:30 p.m., and any such different work starting time shall determine
whether wages are payable at the straight rate or the premium rate. All work performed on Saturday shall be paid for at
time and one-half (1%%), unless the Saturday has been used as a make-up day. All work performed on Sunday and
holidays shall be paid for at the rate of double (2) time.
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NO. 104: Means eight (8) hours per day shall constitute a standard work day between the hours of 6:00 a.m. and 8:00
p.m. The standard work week shall be forty (40) hours between 6:00 a.m. on Monday and ending 8:00 p.m. on Friday.
An overtime rate of time and one-half (17%) the base hourly rate shall be paid on all hours in excess of eight (8) hours in a
day Monday through Friday. Saturdays shall be considered overtime and work done on Saturday shall be paid at time
and one-half (1%%) the prevailing scale. Sundays and holidays shall be considered overtime and work done on these days
shall be paid at double (2) the prevailing scale.

NO. 116: Means the standard work day shall consist of eight (8) hours of work between the hours of 8:00 a.m. and 4:30
p.m. The standard work week shall consist of five standard work days commencing on Monday and ending on Friday
inclusive. All time worked before and after the established eight (8) hour work day, Monday through Friday, and all time
worked on Saturdays, shall be paid for at the rate of time & one-half (1%%) the hourly base wage rate in effect. All time
worked on Sundays and recognized holidays shall be paid for at the rate of double (2) the hourly base wage rate in effect.

NO. 126: Means eight (8) hours per day shall constitute a day's work and forty (40) hours per week, Monday through
Friday, shall constitute a week's work. The regular starting time shall be 8:00 a.m. If a second or third shift is used,
the regular starting time of the second shift shall be 4:30 p.m. and the regular starting period for the third shift shall be
12:30 a.m. These times may be adjusted by the employer. The day shift shall work a regular eight (8) hours shift as
outlined above. Employees working a second shift shall receive an additional $0.25 above the regular hourly rate and
perform seven and one-half (7%%) hours work for eight (8) hours pay. Third shift employees shall be paid an additional
$0.50 above the regular hourly rate and work seven (7) hours for eight (8) hours pay. When circumstances warrant, the
Employer may change the regular workweek to four (4) ten-hour days at the regular time rate of pay. All time worked
before and after the established workday of eight (8) hours, Monday through Friday, and all time worked on Saturday
shall be paid at the rate of time and one-half (1%) except in cases where work is part of an employee's regular Friday
shift. All time worked on Sunday and recognized holidays shall be paid at the double (2) time rate of pay except in
cases where work is part of an employee's previous day’s shift. For all overtime hours worked $27.96 of the fringe
benefits portion of the prevailing wage shall be paid at the same overtime rate at which the cash portion of the
prevailing wage is to be paid. The remaining $1.24 of the fringe benefit portion of the prevailing wage may be paid at
straight time.
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NO. 3: All work done on New Year's Day, Decoration Day, July 4th, Labor Day, Veteran's Day, Thanksgiving and
Christmas shall be compensated at the double (2) time rate of pay. When any of these holidays fall on a Sunday,
the following Monday shall be observed.

NO. 5: All work that shall be done on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s
Day, Thanksgiving Day, and Christmas Day shall be paid twice the amount of his or her regular hourly wage rate
for each hour of fraction thereof worked on any such day .

NO. 6: The following days are recognized as holidays: New Year’'s Day, Memorial Day, Fourth of July, Labor
Day, Veterans Day, Thanksgiving Day, Christmas Day and any additional holidays which may be mutually agreed
upon. Whenever any such holiday falls on a Sunday, the following Monday shall be recognized and observed as
the holiday. Work performed on Sundays and holidays shall be paid at the double time rate of pay. No work shall
be performed on Labor Day.

NO. 7: The following days are assigned days and are recognized as holidays: New Year's Day, Memorial Day,
Independence Day, Labor Day, Veteran's Day, Thanksgiving Day, and Christmas Day. If a holiday falls on a
Sunday, it shall be observed on the following Monday. If a holiday falls on a Saturday, it shall be observed on the
preceding Friday. No work shall be performed on Labor Day except in case of jeopardy to work under construction.
This is applied to protect Labor Day. When a holiday falls during the normal workweek, Monday through Friday, it
shall be counted as eight (8) hours toward the forty (40) hour week. However, no reimbursement for these eight (8)
hours is to be paid to the workman unless worked. If workman are required to work the above enumerated holidays
or days observed as such, or on Sunday, they shall receive double (2) the regular rate of pay for such work.

NO. 8: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day,
Thanksgiving Day, and Christmas Day, or the days observed in lieu of these holidays, shall be paid at the double
time rate of pay.

NO. 12: All work done on New Year's Day, Decoration Day, Independence Day, Veteran's Day, Thanksgiving Day
and Christmas Day shall be paid at the double time rate of pay. Should any of these days fall on Sunday, then the
following day shall be observed as the holiday. Under no circumstances shall employees be permitted to work on
Labor Day.

NO. 18: All work done on New Year's Day, Memorial Day, July 4th, Labor Day, Veteran's Day, Thanksgiving Day,
the Friday following Thanksgiving and Christmas Day shall be paid at the double time rate of pay. When one of the
above holidays falls on Sunday, the following Monday shall be considered the holiday, and when one of the above
holidays falls on Saturday, the preceding Friday shall be considered the holiday, and all work performed on said
day(s) shall be paid at the double time rate.

NO. 25: All work done on New Year's Day, Martin Luther King Day, Memorial Day, Independence Day, Labor
Day, Veteran's Day, Thanksgiving Day, the day after Thanksgiving, Christmas Day, Presidential Election Day, or
days locally observed as such, and Saturday and Sunday shall be recognized as holidays and shall be paid at the
double (2) time rate of pay. If a named holiday falls on a Saturday, the holiday will be observed on the preceding
Friday. When a named holiday falls on Sunday, the Monday after will be observed as the holiday. Appropriate
overtime rates to be based on fifteen minute increments.

NO. 26: All work done on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day, Thanksgiving
Day and Christmas Day shall be paid at the double time rate of pay. When a Holiday occurs on Saturday it shall not
be observed on either the previous Friday or the following Monday. Such days shall be regular work days. If such a
holiday occurs on Sunday it shall be observed on the following Monday.

NO. 31: All work done on New Year's Day, Presidents Day, Good Friday, Memorial Day, Fourth of July, Labor Day,
Veteran's Day, Thanksgiving Day, Friday after Thanksgiving Day, Christmas Day, and Employee's Birthday shall be
paid at the double time rate of pay. If a holiday falls on Sunday, the following Monday will be observed as the
recognized holiday. If a holiday falls on Saturday, the preceding Friday will be observed as the recognized holiday.
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NO. 36: The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, Labor
Day, Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following
Monday. No work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule
is applied to protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall
be counted as eight (8) hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is
to be paid the workman unless worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday
as a make-up day when an observed holiday occurs during the work week. Employees have the option to work that
make-up day. If workmen are required to work the above enumerated holidays, or days observed as such, they
shall receive double (2) the regular rate of pay for such work.

NO. 41: The following days shall be observed as legal holidays: New Year's Day, Memorial Day, Fourth of July,
Labor Day, Veteran’s Day, Thanksgiving Day and Christmas Day. No work shall be performed on the Fourth of July,
Labor Day or Christmas Day. Any work performed on the above holidays shall be paid for at two (2) times the
regular straight time rate of pay. When any of the above holidays fall on Sunday, the following Monday shall be
observed as such holiday. If a holiday falls on Saturday, it shall not be considered to be observed on the previous
Friday or following Monday. Such days shall be regular workdays.

NO. 45: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran's Day,
Thanksgiving Day, the day after Thanksgiving, the day before Christmas, and Christmas Day, shall be paid at the
double time rate of pay.

NO. 47: The following holidays are recognized: New Year's Day, Memorial Day, Fourth of July, Labor Day,
Veteran's Day, Thanksgiving Day, the day after Thanksgiving and Christmas Day. When a holiday listed above falls
on Saturday, it shall be celebrated on the Friday preceding the holiday. When a holiday falls on Sunday, the
following Monday shall be observed. Holidays referred to above shall be paid for at the double (2) time rate of pay
when worked.

NO. 51: All time worked on Sundays and recognized holidays shall be paid for at the rate of double (2) the hourly
base wage rate in effect. The Employer agrees to recognize the following holidays: New Year’s Day, Memorial Day,
Independence Day, Labor Day, Veteran’s Day, Thanksgiving Day and Christmas Day. If the holiday falls on
Sunday, it shall be recognized on the following Monday. If the holiday falls on a Saturday, it shall be recognized as a
Saturday only holiday.

NO. 54: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Veteran’s Day,
Thanksgiving Day, the Friday after Thanksgiving Day, and Christmas Day shall be paid at the double (2) time rate of
pay. When a holiday falls on Saturday, it shall be observed on Friday. When a holiday falls on Sunday, it shall be
observed on Monday.

NO. 55: The following days are recognized as holidays: New Year’s Day, Memorial Day, Independence Day, Labor
Day, Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following
Monday. No work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule
is applied to protect Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall
be counted as eight (8) hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is
to be paid the workmen unless worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday
as a make up day when an observed holiday occurs during the work week. Employees have the option to work that
make up day. If workmen are required to work the above enumerated holidays, or days observed as such, they
shall receive double (2) the regular rate of pay for such work.

NO. 60: All work performed on New Year's Day, Armistice Day (Veteran's Day), Decoration Day (Memorial Day),
Independence Day (Fourth of July), Thanksgiving Day and Christmas Day shall be paid at the double time rate of
pay. No work shall be performed on Labor Day except when triple (3) time is paid. When a holiday falls on
Saturday, Friday will be observed as the holiday. When a holiday falls on Sunday, the following Monday shall be
observed as the holiday.
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NO. 66: All work performed on Sundays and the following recognized holidays, or the days observed as such, of
New Year’'s Day, Decoration Day, Fourth of July, Labor Day, Veteran’s Day, Thanksgiving Day and Christmas Day,
shall be paid at double (2) the hourly rate plus an amount equal to the hourly Total Indicated Fringe Benefits.
Whenever any such holidays fall on a Sunday, the following Monday shall be observed as a holiday.

NO. 69: All work performed on New Year's Day, Memorial Day, July Fourth, Labor Day, Veteran’s Day,
Thanksgiving Day or Christmas Day shall be compensated at double (2) their straight-time hourly rate of pay. Friday
after Thanksgiving and the day before Christmas are also holidays, however, if the employer chooses to work the
normal work hours on these days, the employee will be paid at straight -time rate of pay. If a holiday falls on a
Saturday, the holiday will be observed on Saturday; if a holiday falls on a Sunday, the holiday will be observed on
the following Monday.

NO. 71: All work performed on the following recognized holidays, or days that may be celebrated as such, shall be
paid at the double (2) time rate of pay: New Year's Day, Memorial Day, Independence Day, Labor Day, Veterans
Day, Thanksgiving Day, Day after Thanksgiving and Christmas Day. If a holiday falls on Sunday, it shall be
celebrated on Monday. If a holiday falls on Saturday, it shall be celebrated on the Friday proceeding such Saturday.

NO. 73: The following days are recognized as holidays: New Year's Day, Memorial Day, Fourth of July, Labor Day,
Veteran’s Day (or mutually agreed date of the Friday after Thanksgiving Day may be substituted for Veteran’s Day),
Thanksgiving Day and Christmas Day, or in the event that any of said Holidays falls on Sunday, then the day or days
generally recognized as such. Any work performed anywhere on any of the aforesaid Holidays, or on the day or
days recognized and observed as such, shall be paid for at double (2) time the regular hourly rate.
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FED: Minimum requirement per Fair Labor Standards Act means time and one-half (1 %2) shall be paid for all work in
excess of forty (40) hours per work week.

NO. 2: Means a regular workweek shall be forty (40) hours and will start on Monday and end on Friday. The Employer
shall have the option of working five 8-hour days or four 10-hour days Monday through Friday. If an Employer elects to
work five 8-hour days during any workweek, hours worked more than eight (8) per day or 40 per week shall be paid at
time and one-half the hourly rate Monday through Friday. If an Employer elects to work four 10-hour days in a week,
work performed more than ten (10) hours per day or 40 hours per week shall be paid at time and one-half the hourly rate
Monday through Friday. When working a five 8-hour day schedule and an Employer is prevented from working forty (40)
hours Monday through Friday, or any part thereof, by reason of inclement weather, Saturday or any part thereof may be
worked as a make-up day at the straight time rate. If an Employer is working a four 10-hour day schedule and loses a day
due to inclement weather, he may work 10 hours Friday at straight time. All hours worked over the 40 hours Monday
through Friday will be paid at 1 %2 overtime rate. A workday shift is to begin at the option of the Employer, between 6:00
a.m. and not later than 9:00 a.m. However, the project starting time may be advanced or delayed if required. If workmen
are required to work the enumerated holidays or days observed as such or Sundays, they shall receive double (2) the
regular rate of pay for such work. Overtime shall be computed at one-half (1/2) hour intervals. Shift: The Contractor may
elect to work one, two or three shifts on any work. When operating on more than one shift, the shifts shall be known as
the day shift, swing shift, and graveyard shift as such terms are recognized in the industry. When two shifts are worked
on any operation, the shifts will consist of eight (8) or ten (10) hours exclusive of lunchtime. When three shifts are worked
the first day or day shift will consist of eight (8) hours exclusive of lunchtime. The second or swing shift shall consist of
seven and one-half (7 1/2) hours work for eight hours pay, exclusive of lunchtime, and the third or the graveyard shift shall
consist of seven (7) hours work for eight (8) hours pay, exclusive of the lunchtime. All time in excess of normal shifts shall
be considered overtime. Multiple shift (the two or three shift) operation will not be construed on the entire project if at
anytime it is deemed advisable and necessary for the Employer to multiple shift a specific operation. However, no shift
shall be started between midnight and six a.m. except the graveyard shift on a three-shift operation, or except in an
unusual or emergency situation. If an Employer starts a shift between midnight and 6 a.m. except the graveyard shift on a
three-shift operation, he shall reimburse all employees for the entire shift at the double time rate. Completion of the
second shift on a two-shift operation or completion of the graveyard shift on a three-shift operation that carries over into
Saturday morning, shall be at the straight time rate. Overtime shall be computed at %2 hour intervals.

NO. 9: Eight (8) hours shall constitute a work day between the hours of 7:00 a.m. and 4:30 p.m. Forty (40) hours within
five (5) days, Monday through Friday inclusive, shall constitute the work week. Work performed in the 9th and 10th hour,
Monday through Friday, shall be paid at time and one-half (1'%) the regular straight time rate of pay. Contractor has the
option to pay two (2) hours per day at the time and one-half (1%) the regular straight time rate of pay between the hours of
6:00 a.m. and 5:30 p.m., Monday through Friday. Worked performed in the first eight (8) hours on Saturday shall be paid
at the rate of one and eight tenths (1.8) the regular straight time rate. Work performed outside these hours and on
Sundays and recognized legal holidays, or days celebrated as such, shall be paid for at the rate of double (2) time.
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NO. 10: Means the regular workday for which employees shall be compensated at straight time hourly rate of pay shall,
unless otherwise provided for, begin at 8:00 a.m. and end at 4:30 p.m. The regular workweek shall consist of five (5)
days, Monday through Friday, beginning at 8:00 a.m. and ending at 4:30 p.m. except as may be modified. The starting
time may be either advanced or delayed one hour or two hours at the discretion of the Employer. The Employer may
have the option to schedule his work week from Monday through Thursday at ten (10) hours per day at the straight time
rate of pay with all hours in excess of ten (10) hours in any one day to be at the applicable overtime rate. If the Employer
elects to work Monday through Thursday and is stopped due to inclement weather, holidays or other conditions beyond
the control of the Employer, he shall have the option to work Friday at the straight time rate of pay to complete the forty
(40) hour workweek. All necessary overtime and work performed on Saturday, shall be paid at time and one-half (1'%) the
hourly rate, plus an amount equal to one-half (}2) of the hourly Total Indicated Fringe Benefits. All work performed on
Sundays and recognized holidays shall be paid at double (2) the hourly rate, plus an amount equal to the hourly Total
Indicated Fringe Benefits. Shifts may be established when considered necessary by the Employer. Shift hours and rates
will be as follows. If shifts are established, work on the First Shift will begin between 6:00 a.m. and 9:00 a.m. and consist of
eight (8) hours of work plus one-half hour unpaid lunch. Hours worked during the first shift will be paid at the straight time
rate of pay. The second shift shall start eight hours after the start of the first shift and consist of eight (8) hours of work plus
one-half hour unpaid lunch. Work on the second shift will begin between 2:00 p.m. and 5:00 p.m. and be paid the straight
time rate plus $2.50 per hour. The third shift shall start eight hours after the start of the second shift and consist of eight (8)
hours plus one-half hour unpaid lunch. Work on the third shift will begin between 10:00 p.m. and 1:00 a.m. and be paid the
straight time rate plus $3.50 per hour. The additional amounts that are to be paid are only applicable when working shifts.
Shifts that begin on Saturday morning through those shifts which end on Sunday morning will be paid at time and one-half
these rates. Shifts that begin on Sunday morning through those shifts which end on Monday morning will be paid at double
time these rates.

NO. 17: Means eight (8) hours shall constitute the regular work day and forty (40) hours a work week, Monday through
Friday. The Employer shall establish the starting time between 6:30 a.m. through 9:00 a.m. An Employer may further
adjust the starting time up to 9:30 A.M. throughout the year. Time and one-half (1%2) shall be paid after eight (8)
consecutive hours worked after the established starting time and for hours worked before the established starting time.
Time and one-half (17%) shall be paid for work performed on Saturdays. Work performed on Sundays and Holidays shall
be paid at the double (2) time rate of pay. The Employer when working on Highway and Road Work may have the option
to schedule the work week for his paving crew only from Monday through Thursday at ten (10) hours per day at the
straight time rate of pay with all hours in excess of ten (10) hours in any one day to be at the applicable overtime rate of
time and one-half (1'%). If the Employer elects to work from Monday through Thursday and is stopped due to inclement
weather (rain, snow, sleet falling), the Employer shall have the option to work Friday at the straight time rate of pay to
complete the forty (40) hours.

NO. 23: Means the regular workweek shall start on Monday and end on Friday, except where the Employer elects to work
Monday through Thursday, (10) hours per day. All work over ten (10) hours in a day or forty (40) hours in a week shall be
at the overtime rate of one and one-half (1'%) times the regular hourly rate. The regular workday shall be either eight (8) or
ten (10) hours. If a job can't work forty (40) hours Monday through Friday because of inclement weather or other
conditions beyond the control of the Employer, Friday or Saturday may be worked as a make-up day at straight time (if
working 4-10’s). Saturday may be worked as a make-up day at straight time (if working 5-8’s). An Employer, who is
working a four (4) ten (10) hour day work schedule may use Friday as a make-up day when a workday is lost due to a
holiday. A workday is to begin at the option of the Employer but not later than 11:00 a.m. except when inclement weather,
requirements of the owner or other conditions beyond the reasonable control of the Employer prevent work. Except as
worked as a make-up day, time on Saturday shall be worked at one and one-half (1'2) times the regular rate. Work
performed on Sunday shall be paid at two (2) times the regular rate. Work performed on recognized holidays or days
observed as such, shall also be paid at the double (2) time rate of pay. For all overtime hours worked during the week or
on Saturday $15.55 of the fringe benefits portion of the prevailing wage shall be paid at time and one-half (1%2). For all
overtime hours worked on Sundays or recognized holidays $15.55 of the fringe benefits portion of the prevailing wage
shall be paid double time. The remaining $.55 of the fringe benefit portion of the prevailing wage shall be paid at straight
time.
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NO. 25: Means a regular work week of forty (40) hours, starting on Monday and ending on Friday. The regular work day
shall be either eight (8) or ten (10) hours. If a crew is prevented from working forty (40) hours Monday through Friday, or any
part thereof by reason of inclement weather, Saturday or any part thereof maybe worked as a make-up day at the straight
time rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may not have
been employed the entire week, shall work Saturday at the straight time rate. A work day is to begin between 6:00 a.m. and
9:00 a.m. However, the project starting time maybe advanced or delayed if mutually agreed to by the interest parties. All
hours worked on recognized holidays, or days observed as such, double (2) time shall be paid.

NO. 26: Means a regular work week of forty (40) hours will start on Monday and end on Friday. The regular work day shall
be either eight (8) or ten (10) hours. If a crew is prevented from working forty (40) hours Monday through Friday, or any part
thereof by reason of inclement weather, Saturday or any part thereof may be worked as a make-up day at the straight time
rate. Employees who are part of a regular crew on a make-up day, notwithstanding the fact that they may not have been
employed the entire week, shall work Saturday at the straight time rate. A workday is to begin between 6:00 a.m. and 9:00
a.m. However, the project starting time may be advanced or delayed if mutually agreed to by the interest parties. For all
time worked on recognized holidays, or days observed as such, double (2) time shall be paid.

NO. 32: Means the overtime rate shall be time and one-half the regular rate for work over forty (40) hours per week.
Sundays and Holidays shall be paid at double the straight time rate.
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JEFFERSON COUNTY
HOLIDAY SCHEDULE — HEAVY CONSTRUCTION

NO. 4: All work performed on New Year's Day, Memorial Day, Independence Day, Labor Day, Thanksgiving Day,
Christmas Day, or observed as such, shall be paid at the double time rate of pay. When a Holiday falls on a Sunday,
Monday shall be observed. No work shall be performed on Labor Day, except in case of jeopardy to life or property.
This is applied to protect Labor Day.

NO. 9: All work performed on Sundays and the following recognized holidays, or the days observed as such, of New
Year’'s Day, Decoration Day, Fourth of July, Labor Day, Veteran’s Day, Thanksgiving Day and Christmas Day, shall be
paid at double (2) the hourly rate plus an amount equal to the hourly Total Indicated Fringe Benefits. Whenever any such
holidays fall on a Sunday, the following Monday shall be observed as a holiday.

NO. 11: Means all work performed on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran’s Day,
Thanksgiving Day, Christmas Day, and any additional holidays which may be mutually agreed upon shall be paid at the
double (2) time rate of pay. Whenever any such holiday falls on a Sunday, the following Monday shall be recognized and
observed as the holiday. No work shall be performed on Labor Day.

NO. 12: All work performed on New Year's Day, Memorial Day, Fourth of July, Labor Day, Veteran's Day, Thanksgiving
Day, Christmas Day, or days celebrated as such, shall be paid at the double time rate of pay. When one of the foregoing
holidays falls on Sunday, it shall be celebrated on the following Monday. When one of the foregoing holidays falls on
Saturday, it shall be celebrated on the Friday before the holiday.

NO. 16: The following days are recognized as holidays: New Year's Day, Memorial Day, Fourth of July, Labor Day,
Thanksgiving Day and Christmas Day. If a holiday falls on Sunday, it shall be observed on the following Monday. If a
holiday falls on Saturday, it shall be observed on the preceding Friday. No work shall be performed on Labor Day except
in case of jeopardy to work under construction. This rule is applied to protect Labor Day. When a holiday falls during the
normal work week, Monday through Friday, it shall be counted as eight (8) hours toward the forty (40) hour week;
however, no reimbursement for this eight (8) hours is to be paid to the worker unless worked. If workers are required to
work the above recognized holidays or days observed as such, they shall receive double (2) the regular rate of pay for
such work.

NO. 21: The following days are recognized as holidays: New Year's Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following Monday. No
work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule is applied to protect
Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall be counted as eight (8)
hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is to be paid the workman unless
worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday as a make-up day when an observed
holiday occurs during the work week. Employees have the option to work that make-up day. If workmen are required to
work the above enumerated holidays, or days observed as such, they shall receive double (2) the regular rate of pay for
such work.

NO. 25: The following days are recognized as holidays: New Year’s Day, Memorial Day, Independence Day, Labor Day,
Thanksgiving Day and Christmas Day. If a holiday falls on a Sunday, it shall be observed on the following Monday. No
work shall be performed on Labor Day except in case of jeopardy to work under construction. This rule is applied to protect
Labor Day. When a holiday falls during the normal work week, Monday through Friday, it shall be counted as eight (8)
hours toward the forty (40) hour week; however, no reimbursement for this eight (8) hours is to be paid the workmen unless
worked. An Employer working a four (4) day, ten (10) hour schedule may use Friday as a make up day when an observed
holiday occurs during the work week. Employees have the option to work that make up day. If workmen are required to
work the above enumerated holidays, or days observed as such, they shall receive double (2) the regular rate of pay for
such work.

NO. 31: All work performed on New Year's Day, Presidents’ Day, Veterans’ Day, Good Friday, Decoration Day, Fourth of
July, Labor Day, Christmas Eve Day, Christmas Day, Thanksgiving Day and Day after Thanksgiving or days celebrated for
the same.
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