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BID NOTICE 
Sealed bids for MASTODON STATE PARK PEDESTRIAN CROSSING PW17087TRS will be received at the office of 
The Department of the County Clerk, Jefferson County Administration Center, 729 Maple Street, Hillsboro, Missouri until 2:00 
o'clock P.M. (CST) on February 7, 2017, and at that time will be publicly opened and read.  All bids shall be submitted in 
triplicate in an opaque sealed envelope, marked with the Project title, name and address of the Bidder, and accompanied by the 
other required documents. Bids submitted via fax or electronic will be rejected. Late Bids will not be accepted and will be 
returned to the sender, unopened. 

The proposed work includes the installation of two pedestrian activated flashing beacon crosswalk signs, conduit, cable, pull 
boxes, existing sign removal, utility connection, etc.  All work will occur on occupied public roadways and within recorded 
easements.  Therefore, MUTCD compliant traffic control shall be provided. 

Work shall be in accordance with the provided Specifications, and Job Special Provisions and Plans. Where not specifically 
covered by the Specifications, or Job Special Provisions or Plans, the Contractor shall adhere to the 2016 Edition of the 
“Missouri Standard Specifications for Highway Construction”, and all supplemental revisions. 

Plans and specifications for this project will be available, at no cost, as a downloadable file from the Jefferson County website 
(http://www.jeffcomo.org/PublicWorksProjects.aspx?nodeID=Purchasing), beginning Friday, January 13th, 2017.  The 
bidder will be responsible to check the County’s website for addendum(s) regarding this project prior to bid opening. All 
potential bidders must complete the “Plan Holder Contact Information” form and submit this form to Public 
Works at pwprojects@jeffcomo.org and request placement on the bidder’s list.   

All labor used in the construction of this public improvement shall be paid a wage no less than the prevailing hourly rate of 
wages of work of a similar character in this locality as established by the State of Missouri’s “Annual Wage Order” that is 
currently effective 10 calendar days prior to bid opening. 

The County of Jefferson, Missouri hereby notifies all bidders that it will affirmatively ensure that in any contract entered into 
pursuant to this advertisement, businesses owned and controlled by socially and economically disadvantaged individuals will 
be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of 
race, color, religion, creed, sex, age, ancestry, or national origin in consideration for an award. 

All bidders must be on MODOT Qualified Contractor List per Section 102.2 of the Missouri Standard Specifications for 
Highway Construction, 2016 Edition including all revisions.  The contractor questionnaire must be on file 7 days prior to 
bid opening.  

Contractors and sub-contractors who sign a contract to work on public works project must provide a 10-Hour OSHA 
construction safety program, or similar program approved by the Department of Labor and Industrial Relations, to be completed 
by their on-site employees within sixty (60) days of beginning work on the construction project. 

A certified or cashier’s check or a bid bond in the amount of 5% shall be submitted with each proposal. A certificate of 
insurance shall be submitted with each proposal.  

All bids shall be made on the forms provided. The County of Jefferson, Missouri reserves the right to reject any or all bids, to 
waive any informality in the bids received, and to award the contract to the lowest, responsive, responsible bidder with MoDot 
concurrence.  

END BID NOTICE 
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BID SUBMITTAL PACKAGE 

JEFFERSON COUNTY, MISSOURI 
DEPARTMENT OF PUBLIC WORKS 

PROJECT NAME: MASTODON STATE PARK PEDESTRIAN CROSSING 

PROJECT NUMBER:  PW17087TRS   

BID OPENING DATE:  February 7, 2017 @ 2:00 o’clock P.M. (CST)   

Funding Source: County Road Tax 

County Project Manager: Jason Jonas (636) 797-5369    jjonas@jeffcomo.org 

BIDDER’S NAME:__________________________________ 

IN ORDER TO BE CONSIDERED A RESPONSIVE, RESPONSIBLE BIDDER, THE 
CONTRACTOR MUST READ, UNDERSTAND, COMPLETE AND SUBMIT 3 COPIES OF ALL 
FORMS WITHIN THIS BID SUBMITTAL PACKAGE (INCLUDING THIS COVER AND ALL 
SHEETS WITH THE BID SUBMITTAL BORDER), ALONG WITH OTHER SUBMITTAL 
REQUIREMENTS AS STATED ON THE BIDDER CHECKLIST.  

The County does not assume any responsibility for errors or misinterpretations resulting from 
the use of incomplete sets of Bidding Documents.  

Mastodon State Park Pedestrian Crossing Jefferson County, Missouri
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PLAN HOLDER CONTACT INFORMATION 

All potential bidders must complete this form and submit it to the Jefferson County email address 
listed below in order to provide contact information as required. All other plan holders may 
submit this form at their own option.  Addendums will be posted on the county website. In the 
event of disruption of website services, all such information will be communicated to all registered 
plan holders. 

Project: 
Plans & 

Specifications: 
Bid Opening Date: 

Estimate: 

Company Name*: 
Contact Name*: 

Address*: 

Phone*: 
Email*: 

Email this 
completed form to: 

*required information

 MASTODON STATE PARK PEDESTRIAN CROSSING   
PW17087TRS

$0.00 AVAILABLE ONLINE 

February 7, 2017    

$35,760.00 

pwprojects@jeffcomo.org 
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BIDDER CHECKLIST 

    1.    3 collated copies of all of the following documents encompass a complete bid submittal 

a) Complete and Submit Plan Holder’s List Form prior to bid submittal (email before bid opening)
b) Bid Submittal Cover Sheet with bidder’s name printed or typed
c) Instructions and Notices to Contractors initialed on each page, all spaces filled, signed.
d) Balanced Bid Form, complete, signed, and embossed (if corporation), addenda acknowledged and attached
e) Bid Guaranty/Bid Bond (Assurance Company’s form is valid substitute to generic form herein)
f) Bidder’s Acknowledgement completed and signed
g) Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit)
h) Bid to be submitted in ink with proper signatures with no white out or initialed changes
i) Enclose Certificate of Insurance

    2.   Submit completed Contractor Questionnaire and/or Contractor Prequalification Questionnaire with attachments not later than 
seven (7) days prior to the date and hour of the bid opening.  See Secs 101-103 of the Standard Specifications, and Rule 7 
CSR 10-15.900, "Prequalification to Bid of Certain Contractors".  Questionnaire and Contact information are provided on 
MODOT’s website (required on highway and bridge projects) 

    3. For submittal of paper bids, the complete set of bidding documents includes all information through the Annual Worker 
Eligibility Verification Affidavit.   The Technical Specifications/Job Special Provisions are for the bidder’s information only 
and is not to be returned with the bid. 

    4.   If submitting the bid by mail, it is to be completed, executed, and submitted in a sealed envelope addressed to County of 
Jefferson, Missouri.  Provide the vendor name, vendor address, vendor number, county, route and federal project 
number on the outside of the envelope (if applicable).   

    5.   Please read all items in the bidding document carefully.  For paper bids, complete all items in ink or by typing in the 
information. 

   6.  Sign this bidding document properly.  If submitted in the name of a firm or corporation, the legal name of the firm or 
corporation should appear in the space designated, and be signed for by one or more persons legally qualified to execute 
papers in the name of said firm or corporation.  Affix Corporate Seal if the Bidder is a Corporation. 

    7.  For paper bids, submit a bid bond executed by bidder and surety, or attach cashier's check to the bid bond form. 

    8.  For paper bids, staple addenda (if applicable) to the bid in the appropriate part of the bid.  The letter accompanying the  
addenda should be stapled to the inside of the back cover of the bid and returned.  The bidder should retain a duplicate copy. 

    9.  Common Mistakes: 
a) Not signing the bid
b) Not incorporating the addendum into the bidding documents, including attaching  the letter to the bid
c) Not providing a bid bond
d) Using a different bid bond form than the one provided
e) Using pencil to fill out the bid
f) Using white out to make corrections to the itemized bid sheets
g) Not initialing changes made

All questions concerning the bid document preparation can be directed to the Jefferson County Public Works Department at 
636-797-6126.   Project specific questions can be directed to Jason Jonas, County Engineer. 

Special Needs:  If you have special needs addressed by the Americans with Disabilities Act, please notify Jefferson County 
Public Works Department, at 636-797-6126 or through Missouri Relay System, TDD 1-800-735-2966, at least five (5) 
working days prior to the bid opening.  
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INSTRUCTIONS AND NOTICES TO CONTRACTORS 
BIDDER SHALL INITIAL EACH SHEET ACKNOWLEDGING UNDERSTANDING AND ACCEPTANCE 

Sealed bids for the proposed work will be addressed and delivered to the office of The County Clerk, 729 Maple Street, 
Jefferson County Administration Center, Hillsboro, Missouri until 2:00 o’clock P.M. (CDST) on February 7, 2017 , and at 
that time will be publicly opened.  All bids shall be submitted in triplicate in an opaque sealed envelope, marked with the 
Project title, name and address of the Bidder, and accompanied by the other required documents. Bids submitted via fax or 
electronic will be rejected. Late Bids will not be accepted and will be returned to the sender, unopened. 

(1) PROPOSED WORK:  
The proposed work includes the installation of two pedestrian activated flashing beacon crosswalk signs, conduit, cable, pull 
boxes, existing sign removal, utility connection, etc.  All work will occur on occupied public roadways and within recorded 
easements.  Therefore, MUTCD compliant traffic control shall be provided. 

(2) PLANS AND SPECIFICATIONS: Plans (if applicable) and specifications for this project are available through the 
Jefferson County, Missouri Government website (Jeffcomo.org) under the “Invitation for Bids/Request for Proposals” tab 
in the “Quick Links” box in the upper right corner of the homepage.  It is the bidder’s responsibility to obtain these 
documents from the provided source, including copies for use in construction if awarded the project.  Paper copies of any 
documents will require advance notice and are subject to administrative fees for labor and material costs, similar to that of 
a “Freedom of Information Act” request.  Plans, specifications, and any other project documents are made available only 
for the purposes of obtaining bids, and as a resource to the awarded contractor. These documents do not confer a license 
or grant for any other use.  

(3) CONTRACT DOCUMENTS AND SITE CONDITIONS: Before submitting a Bid, each Bidder must (a) examine the 
Contract Documents thoroughly, (b) visit the site to familiarize himself with local conditions that may in any manner affect 
cost, progress or performance of the Work, (c) familiarize himself with federal, state and local laws, ordinances, rules and 
regulations that may in any manner affect cost, progress or performance of the Work; and (d) study and carefully correlate 
Bidder's observations with the Contract Documents. Each bidder will, at his own expense, make such investigations and 
tests as the bidder may deem necessary to determine his Bid for performance of the Work in accordance with the time, 
price and other terms and conditions of the Contract Documents. On request, the County will provide each bidder access 
to the site to conduct such investigations and tests, as each bidder deems necessary for submission of his Bid. The lands 
upon which the Work is to be performed rights - of - way for access thereto and other lands designated for use by the 
Contractor in performing the work are identified in the projects specifications or plans. 

(4) COMPLIANCE WITH CONTRACT PROVISIONS:  The bidder, having examined and being familiar with the local 
conditions affecting the work, and with the contract, contract documents, including the Missouri Highways and 
Transportation Commission's "Missouri Standard Specifications for Highway Construction, 2016," and "Missouri 
Standard Plans for Highway Construction, 2009" and Supplemental Revisions (if applicable), their revisions, and the 
request for bid, including appendices, the special provisions and plans, hereby proposes to furnish all labor, materials, 
equipment, services, etc., required for the performance and completion of the work.  All references are to the Missouri 
Standard Specifications for Highway Construction, as revised, unless otherwise noted. All questions about the meaning or 
intent of the Contract Documents shall be submitted to the county project manager as stated on the “Bidder Checklist.” 
Replies will be issued by Addenda, mailed or electronically delivered, to all parties recorded by the County Engineer as 
having received the Bidding Documents. Oral and other interpretations or clarifications will be without legal effect. 

The following documents are available on the Missouri Department of Transportation web page at www.modot.mo.gov 
under "Business with MODOT" “Standards and Specifications”.  The effective version shall be determined by the letting 
date of the project. 

General Provisions & Supplemental Specifications 

Supplemental Plans to October 2009 Missouri Std. Plans 
For Highway Construction (if applicable) 

These supplemental bidding documents contain all current revisions to the bound printed versions and have important legal 
consequences.  It shall be conclusively presumed that they are in the bidder's possession, and they have been reviewed and 
used by the bidder in the preparation of any bid submitted on this project. 

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 
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Please note that within the above-listed documents, the term “Commission” shall be replaced with the term, “County of 
Jefferson”, and the term “Engineer” is a reference to the County Director of Public Works/Highway Engineer.   

The contracting authority for this contract is Jefferson County Public Works. 

(5) PRIME CONTRACTOR REQUIREMENTS:  The prime contractor must be on MODOT’s approved contractor listing 
at least 7 days before the day of the bid opening in order for MODOT to concur with the award of this project. The 
limitation in Sec 108.1.1 of the Missouri Standard Specifications for Highway Construction that "the contractor's 
organization shall perform work amounting to not less than 40 percent of the total contract cost" is waived for this contract. 
Instead, the less restrictive terms of the Federal Highway Administration's rule at Title 23 Code of Federal Regulations 
(CFR) § 635.116(a) shall apply, so that the contractor must perform project work with its own organization equal to and 
not less than 30 percent of the total original contract price.  Second-tier subcontracting will not be permitted on this 
contract.  All other provisions in Sec 108.1.1 et seq. of the Missouri Standard Specifications for Highway Construction 
shall remain in full force and effect, and shall continue to govern the contractor and its subcontractors, in accordance with 
the provisions of Title 23 CFR § 635.116. 

(6) SUBCONTRACTORS: No subcontract may be awarded by the prime contractor under this contract to anyone without 
approval of the County.   In order for such approval to be obtained the Contractor shall submit a request to subcontract. 
This is not required for bid submittal. The proposed subcontractor must also submit, through the Contractor, the following 
documents in an acceptable form: 

a. Copy of any subcontracts, if requested
b. Certification by proposed subcontractor regarding equal employment opportunity;
c. Certification by proposed subcontractor concerning labor standards and prevailing wage

requirements;
d. Any such other documents and evidence as the County may reasonably request to show that the

subcontractor has fully complied with any reporting requirements to which it is or was subject.
e. Affidavit of Federal Employment Authorization to be completed and turned in by proposed

subcontractors.
f. Subcontractor shall have certificate of insurance with the same limits as the prime contractor

listing Jefferson County Public Works as Additional Insured and as a certified holder. The
endorsement is also required.

g. E-verify MOU in its entirety.
The documents by proposed subcontractors are not required to be attached to the Contractor’s Bid. 

(7) SUBCONTRACTOR DISCLOSURE:  Requirements contained within Sec 102.7.12 of the Missouri Standard 
Specification for Highway Construction shall be waived for this contract. 

(8) SALES AND USE TAX EXEMPTION:  County of Jefferson, a tax exempt entity, will furnish a Missouri Project 
Exemption Certificate as described in Section 144.062 RSMo to the awarded contractor who in turn may use the certificate 
to purchase materials for a specific project performed for the tax exempt entity.  Only the materials and supplies 
incorporated or consumed during the construction of the project are exempt.  The certificate will be issued to the contractor 
for a specific project for a defined period of time.  

(9) PERIOD OF PERFORMANCE:  If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at such 
rate and in such manner as, in the judgment of the engineer, is necessary for the completion of the work within the time 
specified as follows in accordance with Sec 108:  

15 Working Days 

(10) LIQUIDATED DAMAGES:  The bidder agrees that, should the bidder fail to complete the work in the time specified 
or such additional time as may be allowed by the engineer under the contract, the amount of liquidated damages to be 
recovered in accordance with Sec 108 shall be as follows:  

Liquidated damages per day:  $475.00 

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 
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(11) BID GUARANTY:  The bidder shall submit a Bid Guaranty.  The project bid bond form is included in the bid book. 
The bidder shall mark the box below to identify the type of Bid Guaranty. 

 Paper Bid Bond 
 Cashier’s Check 

Bid Guaranty shall be made payable to the Owner, in the amount of five percent of the Bidder's maximum Bid price and 
in the form of a certified or bank check or a Bid Bond (on form attached, if a form is prescribed) issued by a Surety. 

The Bid security of the Successful Bidder will be retained until such Bidder has executed the Agreement and furnished 
the required Contract Security within 15 days of the Notice of Award. Failure to do so may result in the annulment of the 
Notice of Award and forfeiture of the Bid Security. The Bid Security of any Bidder whom the Owner believes to have a 
reasonable chance of receiving the award may be retained by the Owner until the earlier of the seventh day after the 
"effective date of the Agreement" (which is the date when the agreement has been executed by all parties) by Owner to 
Contractor and the required Contract Security is furnished or the sixty-first day after the Bid opening. Bid Security of 
other Bidders will be returned within seven days of the Bid opening. 

(12) SUBSTITUTE MATERIALS, EQUIPMENT, AND VALUE ENGINEERING: The Contract, if awarded, will be on 
the basis of material and equipment described in the Drawings or specified in the Specifications without consideration of 
possible substitute or "or-equal" items.  Whenever it is indicated in the Drawings or specified in the Specifications that a 
substitute or "or-equal" item of material or equipment may be furnished or used by a Contractor, it must first be approved 
to be acceptable by the county.  Proposals to alter the project design or specifications, otherwise known as “Value 
Engineering” must also be proposed, submitted, and accepted. Application for such acceptance will not be considered by 
County Engineer until after the "effective date of the Agreement". Bidders should assume that no modifications to the 
contract or design will be allowed for it is not guaranteed that a modification will be allowed. Bid on the plans and 
Specifications “As-Is” or with any issued addendum during the bidding phase.   

(13) MATERIALS INSPECTION:  All technicians who perform, or are required by the FHWA to witness, such sampling 
and testing shall be deemed as qualified by virtue of successfully completing the requirements of EPG 106.18 Technician 
Certification Program, for that specific technical area. 

(14) BUY AMERICA REQUIREMENTS:  Construction contracts shall assure compliance with Section 165 of the Surface 
Transportation Assistance Act of 1982, Section 337 of the Surface Transportation and Uniform Relocation Assistance Act 
of 1987, and 23 CFR 635.410 regarding Buy America provisions on the procurement of foreign products and materials. 
On all contracts involving Federal-aid, all products of iron, steel, or a coating of steel which are incorporated into the work 
must have been manufactured in the United States. The Contracting Authority may allow minimal amounts of these 
materials from foreign sources, provided the cost does not exceed 0.1 percent of the contract sum or $2,500, whichever is 
greater. The Contractor certifies that these materials are of domestic origin.  Additional information regarding the “Buy 
America” requirements can be found at: 
http://www.fhwa.dot.gov/programadmin/contracts/b-amquck.cfm 

(15) PREVAILING WAGE (STATE):  This contract requires payment of the prevailing hourly rate of wages for each craft 
or type of work required to execute the contract as determined by the Missouri Department of Labor and 
Industrial Relations.  The applicable state wage rates for this contract are detailed in “Annual Wage Order No. 23”, that 
is attached to this bidding document.  This supplemental bidding document has important legal consequences.  It shall be 
conclusively presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in 
the preparation of any bid submitted on this project. 

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 
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(16) WORKER ELIGIBILITY REQUIREMENTS:  Execution of the construction contract for this project is dependent 
upon the awarded bidder providing an Affidavit of Compliance AND E-Verify Memorandum-of-Understanding (MOU) 
between the bidder and Department of Homeland Security to the Contracting Authority as required by section 285.530 
RSMo.  The cover page and signature page of the E-Verify MOU and the Affidavit must be submitted with the bid. 
A sample Affidavit of Compliance can be found at the Missouri Attorney General’s website at the following link: 

http://ago.mo.gov/forms/Affidavit_of_Compliance.pdf 

All bidders must also be enrolled in the E-Verify Program, and include their MOU prior to contract execution.  Bidders 
who are not enrolled will need to go to the following website link and select “Enroll in the Program” to get started.  After 
completing the program, they will receive their E-Verify MOU with Department of Homeland Security.  This document 
will need to be printed out and kept on file so that a copy can be attached to the Affidavit of Compliance. 

http://www.dhs.gov/files/programs/gc_1185221678150.shtm 

This requirement also applies to subcontractors and contract labor, but this contract only requires submittal of the 
verification documents for the prime contractor.  It is the prime contractor’s responsibility to verify the worker eligibility 
of their subcontractors in order to protect their own company from liability as required by section 285.530 RSMo. 

(17) ANTIDISCRIMINATION:  The Contracting Authority hereby notifies all bidders that it will affirmatively insure that in 
any contract entered into pursuant to this advertisement, businesses owned and controlled by socially and economically 
disadvantaged individuals will be afforded full opportunity to submit bids in response to this invitation and will not be 
discriminated against on the grounds of race, color, religion, creed, sex, age, ancestry, or national origin in consideration 
for an award. 

(18) OSHA TEN HOUR TRAINING REQUIREMENTS:  Missouri Law, 292.675 RSMO, requires any awarded contractor 
and its subcontractor(s) to provide a ten-hour Occupational Safety and Health Administration (OSHA) Construction Safety 
Program (or a similar program approved by the Missouri Department of Labor and Industrial Relations as a qualified 
substitute) for their on-site employees (laborers, workmen, drivers, equipment operators, and craftsmen) who have not 
previously completed such a program and are directly engaged in actual construction of the improvement (or working at a 
nearby or adjacent facility used for construction of the improvement).  The awarded contractor and its subcontractor(s) 
shall require all such employees to complete this ten-hour program, pursuant to 292.675 RSMO, unless they hold 
documentation on their prior completion of said program.  Penalties, for Non-Compliance include contractor forfeiture to 
the Contracting Authority in the amount of $2,500, plus $100 per contractor and subcontractor employee for each calendar 
day such employee is employed beyond the elapsed time period for required program completion under 292.675 RSMO. 

(19) TRAINEES:  By submitting this bid, the bidder certifies that the bidder is familiar with the Training Provision in the 
Missouri Highways and Transportation Commission’s “General Provisions and Supplement Specifications” which are 
available on the Missouri Department of Transportation web page at www.modot.mo.gov under "Business with MoDOT" 
“Standards and Specifications”.  The number of trainee hours provided under this contract will be 0 slots at 1000 hours 
per slot or 0 hours. 

(20) ADDENDUM ACKNOWLEDGEMENT: An addendum, if issued, will be posted on the County’s website (Jeffcomo.org 
in same location as these specifications), and will be emailed to the provided contact on the “Plan Holder Information 
Request” form. Bidder must submit the plan holder form with a valid contact to receive any addenda. By submitting a bid, 
the bidder acknowledges he or she was afforded equal opportunity to gain access and knowledge of any addenda. The 
County shall not be held liable for a bidder’s failure to provide contact information leading to the failure to be aware of 
any contract modifications. The undersigned states that all addenda (if applicable) have been received, acknowledged and 
incorporated into their bid, prior to submittal.  For paper bids, staple addenda to the bid in the appropriate part of the bid. 

No Addenda   I have checked the County’s website for addenda and acknowledge there are no addenda 

Addenda   I have checked the County’s website for addenda and acknowledge the contract modifications 

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 
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(21) SIGNATURE AND IDENTITY OF BIDDER:  The undersigned states that the following provided information is correct 
and that (if not signing with the intention to bind themselves to become the responsible and sole bidder) they are the agent 
of, and they are signing and executing this, as the bid of 

______________________________________________________________________________________, which is the 
correct LEGAL NAME as stated on the contractor questionnaire (if applicable).   

a) The organization submitting this bid is a(n)  (1) individual bidder, (2) partnership, (3) joint venturer (whether
individuals or corporations, and whether doing business under a fictitious name), or (4) corporation.  Indicate by marking the 
appropriate box below.   

  sole individual      partnership     joint venture 

corporation, incorporated under laws of state of _______________________________________. 

b) If the bidder is doing business under a fictitious name, indicate below by filling in the fictitious name

 ________________________________________________________________________________ 

Executed by bidder this     day of  20       . 

THE BIDDER CERTIFIES THAT THE BIDDER AND ITS OFFICIALS, AGENTS, AND EMPLOYEES HAVE NEITHER DIRECTLY 
NOR INDIRECTLY ENTERED INTO ANY AGREEMENT, PARTICIPATED IN ANY COLLUSION, OR OTHERWISE TAKEN ANY 
ACTION IN RESTRAINT OF FREE COMPETITIVE BIDDING IN CONNECTION WITH THIS BID, AND THAT THE BIDDER 
INTENDS TO PERFORM THE WORK WITH ITS OWN BONAFIDE EMPLOYEES AND SUBCONTRACTORS, AND DID NOT BID 
FOR THE BENEFIT OF ANOTHER CONTRACTOR. 

THE BIDDER ACKNOWLEDGES THAT THIS IS AN UNSWORN DECLARATION, EXECUTED UNDER PENALTY OF PERJURY 
UNDER THE LAWS OF THE UNITED STATES AND/OR FALSE DECLARATION UNDER THE LAWS OF MISSOURI, AND ANY 
OTHER APPLICABLE STATE OR FEDERAL LAWS.  THE FAILURE TO PROVIDE THIS CERTIFICATION IN THIS BID MAY 
MAKE THIS BID NON-RESPONSIVE, AND CAUSE IT TO BE REJECTED. 

THE BIDDER CERTIFIES THAT THE BIDDER'S COMPANY KNOWINGLY EMPLOYS ONLY INDIVIDUALS WHO ARE 
AUTHORIZED TO WORK IN THE UNITED STATES IN ACCORDANCE WITH APPLICABLE FEDERAL AND STATE LAWS AND 
ALL PROVISIONS OF MISSOURI EXECUTIVE ORDER NO. 07-13 FOR CONTRACTS WITH THE CONTRACTING AUTHORITY. 

Check this box ONLY if the bidder REFUSES to make any or all of these certifications.  The bidder may provide an 
explanation for the refusal(s) with this submittal. 

_______________________________________________________________________________________ 
Signature of Bidder’s Owner, Officer, Partner or Authorized Agent 

_______________________________________________________________________________________ 
Please print or type name and title of person signing here  

Attest: 
_______________________________________________________________________________________   
Secretary of Corporation if Bidder is a Corporation 

Affix Corporate Seal (If Bidder is a Corporation) 

NOTE:  If bidder is doing business under a fictitious name, the bid shall be executed in the legal name of the individual, 
partners, joint ventures, or corporation, and registration of fictitious name filed with the secretary of state, as required by 
sections 417.200 to 417.230 RSMo.  If the bidder is a corporation not organized under the laws of Missouri, it shall procure a 
certificate of authority to do business in Missouri, as required by section 351.572 et seq RSMo.  A certified copy of such 
registration of fictitious name or certificate of authority to do business in Missouri shall be filed with the Missouri Highways 
and Transportation Commission, as required by the standard specifications. 

  BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 
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(22) MODIFICATION AND WITHDRAWAL OF BIDS: Bids may be modified or withdrawn by an appropriate document 
duly executed (in the manner that a Bid must be executed) and delivered to the place where Bids are to be submitted at 
any time prior to the opening of Bids. 

If, within twenty-four hours after Bids are opened, any Bidder files a duly signed written notice with the County and 
promptly thereafter demonstrates to the reasonable satisfaction of the County that there was a material and substantial 
mistake in the preparation of his Bid, that Bidder may withdraw his bid.  Thereafter, that Bidder will be disqualified from 
further bidding on the Work. 

(23) OPENING OF BIDS:  Bids will be opened publicly. All Bids shall remain open for sixty days after the day of the Bid 
opening, but the County may at their sole discretion, release any Bid and return the Bid Security prior to that date. The 
County reserves the right to reject any and all bids, to waive any and all informalities, and the right to reject non-responsive 
bids with County Council concurrence. In evaluating Bids, the County shall require Bidders to be on MODOT’s approved 
contractor listing at least 7 days before the day of the bid opening, and consider whether the Bid meets all requirements 
of the advertisement and proposal, and any alternates and all unit prices requested in the Bid forms are provided.   

(24) AWARD OF CONTRACT: This project will be awarded to the lowest, responsive, responsible bidder.  Per Section 
130.060; Part A(3) of the Jefferson County Code of Ordinances, the County Council reserves the right to give preference 
and award the contract to a contractor based within Jefferson County when the difference in the delivered price is 
negligible.  The Public Works Department defines the term ‘negligible’ in this section of the Code of Ordinance to mean 
less than a one-percent (1%) difference in the total bidding price. 

The County may consider the qualifications and experience of Subcontractors and other persons and organizations 
(including those who are to furnish the principal items of material or equipment) proposed for those portions of the work 
as to which the identity of Subcontractors and other persons and organizations must be submitted as provided. Operating 
costs, maintenance considerations, performance data and guarantees of materials and equipment may also be considered 
by the County. The County may conduct such investigations as they deem necessary to assist in the evaluation of whether 
any Bid is responsive in accordance with the Contract Documents to the County's satisfaction within the prescribed time. 
If the contract is to be awarded, the County will give the Successful Bidder a Notice of Award within sixty days after the 
date of the Bid opening. 

Section 39 of the General Provisions set forth the County’s requirements as to performance and other Bonds.  When the 
Successful Bidder delivers the executed Agreement to the County it shall be accompanied by the required Contract 
Security. 

When the County gives a Notice of Award to the Successful Bidder, it will be accompanied by at least four unsigned 
counterparts of the Agreement and all other Contract Documents.  Within fifteen days thereafter Contractor shall sign and 
deliver at least four counterparts of the Agreement to the County with all other Contract Documents attached. The County 
will return one executed Contract Agreement to the Contractor.  

(25) FAILURE TO EXECUTE AGREEMENT: Failure to execute the agreement and to file the acceptable contract bonds 
within 15 days after the unexecuted agreement has been mailed to the bidder shall be just cause for the cancellation of the 
award and the forfeiture of the bid guaranty.  A bidder failing to file an acceptable bid or contract bond from an approved 
surety or failing to execute the agreement within the time provided, resulting in a cancellation of the award to that bidder, 
disqualifies that bidder, and any other firm having common ownership or control with that bidder, from performing any 
work on the County project or projects which are the subject of that bid, as a prime contractor, a subcontractor or a 
supplier 

(THIS SPACE INTENTIONALLY LEFT BLANK) 

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 
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(26) ITEMIZED BID:  Bid Forms must be completed in ink or by typewriter. The Bidder shall indicate, in figures, a unit 
price for each item on the form, the product of the respective quantities and unit prices in the column provided, the subtotal 
for each item group, and the gross sum (Total Bid). 

In case of discrepancy between the gross sum shown on the bid and that obtained by adding the products of the quantities 
of work and the unit prices, the bidder agrees that the unit prices shall govern, and any errors found in said products and 
gross sum may be corrected by the County. 

Bids by corporations must be executed in the corporate name by the president or a vice-president (or other corporate 
officer accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the secretary 
or an assistant secretary.  The corporate address and state of incorporation shall be shown below the signature. 

Bids by partnerships must be executed in the partnership name and signed by a partner, whose title must appear under the 
signature and the official address of the partnership must be shown below the signature. 

The Bid shall contain an acknowledgment of receipt of all Addenda (the numbers of which shall be filled in on the Bid 
Form). 

The address, phone number, and email to which communications regarding the Bid are to be directed must be shown. 

Bids shall be submitted, in triplicate, at time and place indicated in the Invitation to Bid and shall be included in an 
opaque sealed envelope, marked with the Project title and name and address of the Bidder and accompanied by the other 
required documents.   

If the Bid is sent through the mail or other delivery system the sealed envelope shall be enclosed in a separate envelope 
with the notation "BID ENCLOSED" on the face thereof 

Failure to submit the following required documents prior to the bid opening will make the bid non-responsive and not 
eligible for award consideration: 

a. Complete and Submit Plan Holder’s List Form prior to bid submittal (email before bid opening)
b. Bid Submittal Cover Sheet with bidder’s name printed or typed
c. Instructions and Notices to Contractors initialed on each page, all spaces filled, signed.
d. Balanced Bid Form, complete, signed, and embossed (if corporation), addenda acknowledged and

attached
e. Bid Guaranty/Bid Bond (Assurance Company’s form is valid substitute to generic form herein)
f. Bidder’s Acknowledgement completed and signed
g. Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit)
h. Bid to be submitted in ink with proper signatures with no white out or initialed changes
i. Enclose Certificate of Insurance

IN ORDER TO BE CONSIDERED A RESPONSIVE, RESPONSIBLE BIDDER, THE CONTRACTOR MUST 
READ, UNDERSTAND, COMPLETE AND SUBMIT 3 COPIES OF ALL FORMS WITHIN THIS BID 
SUBMITTAL PACKAGE, ALONG WITH OTHER SUBMITTAL REQUIREMENTS AS STATED ABOVE 
AND ON THE BIDDER CHECKLIST.  

The County does not assume any responsibility for errors or misinterpretations resulting from the use of incomplete sets 
of Bidding Documents.  

The bidder should complete the following section in accordance with Sec 102.7.  The bidder proposes to furnish all 
labor, materials, equipment, services, etc. required for the performance and completion of the work, as follows: 
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BID FORM 

TO:            JEFFERSON COUNTY, MISSOURI 
BID FOR:  MASTODON STATE PARK PEDESTRIAN CROSSING 

FEDERAL PROJECT NO. PW17087TRS     

1. The undersigned BIDDER proposes and agrees, if this BID is accepted, to enter into an Agreement with the
County in the form included in the Contract Documents to complete all Work as specified or indicated in the
Contract Documents for the Contract Price and within the Contract Time indicated in this Bid and in
accordance with the Contract Documents.

2. BIDDER accepts all of the terms and conditions of the Instructions to Bidders. This Bid will remain open for
sixty days after the day of Bid opening. BIDDER will sign the Agreement and submit all documents required
within fifteen (15) days after the COUNTY’S Notice of Award.

3. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that:

(a) BIDDER has examined the site and locality where the Work is to be performed, the legal requirements 
(federal, state and local laws, ordinances, rules and regulations) and the conditions affecting cost, progress 
or performance of the Work and has made such independent investigations as BIDDER deems necessary; 
and 

(b) This Bid is genuine and not made in the interest of or on behalf on any undisclosed person, firm or 
corporation and is not submitted in conformity with any agreement or rules of any group, association, 
organization or corporation; BIDDER has not directly or indirectly induced or solicited any other Bidder 
to submit a false or sham Bid; BIDDER has not solicited or induced any person, firm or a corporation to 
refrain from  bidding; and BIDDER has not sought by collusion to obtain  for himself any advantage over 
any other Bidder or over the County.  

4. Bidder will complete project for the following unit prices. It is understood that the quantities given for the
following bid items are not guaranteed by the Jefferson County Public Works Department and are used solely
for the purpose of comparing bids and awarding the contract, and may or may not represent the actual quantities
encountered on the job, and that the sum of quantities listed below, multiplied by the unit price shall constitute
the gross sum bid:

(Enter Unit Prices Beginning on Next Sheet Below) 

Mastodon State Park Pedestrian Crossing Jefferson County, Missouri

15



BID ITEMS: 

Item No. Item Description Unit Quantity Unit Price $ Amount 

2022010 Removal of Improvements LS 1 

6169901 Traffic Control Devices LS 1 

6181000 Mobilization LS 1 

6274000 
Contractor Furnished 
Surveying and Staking 

LS 1 

9013003 Conduit, 3 Inch Rigid, Trench LF 23 

9014003 Conduit, 3 Inch Rigid, Pushed LF 38 

9016111 Pull Box, Preformed Class 2 EA 2 

9019901 
Conduit and Cable to Power 
Source 

LS 1 

9024920 Detector, Pushbutton EA 2 

9031010 
Concrete Footings, 
Embedded 

CUYD 0.72 

9031220 Pipe Posts (4 Inch) LB 450 

9031241 Breakaway Assembly EA 2 

9039904 Permanent Traffic Signage SQFT 73 

9109901 
Pedestrian Actuated 
Crossing System 

LS 1 

BID TOTAL = 

Mastodon State Park Pedestrian Crossing Jefferson County, Missouri

16



NOTICE TO BIDDER- Bidders must complete the submitted section in its entirety. 

5. BIDDER agrees that the work will be completed within 15 Working Days or the CONTRACTOR shall pay
the COUNTY, not as a penalty but as liquidated damages, a sum equal to Four Hundred Seventy-Five
Dollars  ($475.00) for each day, as defined by Sec 108 of the 2016 Edition of the “Missouri Standard
Specifications for Highway Construction”, elapsing between the expiration of such time limit plus such
extensions as may be necessary to cover contingencies beyond the CONTRACTOR'S control and the date of
the full completion.

The County reserves the right to negotiate additional terms for the time of completion with the successful bidder. 

7. The terms used in this Bid which are defined in the General Provisions of the Construction Contract included
as part of the Contract Documents have the meanings assigned to them in the General Provisions.

8. BIDDER has examined copies of all the Contract Documents including but not limited to the Bidder’s Checklist,
Bid Notice, Instructions and Notices to Contractors, and the following Addenda, if applicable. Bidder must
acknowledge all addenda to be considered responsive.

NO.  Date Released  Bidder's Initials 

1  /           /2017

2  /           /2017 Initial Above if No 
Addenda is 

Acknowledged 
3  /           /2017

4  /           /2017
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COMPLETE BID SUBMITTED on _________________________________, 2017 
 
 
By________________________________________________________________________ 
                                                         (Corporation Name) 
 
___________________________                _______________________________________ 
           (State of Incorporation)                                         (dba Name if Applicable) 
 
 
By_________________________________          x ________________________________    
 (Typed Name of Person Authorized to Sign)                  (Signature of Authorized Person) 
 
 
___________________________________                         (Affix Corporate Seal) 
                                (Title) 
 
 
Attest_______________________________ 
                 (Typed Name of Secretary)                 
 
        
       x_______________________________            
                    (Signature of Secretary)                       
        Business Phone: (       )        -                    
     
            
 
 
Business Address:_______________________________________________ 
 
                              _______________________________________________ 
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BID BOND 
 

 
Suitable bid security in the amount of: 
 
______________________________________________________________________ 
 
 ($___________) Dollars and equal to five (5%) percent as called for in the advertisement 
for bids which accompanies this proposal.  This sum is to be forfeited to the County of 
Jefferson if the party or parties making the proposal fail to enter into a contract with the 
approved securities within fifteen (15) days after the Notice of Award has been made.  The 
undersigned has examined the Plans and Specifications for the work to be done and has 
satisfied himself as to the work to be done and the conditions under which it must be carried 
out. 
 
 
The Contractor shall commence work within three (3) days after the date of a written Notice 
to Proceed from the County and shall fully complete all work under this proposal within the 
scheduled time established by the Contract Documents.  This proposal shall be equally 
binding to all heirs, administrators, executors, successors and assigns. 
 
 
 FIRM NAME   ___________________________________ 
 
    BY                  ___________________________________ 
 
    TITLE             ___________________________________ 
  
    ATTEST         ___________________________________ 
 
    TITLE             ___________________________________ 
 
    ADDRESS     ___________________________________ 
 
                                                                  ___________________________________ 
 
             TELEPHONE ___________________________________ 
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BIDDER’S ACKNOWLEDGMENT 

 
 
(Complete and fill out all parts applicable, and strike out all parts not applicable) 
 
 
STATE OF______________________) 
                                                              )   SS. 
COUNTY OF____________________) 
 
 
 
 On this______________ day of ___________________ 20______, before me 
appeared____________________________________ to me personally known, who, being 
by me first duly sworn, did say that he executed the forgoing Proposal with full knowledge 
and understanding of all its terms and provisions and of the plans and specifications; that the 
correct legal name and address of the Bidder (including those of all partners or joint ventures) 
is fully and correctly set out above; that all statements made therein by or for the Bidder are 
true; and 
 
(if a sole individual) acknowledged that he executed the same as his free act and deed. 
 
(if a partnership or joint venture) acknowledged that he executed the same, with written 
authority from, and as the free act and deed of, all said partners or joint venturers. 
 
(if a corporation) that he is the______________________________________________ 
                                                                          (President or other agent) 
 
of_______________________________________; that the above Proposal was signed and 
sealed in behalf of said corporation by authority of its board of directors; and he 
acknowledged said proposal to be the free act and deed of said corporation. 
 
Witness my hand and seal at____________________,__________________________ 
The day and year first above written. 
 
 
 
(SEAL)                                                ____________________________________ 
                                                                                      Notary Public 
 
 
My commission expires_______________________________________20______ 
                    

Mastodon State Park Pedestrian Crossing Jefferson County, Missouri

20



ANNUAL WORKER ELIGIBILITY VERIFICATION AFFIDAVIT 

(for joint ventures, a separate affidavit is required for each business entity) 

STATE OF ________________)  
       ) ss  

COUNTY OF ________________)  

On the _____ day of _______________, 20____, before me appeared ________________________________, personally 
known to me or proved to me on the basis of satisfactory evidence to be a person whose name is subscribed to this affidavit, 
who being by me duly sworn, stated as follows:  

• I, the Affiant, am of sound mind, capable of making this affidavit, and personally certify the facts herein stated, as required
by Section 285.530, RSMo, to enter into any contract agreement with the state to perform any job, task, employment, 
labor, personal services, or any other activity for which compensation is provided, expected, or due, including but not 
limited to all activities conducted by business entities.  

• I, the Affiant, am the _______________ of ______________________________, and I am duly authorized, directed,
and/or empowered to act officially and properly on behalf of this business entity.   

• I, the Affiant, hereby affirm and warrant that the aforementioned business entity is enrolled in a federal work authorization
program operated by the United States Department of Homeland Security, and the aforementioned business entity shall 
participate in said program to verify the employment eligibility of newly hired employees working in connection with any 
services contracted by the Jefferson County.  I have attached documentation to this affidavit to evidence 
enrollment/participation by the aforementioned business entity in a federal work authorization program, as required by 
Section 285.530, RSMo.  

• I, the Affiant, also hereby affirm and warrant that the aforementioned business entity does not and shall not knowingly
employ, in connection with any services contracted by Jefferson County, any alien who does not have the legal right or 
authorization under federal law to work in the United States, as defined in 8 U.S.C. § 1324a(h)(3).   

• I, the Affiant, am aware and recognize that, unless certain contract and affidavit conditions are satisfied pursuant to
Section 285.530, RSMo, the aforementioned business entity may be held liable under Sections 285.525 though 285.550, 
RSMo, for subcontractors that knowingly employ or continue to employ any unauthorized alien to work within the state 
of Missouri.    

• I, the Affiant, acknowledge that I am signing this affidavit as a free act and deed of the aforementioned business entity
and not under duress.   

__________________________________  
 Affiant Signature   

Subscribed and sworn to before me in ______________________, _____, the day and year first above-written. 
city (or county)         state 

__________________________________  
Notary Public 

 My commission expires: 

[documentation of enrollment/participation in a federal work authorization program attached]  
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AGREEMENT FORM 

THIS AGREEMENT is dated as of ______________, in the year ____ by and between JEFFERSON 

COUNTY, MISSOURI (hereinafter called OWNER OR COUNTY) and 

___________________________________________ (hereinafter called CONTRACTOR). 

OWNER and CONTRACTOR, in consideration of the mutual covenants herein after set forth and in the amount 

of __________________________________, agree as follows: 

ARTICLE 1. WORK 

CONTRACTOR shall complete all work as specified or indicated in the Contract Documents for the 
MASTODON STATE PARK PEDESTRIAN CROSSING. The work is generally described as follows: 

The proposed work includes:   
The proposed work includes the installation of two pedestrian activated flashing beacon crosswalk signs, 
conduit, cable, pull boxes, existing sign removal, utility connection, etc.  All work will occur on occupied public 
roadways and within recorded easements.  Therefore, MUTCD compliant traffic control shall be provided.   

ARTICLE 2.  ENGINEER 

The County has designated the Director of Public Works, who is hereinafter called ENGINEER and who has 
the authority assigned to OWNER in the Contract Documents in connection with completion of the Work in 
accordance with the Contract Documents. 

ARTICLE 3.   CONTRACT TIME 

3.1 The work will be completed and ready for final payment in accordance with Section 30 of the General 
Provisions within 15 Working Days after the date when the Contract Time commences to run.  Allowances 
will be made for weather conditions and other occurrences beyond the control of the CONTRACTOR. 

If the CONTRACTOR is unable to begin work as required, the ENGINEER shall be notified in writing. 
Unless the ENGINEER gives written approval for a delay in beginning the work, calendar days will begin 
to be counted for liquidated damages.  The count will continue until the CONTRACTOR begins full 
operation.  The count will resume when work is suspended, or full operation is not maintained. 

3.2  Liquidated Damages. The Contractor agrees that should he fail to complete work in the time specified or such 
additional time as may be allowed by the Owner under this contract, the Contractor shall pay the County, not 
as a penalty but as liquidated damages, a sum equal to Four Hundred Seventy-Five Dollars ($475.00) for 
each day, as defined by Sec 108 of the 2016 Edition of the “Missouri Standard Specifications for Highway 
Construction”, elapsing between the expiration of such time limit plus such extensions as may be necessary to 
cover contingencies beyond the CONTRACTOR'S control and the date of the full completion.   

ARTICLE 4. CONTRACT PRICE 
4.1 Owner shall pay Contractor for performance of the work in accordance with the contract documents in 

current funds. 
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BID ITEMS: 

Item No. Item Description Unit Quantity Unit Price $ Amount 

2022010 Removal of Improvements LS 1   

6169901 Traffic Control Devices LS 1   

6181000 Mobilization LS 1   

6274000 
Contractor Furnished 
Surveying and Staking 

LS 1   

9013003 
Conduit, 3 Inch Rigid, 
Trench 

LF 23   

9014003 
Conduit, 3 Inch Rigid, 
Pushed 

LF 38   

9016111 Pull Box, Preformed Class 2 EA 2   

9019901 
Conduit and Cable to Power 
Source 

LS 1   

9024920 Detector, Pushbutton EA 2   

9031010 
Concrete Footings, 
Embedded 

CUYD 0.72   

9031220 Pipe Posts (4 Inch) LB 450   

9031241 Breakaway Assembly EA 2   

9039904 Permanent Traffic Signage SQFT 73   

9109901 
Pedestrian Actuated 
Crossing System 

LS 1   

    BID TOTAL =  

 
 
ARTICLE 5. PAYMENT PROCEDURES 
 
Contractor shall submit Application for Payment in accordance with Section 33 of the General Provisions.  The 
Engineer as provided in the General Provisions will process application for Payment. 
  

5.1 Progress Payment.  Owner will make progress payments per the Contract Bid Price on the basis of the 
Contractor’s Application of Payment as recommended by the Engineer, on or about the First day of each month 
during the construction as provided below.  All progress payments will be on the basis of the Work measured on 
the job site according to unit of measurement as shown within the job special provisions or Missouri Standard 
Specifications. 
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5.1.1 The Owner may initiate withholding of retainage as provided by Section 109.9 of the Missouri Standard 
Specifications for Highway Construction. Release of any retained percentage shall be as provided by Section 
109.9.              

 
5.1.2 When the Contractor receives any payment from the Owner, the Contractor shall make prompt payment to 

subcontractors and suppliers as provided by Section 109.13 of the Missouri Standard Specifications for 
Highway Construction. 

 
5.2 Final Payment.  Upon final completion and acceptance of the Work in accordance with Section 33 of the General 

Provisions, Owner shall pay the remainder of the Contract Price as recommended by the ENGINEER. 
 
ARTICLE 6. CONTRACTOR'S REPRESENTATIONS 
 
In order to induce the County to enter into this Agreement CONTRACTOR makes the following representations: 
 
6.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract Documents, Work, locality, 

and with all local conditions and federal laws, state and local laws, ordinances, rules and regulations that in any 
manner may affect cost, progress or performance of the Work. 

 
6.2 CONTRACTOR has studied carefully all reports of investigations and tests of subsurface and latent physical 

conditions at the site of otherwise affecting cost, progress or performance of the Work which were relied upon 
by the ENGINEER in the preparation of the Drawings and Specifications.  When the information is available 
it will either be included in the bid documents or made available at the Jefferson County Public Works 
Department for the Contractor’s review. 

 
6.3 CONTRACTOR has made or caused to be made examinations, investigations and tests and studies of such 

reports and related data in addition to those referred to in Article 9 as he deems necessary for the 
performance of the Work at the Contract Price, within the Contract Time and in accordance with the other 
terms and conditions of the Contract documents; and no additional examinations, investigations, tests, 
reports or similar data will be required by CONTRACTOR for such purposes. 

 
6.4 CONTRACTOR has correlated the results of all such observations, examinations, investigations, tests, 

reports and data with the terms and conditions of the Contract Documents. 
 
6.5 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies that he has 

discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable to 
CONTRACTOR. 

 
ARTICLE 7. CONTRACT DOCUMENTS 
 
The Contract Documents which comprise the entire agreement between OWNER and CONTRACTOR are 
attached to this Agreement, made a part hereof and consists of the following: 
 
7.1 This Agreement  
 
7.2  Exhibits to this Agreement (if any)  
 
7.3      Contract Performance and Payment and Materials Bonds, consisting of 3 pages. 
 
7.4 Notice of Award 
 
7.5      General Provisions (page 1 to 13, inclusive). 
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      7.6    Specifications bearing the title PROJECT SPECIFICATIONS FOR MASTODON STATE PARK 

PEDESTRIAN CROSSING, PW17087TRS and consisting of all pages as listed in the table of 
contents thereof. 

  
7.7 Addenda numbers ___ to ___ , inclusive. 
 
7.8 CONTRACTOR'S Bid and all attachments    
 
7.9      Documentation submitted by CONTRACTOR prior to Notice of Award 
   
7.10    Any Modification, including Change Orders, duly delivered after execution of agreement. 
 
There are no Contract Documents other than those listed above in this Article 7.  The Contract Documents may 
only be altered, amended or repealed by a Modification (as defined in Section 35 of the General Provisions).  
 
ARTICLE 8. MISCELLANEOUS 
 
8.1 Terms used in this Agreement which are defined in Section 1 of the General Provisions shall have the 

meanings indicated in the General Provisions. 
 
8.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be binding 

on another party hereto without the written consent of the party sought to be bound; and specifically but 
without limitation, moneys that may become due and moneys that are due may not be assigned without 
such consent (except to the extent that the effect of this restriction may be limited by law), and unless 
specifically stated to the contrary in any written consent to an assignment, no assignment will release or 
discharge the assignor from any duty or responsibility under the Contract Documents. 

 
8.3 The County and CONTRACTOR each binds himself, his partners, successors, assigns and legal 

representatives to the other party hereto, his partners, successors, assigns and legal representatives in respect 
to all covenants, agreements and obligations contained in the Contract Documents. 

 
ARTICLE 9. OTHER PROVISIONS 
 
9.1 Access to records.  In connection with this Contract the County shall have access to any books, documents, 

papers, and records of the CONTRACTOR, which are directly pertinent to this project for the purpose of 
making an audit, examination, excerpts, and transcriptions. 

 
9.2 Applicable Laws and Regulations.  The CONTRACTOR expressly agrees to comply with all applicable 

rules and regulations as set forth in the Contract Documents or as may be required by law, and further 
agrees to submit all certifications, notices, and affirmative action plans as may now or hereafter be required, 
and to place such conditions and provisions in any and all subcontracts as may be required. 

                          
9.3 Conflict of Interest.  The CONTRACTOR covenants that he or she presently has not interest of any kind 

and shall not acquire any type of interest, direct or indirect, in the program or any property therein, which 
would conflict in any manner or degree with the performance of his or her services and obligation 
hereunder.  The CONTRACTOR further covenants that in the performance of this contract, no person 
known to have any conflicting interest shall be knowingly employed in the performance of this Contract. 
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ARTICLE 10. VENUE 
 
10.1 It is agreed by the parties that any action at law, suit in equity, or other judicial proceeding to enforce or 

construe this Agreement, or regarding its alleged breach, shall be instituted only in the Circuit Court of 
Jefferson County, Missouri. 
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IN WITNESS WHEREOF, the parties hereto have signed this agreement in quadruplicate. 
All portions of the Contract Documents have been signed or identified by OWNER and 
CONTRACTOR or by ENGINEER on their behalf. 
 
 

FOR: JEFFERSON COUNTY, MISSOURI 
 
 

BY: ____________________________ Date: ________________ 
                  COUNTY EXECUTIVE 
 
 
ATTEST: ____________________________           ________________________ 

                       COUNTY CLERK    DEPUTY CLERK 
 
 

FOR: __________________________ 
 

BY: __________________________ Date: _________________ 
                        CONTRACTOR 
 
ATTEST: ___________________________ 
 
I hereby certify under section 50.660 RSMo there is either: (1) a balance of funds, otherwise 

unencumbered, to the credit of the appropriation to which the obligation contained herein is 
chargeable, and a cash balance otherwise unencumbered, in the treasury, to the credit of 
the funds from which payment is to be made, each sufficient to meet the obligation contained 
herein; or (2) bonds or taxes have been authorized by vote of the people and there is a 
sufficient unencumbered amount of the bonds yet to be sold or of the taxes levied and yet to 
be collected to meet the obligation in case there is not a sufficient unencumbered cash 
balance in the treasury. 
 
 

______________________________________ 
                  COUNTY AUDITOR  

 
 
APPROVED AS TO FORM 

 
__________________________  
     COUNTY COUNSELOR 
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CONTRACT PERFORMANCE BOND 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the Undersigned _________________ 
 
__________________________ of ______________________________________________________    
                                                             (firm) 
 

*a (corporation) duly authorized by law to do business as a construction contractor in the  
     (partnership) 
 
State of____________(hereinafter called the “Contractor”), and_________________________ 

 
_________________________________ (hereinafter called the "Surety"), a corporation 

 
duly authorized to do a Surety business under the laws of the State of Missouri, are held  

 
firmly bound unto Jefferson County, (hereinafter called the "County"), in the penal sum 

 
 of _____________ Dollars ($___________), lawful money of the United States, for the 
  
payment of which to be made unto said County; we bind ourselves, our heirs, executors,  

 
administrators, successors and assigns, jointly and severally, firmly by these presents as  

 
follows: 

 

     The conditions of this obligation are such that, whereas on the ____ day  
 

of ____________, 20___, the said Principal entered into a written Agreement, which 
 
 Agreement is hereby made a part hereof, with the said County for the construction of  
 
_____________________________________________. 

 
 

     NOW THEREFORE, if the said Principal shall faithfully and properly perform the  
 
foregoing Contract according to all the terms thereof, and shall, as soon as the work 
 
contemplated by said contract is completed, pay to the proper parties all amounts due for  
 
all labor and material required by this contract in the construction work, and all insurance  
 
premiums for both compensation and all other kinds of insurance on said work, and for 
 

all labor performed in such work whether by subcontractor or otherwise, then this obligation  
 

shall be void, otherwise it shall remain in full force and effect, and may be sued on for the  
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use and benefit by any person furnishing material or performing labor, either as an individual  

or as a subcontractor, for any contractor in the name of said County. 

     Every Surety on this bond shall be deemed held, any contract on the contrary 

notwithstanding, to consent without notice. 

a) To the extension of time to the Contractor in which to perform the contract.

b) To changes in the plans, specifications, amount of work or contract.

IN TESTIMONY WHEREOF, the Parties hereunto have caused the execution hereof in 
________ original counterparts as of the ______ day of ________, 20____. 

_______________________ 
(SEAL) 

Attest: 

________________________ By _______________________________ 

_______________________ 
(SEAL) 

Attest: 

________________________By ________________________________ 
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PAYMENT AND MATERIALS BOND 

 
KNOW ALL MEN BY THESE PRESENT, that we, ____________________________________ 
                                                                                      Principal and Address 
 
________________, as Principal, and_____________________________________________,  
                                                                                                         Surety and Address 
as Surety, are held and firmly bond unto The County of Jefferson, Missouri, hereinafter called Obligee,  
 
in the amount of $______________, for the payment of which we jointly and severally bind ourselves,  
 
our heirs, executors, administrators, successors, trustees, and assigns firmly by these presents. 
 
WHEREAS, the Principal has entered into a contract with Obligee for 
 
___________________________________________________________; and 
 describe briefly 
 

WHEREAS, the Obligee requires that the Principal enter into a surety bond satisfying the terms of 
 
Section 107.170 R.S.Mo. 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such, that if the Principal shall pay,  
 
or cause to be paid in full, the claims of all persons performing labor upon, or furnishing materials to 
 
be used in, or furnishing appliances, equipment or power contributing to such work under said 
 
contract, then this obligation shall be void; otherwise to remain in full force and effect. The total 
 

amount of surety’s liability under this bond shall in no event exceed the amount hereof, and in no 
 

event shall the undertaking hereby be construed to impose liability on the surety beyond that  
 
required by the terms of Section 107.170 R.S.Mo.   
 
Signed and sealed this _______ day of ___________________, 20___. 
 
                                                                                                PRINCIPAL 
 
        By ___________________________ 
 
                                                                                      SURETY 
 
                                                                                    By ____________________________ 
 
 (ACKNOWLEDGMENT FOR PRINCIPAL) 
 (ACKNOWLEDGMENT AND POWER OF ATTORNEY FOR SURETY) 
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GENERAL PROVISIONS 
 
1) DEFINITIONS: The following terms as used in these Contract Documents are respectively defined as follows: 

 
a) “Owner” - A person, firm, corporation, municipality or Government agency, by which the Contract will be 

awarded. Where ever the Owner is specified, it shall also be construed to mean his authorized representative.  
b) “Consultant” -  The Engineering firm responsible for the preparation of construction plans. 
c) “Contractor” -  The person, firm, or corporation to whom the contract is awarded. 
d) “Subcontractor” -  A person, firm, or corporation, performing any part of the Contractor’s obligations 

hereunder at the site of work excluding, however, the furnishing of standard materials, such as cement, 
lumber, and other materials not worked to a special design under the plans and specifications for the work. 

e) “Contract Documents” -  The agreement subscribed by the parties, the Invitation to Bidders, Information for 
Bidders, the Proposal, and the Plans and Specifications. 

f) “Work” -  The furnishing of all labor, materials, equipment and other incidentals necessary or convenient to 
the successful completion and carrying out of all duties and obligations of the Contractor under the Contract 
Documents. 

g) “Days” -  Except where otherwise specifically provided in the Contract Documents, calendar days including 
Sundays and Holidays. 

 
2) NOTICE: Unless otherwise specified herein, any notice required under the Contract Documents shall be deemed given 

if deposited in the United States mail, first class postage prepaid. Notice may also be given by hand delivery to the 
authorized representative 
 

3) INTENT OF THE CONTRACT DOCUMENTS: The intention of the Contract Documents is to include in the contract 
price the cost of all labor and materials, water, fuel, tools, plant, equipment, light, transportation and all other expense 
as may be necessary for the proper execution of the work. 

 
In interpreting the Contract Documents, words describing materials of work which have a well-known technical or trade 
meaning, unless otherwise specifically defined in the Contract Documents, shall be construed in accordance with such 
well-known meaning recognized by architects, engineers and the trade. 
 
The work shall be executed in strict conformity with the plans and specifications. 
 
The Contract Documents are complimentary and what is called for by any one shall be as binding as if called for by all. 
Anything stated in the specifications and not shown in the drawings, or shown in the drawings and not stated in the 
specifications, shall be of like effect as if shown or stated in both. 

 
4) PLANS / PROJECT SPECIFICATIONS: Unless otherwise provided in the Contract Documents, the Plans, Project 

Specifications and subsequent addendums are available; free of charge, as a downloadable file from the Jefferson County 
website (http://www.jeffcomo.org/PublicWorksProjects.aspx?nodelD=Purchasing). The Contractor will be responsible 
for reproducing the plans necessary to carry out all the work.  
 
In case of discrepancy in the plans, the matter shall be immediately submitted to the Consultant or Owner without whose 
decision said discrepancy shall not be adjusted by the Contractor, save only at his own risk and expense. 

 
5) SUPERVISION AND PERSONNEL: The Contractor shall have at the work site at all times a job supervisor. That 

individual shall be capable of reading and understanding the project plans and specifications, have authority to order 
materials and equipment, and have authority to execute work as directed by the Owner. The Contractor shall provide the 
name and phone numbers of the person appointed as job supervisor prior to issuance of notice to proceed. 

 
All workers shall have sufficient skill and experience to properly perform the work assigned to them.  The owner may 
demand the dismissal of any person employed by the contractor in, about or upon the work who engages in misconduct, 
is incompetent or negligent in the due and proper performance of assigned duties, or who neglects or refuses to comply 
with any proper directions given.  Such person shall not again be employed thereon without the written consent of the 
owner.  Should the contractor continue to employ or re-employ any such person, the owner may suspend the work until 
the contractor complies with such orders. 
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6) COMPLIANCE WITH LAWS: The Contractor shall comply with all laws, ordinances, rules and regulations bearing
in the conduct of the work and shall obtain at his expense all permits and licenses necessary for the prosecution of the
work.

The Contractor shall be responsible for the payment of all Federal, State, municipal or local taxes, including but not
limited to sales and use taxes, applicable to the performance of the contract and shall indemnify and hold harmless the
Owner from the consequences of his failure to pay such taxes.

A sales tax exemption for construction materials is allowed by RSMo Section 144.062 RSMo, which applies to
contractors for the County. Jefferson County will issue an exemption certificate to the contractors, subcontractors and
suppliers for the purchase of materials used in construction.

7) USE OF JOB SITE: The Contractor shall confine his equipment, apparatus, the storage of materials and operations of
his workmen to limits indicated by law, ordinance, permits, easements or plans and shall not encumber the premises
with his materials.

The Contractor shall not load or permit any part of any structure to be loaded to the extent that its safety may be
endangered.

8) SANITARY PROVISIONS: The Contractor shall provide and maintain in a neat, sanitary condition such
accommodations for the use of his employees as may be necessary to comply with the sanitary requirements of law or
ordinance.

9) SURVEYS: The Contractor shall provide all surveys necessary to the performance of his work.  All work shall be done
to the lines, grades and elevations shown on the plans.  Any work done without being properly located may be ordered
removed and replaced at the Contractor’s expense.

The Owner or Consultant may, in his sole discretion, check from time to time the reference marks, lines, grades and
measurements established by the Contractor but his exercise or failure to exercise such right shall not relieve the
Contractor of his obligation under the preceding paragraph.

10) CONDITIONS AT THE SITE: The Contractor shall make such investigations of conditions above or below the surface 
of the ground, as he may deem necessary for the proper and timely performance of his work, including but not limited
to the making of borings.  No oral representations by any persons respecting such conditions shall in any manner be
binding upon the Owner or the Consultant.

The Owner may have, for its own use, made borings at or near the site of the work.  The boring data, if collected, will
be made available to the Contractor, for his own convenience, if he desires to examine it.

Any interpretations or conclusions drawn by the Contractor from such data shall be his own and the Owner makes no
representation or guaranty concerning the accuracy or completeness of such data.

11) UTILITIES AND OTHER OBSTRUCTIONS: It shall be the sole responsibility of the Contractor in the performance
of the contract to locate and avoid all utilities, other structures and obstructions whether located below or above the
surface of the ground.  For that purpose he shall employ all necessary precautions and methods to prevent damage to
utilities, other structures and obstructions.  In the event such damage does occur, the Contractor shall be solely liable
therefore and he shall notify the affected utility and Owner immediately, make or have made all necessary repairs and
bear the expense thereof and all damage caused thereby.

If the Contractor finds he cannot safely work at a location designated in the plans and specifications, either because of
utilities, other structures or obstructions that may be damaged, he shall notify the Owner immediately.

Certain information relating to piping and underground utilities and structures, such as gas mains, water mains, and
electric duct lines, has been gathered by the Consultant for its purposes and has been shown on the plans for the
convenience of the Contractor and for such use as he may, at his own risk, desire to make of it.  Any interpretations or
conclusions drawn by the Contractor from such data on the plans shall be his own and the Owner and the Consultant
makes no representations or guaranty concerning the accuracy or completeness of such data.
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12) STRUCTURES ENCOUNTERED AND PROTECTION OF LIFE AND PROPERTY: The Contractor shall, at his
own expense, support and protect all buildings, bridges, conduits, wires, water pipes, sewers, pavements, curbing,
sidewalks, equipment and fixtures of all kinds and all other public or private property that may be encountered or
endangered in the execution of the work herein contemplated.  He shall replace, repair or to otherwise make good any
damage caused to any such property to the satisfaction of the Owner thereof.

In the event the Contractor does not perform his obligations under the preceding paragraph, the Owner reserves the
right at its election to make good any damage to public or private property caused by the work of the Contractor and
the cost thereof shall be borne by the Contractor.

In the event the Contractor refuses or fails to pay bills therefore upon presentation, the Owner may pursue any remedies
available to it or may deduct the amount thereof from any money that may be due the Contractor hereunder from time
to time.

Throughout the performance of the work, the Contractor shall construct and adequately maintain suitable and safe
crossings over the trenches, and such detours as are necessary to care for the public and private traffic.  The material
excavated from trenches shall be deposited in such manner as shall give as little inconvenience as possible to the
traveling public, to adjoining property owners, to other contractors or to the Owner.

The Contractor at his own expense shall provide the necessary watchmen and sufficient warning lights and barricades
and take such other precautions as are necessary to protect life and property.

The Contractor shall provide watchmen or additional watchmen at any point where they may be requested by the
proper official of any municipality or governmental body affected.

Nothing in this section shall be construed as requiring the Contractor to provide a road patrol.

13) PROTECTION OF WORK: The Contractor shall provide proper facilities, take all necessary precautions and assume
the entire cost for protecting the work against adverse weather conditions and for handling all storm and flood water,
sewage, seepage, ice or snow that may be encountered during the performance of the contract and the manner for
providing for such contingencies and for carrying on the work in freezing weather shall meet with the approval of the
Owner.  If the Contractor shall fail to provide such protection or in the event of emergencies, the Owner may provide
such protection at the Contractor’s expense.

The contractor assumes all risk of damage to or destruction of the work covered by this contract until the work is
completed and accepted by the Owner and shall repair or replace at his expense any work damaged or destroyed prior
to such completion and acceptance regardless of cause.

14) ACCIDENT PREVENTION: Precaution shall be exercised at all times for the protection of persons (including
employees) and property.  The safety provisions of applicable laws and building and construction codes shall be
observed.

15) BLASTING: The Contractor shall comply with all Federal, State, County and municipal laws, rules and regulations
applicable to the transportation, storage or use of explosives.

The Contractor shall assume all responsibility for any injury or damage that may be done during the transportation,
storage or use of any explosives.

16) OTHER CONTRACTS: The Owner may award other contracts for additional work, and the Contractor shall fully
cooperate with such other contractors, and carefully schedule and fit his own work to that work provided under the other
contract.  The Contractor shall not commit or permit any act, which will interfere with the performance of work by any
other contractor.

17) CUTTING AND PATCHING: The Contractor shall do all cutting, fitting, or patching of his work that may be required
to make its several parts connect with the work of other contractors shown upon, or reasonably implied by the plans and
specifications.

The Contractor shall not endanger any work by cutting, digging, or otherwise, and shall not cut or alter the work of any
other contractor.
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18) CLEANING UP: The Contractor shall at all times keep the premises free from accumulation of waste material of
rubbish and at the completion of the work shall remove from and about the site all his rubbish, tools, equipment,
scaffolding and surplus materials and shall leave his work clean and ready for use.

19) SURVEILLANCE: The Contractor shall provide safe, sufficient and proper facilities at all times for the surveillance
of work by the Consultant, the Owner, the Missouri Department of Transportation, the Federal Highway Administration,
or any other governmental agency, it being agreed that these agencies have the right of entry.

The Contractor shall within 24 hours after receiving written notice from the Owner proceed to remove all materials
rejected by the Owner, whether worked or unworked, and take down all portions of the work, which shall be considered
as unsound or improper, or in any way failing to conform to the plans and specifications.

Should it be considered necessary or advisable by the Owner at any time before acceptance of the entire work to make
an examination of work already completed by removing or tearing out same, the Contractor shall, on written request,
promptly furnish all necessary facilities, labor, and material for that purpose.  If such work is found to be defective or
nonconforming in any material respect, due to the fault of the Contractor or his subcontractors, he shall defray all the
expenses of such examination and of satisfactory reconstruction.  If, however, such work is found to meet the
requirements of the contract, an equitable adjustment shall be made in the contract price to compensate the Contractor
for the additional services involved in such examination and reconstruction and, if completion of the work has been
delayed thereby, he shall, in addition, be granted a suitable extension of time.

Unless otherwise provided in this contract, acceptance by the Owner shall be made as promptly as practicable after
completion of all work required by this contract.  Acceptance shall be final and conclusive except as regards latent
defects, fraud, or gross mistakes as may amount to fraud, or as regards the Owner’s rights under any warranty or
guarantee.

20) MATERIALS AND WORKMANSHIP: Unless otherwise stipulated in the specifications, all workmanship,
equipment, materials and articles incorporated in the work covered by this contract are to be new and of the best grade
of their respective kinds for the purpose.  When required by the plans and specifications, the Contractor shall furnish the
Owner or Consultant, for approval, certified copies of test results made of the materials or articles, which he contemplates 
incorporating in the work.  Samples of materials shall be submitted for approval when so directed.  Machinery,
equipment, materials and articles installed or used without such approval shall be at the risk of subsequent rejection.

If not otherwise provided, material or work called for in this contract shall be furnished and performed in accordance
with established practice and standards recognized by architects, engineers and the trade.

21) COOPERATION WITH UTILITIES: All utility facilities and appurtenances within the project limits shall be located
or relocated by the utility owner, unless otherwise specified. Locations of these utilities will be provided by the utility
owners and may not be exact, particularly with regard to underground installations. The contractor shall call for locates
prior to the start of any work.

The contractor shall lead the efforts to coordinate with utility owners and the engineer in the location and relocation of
utility facilities to minimize effects upon the contractor's work, interruption to utility service and duplication of work
by the utility owners. Facilities or appurtenances that are to remain in place during construction shall be accounted for
and protected by the contractor's work procedures.

In the event utility services are interrupted as a result of damage within the project limits, the contractor shall notify the
appropriate utility authorities and cooperate with the utility owners until service has been restored. Work shall not begin
around fire hydrants until provisions for continued service have been made and approved by the local fire authority.

When the failure of the owners of utility facilities to cooperate and coordinate their work with that of the contractor
results in actual delay to the contractor in the overall completion of the contractor's work, such delay will be considered
in the count of working days or date specified for completion as contractor's sole compensation from the County,
provided the contractor notified the engineer in writing of the delay at the time the delay occurred.

The contractor shall use every precaution to prevent damage to all public and private utilities. Repairs to damaged
utilities caused by negligent or wrongful acts or omissions on the part of the contractor shall be corrected at the
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contractor's expense. Damaged facilities shall be restored to a condition similar or equal to that existing before the 
damage occurred. The utility will designate who shall repair the damaged facility and the contractor shall not make 
repairs without utility approval. 

Should there be located within the right of way any public or private utility facilities that are to remain in place and 
which will interfere with the contractor's proposed methods of operation, the contractor, in cooperation with the 
engineer, shall make all necessary arrangements with the owner for any temporary or permanent removal or relocation 
of such facilities desired for the contractor's convenience. Any cost involved shall be at the contractor’s expense. 

If utility facilities or appurtenances are found that are not noted in the contract documents and could not be discovered 
in accordance with Sec 102.5 of the Missouri Standard Specifications, the engineer shall be notified in writing as soon 
as possible of the conflict and will determine whether relocation of the utility is necessary to accommodate construction. 
If relocation is necessary, the contractor will make the necessary arrangements with the utility owner. Compensation for 
the relocation of utilities will be worked out between the County and the utility owner prior to the relocation of any 
utility. No additional compensation will be made to the contractor for coordinating the location and/or relocation of 
utilities. 

22) “OR EQUAL CLAUSE”: Whenever, in these specifications or in any of the Contract Documents, any article,
appliance, device or material is designated by a manufacturer’s or vendor’s or proprietary or trade name and such words
are not followed by the condition “or equal”, it shall be deemed that the words “or equal” do follow such designation
unless the text clearly requires a contrary interpretation.  Any article or material equaling the standards fixed may be
used in place of that specifically mentioned by the specifications, provided that the material proposed is first submitted
to and approved by the Owner or Consultant.

If by reason of the unavailability of material or equipment, a substitute item of material or equipment is approved by the
Owner or Consultant, the Owner shall receive the benefit of any economy resulting from the substitution.

23) SUBLETTING OR ASSIGNING THE CONTRACT:  The bidder is specifically advised that any person, firm or
other party to whom it is proposed to award a subcontract under this contract must be acceptable to the County.

Second tier subcontracting will not be permitted on this project. It will be the responsibility of the Contractor to insure
that his subcontractors do not, in turn, subcontract any portion of the work.

The Contractor shall furnish to the County a signed copy of all subcontracts at or before the pre-construction meeting.
This applies to Federal and local projects.

The Prime Contractor must be on MoDOT’s approved Contractor Listing unless otherwise stipulated in the contract.
The Prime Contractor must also perform with it’s own organization, contract work amounting to not less than 30% of
the total original contract price.  This applies to Federal and local projects.

24) WARRANTIES AND GUARANTEES: Clauses that require the contractor to guarantee materials and workmanship
and otherwise maintain the work for a specified period after satisfactory completion and final acceptance will not be
approved.  This is not even permissible as a non-participating bid item.

Routine warranties or guarantees provided by a manufacturer are valid.  Contractors’ warranties or guarantees providing
for satisfactory in-service operation of mechanical and electrical equipment and relates components for a period not to
exceed six (6) months following project acceptance are permissible

25) INSPECTION BY JEFFERSON COUNTY, MoDOT and FHWA: The Contractor shall assure that representatives
of the County, MoDOT, and FHWA shall have the opportunity at any time to inspect and review the work done by the
Contractor and his subcontractors on this project and shall grant them access to all parts of the work.

26) MATERIAL TESTING: All project sampling and testing of materials shall be performed by the County or by a
consultant employed by the County. The Contractor shall assure that representatives of the County, consultants employed 
by the County, or MoDOT, has the opportunity to sample and test materials used on this project. Acceptance testing
specified to be conducted by LPA or Consultant hired by LPA. Inspector must be MoDOT Certified (EPG 136.11.17.1
and EPG 106.18). Costs associated with providing the sample materials shall be incidental to the cost of the project.
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27) TRAFFIC CONTROL: The Traffic Control Plan for the signal improvement project must follow the Federal Highway
Administration’s Manual On Uniform Traffic Control Devices (MUTCD 2009 including revision 1 and 2, May 2012)
for all traffic control operations. The Traffic Control Plan for other projects shall also follow the MUTCD guidelines
and any detailed requirements shown on the plans and/or job special provisions.

28) STORM WATER POLLUTION PREVENTION PLAN (SWPPP): The County’s Storm Water Pollution Prevention
Plan will be as stated in this General Provision and/or as shown on the plans.

The primary purpose of this plan is to protect the public and waterways from the adverse effects of construction.

For all of Jefferson County projects, the County’s “Erosion and Sediment Control/Storm Water Management Design
Manual” shall be followed. A copy of that manual is available on the Jefferson County website at:

http//www.jeffcomo.org/StormwaterErosion.aspx?nodeID=StormwaterDivision

For projects without a drawing showing erosion and sediment control measures, the Engineer or his representative will
direct what measures are to be used and where they will be placed. Pay items for these measures will be in the table of
“ESTIMATED QUANTITIES”. Any measures not covered by a pay item or not specifically addressed on the Plans or
Specifications will be by negotiated price.

Maintenance of any item utilized, will be considered incidental to that pay item. Maintenance shall be considered as the
repair or replacement of any measure paid for, but not properly functioning before final acceptance of the project.
Maintenance shall take place at the time as directed by the Engineer.

Concrete wash down pits shall be utilized for the washing of all concrete trucks. The pits shall be of adequate size to
handle all wash down water. The pits shall be lined with a plastic liner (10 mil minimum) to prevent the seepage of the
water into the adjoining ground. Berms may be necessary to prevent the migration of any splash water into the streams.
The hardened waste from the wash down pits shall be removed and broken into pieces no larger than one cubic foot. The
waste concrete pieces may be used as revetment, but will not be considered in measurement for payment. The cost of
the wash down pits, berms and disposal shall be incidental to the cost of the concrete.

Any spillage of hazardous waste shall be cleaned up by the Contractor at no additional cost to the Owner. Measures shall
be taken to ensure that no hazardous waste reaches a stream or adjoining property.

Any fines assessed for not following the SWPPP, will be the sole responsibility of the Contractor. If the Owner is fined
by a State or Federal agency, liquidated damages in the amount of the fine will be charged to the Contractor by the
Owner.  Contractor agrees that it shall remit payment for said liquidated damages immediately upon request by Owner.
Failure to do so may, at the Owner’s option, be considered a breach of contract thereby entitling Owner to such other
damages as may result.  These damages shall be in addition to the liquidated damages described in this paragraph.

29) SCHEDULE AND PROGRESS REPORTS:  The Contractor shall, within 15 calendar days after date of notice to
proceed, submit to the Owner five copies of a diagram covering operations in the work for the County’s review and
approval subject to update. The diagram will be used as a basis for review of monthly progress reports until the project
is completed. At the request of the Owner, the diagram may be updated to demonstrate actual progress.

30) TIME OF COMPLETION AND LIQUIDATED DAMAGES:  The parties recognize that time is of the essence of
this contract and, after the Contractor receives notice to proceed from the Owner, the work to be performed hereunder
shall be commenced and shall be completed within the respective number of days specified in the proposal.

If the Contractor fails to complete the work within the time specified, or any extension thereof granted hereunder, the
Contractor should pay the Owner the sum specified in the Contract for each day, as defined by Sec 108 of the 2016
Edition of the “Missouri Standard Specifications for Highway Construction”, the Contractor is in default.  It is agreed
that said daily sum is to be paid, not as a penalty, but as compensation to the Owner as liquidated damages for loss which
the Owner will suffer because of such default through increased administrative and engineering costs and other tangible
and intangible costs.  Such damages may be at the Owner’s option, be deducted from any monies held by it which are
payable to the Contractor.

The completion of the work included under this Contract is defined for purposes of determining liquidated damages, as
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that time when all of the structures and appurtenances have been completed and tested and are, in the opinion of the 
Owner, ready for continuous permanent use and occupancy for the purposes intended, which includes all grading, 
cleaning up, or other minor work which is required to provide a completed project in accordance with the plans and 
specifications.  The date shall be the date of a letter from the Owner to the Contractor indicating substantial completion 
or final acceptance. 

 
31) EXTENSION OF TIME: The Contractor shall not be entitled to any extension of time for completion of the work as 

herein above specified unless the Contractor, within 10 days from the beginning of any delay, notifies the Owner in 
writing of such delay and the cause thereof and the Owner shall determine: 

 
a. That such delay arises from unforeseeable causes beyond the control and without the fault or negligence of the 

Contractor, including but not restricted to, acts of God, acts of public enemy, acts of Government in either its 
sovereign or contractual capacity, acts of another contractor in the performance of a contract with the Owner, 
fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, unusually severe weather, or delays 
of subcontractors arising from such unforeseeable causes beyond the control and without the fault or negligence 
of both the Contractor and such subcontractors; and 

 
b. That the Contractor cannot complete the work within the time specified solely by reason of such causes. 

 
The Owner shall make a determination as soon as practicable after the Contractor’s notice is received and shall decide 
the amount of additional time, if any, for completion of the work which conditions justify.  Any time extensions will 
require approval of the Missouri Highway and Transportation Department and the Federal Highway Administration, as 
well as the Owner. 

 
32) FORFEITURE OF CONTRACT: Should the Contractor at any time refuse, neglect or fail to supply a sufficient 

number of properly skilled workmen or sufficient equipment or materials of the proper quality, or execute the work with 
diligence and in accordance with approved schedules, or fail in the performance of any of the covenants herein contained, 
the Owner may, after three days written notice to the Contractor and his bonding company, provide any such labor, 
equipment or materials and deduct the cost thereof from any money then due or thereafter to become due to the 
Contractor under this contract.   

 
Alternatively, the Owner, may after ten days written notice to the Contractor and his bonding company, terminate the 
employment of the Contractor for said works and enter upon the premises and take possession of all materials, tools and 
equipment thereon and finish or contract with others to finish the work.  The Owner and such others may use such 
materials, tools and equipment to finish the work.  The Contractor shall not be entitled to rental or other compensation 
for the use of his construction tools and equipment, but shall only be entitled to the return thereof in the condition existing 
when possession was taken, ordinary wear and tear excepted.  In case of such discontinuance of the employment of the 
Contractor, the Contractor shall not be entitled to receive any further payment under this Contract until the said work 
shall be wholly finished, at which time, if the unpaid balance of the amount to be paid under this contract shall exceed 
the expenses incurred by the Owner to the Contractor, but if such expenses shall exceed such unpaid balance, the 
Contractor shall pay the difference from money then due or thereafter to become due to the Contractor under this contact.  
The expense incurred by the Owner as here provided for finishing the work and its cost incurred through such default 
shall be certified by the Consultant, whose certificate thereof shall be conclusive and binding upon the parties. The 
remedies of the Owner under this Article are exclusive of and in addition to any other contained in this contract, the 
Contractor’s bonds, or provided by law. 

 
33) PAYMENTS:  The Contractor shall receive as full compensation for all work hereunder a sum equal to the value of the 

work done based in his proposal, attached hereto and made a part of this contract. 
 

Payment shall be made to the Contractor monthly, based upon the approved pay request. The final payment shall be paid 
to the Contractor, subject to approval of the final change order, within 30 days after completion and acceptance of the 
entire work herein contracted for, and upon receipt by the County, and approval of, all final documentation. Final 
documentation shall include proof of the meeting of DBE goals, and the release by materials suppliers and subcontractors 
of having received full payment. 
 
By the 15th of each month the Contractor shall submit to the Owner an invoice containing an estimate of the percentage 
of the total work under the contract accomplished to the end of such month.  The invoice shall be in such form and detail 
as required by the Owner. 
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The requirements set forth in Section 109 of the Missouri Standard Specifications For Highway Construction for 
payments, retained percentage, release of retained percentage, prompt payment to subcontractors and suppliers and final 
payment shall apply to all contracts where the Federal Government is participating in the cost of construction. 

 
34) PAYMENTS NO EVIDENCE OF PERFORMANCE: No certificate for payment made under this contract except 

the final certificate of final payment, shall be evidence of the performance of this contract, either wholly or in part.  No 
Payment shall be construed to be an acceptance of defective work or improper materials. 

 
35) CHANGES: The Owner and/or the Consultant shall have the right to make changes within the scope of the work or 

change the quantities of the work to be performed.  No such change shall be valid unless made in writing by the Owner 
or Consultant, and for all Federal Aid Contracts such changes shall first be approved by both the Missouri Highway and 
Transportation Department and the Federal Highway Administration. 

 
In the event such changes cause an increase or decrease in the Contractor’s cost of or time required for performance of 
the contract, the contract price and/or period of performance shall be equitably adjusted; provided, the increase or 
decrease in the amount of the work for which unit prices apply under the specifications shall be computed by multiplying 
the change in quantities (measured as provided in the contract documents) of such work by such contract prices. 
 
In the absence of a bid price for a given item of work not provided for nor fairly included in the bid prices for other items 
of work, a written agreement may be made between the Owner and the Contractor to be included in the written order for 
such extra work. 
 
Whenever the Contractor and the Owner are unable to agree on prices for extra work and the Owner directly or acting 
through the Consultant orders the Contractor to proceed with the work by force account, the work will be paid for in the 
manner herein described and the compensation thus provided shall constitute full payment for said work.  Payment will 
be determined as follows: 
 
For all materials purchased by the Contractor and used in the force account work, he will be paid the actual cost of such 
materials, including sales taxes if required, and freight and delivery charges as shown by original receipted bills, to 
which will be added an amount equal to 15 percent of the sum thereof.  The Owner or Consultant, however, reserves the 
right to approve or to reject the materials to be used and the sources of supply of any materials furnished by the 
Contractor. 
 
For all equipment and machinery used in the force account work, the Contractor will be paid reasonable operated and 
maintained rental prices to which no percentages will be added. 
 
The Contractor will be paid the cost of wages for all labor while engaged in the force account plus the actual cost 
chargeable to the force account work of workmen’s compensation insurance, social security taxes, unemployment 
compensation insurance and such additional amounts as are paid by the Contractor by reason of an employment contract 
generally applicable to his employees, to which total sum will be added an amount equal to 15 percent of wages and 
other costs listed above.  In evidence of the costs of labor, equipment and materials for which payment is to be made 
under the force account order; the Contractor shall provide a certified statement of wages actually paid, together with 
copies of supporting payrolls, of equipment rental charges, and of bills for materials. 
 
Wage rates used in determining the amount of the payment will be the actual wage rates paid by the Contractor for work 
under this contract, except that no rate used shall exceed the rate of comparable labor currently employed on the project. 

 
Payment for services of foremen in direct charge of the specific operation will be made.  Payment for the services of 
superintendents, timekeepers or other overhead personnel will not be made nor will payment for services of watchmen 
be made unless required specifically by the force account work.  The actual function performed by an employee rather 
than his payroll title will be the criterion used in determining the eligibility of an employee’s services for payment under 
this provision. 
The types and amounts of equipment and machinery used by the Contractor in carrying out his work under the force 
account order shall be in keeping with normal practice for work of a similar nature, except that the Owner or Consultant 
may, at his discretion, limit by specific instruction the type and amounts of equipment and machinery to be used. 
 
In computing the hourly rental of such equipment, less than 30 minutes shall be considered ½ hour, except when the 
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minimum rental to be paid shall be one hour.  Rental time will not be allowed while equipment is inoperative due to 
breakdowns.  The rental time of equipment to be paid for shall the time the equipment is in operation on the force account 
work being performed, and, in addition, shall include the time required to move the equipment to the work and return it 
to its original location.  When approved in advance by the Owner or Consultant, towing or transporting costs will be 
allowed when the equipment is moved by means other than its own power.  No payment will be made for moving time, 
towing or transporting the equipment if it is used at the site of the work on other than force account work.  No payment 
will be allowed for the use of small tools and minor items of equipment, which, as used herein, are defined as individual 
tools or pieces of equipment having a replacement value of $50.00 each or less. 
 
For additional premiums paid on Performance and Labor and Materials Bonds by reason of increases in the account of 
work over and above that called for in the original contract due to the inclusion of the force account work, and for 
additional premiums paid on Public Liability and Property Damage Insurance by reason of extra hazard inherent in the 
force account work of the type called for in the original contract, the Contractor will, on presentation of substantiating 
evidence from his bonding and insurance carriers, be paid the actual costs of the increase in premium , to which no 
percentages will be added.  Payment for the cost of additional premiums paid on Workmen’s Compensation Insurance 
by reason of extra hazard introduced into the Contractor’s operations by the inclusion of force account work is covered 
by the provisions above, except that any claim for additional cost based on the application, by reason of extra hazard, of 
a higher insurance rate to any portion of the payroll over and above that chargeable to the force account work under the 
provisions above, must be substantiated by evidence from the Contractor’s insurance carrier. 
 
The Contractor and Owner shall compare records of the work performed on a force account basis at the end of each day.  
These records shall be prepared in triplicate by the Contractor and shall be signed by both the Owner and the Contractor’s 
representative, one copy being retained by the Contractor and two copies retained by the Owner. Payment for force 
account work will be included in monthly progress payments. 

 
36) LIENS AND CLAIMS: In addition to other remedies available the Owner hereunder, in all cases of non-payment by 

the Contractor or a subcontractor of any sums of money due for labor, materials, supplies, equipment or other items in 
performing in this contract, or if at any time there should be evidence of a lien or claim chargeable to the Contractor or 
a subcontractor for which, if established, the Owner might become liable, the Owner is hereby authorized and 
empowered to retain out of any payment then due or thereafter to become due to the Contractor, an amount sufficient to 
indemnify the Owner against any such lien or claim. 

 
Alternatively, without limiting other remedies and rights of the Owner under the Contract, under the Contractor’s bonds 
or under the law, the Owner may withhold, in addition to the 10 percent retention, a sufficient amount of payments 
otherwise due to the Contractor to cover payments that may be past due and payable by the Contractor or his 
subcontractors or suppliers for just claims for labor or materials furnished in and about the performance of the work 
under this contract and for failure of the Contractor to make proper payments to his subcontractors.  The Owner shall 
disburse and shall have the right to act as agent for the Contractor in disbursing such funds as have been withheld 
pursuant to this paragraph to the party or parties who are entitled to payment there from.  The Owner will render the 
Contractor a proper accounting of all such funds disbursed in behalf of the Contractor. 
 
Final payment nor any part of the retained percentage shall become due until the Contractor shall deliver to the Owner 
a complete waiver or release by himself and his subcontractors and others of all liens and claims arising out of the work, 
or receipts in full lieu thereof, and if required, an affidavit that so far as he has knowledge or information the releases 
and receipts include all the labor and materials for which a lien could be filed. 

 
37) RESPONSIBILITY: Nothing in the Contract Documents shall be construed as placing the work under the specific 

direction or supervision of the Owner or the Consultant or relieving the Contractor from his liability as an independent 
contractor and, as such, he shall perform his work, including, but not limited to, supervision and control of his own 
personnel and scheduling of the work as required to ensure its proper and timely performance, and he shall be solely 
responsible for the exercise of due care to prevent bodily injury and damage to property in the execution of the work. 

 
The Owner or Consultant shall have the right of entry to the site for the purpose of verifying compliance with the plans 
and specifications. 

 
38) INDEMNIFICATIONS AND INSURANCE:  

Responsibility for Claims for Damage or Injury: 
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The Contractor and surety shall indemnify and save harmless the County, and its members, agents and employees from all 
claims or suits made or brought for personal injury, death or property damage, caused or contributed to be caused by: 

(a) The negligence of the contractor, subcontractors, suppliers or their respective officers, agents or employees; 

(b) The creation or maintenance of a dangerous condition of or on the County’s property or right of way, which 
condition occurred at least in part due to the acts or omissions of the contractor, subcontractors, suppliers or their 
respective officers, agents or employees; or 

(c) The failure of the contractor, subcontractors, suppliers of their respective officers, agents or employees, to perform 
the work in accordance with the plans and specifications. 

Neither the County nor the Contractor, by execution of a contract, shall intend to or create a new or enlarge an existing cause 
of action in any third party.  This provision shall not be interpreted to create any new liability which does not exist under the 
statutory limited waiver of sovereign immunity, or to waive or extinguish any defense which either party to this contract or 
their respective agents and employees may have to an action or suit by a third party. 

Contractor's Responsibility for Work: 

Until the County accepts the work, it shall be in the custody and under the charge and care of the Contractor.  The Contractor 
shall restore and replace, at the Contractor’s expense, any lost or stolen County-owned material in the Contractor’s custody 
or control.  Damages to any portion of the work before its completion and acceptance, caused by the action of the elements 
or from any other reason, shall be restored or replaced at the Contractor’s expense. Issuance of a payment estimate on any 
part of the work done will not be considered as final acceptance of any work completed up to that time. The County may, 
in its discretion, make such adjustments as it considers being proper for damage to the work due to unforeseeable causes 
beyond the control of, and without fault or negligence on the part of the Contractor. 

Liability Insurance Requirements 

The Contractor shall procure and maintain at its own expense, until acceptance of the project by the County, liability insurance 
for all damages and losses imposed by law and assumed under the contract, of the kinds and in the amounts specified in the 
relevant sections shown herein.  Before the Contractor commences the work, the Contractor shall require the insurance 
company or companies to furnish to the County evidence of such insurance showing compliance with these specifications. 
All insurance required herein shall be occurrence policies in a form acceptable to the County, and shall remain in force until 
all work required to be performed under the terms of the contract is satisfactorily completed as evidenced by its formal 
acceptance by the County. 

Each policy or its declaration pages shall provide that the policy shall not be materially changed or canceled until the County 
has been given at least 30 days advance notice in writing.  If any policy is canceled before the contract work is complete, a 
satisfactory replacement policy must be in force, with notice and evidence of insurance submitted to the County, prior to the 
effective date of cancellation of the former policy.  All evidence of insurance and notices shall be submitted to: Director of 
Public Works, Jefferson County Public Works Department, 725 Maple Street, PO Box 100, Hillsboro, Missouri 63050.  The 
Contractor shall furnish the County with a complete copy of the policy prior to the time the Contractor commences 
work on the site of the project.  Failure to furnish evidence of proper insurance, or complete insurance policies will result 
in temporary suspension of work and may result in other claims or actions for breach of contract or otherwise, as may be 
recognized at law or in equity. 

Workers' Compensation Liability Insurance 

The Contractor shall furnish evidence to the County that, with respect to the operations it performs, it carries workers’ 
compensation insurance, or is qualified as self-insured, sufficient to comply with all its obligations under state laws relating 
to worker’s compensation.  The Contractor shall also require each subcontractor on the project to furnish the same evidence 
to the County.  This evidence shall be furnished to and approved by the County prior to the time the Contractor or the 
subcontractor commences work on the site of the project. 
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Commercial General Liability Insurance 
 
The Contractor shall obtain one or more occurrence-based policies of commercial general liability insurance (Form CG 00 01 
or equivalent), which provide coverage for the contract work.  The minimum limits of liability for commercial general liability 
insurance shall be: $1,000,000 each bodily injury or property damage occurrence, combined single limit, $2,000,000 general 
aggregate with a per project endorsement and $1,000,000 products/completed operations aggregate. Each such policy shall 
be endorsed so as to cover liability arising from blasting if applicable, other inherently dangerous activities and underground 
property damage.  Each such policy shall be endorsed to include broad form general liability, contractual liability and 
completed operations coverage.  
 

Commercial Auto Liability Insurance 
 
The Contractor shall obtain one or more occurrence-based policies of auto liability insurance, which provide for its owned, 
non-owned and hired vehicles of every type and description, which are used in the contract work.  The minimum limits of 
liability for such insurance shall be $1,000,000 combined single limit. 
 

Additional Insureds 
 
Each such policy of commercial general liability insurance shall name the County of Jefferson and its employees as additional 
insureds. Each commercial general liability insurance policy shall also contain a separation of insureds condition. The 
insurance afforded by the Contractor shall be primary insurance.  
 

Subcontractor's Coverage 
 
If any part of the contract is subcontracted, each subcontractor, or the Contractor on behalf of the subcontractor, shall obtain 
the same commercial general liability insurance and commercial automobile liability insurance coverage. The commercial 
general liability insurance shall name the same entities specified above as additional insureds, and shall have the same 
separation of insureds conditions. 
 

Railroad Protective Liability Insurance 
 
In addition to other required liability insurance, the Contractor shall provide railroad protective liability insurance if applicable, 
for and in behalf of the railroad as outlined in provisions for each project. The insurance policy shall be submitted to the 
County in original and duplicate for approval. No work will be permitted on the railroad right of way until such approval is 
granted. 

 
Insurance with Other Than Missouri Companies 

 
Any insurance policy required as specified above, if written by an insurance company organized in a state other than Missouri, 
shall be signed by an agent or broker licensed by the State of Missouri. In the case of policies written by companies organized 
in a state other than Missouri, the evidence of insurance submitted as authorized in the contract shall be signed by an agent or 
broker licensed by the State of Missouri.  Nothing in this provision limits or waives the requirement that each insurance policy 
must be issued by a company authorized to issue such insurance in Missouri. 
 

Third Party Liability 
 
Neither the State of Missouri, the County of Jefferson nor the Contractor, by execution of the contract including these 
specifications, intend to create a right of action in a third party beneficiary except as specifically set out in these specifications 
and the contract.  It is not intended by any required contractual liability in the contract or in these specifications that any third 
party beneficiary has a cause of action arising out of the condition of the project when completed in accordance with the plans 
and accepted by the County. 

 
Personal Liability of Public Officials 

 
There shall be no personal liability upon the County, or any member, employee or agent of the County in carrying out any of 
the provisions of the contract or in exercising any power or authority granted to them, it being understood that in such matters 
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they act as agents and representatives of the County, with official and public duty doctrine immunity.  If any provision of the 
contract appears to impose a duty on such an individual, the duty remains exclusively that of the County and is not a personal 
duty or obligation of the individual.   

 
39) BOND: The Contractor at his expense shall, before commencing work hereunder, procure and deliver to the Owner a 

Performance Bond and a Labor and Materials Payment Bond in the amount of 100% of the contract as awarded, as 
security for the faithful performance of the contract and the payment of all obligations thereunder by the Contractor and 
his subcontractors.  The Bonds shall be written in such form as may be satisfactory to the Owner and provided by a 
guaranty or surety company listed in the latest issue of U.S. Treasury Circular 570 and the penal sum shall be within the 
maximum specified for such company in said Circular 570.  In substance, the condition of the obligation under said bond 
or bonds shall be as follows:  
 
“The condition of this obligation is such that if the above bound Principal shall in all respects comply with the terms and 
conditions of said contract and his obligations thereunder, including the specifications and plans referred to therein, and 
such changes and alterations as may be made in said contract, specifications and plans and shall indemnify and save 
harmless the Owner against or from all costs, expenses, damages, injuries or losses to which the said Owner may be 
subjected by reason of any wrongdoing, misconduct, want of care or skill, negligence of default on the part of said 
Principal, his subcontractors, officers, agents or employees, in the execution of performance of said contract and shall 
promptly pay all just claims for damages for injury to property and for labor, equipment, materials and supplies 
incorporated in the work or consumed in the performance thereof incurred by said Principal, his subcontractors, officers, 
agents or employees, in or about the construction or improvement contracted for, then this obligation shall be void; 
otherwise, to remain in full force and virtue in law.  The Surety hereby waives notice of any changes, alterations or 
modifications, including any extensions of the period of performance, in the contract, specifications and plans.” 
 
If any surety upon any bond furnished in connection with this contract becomes unacceptable to the Owner, or if any 
such surety fails to furnish reports as to his financial condition from time to time as requested by the Owner, the 
Contractor shall promptly furnish such additional security as may be required from time to time to protect the interests 
of the Owner and of persons supplying labor or materials in the prosecution of the work contemplated by this contract. 

 
40) ROYALTIES AND PATENTS: The Contractor shall indemnify, defend and save harmless the Owner and the 

Consultant from all liabilities, decrees, judgments, claims or disbursements, including attorney fees and/or damages and 
expenses which may come against or be incurred by the Owner or the Consultant by reason of the use of any patented 
material, machinery, devices, equipment or processes furnished or used in the performance of the work under this 
contract or the use by the Owner of the completed structure or by reason of the use of patented designs furnished by the 
Contractor and accepted by the Owner.  In the event any claim, action at law or suit in equity of any kind whatsoever is 
made or brought against the Owner, the Owner shall have the right, without impairment of the foregoing indemnification, 
to retain from the money due and to become due said Contractor a sufficient amount of money to protect itself against 
loss. 

 
41) SPECIFICATION CONFLICTS: Where any provision of specifications referred to or incorporated into the Contract 

Documents is inconsistent or in conflict with the provisions of the Contract Documents, the provisions of the Contract 
Documents shall govern. 

 
42) STANDARDS: Where materials and methods are indicated in the specifications as being in conformance with a standard 

specification, reference in all cases shall be to the latest edition of the specification and shall include all interim revisions, 
unless specifically stated otherwise. 

 
43) FEDERAL EMPLOYMENT AUTHORIZATION: The Contractor shall comply with the requirements of the revised 

Statutes of the State of Missouri Chapter sections 285.525 to 285.555. If any part of the contract is subcontracted, each 
subcontractor shall comply with the same requirements of this specification. 

 
No Contractor shall knowingly employ, hire for employment, or continue to employ an unauthorized alien to perform 
work within the state of Missouri. 
 
As a condition for the award of the contract the Contractor shall, by sworn affidavit and provision of documentation, 
affirm its enrollment and participation in a federal work authorization program with respect to the employees working 
in connection with the contracted services. Every such Contractor shall also sign an affidavit affirming that it does not 
knowingly employ any person who is an unauthorized alien in connection with the contracted services. 
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A Contractor may enroll and participate in a federal work authorization program and shall verify the employment 
eligibility of every employee in the Contractor’s hire whose employment commences after the Contractor enrolls in a 
federal work authorization program.  

A general contractor or subcontractor of any tier shall not be liable under sections 285.525 to 285.550 when such general 
contractor or subcontractor contracts with its direct subcontractor who violates subsection 1 of this section, if the contract 
binding the contractor and subcontractor affirmatively states that the direct subcontractor is not knowingly in violation 
of subsection 1 of this section and shall not henceforth be in such violation and the contractor or subcontractor receives 
a sworn affidavit under the penalty of perjury attesting to the fact that the direct subcontractor’s employees are lawfully 
present in the United States. 

44) OSHA TRAINING: The Contractor shall comply with the requirements of the revised Statutes of the State of Missouri
Chapter sections 292.675. If any part of the contract is subcontracted, each subcontractor shall comply with the same
requirements of this specification.

Any Contractor signing a contract to work on the construction of public works for the Owner shall provide a ten-hour
Occupational Safety and Health Administration (OSHA) construction safety program for their on-site employees which
includes a course in construction safety and health approved by OSHA or a similar program approved by the department
which is at least as stringent as an approved OS11A program. All employees are required to complete the program within
sixty (60) days of beginning work on such construction project.

Any employee found on a worksite subject to this section without documentation of the successful completion of the
course required under this section shall be afforded twenty (20) days to produce such documentation before being subject 
to removal from the project.  The contractor shall forfeit as a penalty to the Owner two thousand five hundred dollars
($2,500) plus one hundred dollars ($100) for each employee employed by the contractor or subcontractor, for each
calendar day, or portion thereof, such employee is employed without the required training. The penalty shall not begin
to accrue until the time period in this section has elapsed.

The Owner shall withhold and retain all sums and amounts due and owing as a result of any violation of this section
when making payments to the contractor under the contract. The contractor may withhold from any subcontractor,
sufficient sums to cover any penalties the Owner has withheld from the contractor resulting from the subcontractor’s
failure to comply with the terms of this section. If the payment has been made to the subcontractor without withholding,
the contractor may recover the amount of the penalty resulting from the fault of the subcontractor in an action maintained
in the circuit court in the county in which the public works project is located from the subcontractor.

In determining whether a violation of this section has occurred, and whether the penalty of this section shall be imposed,
the Department of Labor and Industrial Relations shall investigate any claim of violation. Upon completing such
investigation, the Department shall notify the Owner and any party found to be in violation of this section of its findings
and whether a penalty shall be assessed. Determinations under this section may be appealed in the circuit court in the
county in which the public works project is located.  The Department may establish rules and regulations for the purpose
of implementing the provisions of this section.

This section shall take effect on August 28, 2009.

END OF GENERAL PROVISIONS 
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REVISIONS TO MODOT STANDARD SPECIFICATIONS 
Rev. 6/10/16  

Modifications to the 2016 Missouri Standard Specifications for Highway Construction shall be as listed herein. 

SECTION 102 
BIDDING REQUIREMENTS AND CONDITIONS 

All references to submitting electronic bids in Section 102 shall be deleted. Please refer to the “Bid Notice” for directions 
to submit bids on County projects.  

Delete Section 102.3  Bidding – in its entirety and replace it with the following: 

102.3 Bidding Documents. Upon request, the Commission will furnish the bidding documents to the prospective bidder. 
The documents will state the location, description and requirements of the contemplated construction and will show the 
estimate of the various quantities and kinds of work to be performed or material to be furnished, and will have a schedule of 
items for which unit bid prices are invited. The bidding documents will state the time in which the work shall be completed, 
the amount of the bid guaranty, and the date, time and place of the opening of bids. 

102.3.1 All papers bound with or attached to or referenced in the bidding documents are considered a part thereof and must 
not be detached or altered when the bid is submitted. 

102.3.2 The prospective bidder will be required to pay the Commission the sum stated in the notice of bid opening for each 
copy of a project's bidding documents. The Missouri Standard Specifications for Highway Construction, Missouri Standard 
Plans for Highway Construction, including all revisions of these documents, and other items referenced in the bidding 
documents, whether attached or not, will be considered a part of the bid. A prospective bidder will be expected to separately 
purchase the current edition of the Missouri Standard Specifications for Highway Construction and the Missouri Standard 
Plans for Highway Construction, including all revisions of these documents. 

102.3.3 It will be conclusively presumed that all of the bidding documents are in the bidder’s possession and that these 
documents have been reviewed and used by the bidder in the preparation of any bid submitted. The effective dates of the 
General Provision & Supplemental Specifications and the Supplemental Plans for Highway Construction will be specified 
in the contract documents. A copy of the latest version of these documents is available on MoDOT’s web site. 

Delete Section 102.7  Preparation of Bidding Documents – in its entirety and replace it with the following: 

102.7 Preparation of Bidding Documents.  All bids shall be properly signed, sealed and submitted in accordance with Sec 
102.10. Each bidder shall specify in the bid, in figures, a unit price for each of the separate items listed in the bidding 
documents, except a unit price entry will not be necessary for those items having a quantity of one and only the amount for 
that item need be entered. Zero will be considered a valid bid. The bidder shall not enter zero in any "Unit Price" field unless 
zero is the intended bid for that item. A unit price left blank, with or without an extension, other than items having a quantity 
of one, will be considered as zero by the Commission. In case of alternate items, unit prices shall be entered for only one 
alternate, unless otherwise specified in the bidding documents. A unit price shall not exceed two decimal places. Bids shall 
not contain interlineations, alterations or erasures except as noted in Sec 102.7.1. The bidder shall show the products of the 
respective unit prices and quantities in the amount column provided for that purpose. The extension of each line item shall 
be rounded to the nearest second decimal place value, with half cents rounded up. These extensions shall be totaled and in 
case of errors or discrepancies in extensions, the unit prices shall govern. All entries in the bid shall be in ink or typewritten. 
If, in the sole discretion of the engineer, an obvious and apparent clerical error exists in the unit price listed for an item due 
to a misplaced decimal, but the extension appears to be correct and as intended in all respects, the engineer may correct the 
unit price bid in accordance with the extension listed. All errors in extensions or totals will be corrected by the engineer and 
such corrected extensions and totals will be used in comparing bids. 

102.7.1 A bidder may alter or correct a unit price, lump sum bid or extension entered on the paper bid form or the computer-
generated itemized paper bid form by crossing out the figure with ink and entering a new unit price, lump sum bid or extension 
above or below in ink, with the bidder’s initials. 
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102.7.2 A bidder may submit a separate bid on any or all projects, except that bids shall be submitted for all projects in a 
required combination. Bidders not having the ability to simultaneously execute all contracts for bids submitted during a bid 
opening may state, in one of the bids, the maximum total value of contract awards the bidder is willing to accept for that bid 
opening. Only one statement of “Maximum Monetary Value of Awards Accepted this Bid Opening” shall be completed per 
bid opening. In the event a bidder submits multiple statements of maximum award, the lowest value stated will be used. The 
Commission reserves the right to select and award the combination of bids, not exceeding this maximum, that will be to the 
best interest of the State, provided these bids are in conformance with the requests for bids. Any corrected bid that exceeds 
the lowest specified maximum award may be declared non-responsive.  
 
102.7.3 The bid of an individual, including those doing business under a fictitious name, shall include the signature and 
address of the individual. The signature shall be exactly the same as that appearing on the contractor questionnaire. 
 
102.7.4 The bid by a partnership or joint venture, including individuals doing business under fictitious names or corporations, 
shall be executed by at least one of the partners followed by the title "Partner" or one of the joint venturers followed by the 
title "Joint Venturer" and the business address of the partnership or joint venturer shown. The true legal name and address of 
each partner and joint venturer shall also be shown and shall appear exactly the same as that shown on the contractor 
questionnaire. 
 
102.7.5 The bid by a corporation, whether acting alone or as a joint venturer, shall show the address and name of the 
corporation exactly as shown on the contractor questionnaire, and shall include the signature or digital ID and title of a person 
authorized by its board of directors to bind the corporation. 
 
102.7.6 Each bidder shall submit with each bid a sworn statement, executed by or on behalf of the bidder to whom a contract 
may be awarded, certifying that the bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion or otherwise taken any action in restraint of free competitive bidding in connection with the bid or any contract 
that may result from its acceptance. 
 
102.7.7 A bid will not be accepted or considered if the bid is the product of collusion among bidders, if the bidder is 
disqualified or determined not responsible or if the bid is irregular in accordance with Sec 102.8. 
 
SECTION 105 
CONTROL OF WORK 
 
Delete Section 105.1- Authority and Duties of Commission in Contract Administration -  items (a) through (h) that pertain 
exclusively to MoDOT and not to the County of Jefferson.  
 
Revise 105.4 - Coordination of Contract Documents. - such that the governing ranking will be as follows: 
 
(a) Job Special Provisions 
(b) Project Specific Drawings 
(c) General Provisions 
(d) Revisions to MoDOT Standard Specifications 
(e) General Special Provisions 
(f) Supplemental Specifications 
(g) Standard Specifications 
(h) Standard Drawings 
(i) Bid Items or Quantities  
 
SECTION 106 
CONTROL OF MATERIAL 
 
Delete Section 106.12 - Pre-Acceptance List of Material and Sources - in its entirety. 
 
SECTION 107 
LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 
If a Corps of Engineers 404 Permit has been issued specifically for this project, then the provisions of that permit shall be 
followed and shall hold precedence over Section 107.10. 
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SECTION 109 
MEASUREMENT AND PAYMENT 
Delete Section 109.9.1.2 of Division 109.9 - Retained Percentage - in its entirety. 

Delete Section 109.14 – Price Adjustment for Fuel - in its entirety. 

SECTION 203 
ROADWAY AND DRAINAGE EXCAVATION, 
EMBANKMENT AND COMPACTION 

Modify Section 203.3.1 of Section 203.3 – Borrow – as follows:  

Replace the first sentence with the following: Borrow will consist of approved material required for the construction of 
embankment or for other portions of the work, and shall be obtained from borrow areas shown on the plans, from areas 
designated by the engineer, or from other approved sources. 

Modify Section 203.4 as follows: 

Delete the reference in Section 203.4.1 that states, “Finishing by hand methods will not be required”: Replace with the 
following: 

Hand raking or fine grading by mechanical means of the disturbed areas shall be required to remove debris and stones. The 
soil shall be tilled to a depth of 4” and graded to a reasonably smooth surface.   

Replace Section 203.4.1.1 with the following: 

Field Stone. Before final project acceptance, the removal and disposal requirements of all loose field stones shall be guided 
by the following table: 

Location - limits Limits Maximum Stone Size 
Residential and business where lawns are maintained All disturbed areas Relatively free of stones – ½” 

maximum 
Foreslopes, roadside ditches and backslopes outside 
of maintained lawn areas 

Right of way 1” maximum 

Rock cut sections All disturbed areas As directed by the Engineer 

SECTION 206 
EXCAVATION FOR STRUCTURES 

Replace Section 206.4.13 – Excavation Classification – with the following: “Unless otherwise shown on the plans, excavation 
for structures will be classified as Class 1 Excavation, Class 1 Excavation in Rock, Class 2 Excavation, Class 2 Excavation 
in Rock, Class 3 Excavation, Class 3 Excavation in Rock, Class 4 Excavation and Class 4 Excavation in Rock. In general, 
Class 1 Excavation and Class 2 Excavation will apply to excavation for bridges and large retaining walls. Class 3 Excavation 
will apply to excavation for pipe culvert installations, utilities, retrofit pipe culverts, drop inlets, and manholes. Class 4 
Excavation will apply to excavation for box culverts, small retaining walls and other miscellaneous structures. Class 1 
Excavation will include all excavation above a specified elevation indicated on the plans while Class 2 Excavation will 
include all excavation below this specified elevation. The classification of excavation for all structures will be shown on the 
plans. 

Replace Section 206.5.2 – with the following: “Final measurement of Class 3 Excavation for pipe culverts, utilities, retrofit 
pipe culverts, drop inlets or manholes will be made to reflect the actual computed quantity established from field 
measurements. The plan quantities were estimated based on the random boring data and visual observations of the adjacent 
existing ditch lines. The revision or correction will be computed and added to or deducted from the contract quantity. 
Measurement of Class 3 Excavation will be made to the nearest cubic yard for each structure of that volume of material 
actually removed from within the area bounded by vertical planes of 12 inch minimum to 18 inches maximum outside of the 
outer walls of the structure. The upper limits of the volume measured, will be the existing ground line, or the lower limits of 
the roadway excavation, whichever is lower. The lower limits of the volume measured will include excavation necessary for 
pipe bedding. 
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SECTION 304 
BASES AND AGGREGATE SURFACES 

Delete Section 304.3.5 - Substitutions for Aggregate Base - in its entirety. 

Modify Section 304.5 – Method of Measurement – as follows: 
Final measurement of the completed aggregate base course will be based on actual field measurements to the nearest square 
yard.  

Replace Section 304.6 - Basis of Payment – with the following: “The accepted quantities of aggregate base course of the 
thickness and type specified will be paid for at the contract unit price for each of the pay items included in the contract. 
Payment will be considered full compensation for water used in performing this work.” 

SECTION 401 
PLANT MIX BITUMINOUS BASE AND PAVEMENT 

Section 401.4 Job Mix Formula – The County may waive submission of representative mixture samples. The Contractor, at 
the time he submits his job mix formula, shall request in writing whether samples are required. The County will respond in 
writing and if samples are required, they shall be submitted within ten working days of receipt of the County’s letter.  

Section 401.4.1 Mixture Design – Modify this paragraph as follows: 

The mix design shall be submitted to the County for approval at least seven (7) days prior to mixture production. A mix 
design shall be submitted for all County projects. The composition of the mixture shall conform to the following limits by 
weight: 

 Total Mineral Aggregate  94.0-96.5 % 
 Asphalt Binder 3.5-6.0 % 

Add the following item to Section 401.4.2 – Required Information: 

(q) Unit weight of combined mixture. 

Modify Section 401.4.3 Mixture Approval so that “the County” is substituted where it presently reads “Construction and 
Materials”. 

Delete Section 401.4.6 Time Limit – in its entirety. 

Delete Section 401.5.2 Substitutions - in its entirety. 

Delete Section 401.6 Field Laboratory – in its entirety. 

Delete Section 401.7.1 and replace with the following: 

401.7.1 Weather Limitations. Bituminous mixtures shall not be placed (1) when either the air temperature or the temperature 
of the surface on which the mixture is to placed is below 40 F (5 C), (2) on any wet or frozen surface, or (3) when weather 
conditions prevent the proper handling or finishing of the mixture. Temperatures are to be obtained in accordance with 
MoDOT Test Method TM20. 

If a rainfall event occurs (with rain duration lasting more than 5 min.) before 10am on any given workday, then paving 
operation shall be cancelled for the balance of that workday and the contractor is not charged for the workday. Once a rainfall 
event begins the contractor is to immediately shut down plant mix operation. No pavement materials will be accepted at the 
construction site until further notice from engineer. At the contractor’s request, the engineer may waive these requirements 
on an individual basis. 
401.7.5.1 Irregularities. Add a sentence preceding the sentence “The outside edge alignment shall be uniform” as follows: 
The outside edges of the pavement shall be constructed to an angle of approximately 45 degrees with the surface of the 
roadbed and rolled with a hand roller for a smooth appearance. 
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Replace Section 401.8 Quality Control with the following: 

The Contractor shall maintain equipment and qualified personnel or retain the services of a qualified testing laboratory to 
perform QC field inspection, sampling and testing in accordance with applicable portions of Section 403. The testing service 
shall be a firm different than the one retained by the County for testing services on that project. The Contractor shall notify 
the Engineer at the preconstruction meeting who he intends to use for testing services, the name of a contact person and his 
or her telephone number. A proposed third party testing service for dispute resolution shall be included with the mix design 
submittal.  

Replace the last sentence in Section 401.8.4 Pavement Testing with the following: 

The Contractor shall restore the surface from which samples have been taken immediately with the mixture under production 
or with a non-shrink concrete grout. A cold patch mixture will not be acceptable. 

Replace Section 401.13 Method of Measurement with the following: 

Measurement will be in accordance with Sec 403.22 and as modified by the job special provisions. 

SECTION 402 
PLANT MIX BITUMINOUS SURFACE LEVELING 

Delete Section 402.2.2 – in its entirety. 

Replace Section 402.3 Composition of Mixture with the following: 

Mixture shall meet the requirements of the asphalt type specified in the contract and/or bidding documents. The mixture shall 
be in accordance with Sec 401.3.  

Section 402.4 – Replace with the following: 

402.4 Job Mix Formula. The mixture shall be in accordance with Sec 401.4 and shall conform to the following limits by 
weight: 

 Total Mineral Aggregate  92.0-96.5 % 
 Asphalt Binder 3.5-8.0 % 

Delete Section 402.9 - in its entirety. 

SECTION 403 
ASPHALTIC CONCRETE PAVEMENT 

Delete Section 403.4.1 – in its entirety. 

Replace “Construction and Materials” in Section 403.4.3 with “the Engineer”. 

Section 403.6 – Delete the first sentence in its entirety. Revise the fourth sentence to read: “The gyratory compactor shall be 
one from MoDOT’s Construction and Materials approved list.” 

Delete Section 403.10.2 Substitutions – in its entirety. 

Section 403.11.1 Field Mix Redesign – Replace “Central Laboratory” with “Engineer”. 

Section 403.11.1.1 Approval – replace “Construction and Materials” with “the Engineer”. Delete the second sentence in this 
section. 

Modify the first sentence of 403.17.1 Quality Control Operations – to read “The Contractor shall maintain or retain equipment 
and qualified personnel to perform all QC field inspection, sampling and testing as required by this specification.” Add the 
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following sentence: “The personnel, if from an independent testing laboratory, shall be different than the company retained 
by the County for QC purposes.” 

Section 403.17.2 Bituminous Quality Control Plan – Change “Construction and Materials” to “the Engineer”. 

Revise the last sentence of 403.22.4.2 Surface Restoration to read: “If bituminous construction has been completed, the 
surface from which samples have been taken shall be restored within 48 hours with an approved commercial mixture or with 
an approved non-shrink concrete grout. Cold mix is not an acceptable patch. 

Delete Sections 403.23.5 through 403.23.7.3 inclusive. 

SECTION 407 
TACK COAT 

Revise the first sentence of Section 407.3 Equipment. - as follows: 

“The Contractor shall provide a system for heating and applying the bituminous material and for applying blotter material.” 

Add Section 407.4.1.1 Weather Limitations. Tack coat shall not be applied when either the air temperature or the temperature 
of the surface to be tacked is below 40 F. Temperatures are to be obtained in accordance with MoDOT Test Method TM20. 

SECTION 408 
PRIME COAT 

Add Section 408.4.1.1 Weather Limitations. Bituminous material shall not be applied (1) when either the air temperature or 
the temperature of the surface to be primed is below 60 F or (2) when weather conditions prevent the proper construction of 
the prime coat. Temperatures are to be obtained in accordance with MoDOT Test Method TM20. 

SECTION 413 
SURFACE TREATMENTS 

Replace “Construction and Materials” in Section 413.30.3 with “the Engineer”. 

Replace “Construction and Materials” in Section 413.30.3.1 with “the Engineer”. 

Revise Section 413.30.6.1 as follows: Quality Control Operations. Quality control shall be conducted in accordance with 
Sec 403.17 as modified herein by the “REVISIONS TO MODOT STANDARD SPECIFICATIONS”, except as follows. 

SECTION 501 
CONCRETE 

Delete Section 501.2.2 - in its entirety.  

Section 501.3 Mix Design. – Change the last sentence to read:  

“The Contractor may be required to submit representative samples of each ingredient to the Engineer for laboratory testing.” 
Revise Section 501.8.2 (e), the fifth sentence, “The Engineer may allow the use of the test concrete for appropriate incidental 
construction”, shall be deleted. In its place add the following sentence – “Test concrete shall not be used in construction”. 

Revise Section 501.8.10 to delete the Type 1 field laboratory at the proportioning plant. 

SECTION 502 
PORTLAND CEMENT CONCRETE BASE AND PAVEMENT 
Delete Section 502.3.7 - in its entirety.  
Revise the first sentence in Section 502.11.1 to read, “Prior to approval of concrete mix designs by the engineer, the 
contractor shall submit a QCP to the County.” 

Delete Section 502.15.3 Smoothness Adjustment – in its entirety. 
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Delete Section 502.15.3.1 Incentives – in its entirety. 

Table I shall be revised so that “Percent of Contract Price” does not exceed 100. 

Delete Sections 502.15.6 Width, 502.15.7 Pay Factors, and 502.15.11 PWL Determination Table in their entirety. 

SECTION 601 
FIELD LABORATORIES 

Delete this Section in its entirety. 

SECTION 603 
WATER LINE INSTALLATION 

Revise Section 603.2 - Material. To include the following sentence after the table: 

Materials other than those shown may be specified by the Engineer and shall meet 
AWWA, ASTM, ANSI and NSF specifications. 

Revise Section 603.3.4 - Abandoned Water Mains. To include the following at the end of this section: 

8” and larger abandoned water mains remaining under the completed road and or shoulder shall be abandoned by grout filling 
the line. Grout shall consist of Mortar for Grout as specified in Section 1066. The cost of the grout, plugs, labor, fuel and 
equipment shall be included in the lump sum unit cost for “Removal of Improvements”.  Smaller watermains shall be 
abandoned as noted above by capping and covering the cap with concrete. PVC watermains may be capped with caps made 
of the same material, glued in place.  

SECTION 605 
UNDERDRAINAGE 

Delete Sections 605.10.2.5 through 605.10.2.5.3 in their entirety. Video inspection of edge drains will not be required. 

SECTION 620 
PAVEMENT MARKING 
Replace the second through fourth sentences of Section 620.2.3.1, with “The engineer will visually inspect the pavement 
markings for reflectivity. The inspection will take place no sooner than seven days after application. The contractor may 
clean any pavement markings at the contractor’s expense prior to the visual reflectivity inspection. 

Replace Section 620.2.4.1 with the following: 

620.2.4.1 Retroreflectivity inspection will be performed visually. Spotty or lack of reflectivity when driven during a nighttime 
visual inspection will be cause for reapplying the pavement marking at no additional cost to the County. 

Revised Section 620.10.5.1 to read: 

Final measurements of pavement markings of the type specified will be based on actual field measurements to the nearest 
lineal foot. Revisions or corrections will be computed and added or deducted from the contract quantity. 

SECTION 622 
PAVEMENT AND BRIDGE SURFACE REMOVAL AND TEXTURING 
Revised Section 622.10.4 to read: 
Final measurements of coldmilling of the type specified will be based on actual field measurements and computed the nearest 
square yard. Revisions or corrections will be computed and added or deducted from the contract quantity. 

SECTION 627 
CONTRACTOR SURVEYING AND STAKING 
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Add the following to the end of Section 627.2.1: 

In addition, the Contractor shall protect and carefully preserve all official survey monuments, property marks, section 
markers and Geological Survey Monuments, or other similar monuments. The Contractor shall notify the Engineer of the 
presence of any such survey or property monuments as soon as they are discovered. 

Revised Section 627.2.3 to read: 

The engineer shall furnish and set control points with known coordinates. The engineer will furnish all coordinate data to lay 
out the job and locate benchmarks as shown on the plans. Except as specified herein, the contractor shall provide all other 
staking, including but not limited to, centerline stakes, right of way stakes, additional lines, connections, ramps, slope stakes, 
grade stakes, construction benchmarks and reference stakes locating all drainage, roadway and bridge structures, and utilities 
necessary for the successful prosecution of the work. Centerline staking shall be done before construction begins and shall 
be established at all PIs, PCs, PTs and at 100 foot intervals within the proposed project limits, including any temporary 
transition lengths outside the projects limits. Right of way staking shall be a maximum of 200 feet apart on tangents, at angle 
changes in the right of way and a maximum of 50 feet apart in horizontal curves, on both sides of the road, at all parcel 
property lines, and shall be done at the initial start of the project to facilitate relocation of utilities. Right of way stakes shall 
indicate cuts and fills to final grade for help in determination of utility placement. The contractor shall maintain construction 
stakes for the duration of the project at no additional cost to the County. All alignment control established by the contractor 
shall be referenced, and a copy of the references shall be furnished to the engineer. 

Revised Section 627.2.4 to read: 

Any surveying or measurements necessary for computing pay quantities, except for earthwork pay items which quantities 
are based on cross sections measurements, will be performed by the engineer. The contractor shall notify the engineer at least 
two working days prior to disturbing any areas used to calculate pay items. 

Earthwork pay items which quantities are based on cross section measurements shall have “before” and “after” cross sections 
performed by the contractor. The contractor shall notify the engineer prior to surveying the cross sections so that a field 
representative, designated by the engineer, can be present to witness and record and/or verify the readings. The contractor 
shall cooperate with the designated field representative in coordinating the surveying activities. 

Add the following to the end of Section 627.4: 

Should it be necessary to disturb any survey or property monument (grading, install structure), a Missouri Professional 
licensed surveyor shall witness and reference their location, and reset such monument after construction work is completed 
and before final acceptance of project. The cost to protect, preserve and provide any surveying work to reset survey or 
property monuments will not be paid for separately, but shall be considered as included in the cost of the project, and no 
additional compensation shall be allowed. 

SECTION 703 
CONCRETE MASONRY CONSTRUCTION 

Add a sentence to the end of Section 703.3.8 -Surface Sealing for Concrete – that reads: “Surface sealing shall not be applied 
until after all defects in the bridge deck surface have been patched per the Engineer’s requirements.” 

SECTION 706 
REINFORCING STEEL FOR CONCRETE STRUCTURES 

Delete the last sentence in Section 706.2.2 that allows flame cutting of uncoated reinforcement. Reinforcement shall be saw 
cut or sheared. 

Delete the sentence in Section 706.3.1 that reads: “At other locations, the bars shall be firmly tied at alternate crossings or 
closer.” Replace this sentence with: “All reinforcement, including superstructure and substructure, shall be tied at 100% of 
crossing locations.” 
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SECTION 712 
STRUCTURAL STEEL CONSTRUCTION 

Delete the sentence in Section 712.3 that reads: “Any material that has become bent shall be straightened before being 
assembled or shall be replaced, if necessary.” Replace it with the following: “Any material that has become bent from the 
intended shape shall be replaced at no cost to the County.” 

The County will not issue qualification cards as stated in Section 712.6.3, but will require proof of the welder’s certification 
from an accredited AWS Certified Welder Program. Welding will not be allowed on County projects without a copy of the 
welder’s certification being delivered to the County prior to the beginning of welding. The welder shall not weld for any 
process and in the positions for which he is not certified. 

SECTION 720 
MECHANICALLY STABILIZED EARTH WALL SYSTEMS 

Delete Section 720.3.1 - in its entirety and replace with the following: 

The Contractor shall submit product information on the type of mechanically stabilized earth wall system he is proposing. 
The wall shall be in conformance with the Plans and Job Special Provisions. Shop drawings and design calculations shall be 
submitted and shall be signed and sealed by a Professional Engineer registered in the state of Missouri. 

SECTION 724 
PIPE CULVERTS 
Revise Section 724.1.1 to read as follows: 

The contract will specify the type of pipe to be used. Substitution of pipe types is not permissible. 
Replace Section 724.1.2 with the following: 

Metal pipe shall be constructed in accordance with Sec 725. Reinforced concrete pipe shall be constructed in accordance 
with Sec 726. 

Revise Section 724.3.1 to read: 

Inspection of pipe and pipe placement will be performed visually by the County during construction. 

Delete Sections 724.3.2, 724.3.3, 724.3.4, 724.3.4.1, 724.3.5, 724.3.5.1, 724.3.6, 724.3.7, and 724.3.8.  

Revise Section 724.4.1 to read: 
Final measurements of pipe culverts of the type specified will be based on actual field measurements to the nearest lineal 
foot along the geometric center of the pipe. Revisions or corrections will be computed and added or deducted from the 
contract quantity. 
Delete Section 724.4.4. 

SECTION 725 
METAL PIPE AND PIPE ARCH CULVERTS 

Revise the first sentence of Section 725.1.2 to read: “If the contract specifies corrugated metallic-coated steel pipe or 
corrugated aluminum alloy pipe, the thickness of metal and size of corrugation for the respective pipe size shall be as shown 
on the plans unless otherwise specified. 

Revise Section 725.4 to read: 

Backfill material for metal culverts shall consist of crushed stone. 

Revise Section 725.4.1 to read: 

Crushed stone shall consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B. For all pipe culverts 
under roadways or sidewalks crushed stone backfill shall be used for full depth of the trench, and to the subgrade of the road, 
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and to a point two feet on either side of the pavement width. For backfill under grass areas, the granular backfill shall be 
brought to one foot above the top of the pipe, then completed with earthen backfill to the required grade. Bedding material 
shall be the same as that specified above for backfill. 
 
SECTION 726 
RIGID PIPE CULVERTS 
 
Revise 726.1.1 to read: 
 
If the contract specifies reinforced concrete pipe, the type of installation and the class of pipe shall be in accordance with the 
plans for the applicable allowable overfill height. 
 
Delete Section 726.1.2. 
 
Modify the sixth sentence in Section 726.3.1 to read: 
 
All joints shall be sealed with an approved plastic compound, tubular joint seal, an external wrap, cement mortar or other 
approved methods to create a soil tight condition. 
 
Modify 726.3.2 to read: 
 
Bedding for reinforced concrete pipe shall consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation 
B.  
 
Section 726.3.4 - Insert the following after the second sentence: 
 
For all pipe culverts under roadways or sidewalks crushed stone backfill, meeting the requirements of Section 1009, Grade 
4, Gradation B, shall be used for full depth of the trench, and to the subgrade of the road, and to a point two feet on either 
side of the pavement width. For backfill under grass areas, the granular backfill shall be brought to one foot above the top of 
the pipe, then completed with earthen backfill to the required grade. 
 
SECTION 727 
STRUCTURAL PLATE PIPE AND STRUCTURAL PLATE PIPE-ARCH CULVERTS 
 
Delete 727.3.3 Bedding and Backfill material and replace with the following: 
 
727.3.3 Bedding and Backfill Material. Bedding for structural plate pipe and structural plate pipe-arch culverts shall consist 
of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B, except if rock is encountered, the trench shall 
be excavated to a minimum depth of 8 inches below the bottom of the culvert. 
 
Delete Section 727.3.4.1 and Section 727.3.4.2 and replace with the following: 
 
Backfill shall be with crushed stone consisting of a mixture of stone in accordance with Section 1009, Grade 4, Gradation 
B. Stone backfill shall be used for full depth of the trench, and to the subgrade of the road, and to a point two feet on either 
side of the pavement width. Layers of backfill shall be carefully tamped in place and shall be kept at approximately the 
same elevation on opposite sides of the structure at all times during the progress of work in order to equalize the loading. 
 
SECTION 730 
THERMOPLASTIC CULVERT PIPE 
 
Delete this section – thermoplastic culvert pipe will not be used for County road projects. 
 
SECTION 731 
PRECAST REINFORCED CONCRETE MANHOLES AND DROP INLETS 
 
Revise Section 731.4.1 to read: 
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Final measurements of precast concrete manholes and drop inlets will be based on actual field measurements to the nearest 
lineal foot along the geometric center of the manhole/drop inlet. Revisions or corrections will be computed and added or 
deducted from the contract quantity. The depth of the structure will be the vertical distance from the top of the uppermost 
precast section to the invert flowline. 

SECTION 732 
FLARED END SECTIONS 

Delete Section 732.1.2. 

Delete reference to HDPE and PVC in Section 732.1.3. 

Delete the second sentence in Section 732.5 that reads: 

When two different diameters of pipe are shown on the plans for a given location for Group B or Group C pipe, the contract 
unit price for the flared end section or safety slope end section that would be required for the larger diameter pipe will be 
used for payment purposes. 

SECTION 801 
LIME AND FERTILIZER 

Revise the third sentence in Section 801.4.1 to read: 

The soil shall be thoroughly broken up, worked, tilled and loosened to a minimum depth of 4 inches. 
Revise the second sentence of 801.4.2 to read: 

After application, the lime and fertilizer shall be thoroughly mixed into the soil to a minimum depth of 4 inches, except when 
applied hydraulically on slopes steeper than 2:1. 

SECTION 803 
SODDING 

Add the following to Section 803.3 Construction Requirements: 

Sodding placed at the downstream end of a flared end section or the downstream end of a pipe without a flared end section 
shall be securely fastened with metal clips. The sod shall be placed slightly lower than the flowline of the flared end section 
or the flowline of the culvert. Sod washed away by flows through the culvert shall be cleaned up, disposed of and replaced 
by the Contractor at no additional charge to the County. 

SECTION 804 
TOPSOIL 

Add Section 804.3.3 The Contractor shall be responsible for obtaining all necessary permits for removal of topsoil from an 
area. This shall include but not be limited to land disturbance, stormwater discharge, endangered species, farmland 
protection, wetlands, hazardous waste and cultural resources. Contact agencies for most of these are listed on MoDOT’s 
website under Local Public Agency Manual. 

SECTION 805 
SEEDING 

Revise the third sentence of Section 805.4 to read: 

Permanent stabilization of an erodible seeded area shall be defined as a minimum uniform 70% perennial vegetative cover. 

Add section 805.3.4 Seeding application methods shall be as follows:  
Drop seeding shall only be allowed in small disturbed areas as approved by the engineer; Drill seeding shall be allowed for 
flat areas and slopes up to 3(H):1(V); and 
Hydro seeding shall be required on slopes 3(H):1(V) or steeper. 
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SECTION 806 
POLLUTION, EROSION AND SEDIMENT CONTROL 

Revise 806.4.4 to read as follows: 

Erosion control features shall be in place prior to any clearing and grubbing of the construction site. Additional erosion 
control features may need to be installed as the project continues and problem areas become exposed. Until the site is 
stabilized, all erosion and sedimentation control BMPs must be maintained properly. Maintenance must include inspections 
of all erosion and sedimentation control BMPs after each rainfall event and on a weekly basis. A written inspection report 
by the contractor shall be submitted to the engineer after every inspection. The report shall state a summary of the site 
conditions, status of the erosion and sediment control BMPs, date, time and name of inspector. The Contractor shall 
maintain all erosion control features by removing silt buildup so that the erosion control feature is fully effective. Any 
erosion control features knocked down during construction shall be reinstalled at no additional cost to the County. 

Add a paragraph to 806.80.3 as follows: 

The Contractor shall maintain the temporary pipes throughout the length of the project. Pipes, backfill and road surface 
washed out shall be replaced at no additional cost to the County.  

Add the following sentence to 806.100.3.2: 
The Contractor shall maintain the temporary stream crossing throughout the length of the project. Pipes, backfill and road 
surface washed out shall be replaced at no additional cost to the County.  

END OF “REVISIONS TO MODOT STANDARD SPECIFICATIONS” 
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Mastodon State Park Pedestrian Crossing 
Job Special Provisions 

A. GENERAL 

Unless otherwise noted, the Missouri Highway and Transportation Standard Specifications for 
Highway Construction will be used for constructing improvements. 

B UTILITIES 
It shall be the contractor’s responsibility to utilize Missouri One-Call for locating subsurface utilities 
and avoid damage thereto. Only overhead utilities have been shown on the plans. 

C. CABLES, CONDUIT, PULL BOXES 
Solar power will not be allowed for this pedestrian installation. Conduits and pull boxes have been 
shown on the plans. These will be used by the contractor to run hard wire communications and power 
between the two Rectangular Rapid Flashing Beacons (RRFB), the ADA pushbuttons, and to the 
power source.  All cables shall either be within the 4” pipe posts, or within the conduit and pull boxes.   
One subsurface hole shall be provided in each 4” pipe post stub to allow conduit to enter into the post. 
This hole shall be sealed to provide a watertight connection between the conduit and the pipe post. At 
least 10 feet of each cable shall be coiled in each pull box.  
All areas disturbed shall be seeded, mulched, sodded, or graveled to restore the area to the original 
condition before the work began. No direct pay shall be made for site restoration. 
Cost for trenching and pushing conduit will include any costs associated with trenching or pushing 
and/or boring  in rock. 

D. PUSH BUTTON LOCATION 
To comply with ADA guidelines, on the south side of Seckman Road, the post shall be placed to 
provide no more than 10 inches from the edge of the wooden deck to the front of the push button. On 
the north side, the post shall be placed no more than 10 inches from the edge of the gravel path to the 
front of the push button.  
To comply with ADA guidelines and to avoid underground utilities, push buttons shall be placed no 
further than 10 feet from the edge of pavement. 
To comply with ADA guidelines, push buttons shall be placed on the post no more than 42 inches 
from the top of the gravel trail, or the top of the wood deck. 

E. PEDESTRIAN ACTUATION AND RECTANGULAR RAPID FLASHING BEACON 
(RRFB) 
The contractor shall provide and install four (4) TAPCO RRFB as indicated on the plans. Two shall be 
mounted on each 4 inch diameter pipe post and placed back to back as seen on the plans. The RRFB 
shall be powered by a hard wired power source, and all four RRFB shall begin to flash when activated 
by either contractor furnished ADA push button on either post. No direct pay will be made for 
materials or labor required to attach the RRFB to the 4 inch diameter pipe posts. 
The contractor shall design and install the electrical wiring required to provide a fully functional 
pedestrian crossing system. This shall include any additional electrical components required to provide 
communication and power between the devices, any power transformers, etc. to provide a fully 
functional pedestrian crossing system. Additional electrical equipment shall be mounted on the pipe 
post above the topmost sign, or at other locations as approved by the engineer. Equipment boxes shall 
be weather proof as recommended by the manufacturer. No direct pay shall be made for extra post 
required to mount equipment boxes. 
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The system shall be tested in the presence of the engineer and will only be accepted after written 
approval of the engineer. 
Payment for the four RRFB, wiring as described above, wiring to the power source, and additional 
electrical equipment and equipment boxes, extra post length and all miscellaneous hardware, labor and 
materials to install a fully functional pedestrian actuated pedestrian crossing shall be included in the 
lump sum cost for bid item PEDESTRIAN ACTUATED CROSSING SYSTEM, lump sum. 

F. TRAFFIC CONTROL 
The contractor shall not work within the project limits during the hours of 5:30 am to 7:30 am, or 
between the hours of 4:30 pm and 6:00 pm. The contractor shall inform the engineer at least 48 hours 
in advance of when the work will begin. At least one lane of Seckman Road will be open to traffic at 
all times. Flaggers shall be present to control traffic during one-lane/two–way traffic control 
operations. 
All traffic control devices shall meet MoDOT standard specifications and shall be designed and 
installed by the contractor, and they shall be designed to meet current MUTCD standards. 
Payment for traffic control devices shall be completely covered by the TRAFFIC CONTROL 
DEVICES pay item, and shall include providing any permits, providing, installing and removing all 
devices required per MUTCD for the type of work to be performed for lanes to be closed, shoulder 
closure, or any other traffic control set up required by the contractor to complete the work.  

G. CABLES AND CONDUIT TO POWER SOURCE 
The Contractor shall work with Ameren Missouri to identify a nearby power source.  Once this power 
source has been identified, the contractor shall work with the Missouri Department of Natural 
Resources to establish service in their name.  Any costs or fees associated with initial service 
connection shall be billed to Jefferson County Public Works, however the services fees thereafter need 
to be set up for MODNR payment. 

Points of Contact: 

Ameren Missouri 
Brett Young, Jefferson County District 
6450 Highway MM, House Springs, MO 63051 
Fax: (636)671-6110 

MODNR 
Ken Smith, Natural Resource Manager 
Mastodon State Historic Site 
Office: (636)464-2976 
Ken.Smith@dnr.mo.gov  

Jefferson County 
Jason Jonas, Public Works Director 
725 Maple Street, Hillsboro, MO 63050 
Office: (636)797-5369 
Cell: (314)803-9400 
jjonas@jeffcomo.org  

This bid item will be paid for under item CONDUIT AND CABLE TO POWER SOURCE, lump sum. 
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AFFIDAVIT 
COMPLIANCE WITH THE PREVAILING WAGE LAW 

 

Before me, the undersigned Notary Public, in and for the County of___________, State of 

______________, personally came and appeared_________________________________ 

         (Name)                                                             

_________________________of______________________________________________ 

  (Title)     (Company Name) 

(a corporation)(a partnership)(a proprietorship) and after being duly sworn did depose and say that all 

provisions and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, 

Missouri Revised Statutes, pertaining to the payment of wages to workers employed on public works 

projects have been fully satisfied and there has been no exception to the full and complete compliance 

with said provisions and requirements with Wage Determination No.________ or Annual Wage Order 

No.______ issued by the Division of Labor Standards on project______________________, 

                (Job Number)  

________________________________________________________________________, 

   (Route or  location, if building construction) 

_____________ County, Missouri, and completed on the ____ day of ______________, 20___.  

_____________________________ 
Signature 

Subscribed and sworn to me this ____ day of ____________, 20____. 

My commission expires ______________________, 20_____. 

Notary Public 

(Revised 03-23-00) 
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