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BID NOTICE 
 

Sealed bids for Castle Ranch Road Bridge Rehabilitation Project No. PW16259BRG will be received at the office of The 
Department of the County Clerk, Jefferson County Administration Center, 729 Maple Street, Hillsboro, Missouri until 2:00 
o'clock P.M. (CDT) on the 19th day of January, 2016, and at that time will be publicly opened and read.  All bids shall be 
submitted in triplicate in an opaque sealed envelope, marked with the Project title, name and address of the Bidder, and 
accompanied by the other required documents. Bids submitted via fax or electronic will be rejected. Late Bids will not be 
accepted and will be returned to the sender, unopened. 
 
The proposed work includes:  The repair and rehabilitation of the existing bridge structure and associated roadway approaches 
on Castle Ranch Road.  The work in general will consist of bridge abutment modifications, placing flowable fill, bituminous 
surfacing, guardrail reinstallation, stream bank stabilization, and rock blanket installation. The total length of project is 
approximately 125 feet.  
 
Work shall be in accordance with the provided Specifications, and Job Special Provisions and Plans. Where not specifically 
covered by the Specifications or Job Special Provisions or Plans, the Contractor shall adhere to the 2011 Edition of the 
“Missouri Standard Specifications for Highway Construction”, and all supplemental revisions. 
 
Plans and specifications for this project will be available, at no cost, as a downloadable file from the Jefferson County website 
(http://www.jeffcomo.org/PublicWorksProjects.aspx?nodeID=Purchasing), beginning Friday, December 18th, 2015.  The 
bidder will be responsible to check the County’s website for addendum(s) regarding this project prior to bid opening. All 
potential bidders must complete the “Plan Holder Contact Information” form and submit this form to Public Works at 
pwprojects@jeffcomo.org and request placement on the bidder’s list.   
 
All labor used in the construction of this public improvement shall be paid a wage no less than the prevailing hourly rate of 
wages of work of a similar character in this locality as established by the Department of Labor and Industrial Relations 
(Federal Wage Rate), or state wage rate, whichever is higher. 
 
The County of Jefferson, Missouri hereby notifies all bidders that it will affirmatively ensure that in any contract entered into 
pursuant to this advertisement, businesses owned and controlled by socially and economically disadvantaged individuals will 
be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds 
of race, color, religion, creed, sex, age, ancestry, or national origin in consideration for an award. 
 
All bidders must be on MoDOT’s Qualified Contractor List per Section 102.2 of the Missouri Standard Specifications for 
Highway Construction, 2011 Edition including all revisions.  The contractor questionnaire must be on file 7 days prior to 
bid opening.  
 
Contractors and sub-contractors who sign a contract to work on public works project must provide a 10-Hour OSHA 
construction safety program, or similar program approved by the Department of Labor and Industrial Relations, to be 
completed by their on-site employees within sixty (60) days of beginning work on the construction project. 
 
A certified or cashier’s check or a bid bond in the amount of 5% shall be submitted with each proposal. A certificate of 
insurance shall be submitted with each proposal.  
 
All bids shall be made on the forms provided. The County of Jefferson, Missouri reserves the right to reject any or all bids, to 
waive any informality in the bids received, and to award the contract to the lowest, responsive, responsible bidder as 
determined by the County.  
 

END BID NOTICE 
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BID SUBMITTAL PACKAGE 

   
JEFFERSON COUNTY, MISSOURI 

DEPARTMENT OF PUBLIC WORKS 
 

PROJECT NAME: CASTLE RANCH ROAD BRIDGE REHABILITATION 
 
PROJECT NUMBER:  PW16259BRG 
 
BID OPENING DATE: 01/19/2016 @ 2:00 o’clock P.M. (CDT)   
 
Funding Source: County Road Tax / Federal Emergency Management Agency 
 
County Project Manager:  Jason Jonas (636)797-5369 jjonas@jeffcomo.org 
 
 

 
 

BIDDER’S NAME:__________________________________ 
 
 
 

IN ORDER TO BE CONSIDERED A RESPONSIVE, RESPONSIBLE BIDDER, THE 
CONTRACTOR MUST READ, UNDERSTAND, COMPLETE AND SUBMIT 3 COPIES OF 
ALL FORMS WITHIN THIS BID SUBMITTAL PACKAGE (INCLUDING THIS COVER AND 
ALL SHEETS WITH THE BID SUBMITTAL BORDER), ALONG WITH OTHER SUBMITTAL 
REQUIREMENTS AS STATED ON THE BIDDER CHECKLIST.  
 
The County does not assume any responsibility for errors or misinterpretations resulting from 
the use of incomplete sets of Bidding Documents.  
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PLAN HOLDER CONTACT INFORMATION 

 
All potential bidders must complete this form and submit it to the Jefferson County email 
address listed below in order to provide contact information as required. All other plan holders 
may submit this form at their own option.  Addendums will be posted on the county website. In 
the event of disruption of website services, all such information will be communicated to all 
registered plan holders. 

 
 

Project: 
Plans & 

Specifications: 
Bid Opening Date: 

Estimate: 
 
 

Company Name*: 
Contact Name*: 

Address*: 
 

Phone*: 
Email*: 

 
 
Email this 
completed form to: 

 
 

*required information

Castle Ranch Road Bridge Rehabilitation 

$0.00 AVAILABLE ONLINE 

January 19, 2016 
$137,140.00 
 

pwprojects@jeffcomo.org 
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BIDDER CHECKLIST 
 

    1.    3 collated copies of all of the following documents encompass a complete bid submittal 
 

a) Complete and Submit Plan Holder’s List Form prior to bid submittal (email before bid opening) 
b) Bid Submittal Cover Sheet with bidder’s name printed or typed 
c) Instructions and Notices to Contractors initialed on each page, all spaces filled, signed.    
d) Balanced Bid Form, complete, signed, and embossed (if corporation), addenda acknowledged and attached 
e) Bid Guaranty/Bid Bond (Assurance Company’s form is valid substitute to generic form herein) 
f) Bidder’s Acknowledgement completed and signed 
g) Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit) 
h) Certification Regarding Anti-collusion (see notice 12) 
i) Certification Regarding Use of Contract Funds for Lobbying (see notice 12) 
j) Certification Regarding Debarment and Suspension (see notice 12) 
k) Certification Regarding Affirmative Action and Equal Opportunity (see notice 12) 
l) Bid to be submitted in ink with proper signatures with no white out or initialed changes 
m) Enclose Certificate of Insurance 

 
    2.   Submit completed Contractor Questionnaire and/or Contractor Prequalification Questionnaire with attachments not later than 

seven (7) days prior to the date and hour of the bid opening.  See Secs 101-103 of the Standard Specifications, and Rule 7 
CSR 10-15.900, "Prequalification to Bid of Certain Contractors".  Questionnaire and Contact information are provided on 
MoDOT’s website (required on highway and bridge projects) 

 
    3. For submittal of paper bids, the complete set of bidding documents includes all information through the Affidavit of Federal 

Employment Authorization.   The Technical Specifications/Job Special Provisions are for the bidder’s information only and 
is not to be returned with the bid. 

 
    4.   If submitting the bid by mail, it is to be completed, executed, and submitted in a sealed envelope addressed to County of 

Jefferson, Missouri.  Provide the vendor name, vendor address, vendor number, county, route and project number 
on the outside of the envelope (if applicable).   

 
    5.   Please read all items in the bidding document carefully.  For paper bids, complete all items in ink or by typing in the 

information. 
 

   6.  Sign this bidding document properly.  If submitted in the name of a firm or corporation, the legal name of the firm or 
corporation should appear in the space designated, and be signed for by one or more persons legally qualified to execute 
papers in the name of said firm or corporation.  Affix Corporate Seal if the Bidder is a Corporation. 

 
    7.  For paper bids, submit a bid bond executed by bidder and surety, or attach cashier's check to the bid bond form. 

 
    8.  For paper bids, staple addenda (if applicable) to the bid in the appropriate part of the bid.  The letter accompanying the    

addenda should be stapled to the inside of the back cover of the bid and returned.  The bidder should retain a duplicate copy.  
 
    9.  Common Mistakes: 

a) Not signing the bid 
b) Not incorporating the addendum into the bidding documents, including attaching  the letter to the bid  
c) Not providing a bid bond 
d) Using a different bid bond form than the one provided 
e) Using pencil to fill out the bid 
f) Using white out to make corrections to the itemized bid sheets 
g) Not initialing changes made 

All questions concerning the bid document preparation can be directed to the Jefferson County Public Works Department at 
636-797-5369.  Project specific questions can be directed to Jason Jonas. 
 
Special Needs:  If you have special needs addressed by the Americans with Disabilities Act, please notify Jefferson County 
Public Works Department, at 636-797-5342 or through Missouri Relay System, TDD 1-800-735-2966, at least five (5) 
working days prior to the bid opening.  
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INSTRUCTIONS AND NOTICES TO CONTRACTORS 
BIDDER SHALL INITIAL EACH SHEET ACKNOWLEDGING UNDERSTANDING AND ACCEPTANCE 

 
Sealed bids for the proposed work will be addressed and delivered to the office of The County Clerk, 729 Maple Street, 
Jefferson County Administration Center, Hillsboro, Missouri until 2:00 o’clock P.M. (CDT) on January 19, 2016, and at that 
time will be publicly opened.  All bids shall be submitted in triplicate in an opaque sealed envelope, marked with the Project 
title, name and address of the Bidder, and accompanied by the other required documents. Bids submitted via fax or 
electronic will be rejected. Late Bids will not be accepted and will be returned to the sender, unopened. 
 

(1) PROPOSED WORK:   
The repair and rehabilitation of the existing bridge structure and associated roadway approaches on Castle Ranch Road.  
The work in general will consist of bridge abutment modifications, placing flowable fill, bituminous surfacing, guardrail 
reinstallation, stream bank stabilization, and rock blanket installation. The total length of project is approximately 125 
feet. 
 

(2) PLANS AND SPECIFICATIONS: Plans (if applicable) and specifications for this project are available through the 
Jefferson County, Missouri Government website (Jeffcomo.org) under the “Invitation for Bids/Request for Proposals” 
tab in the “Quick Links” box in the upper right corner of the homepage.  It is the bidder’s responsibility to obtain these 
documents from the provided source, including copies for use in construction if awarded the project.  Paper copies of any 
documents will require advance notice and are subject to administrative fees for labor and material costs, similar to that 
of a “Freedom of Information Act” request.  Plans, specifications, and any other project documents are made available 
only for the purposes of obtaining bids, and as a resource to the awarded contractor. These documents do not confer a 
license or grant for any other use.  

 
(3) CONTRACT DOCUMENTS AND SITE CONDITIONS: Before submitting a Bid, each Bidder must (a) examine the 

Contract Documents thoroughly, (b) visit the site to familiarize himself with local conditions that may in any manner 
affect cost, progress or performance of the Work, (c) familiarize himself with federal, state and local laws, ordinances, 
rules and regulations that may in any manner affect cost, progress or performance of the Work; and (d) study and 
carefully correlate Bidder's observations with the Contract Documents. Each bidder will, at his own expense, make such 
investigations and tests as the bidder may deem necessary to determine his Bid for performance of the Work in 
accordance with the time, price and other terms and conditions of the Contract Documents. On request, the County will 
provide each bidder access to the site to conduct such investigations and tests, as each bidder deems necessary for 
submission of his Bid. The lands upon which the Work is to be performed rights - of - way for access thereto and other 
lands designated for use by the Contractor in performing the work are identified in the projects specifications or plans. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 
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(4) COMPLIANCE WITH CONTRACT PROVISIONS:  The bidder, having examined and being familiar with the local 
conditions affecting the work, and with the contract, contract documents, including the Missouri Highways and 
Transportation Commission's "Missouri Standard Specifications for Highway Construction, 2011," and "Missouri 
Standard Plans for Highway Construction, 2009" and Supplemental Revisions (if applicable), their revisions, and the 
request for bid, including appendices, the special provisions and plans, hereby proposes to furnish all labor, materials, 
equipment, services, etc., required for the performance and completion of the work.  All references are to the Missouri 
Standard Specifications for Highway Construction, as revised, unless otherwise noted. All questions about the meaning 
or intent of the Contract Documents shall be submitted to the county project manager as stated on the “Bidder 
Checklist.” Replies will be issued by Addenda, mailed or electronically delivered, to all parties recorded by the County 
Engineer as having received the Bidding Documents. Oral and other interpretations or clarifications will be without legal 
effect. 

 
The following documents are available on the Missouri Department of Transportation web page at www.modot.mo.gov 
under "Business with MoDOT" “Standards and Specifications”.  The effective version shall be determined by the letting 
date of the project. 
   General Provisions & Supplemental Specifications  
   Supplemental Plans to October 2009 Missouri Std. Plans  
   For Highway Construction (if applicable) 
 
These supplemental bidding documents contain all current revisions to the bound printed versions and have important 
legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, and they have been 
reviewed and used by the bidder in the preparation of any bid submitted on this project. 
 
Please note that within the above-listed documents, the term “Commission” shall be replaced with the term, “County of 
Jefferson”, and the term “Engineer” is a reference to the County Director of Public Works/Highway Engineer.   
 
The contracting authority for this contract is Jefferson County Public Works. 
 

(5) PRIME CONTRACTOR REQUIREMENTS:  The prime contractor must be on MoDOT’s approved contractor 
listing at least 7 days before the day of the bid opening in order for MoDOT to concur with the award of this project. The 
limitation in Sec 108.1.1 of the Missouri Standard Specifications for Highway Construction that "the contractor's 
organization shall perform work amounting to not less than 40 percent of the total contract cost" is waived for this 
contract.   Instead, the less restrictive terms of the Federal Highway Administration's rule at Title 23 Code of Federal 
Regulations (CFR) § 635.116(a) shall apply, so that the contractor must perform project work with its own organization 
equal to and not less than 30 percent of the total original contract price.  Second-tier subcontracting will not be permitted 
on this contract.  All other provisions in Sec 108.1.1 et seq. of the Missouri Standard Specifications for Highway 
Construction shall remain in full force and effect, and shall continue to govern the contractor and its subcontractors, in 
accordance with the provisions of Title 23 CFR § 635.116. 
 

(6) SUBCONTRACTORS: No subcontract may be awarded by the prime contractor under this contract to anyone without 
approval of the County.   In order for such approval to be obtained the Contractor shall submit a request to subcontract. 
This is not required for bid submittal. The proposed subcontractor must also submit, through the Contractor, the 
following documents in an acceptable form: 

a. Copy of any subcontracts, if requested 
b. Certification by proposed subcontractor regarding equal employment opportunity; 
c. Certification by proposed subcontractor concerning labor standards and prevailing wage 

requirements; 
d. Any such other documents and evidence as the County may reasonably request to show that the 

subcontractor has fully complied with any reporting requirements to which it is or was subject.   
e. Affidavit of Federal Employment Authorization to be completed and turned in by proposed 

subcontractors. 
f. Subcontractor shall have certificate of insurance with the same limits as the prime contractor 

listing Jefferson County Public Works as Additional Insured and as a certified holder. The 
endorsement is also required. 

g. E-verify MOU in it’s entirety. 
The documents by proposed subcontractors are not required to be attached to the Contractor’s Bid. 
 
 

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 
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(7) SUBCONTRACTOR DISCLOSURE:  Requirements contained within Sec 102.7.12 of the Missouri Standard 
Specification for Highway Construction shall be waived for this contract. 
 

(8) SALES AND USE TAX EXEMPTION:  County of Jefferson, a tax exempt entity, will furnish a Missouri Project 
Exemption Certificate as described in Section 144.062 RSMo to the awarded contractor who in turn may use the 
certificate to purchase materials for a specific project performed for the tax exempt entity.  Only the materials and 
supplies incorporated or consumed during the construction of the project are exempt.  The certificate will be issued to the 
contractor for a specific project for a defined period of time.  

 
 

(9) PERIOD OF PERFORMANCE:  If the bid is accepted, the bidder agrees that work shall be diligently prosecuted at 
such rate and in such manner as, in the judgment of the engineer, is necessary for the completion of the work within the 
time specified as follows in accordance with Sec 108:  

 
Working Days:  35 

 
(10) LIQUIDATED DAMAGES:  The bidder agrees that, should the bidder fail to complete the work in the time specified 

or such additional time as may be allowed by the engineer under the contract, the amount of liquidated damages to be 
recovered in accordance with Sec 108 shall be as follows:  

 
Liquidated damages per day:  $ 700 

 
 

(11) BID GUARANTY:  The bidder shall submit a Bid Guaranty.  The project bid bond form is included in the bid book.  
The bidder shall mark the box below to identify the type of Bid Guaranty.  
 

   Paper Bid Bond 
 Cashier’s Check 

 
Bid Guaranty shall be made payable to the Owner, in the amount of five percent of the Bidder's maximum Bid price and 
in the form of a certified or bank check or a Bid Bond (on form attached, if a form is prescribed) issued by a Surety. 
 
The Bid security of the Successful Bidder will be retained until such Bidder has executed the Agreement and furnished 
the required Contract Security within 15 days of the Notice of Award. Failure to do so may result in the annulment of the 
Notice of Award and forfeiture of the Bid Security. The Bid Security of any Bidder whom the Owner believes to have a 
reasonable chance of receiving the award may be retained by the Owner until the earlier of the seventh day after the 
"effective date of the Agreement" (which is the date when the agreement has been executed by all parties) by Owner to 
Contractor and the required Contract Security is furnished or the sixty-first day after the Bid opening. Bid Security of 
other Bidders will be returned within seven days of the Bid opening. 
 

(12) CERTIFICATIONS FOR FEDERAL JOBS:  By signing and submitting this bid, the bidder makes the certifications 
appearing in Sec. 102.18.1 (regarding affirmative action and equal opportunity), Sec. 102.18.2 (regarding disbarment, 
eligibility, indictments, convictions, or civil judgments), Sec. 102.18.3 (regarding anti-collusion), and Sec. 102.18.4 
(regarding lobbying activities).  Any necessary documentation is to accompany the bid submission, as required by these 
sections.  As provided in Sec. 108.13, the contracting authority may terminate the contract for acts of misconduct, which 
includes but is not limited to fraud, dishonesty, and material misrepresentation or omission of fact within the bid 
submission. 
 

(13) SUBSTITUTE MATERIALS, EQUIPMENT, AND VALUE ENGINEERING: The Contract, if awarded, will be on 
the basis of material and equipment described in the Drawings or specified in the Specifications without consideration of 
possible substitute or "or-equal" items.  Whenever it is indicated in the Drawings or specified in the Specifications that a 
substitute or "or-equal" item of material or equipment may be furnished or used by a Contractor, it must first be 
approved to be acceptable by the county.  Proposals to alter the project design or specifications, otherwise known as 
“Value Engineering” must also be proposed, submitted, and accepted. Application for such acceptance will not be 
considered by County Engineer until after the "effective date of the Agreement". Bidders should assume that no 
modifications to the contract or design will be allowed for it is not guaranteed that a modification will be allowed. Bid on 
the plans and Specifications “As-Is” or with any issued addendum during the bidding phase.   

 
 

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 
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(14) FEDERAL AND STATE INSPECTION: The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be observed by the 
contractor, and the work will be subject to the inspection of the appropriate State or Federal Agency in the same manner 
as provided in Sec 105.10 of the Missouri Standard Specifications for Highway Construction with all revisions 
applicable to this bid and contract. 

 
(15) PREVAILING WAGE (FEDERAL AND STATE):  This contract requires payment of the prevailing hourly rate of 

wages for each craft or type of work required to execute the contract as determined by the Missouri Department of Labor 
and Industrial Relations, and requires adherence to a schedule of minimum wages as determined by the United States 
Department of Labor.  For work performed anywhere on this project, the contractor and the contractor’s subcontractors 
shall pay the higher of these two applicable wage rates.  The applicable state wage rates for this contract are detailed in 
“Annual Wage Order No. 22”, which is attached to this bidding document.  The applicable federal wage rates for this 
contract are the effective Davis-Bacon federal wage rates posted the tenth day before the bid opening date and are 
attached herein.  These supplemental bidding documents have important legal consequences.  It shall be conclusively 
presumed that they are in the bidder's possession, and they have been reviewed and used by the bidder in the preparation 
of any bid submitted on this project. 
 

(16) WORKER ELIGIBILITY REQUIREMENTS:  Execution of the construction contract for this project is dependent 
upon the awarded bidder providing an Affidavit of Compliance AND E-Verify Memorandum-of-Understanding (MOU) 
between the bidder and Department of Homeland Security to the Contracting Authority as required by section 285.530 
RSMo.  The cover page and signature page of the E-Verify MOU and the Affidavit must be submitted with the 
bid. A sample Affidavit of Compliance can be found at the Missouri Attorney General’s website at the following link: 
 
http://ago.mo.gov/forms/Affidavit_of_Compliance.pdf 
 
All bidders must also be enrolled in the E-Verify Program, and include their MOU prior to contract execution.  Bidders 
who are not enrolled will need to go to the following website link and select “Enroll in the Program” to get started.  After 
completing the program, they will receive their E-Verify MOU with Department of Homeland Security.  This document 
will need to be printed out and kept on file so that a copy can be attached to the Affidavit of Compliance. 
 
http://www.dhs.gov/files/programs/gc_1185221678150.shtm 
 
This requirement also applies to subcontractors and contract labor, but this contract only requires submittal of the 
verification documents for the prime contractor.  It is the prime contractor’s responsibility to verify the worker eligibility 
of their subcontractors in order to protect their own company from liability as required by section 285.530 RSMo. 
         

(17) ANTIDISCRIMINATION:  The Contracting Authority hereby notifies all bidders that it will affirmatively insure that 
in any contract entered into pursuant to this advertisement, businesses owned and controlled by socially and 
economically disadvantaged individuals will be afforded full opportunity to submit bids in response to this invitation and 
will not be discriminated against on the grounds of race, color, religion, creed, sex, age, ancestry, or national origin in 
consideration for an award. 
 
 
 
BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 

(18) OSHA TEN HOUR TRAINING REQUIREMENTS:  Missouri Law, 292.675 RSMO, requires any awarded 
contractor and its subcontractor(s) to provide a ten-hour Occupational Safety and Health Administration (OSHA) 
Construction Safety Program (or a similar program approved by the Missouri Department of Labor and Industrial 
Relations as a qualified substitute) for their on-site employees (laborers, workmen, drivers, equipment operators, and 
craftsmen) who have not previously completed such a program and are directly engaged in actual construction of the 
improvement (or working at a nearby or adjacent facility used for construction of the improvement).  The awarded 
contractor and its subcontractor(s) shall require all such employees to complete this ten-hour program, pursuant to 
292.675 RSMO, unless they hold documentation on their prior completion of said program.  Penalties, for Non-
Compliance include contractor forfeiture to the Contracting Authority in the amount of $2,500, plus $100 per contractor 
and subcontractor employee for each calendar day such employee is employed beyond the elapsed time period for 
required program completion under 292.675 RSMO. 
 

(19) TRAINEES:  By submitting this bid, the bidder certifies that the bidder is familiar with the Training Provision in the 
Missouri Highways and Transportation Commission’s “General Provisions and Supplement Specifications” which are 
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available on the Missouri Department of Transportation web page at www.modot.mo.gov under "Business with 
MoDOT" “Standards and Specifications”.  The number of trainee hours provided under this contract will be 0 slots at 
1000 hours per slot or 0 hours. 
 

(20) ADDENDUM ACKNOWLEDGEMENT: An addendum, if issued, will be posted on the County’s website 
(Jeffcomo.org in same location as these specifications), and will be emailed to the provided contact on the “Plan Holder 
Information Request” form. Bidder must submit the plan holder form with a valid contact to receive any addenda. By 
submitting a bid, the bidder acknowledges he or she was afforded equal opportunity to gain access and knowledge of any 
addenda. The County shall not be held liable for a bidder’s failure to provide contact information leading to the failure to 
be aware of any contract modifications. The undersigned states that all addenda (if applicable) have been received, 
acknowledged and incorporated into their bid, prior to submittal.  For paper bids, staple addenda to the bid in the 
appropriate part of the bid. 
 
No Addenda   I have checked the County’s website for addenda and acknowledge there are no addenda  
 
Addenda   I have checked the County’s website for addenda and acknowledge the contract modifications 
 

 
 
 

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 
 
 
 
 
 
 
 
 
 

(THIS SPACE INTENTIONALLY LEFT BLANK) 
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(21) SIGNATURE AND IDENTITY OF BIDDER:  The undersigned states that the following provided information is 
correct and that (if not signing with the intention to bind themselves to become the responsible and sole bidder) they are 
the agent of, and they are signing and executing this, as the bid of 
 

______________________________________________________________________________________, which is the 
correct LEGAL NAME as stated on the contractor questionnaire (if applicable).   
 
 a)  The organization submitting this bid is a(n)  (1) individual bidder, (2) partnership, (3) joint venturer (whether 
individuals or corporations, and whether doing business under a fictitious name), or (4) corporation.  Indicate by marking 
the appropriate box below.   
 
   sole individual      partnership     joint venture 
 
 corporation, incorporated under laws of state of _______________________________________. 
                                                        
 b)  If the bidder is doing business under a fictitious name, indicate below by filling in the fictitious name  
  
 ________________________________________________________________________________ 
 
Executed by bidder this                day of                                     20       .  
 
THE BIDDER CERTIFIES THAT THE BIDDER AND ITS OFFICIALS, AGENTS, AND EMPLOYEES HAVE NEITHER 
DIRECTLY NOR INDIRECTLY ENTERED INTO ANY AGREEMENT, PARTICIPATED IN ANY COLLUSION, OR OTHERWISE 
TAKEN ANY ACTION IN RESTRAINT OF FREE COMPETITIVE BIDDING IN CONNECTION WITH THIS BID, AND THAT 
THE BIDDER INTENDS TO PERFORM THE WORK WITH ITS OWN BONAFIDE EMPLOYEES AND SUBCONTRACTORS, 
AND DID NOT BID FOR THE BENEFIT OF ANOTHER CONTRACTOR. 
 
THE BIDDER ACKNOWLEDGES THAT THIS IS AN UNSWORN DECLARATION, EXECUTED UNDER PENALTY OF 
PERJURY UNDER THE LAWS OF THE UNITED STATES AND/OR FALSE DECLARATION UNDER THE LAWS OF MISSOURI, 
AND ANY OTHER APPLICABLE STATE OR FEDERAL LAWS.  THE FAILURE TO PROVIDE THIS CERTIFICATION IN THIS 
BID MAY MAKE THIS BID NON-RESPONSIVE, AND CAUSE IT TO BE REJECTED. 
 
THE BIDDER CERTIFIES THAT THE BIDDER'S COMPANY KNOWINGLY EMPLOYS ONLY INDIVIDUALS WHO ARE 
AUTHORIZED TO WORK IN THE UNITED STATES IN ACCORDANCE WITH APPLICABLE FEDERAL AND STATE LAWS 
AND ALL PROVISIONS OF MISSOURI EXECUTIVE ORDER NO. 07-13 FOR CONTRACTS WITH THE CONTRACTING 
AUTHORITY. 

 
   Check this box ONLY if the bidder REFUSES to make any or all of these certifications.  The bidder may provide an 

explanation for the refusal(s) with this submittal. 
 
 
_______________________________________________________________________________________                                             
Signature of Bidder’s Owner, Officer, Partner or Authorized Agent    
 
_______________________________________________________________________________________                                             
Please print or type name and title of person signing here  
 
Attest: 
_______________________________________________________________________________________         
Secretary of Corporation if Bidder is a Corporation 
 
Affix Corporate Seal (If Bidder is a Corporation) 
 
NOTE:  If bidder is doing business under a fictitious name, the bid shall be executed in the legal name of the individual, 
partners, joint ventures, or corporation, and registration of fictitious name filed with the secretary of state, as required by 
sections 417.200 to 417.230 RSMo.  If the bidder is a corporation not organized under the laws of Missouri, it shall procure 
a certificate of authority to do business in Missouri, as required by section 351.572 et seq RSMo.  A certified copy of such 
registration of fictitious name or certificate of authority to do business in Missouri shall be filed with the Missouri Highways 
and Transportation Commission, as required by the standard specifications. 
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(22) MODIFICATION AND WITHDRAWAL OF BIDS: Bids may be modified or withdrawn by an appropriate 
document duly executed (in the manner that a Bid must be executed) and delivered to the place where Bids are to be 
submitted at any time prior to the opening of Bids. 
 
If, within twenty-four hours after Bids are opened, any Bidder files a duly signed written notice with the County and 
promptly thereafter demonstrates to the reasonable satisfaction of the County that there was a material and substantial 
mistake in the preparation of his Bid, that Bidder may withdraw his bid.  Thereafter, that Bidder will be disqualified 
from further bidding on the Work. 
 

(23) OPENING OF BIDS:  Bids will be opened publicly. All Bids shall remain open for sixty days after the day of the Bid 
opening, but the County may at their sole discretion, release any Bid and return the Bid Security prior to that date. The 
County reserves the right to reject any and all bids, to waive any and all informalities, and the right to reject 
non-responsive bids with MoDOT concurrence. In evaluating Bids, the County shall require Bidders to be on MoDOT’s 
approved contractor listing at least 7 days before the day of the bid opening, and consider whether the Bid meets all 
requirements of the advertisement and proposal, and any alternates and all unit prices requested in the Bid forms are 
provided.   
 

(24) AWARD OF CONTRACT: This project will be awarded to the lowest, responsive, responsible bidder.   
 

The County may consider the qualifications and experience of Subcontractors and other persons and organizations 
(including those who are to furnish the principal items of material or equipment) proposed for those portions of the 
work as to which the identity of Subcontractors and other persons and organizations must be submitted as provided. 
Operating costs, maintenance considerations, performance data and guarantees of materials and equipment may also be 
considered by the County. The County may conduct such investigations as they deem necessary to assist in the 
evaluation of whether any Bid is responsive in accordance with the Contract Documents to the County's satisfaction 
within the prescribed time. If the contract is to be awarded, the County will give the Successful Bidder a Notice of 
Award within sixty days after the date of the Bid opening. 
 
Section 39 of the General Provisions set forth the County’s requirements as to performance and other Bonds.  When the 
Successful Bidder delivers the executed Agreement to the County it shall be accompanied by the required Contract 
Security. 
 
When the County gives a Notice of Award to the Successful Bidder, it will be accompanied by at least four unsigned 
counterparts of the Agreement and all other Contract Documents.  Within fifteen days thereafter Contractor shall sign 
and deliver at least four counterparts of the Agreement to the County with all other Contract Documents attached. The 
County will return one executed Contract Agreement to the Contractor.  
 

(25) FAILURE TO EXECUTE AGREEMENT: Failure to execute the agreement and to file the acceptable contract bonds 
within 15 days after the unexecuted agreement has been mailed to the bidder shall be just cause for the cancellation of 
the award and the forfeiture of the bid guaranty.  A bidder failing to file an acceptable bid or contract bond from an 
approved surety or failing to execute the agreement within the time provided, resulting in a cancellation of the award to 
that bidder, disqualifies that bidder, and any other firm having common ownership or control with that bidder, from 
performing any work on the County project or projects which are the subject of that bid, as a prime contractor, a 
subcontractor or a supplier 
 
 
 
 
 
 

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 
 
 
 
 
 
 

(THIS SPACE INTENTIONALLY LEFT BLANK) 
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(26) ITEMIZED BID:  Bid Forms must be completed in ink or by typewriter. The Bidder shall indicate, in figures, a unit 
price for each item on the form, the product of the respective quantities and unit prices in the column provided, the 
subtotal for each item group, and the gross sum (Total Bid). 
 
In case of discrepancy between the gross sum shown on the bid and that obtained by adding the products of the 
quantities of work and the unit prices, the bidder agrees that the unit prices shall govern, and any errors found in said 
products and gross sum may be corrected by the County. 
 
Bids by corporations must be executed in the corporate name by the president or a vice-president (or other corporate 
officer accompanied by evidence of authority to sign) and the corporate seal must be affixed and attested by the 
secretary or an assistant secretary.  The corporate address and state of incorporation shall be shown below the signature. 
 
Bids by partnerships must be executed in the partnership name and signed by a partner, whose title must appear under 
the signature and the official address of the partnership must be shown below the signature. 
 
The Bid shall contain an acknowledgment of receipt of all Addenda (the numbers of which shall be filled in on the Bid 
Form). 
 
The address, phone number, and email to which communications regarding the Bid are to be directed must be shown. 
 
Bids shall be submitted, in triplicate, at time and place indicated in the Invitation to Bid and shall be included in an 
opaque sealed envelope, marked with the Project title and name and address of the Bidder and accompanied by the 
other required documents.   
 
If the Bid is sent through the mail or other delivery system the sealed envelope shall be enclosed in a separate envelope 
with the notation "BID ENCLOSED" on the face thereof 
 
Failure to submit the following required documents prior to the bid opening will make the bid non-responsive and not 
eligible for award consideration: 
 

a. Complete and Submit Plan Holder’s List Form prior to bid submittal (email before bid opening) 
b. Bid Submittal Cover Sheet with bidder’s name printed or typed 
c. Instructions and Notices to Contractors initialed on each page, all spaces filled, signed.    
d. Balanced Bid Form, complete, signed, and embossed (if corporation), addenda acknowledged and 

attached 
e. Bid Guaranty/Bid Bond (Assurance Company’s form is valid substitute to generic form herein) 
f. Bidder’s Acknowledgement completed and signed 
g. Affidavit of Federal Employment Authorization (Annual Worker Eligibility Verification Affidavit) 
h. Certification Regarding Anti-collusion (see notice 12 above) 
i. Certification Regarding Use of Contract Funds for Lobbying (see notice 12 above) 
j. Certification Regarding Debarment and Suspension (see notice 12 above) 
k. Certification Regarding Affirmative Action and Equal Opportunity (see notice 12 above) 
l. Bid to be submitted in ink with proper signatures with no white out or initialed changes 
m. Enclose Certificate of Insurance 

 
 
IN ORDER TO BE CONSIDERED A RESPONSIVE, RESPONSIBLE BIDDER, THE CONTRACTOR MUST 
READ, UNDERSTAND, COMPLETE AND SUBMIT 3 COPIES OF ALL FORMS WITHIN THIS BID 
SUBMITTAL PACKAGE, ALONG WITH OTHER SUBMITTAL REQUIREMENTS AS STATED ABOVE 
AND ON THE BIDDER CHECKLIST.  

 
The County does not assume any responsibility for errors or misinterpretations resulting from the use of incomplete sets 
of Bidding Documents.  
 
The bidder should complete the following section in accordance with Sec 102.7.  The bidder proposes to furnish all 
labor, materials, equipment, services, etc. required for the performance and completion of the work, as follows: 

 
 
 

BIDDER’S INITIALS INDICATING UNDERSTANDING AND ACCEPTANCE_____________________ 
 

PW16259BRG Castle Ranch Road Bridge Rehabilitation Jefferson County, Missouri

14



BID FORM 
 
TO:            JEFFERSON COUNTY, MISSOURI 
BID FOR:  CASTLE RANCH ROAD BRIDGE REHABILITATION 
                   LOCAL PROJECT NO. PW16259BRG 
 
1. The undersigned BIDDER proposes and agrees, if this BID is accepted, to enter into an Agreement with the 

County in the form included in the Contract Documents to complete all Work as specified or indicated in the 
Contract Documents for the Contract Price and within the Contract Time indicated in this Bid and in 
accordance with the Contract Documents. 

 
2.   BIDDER accepts all of the terms and conditions of the Instructions to Bidders. This Bid will remain open for 

sixty days after the day of Bid opening. BIDDER will sign the Agreement and submit all documents required 
within fifteen (15) days after the COUNTY’S Notice of Award. 

 
3.   In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that: 
 

(a) BIDDER has examined the site and locality where the Work is to be performed, the legal requirements 
(federal, state and local laws, ordinances, rules and regulations) and the conditions affecting cost, 
progress or performance of the Work and has made such independent  investigations as BIDDER deems 
necessary; and 

 
(b) This Bid is genuine and not made in the interest of or on behalf on any undisclosed person, firm or 

corporation and is not submitted in conformity with any agreement or rules of any group, association, 
organization or corporation; BIDDER has not directly or indirectly induced or solicited any other 
Bidder to submit a false or sham Bid; BIDDER has not solicited or induced any person, firm or a 
corporation to refrain from  bidding; and BIDDER has not sought by collusion to obtain  for himself 
any advantage over any other Bidder or over the County.  

 
4.   Bidder will complete project for the following unit prices. It is understood that the quantities given for the 

following bid items are not guaranteed by the Jefferson County Public Works Department and are used 
solely for the purpose of comparing bids and awarding the contract, and may or may not represent the actual 
quantities encountered on the job, and that the sum of quantities listed below, multiplied by the unit price 
shall constitute the gross sum bid: 

 
 
 
 
 
 
 
 

(Enter Unit Prices Beginning on Next Sheet Below) 
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BID ITEMS: 
ITEM 

NUMBER DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL 

  ROADWAY ITEMS:         
2013000 CLEARING AND 

GRUBBING AC 0.1     
2022010 REMOVAL OF 

IMPROVEMENTS LS 1 
    

2031000 CLASS A 
EXCAVATION CY 180     

2036000 COMPACTING 
EMBANKMENT CY 80     

3040504 
TYPE 5 

AGGREGATE BASE 
(4" THICK) 

SY 30 
    

4011209 
BITUMINOUS 

PAVEMENT MIXTURE 
PG64-22 (BP-1) 

TON 4 
    

4013000 
BITUMINOUS 

PAVEMENT MIXTURE 
PG64-22 (BASE) 

TON 13 
    

4071005 TACK COAT GAL 2     

4081010 
PRIME-LIQUID 

ASPHALT RC 70 OR 
MC 30 

GAL 11 
    

6069900 
REMOVE AND 

RESET BRIDGE 
ANCHOR SECTION 

EACH 4 
    

6069901 
REMOVE AND 

RESET TRANSITION 
SECTION 

EACH 4 
    

6119905 SLAB BOULDER 
WALL CY 120     

6119907 SPECIAL ROCK 
BLANKET CY 400     

6181000 MOBILIZATION LS 1     

6274000 

CONTRACTOR 
FURNISHED 
SURVEYING AND 
STAKING 

LS 1 

    
8061019 SILT FENCE LF 250     

  PAVEMENT 
MARKING ITEMS:         

6206000C 

4 IN. WHITE 
WATERBORNE 
PAVEMENT MARKING 
PAINT, TYPE P BEADS 

LF 25 

    

6206001C 

4 IN. YELLOW 
WATERBORNE 
PAVEMENT MARKING 
PAINT, TYPE P BEADS 

LF 50 
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  LANDSCAPING 
ITEMS:         

8052000A SEEDING - WARM 
SEASON MIXTURES AC 0.1     

  BRIDGE ITEMS:         

2061000 CLASS 1 
EXCAVATION CY 55     

2163502 
PARTIAL REMOVAL 

OF SUBSTRUCTURE 
CONCRETE 

LS 1 
    

6214600A FLOWABLE 
BACKFILL CY 14.1     

7021010 STRUCTURAL 
STEEL PILES (10 IN.) LF 54     

7026000 PRE-BORE FOR 
PILING LF 20     

7032003 
CLASS B 

CONCRETE 
(SUBSTRUCTURE) 

CY 14.7 
    

7061060 REINFORCING 
STEEL (BRIDGES) LB 1820     

7101000 
REINFORCING 

STEEL (EPOXY 
COATED) 

LB 120 
    

7151001 VERTICAL DRAIN 
AT END BENTS EACH 1     

7201200 

SELECT GRANULAR 
BACKFILL FOR 
STRUCTURAL 
SYSTEMS 

CY 33 

    
 

PROJECT TOTAL ________________ 
  
NOTICE TO BIDDER- Bidders must complete the submitted section in its entirety. 
 
 
5. BIDDER agrees that the work will be completed within 35 Working days or the CONTRACTOR shall pay 

the COUNTY, not as a penalty but as liquidated damages, a sum equal to Seven Hundred Dollars 
($700.00) for each day, as defined by Sec 108 of the 2011 Edition of the “Missouri Standard Specifications 
for Highway Construction”, elapsing between the expiration of such time limit plus such extensions as may 
be necessary to cover contingencies beyond the CONTRACTOR'S control and the date of the full completion. 

 
The County reserves the right to negotiate additional terms for the time of completion with the successful bidder.   
 
 
6. Communications concerning this Bid shall be addressed to the following: 
 
Name:______________________ Title:__________________ Phone (       )        - 
 
Email:______________________Address:________________________________________ 
 
7. The terms used in this Bid which are defined in the General Provisions of the Construction Contract included 

as part of the Contract Documents have the meanings assigned to them in the General Provisions.   
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8. CERTIFICATIONS FOR FEDERAL JOBS:  By signing and submitting this bid, the bidder makes the 
certifications appearing in Sec. 102.18.1 (rg affirmative action and equal opportunity), Sec. 102.18.2 
(regarding disbarment, eligibility, indictments, convictions, or civil judgments), Sec. 102.18.3 (regarding anti-
collusion), and Sec. 102.18.4 (regarding lobbying activities).  Any necessary documentation is to accompany 
the bid submission, as required by these sections.  As provided in Sec. 108.13, the contracting authority may 
terminate the contract for acts of misconduct, which includes but is not limited to fraud, dishonesty, and 
material misrepresentation or omission of fact within the bid submission. 

 
9. BIDDER has examined copies of all the Contract Documents including but not limited to the Bidder’s 

Checklist, Bid Notice, Instructions and Notices to Contractors, and the following Addenda, if applicable. 
Bidder must acknowledge all addenda to be considered responsive. 

 
NO. Date Released Bidder's Initials 

  1 /           /2015     

2 /           /2015     Initial Above if No 
Addenda is 

Acknowledged 
3 /           /2015     
4 /           /2015   

 
 
COMPLETE BID SUBMITTED on _________________________________, 2015 
 
 
By________________________________________________________________________ 
                                                         (Corporation Name) 
 
___________________________                _______________________________________ 
           (State of Incorporation)                                         (dba Name if Applicable) 
 
 
By_________________________________          x ________________________________    
 (Typed Name of Person Authorized to Sign)                  (Signature of Authorized Person) 
 
 
___________________________________                         (Affix Corporate Seal) 
                                (Title) 
 
 
Attest_______________________________ 
                 (Typed Name of Secretary)                 
 
        
       x_______________________________            
                    (Signature of Secretary)                       
              
Business Address:_______________________________________________ 
 
                              _______________________________________________ 
Business Phone: (       )      -                 
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BID BOND 
 

 
Suitable bid security in the amount of: 
 
______________________________________________________________________ 
 
 ($___________) Dollars and equal to five (5%) percent as called for in the advertisement 
for bids which accompanies this proposal.  This sum is to be forfeited to the County of 
Jefferson if the party or parties making the proposal fail to enter into a contract with the 
approved securities within fifteen (15) days after the Notice of Award has been made.  The 
undersigned has examined the Plans and Specifications for the work to be done and has 
satisfied himself as to the work to be done and the conditions under which it must be 
carried out. 
 
 
The Contractor shall commence work within three (3) days after the date of a written Notice 
to Proceed from the County and shall fully complete all work under this proposal within the 
scheduled time established by the Contract Documents.  This proposal shall be equally 
binding to all heirs, administrators, executors, successors and assigns. 
 
 
 FIRM NAME   ___________________________________ 
 
    BY                  ___________________________________ 
 
    TITLE             ___________________________________ 
  
    ATTEST         ___________________________________ 
 
    TITLE             ___________________________________ 
 
    ADDRESS     ___________________________________ 
 
                                                                  ___________________________________ 
 
             TELEPHONE ___________________________________ 
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BIDDER’S ACKNOWLEDGMENT 
 
 
(Complete and fill out all parts applicable, and strike out all parts not applicable) 
 
 
STATE OF______________________) 
                                                              )   SS. 
COUNTY OF____________________) 
 
 
 
 On this______________ day of ___________________ 20______, before me 
appeared____________________________________ to me personally known, who, being 
by me first duly sworn, did say that he executed the forgoing Proposal with full knowledge 
and understanding of all its terms and provisions and of the plans and specifications; that 
the correct legal name and address of the Bidder (including those of all partners or joint 
ventures) is fully and correctly set out above; that all statements made therein by or for the 
Bidder are true; and 
 
(if a sole individual) acknowledged that he executed the same as his free act and deed. 
 
(if a partnership or joint venture) acknowledged that he executed the same, with written 
authority from, and as the free act and deed of, all said partners or joint venturers. 
 
(if a corporation) that he is the______________________________________________ 
                                                                          (President or other agent) 
 
of_______________________________________; that the above Proposal was signed 
and sealed in behalf of said corporation by authority of its board of directors; and he 
acknowledged said proposal to be the free act and deed of said corporation. 
 
Witness my hand and seal at____________________,__________________________ 
The day and year first above written. 
 
 
 
(SEAL)                                                ____________________________________ 
                                                                                      Notary Public 
 
 
My commission expires_______________________________________20______ 
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ANNUAL WORKER ELIGIBILITY VERIFICATION AFFIDAVIT 

(for joint ventures, a separate affidavit is required for each business entity)  
  
STATE OF ________________)  
           ) ss  
COUNTY OF ________________)  
  
On the _____ day of _______________, 20____, before me appeared ________________________________, 
personally known to me or proved to me on the basis of satisfactory evidence to be a person whose name is subscribed to 
this affidavit, who being by me duly sworn, stated as follows:  

 
• I, the Affiant, am of sound mind, capable of making this affidavit, and personally certify the facts herein stated, as 
required by Section 285.530, RSMo, to enter into any contract agreement with the state to perform any job, task, 
employment, labor, personal services, or any other activity for which compensation is provided, expected, or due, 
including but not limited to all activities conducted by business entities.  
 
• I, the Affiant, am the _______________ of ______________________________, and I am duly authorized, directed, 
and/or empowered to act officially and properly on behalf of this business entity.    

 
• I, the Affiant, hereby affirm and warrant that the aforementioned business entity is enrolled in a federal work 
authorization program operated by the United States Department of Homeland Security, and the aforementioned business 
entity shall participate in said program to verify the employment eligibility of newly hired employees working in 
connection with any services contracted by the Jefferson County.  I have attached documentation to this affidavit to 
evidence enrollment/participation by the aforementioned business entity in a federal work authorization program, as 
required by Section 285.530, RSMo.  

 
• I, the Affiant, also hereby affirm and warrant that the aforementioned business entity does not and shall not knowingly 
employ, in connection with any services contracted by Jefferson County, any alien who does not have the legal right or 
authorization under federal law to work in the United States, as defined in 8 U.S.C. § 1324a(h)(3).   

 
• I, the Affiant, am aware and recognize that, unless certain contract and affidavit conditions are satisfied pursuant to 
Section 285.530, RSMo, the aforementioned business entity may be held liable under Sections 285.525 though 285.550, 
RSMo, for subcontractors that knowingly employ or continue to employ any unauthorized alien to work within the state 
of Missouri.    

 
• I, the Affiant, acknowledge that I am signing this affidavit as a free act and deed of the aforementioned business entity 
and not under duress.      

__________________________________   
           Affiant Signature       

 
  
Subscribed and sworn to before me in ______________________, _____, the day and year first above-written.  
      city (or county)         state  
 
         

__________________________________   
               Notary Public   
 My commission expires:  

  
  

[documentation of enrollment/participation in a federal work authorization program attached]   
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AGREEMENT FORM 
 

THIS AGREEMENT is dated as of ______________, in the year ____ by and between JEFFERSON 

COUNTY, MISSOURI (hereinafter called OWNER OR COUNTY) and 

___________________________________________ (hereinafter called CONTRACTOR). 

 
OWNER and CONTRACTOR, in consideration of the mutual covenants herein after set forth and in the 

amount of __________________________________, agree as follows: 

 
ARTICLE 1. WORK 
 
CONTRACTOR shall complete all work as specified or indicated in the Contract Documents for the Konert 
Road Bridge over Romaine Creek. The work is generally described as follows: 
 
The proposed work includes:  The removal and replacement of existing bridge structure and associated road 
improvements on Konert Road.  The work in general will consist of bridge replacement excavation, placing 
fill, bituminous surfacing, guardrail installation, realignment of the roadway, and rock blanket. The total 
length of project is 510 feet.  
 
ARTICLE 2.  ENGINEER 
 
The County has designated the Director of Public Works, who is hereinafter called ENGINEER and who has 
the authority assigned to OWNER in the Contract Documents in connection with completion of the Work in 
accordance with the Contract Documents. 
 
ARTICLE 3.   CONTRACT TIME 
 
3.1 The work will be completed and ready for final payment in accordance with Section 30 of the General 

Provisions within 35 working days after the date when the Contract Time commences to run.  
Allowances will be made for weather conditions and other occurrences beyond the control of the 
CONTRACTOR. 

 
If the CONTRACTOR is unable to begin work as required, the ENGINEER shall be notified in writing.  
Unless the ENGINEER gives written approval for a delay in beginning the work, calendar days will begin 
to be counted for liquidated damages.  The count will continue until the CONTRACTOR begins full 
operation.  The count will resume when work is suspended, or full operation is not maintained. 

 
3.2  Liquidated Damages. The Contractor agrees that should he fail to complete work in the time specified or 

such additional time as may be allowed by the Owner under this contract, the Contractor shall pay the 
County, not as a penalty but as liquidated damages, a sum equal to Seven Hundred Dollars ($700.00) for 
each day, as defined by Sec 108 of the 2011 Edition of the “Missouri Standard Specifications for Highway 
Construction”, elapsing between the expiration of such time limit plus such extensions as may be necessary 
to cover contingencies beyond the CONTRACTOR'S control and the date of the full completion.   

 
ARTICLE 4. CONTRACT PRICE 
 
4.1 Owner shall pay Contractor for performance of the work in accordance with the contract documents in 

current funds. 
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BID ITEMS: 

ITEM 
NUMBER DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL 

  ROADWAY ITEMS:         
2013000 CLEARING AND 

GRUBBING AC 0.1     
2022010 REMOVAL OF 

IMPROVEMENTS LS 1 
    

2031000 CLASS A 
EXCAVATION CY 180     

2036000 COMPACTING 
EMBANKMENT CY 80     

3040504 
TYPE 5 

AGGREGATE BASE 
(4" THICK) 

SY 30 
    

4011209 
BITUMINOUS 

PAVEMENT MIXTURE 
PG64-22 (BP-1) 

TON 4 
    

4013000 
BITUMINOUS 

PAVEMENT MIXTURE 
PG64-22 (BASE) 

TON 13 
    

4071005 TACK COAT GAL 2     

4081010 
PRIME-LIQUID 

ASPHALT RC 70 OR 
MC 30 

GAL 11 
    

6069900 
REMOVE AND 

RESET BRIDGE 
ANCHOR SECTION 

EACH 4 
    

6069901 
REMOVE AND 

RESET TRANSITION 
SECTION 

EACH 4 
    

6119905 SLAB BOULDER 
WALL CY 120     

6119907 SPECIAL ROCK 
BLANKET CY 400     

6181000 MOBILIZATION LS 1     

6274000 

CONTRACTOR 
FURNISHED 
SURVEYING AND 
STAKING 

LS 1 

    
8061019 SILT FENCE LF 250     

  PAVEMENT 
MARKING ITEMS:         

6206000C 

4 IN. WHITE 
WATERBORNE 
PAVEMENT MARKING 
PAINT, TYPE P BEADS 

LF 25 

    

6206001C 4 IN. YELLOW 
WATERBORNE LF 50 
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PAVEMENT MARKING 
PAINT, TYPE P BEADS 

  LANDSCAPING 
ITEMS:         

8052000A SEEDING - WARM 
SEASON MIXTURES AC 0.1     

  BRIDGE ITEMS:         

2061000 CLASS 1 
EXCAVATION CY 55     

2163502 
PARTIAL REMOVAL 

OF SUBSTRUCTURE 
CONCRETE 

LS 1 
    

6214600A FLOWABLE 
BACKFILL CY 14.1     

7021010 STRUCTURAL 
STEEL PILES (10 IN.) LF 54     

7026000 PRE-BORE FOR 
PILING LF 20     

7032003 
CLASS B 

CONCRETE 
(SUBSTRUCTURE) 

CY 14.7 
    

7061060 REINFORCING 
STEEL (BRIDGES) LB 1820     

7101000 
REINFORCING 

STEEL (EPOXY 
COATED) 

LB 120 
    

7151001 VERTICAL DRAIN 
AT END BENTS EACH 1     

7201200 

SELECT GRANULAR 
BACKFILL FOR 
STRUCTURAL 
SYSTEMS 

CY 33 

    
 

PROJECT TOTAL ________________ 
 
 
 
ARTICLE 5. PAYMENT PROCEDURES 
 
Contractor shall submit Application for Payment in accordance with Section 33 of the General Provisions.  The 
Engineer as provided in the General Provisions will process application for Payment. 
  

5.1 Progress Payment.  Owner will make progress payments per the Contract Bid Price on the basis of the 
Contractor’s Application of Payment as recommended by the Engineer, on or about the First day of each 
month during the construction as provided below.  All progress payments will be on the basis of the Work 
measured on the job site according to unit of measurement as shown within the job special provisions or 
Missouri Standard Specifications. 

 
5.1.1 The Owner may initiate withholding of retainage as provided by Section 109.9 of the Missouri Standard 

Specifications for Highway Construction. Release of any retained percentage shall be as provided by Section 
109.9.              
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5.1.2 When the Contractor receives any payment from the Owner, the Contractor shall make prompt payment to 
subcontractors and suppliers as provided by Section 109.13 of the Missouri Standard Specifications for 
Highway Construction. 

 
5.2 Final Payment.  Upon final completion and acceptance of the Work in accordance with Section 33 of the General 

Provisions, Owner shall pay the remainder of the Contract Price as recommended by the ENGINEER. 
 
ARTICLE 6. CONTRACTOR'S REPRESENTATIONS 
 
In order to induce the County to enter into this Agreement CONTRACTOR makes the following representations: 
 
6.1 CONTRACTOR has familiarized himself with the nature and extent of the Contract Documents, Work, 

locality, and with all local conditions and federal laws, state and local laws, ordinances, rules and regulations 
that in any manner may affect cost, progress or performance of the Work. 

 
6.2 CONTRACTOR has studied carefully all reports of investigations and tests of subsurface and latent physical 

conditions at the site of otherwise affecting cost, progress or performance of the Work which were relied upon 
by the ENGINEER in the preparation of the Drawings and Specifications.  When the information is available 
it will either be included in the bid documents or made available at the Jefferson County Public Works 
Department for the Contractor’s review. 

 
6.3 CONTRACTOR has made or caused to be made examinations, investigations and tests and studies of 

such reports and related data in addition to those referred to in Article 9 as he deems necessary for the 
performance of the Work at the Contract Price, within the Contract Time and in accordance with the other 
terms and conditions of the Contract documents; and no additional examinations, investigations, tests, 
reports or similar data will be required by CONTRACTOR for such purposes. 

 
6.4 CONTRACTOR has correlated the results of all such observations, examinations, investigations, tests, 

reports and data with the terms and conditions of the Contract Documents. 
 
6.5 CONTRACTOR has given ENGINEER written notice of all conflicts, errors or discrepancies that he has 

discovered in the Contract Documents and the written resolution thereof by ENGINEER is acceptable to 
CONTRACTOR. 

 
ARTICLE 7. CONTRACT DOCUMENTS 
 
The Contract Documents which comprise the entire agreement between OWNER and CONTRACTOR are 
attached to this Agreement, made a part hereof and consists of the following: 
 
7.1 This Agreement  
 
7.2  Exhibits to this Agreement (if any)  
 
7.3      Contract Performance and Payment and Materials Bonds, consisting of 3 pages. 
 
7.4 Notice of Award 
 
7.5      General Provisions (page 1 to 13, inclusive). 
 

     7.6    Specifications bearing the title PROJECT SPECIFICATIONS FOR CASTLE RANCH ROAD 
BRIDGE REHABILITATION, PW16259BRG and consisting of all pages as listed in the table of 
contents thereof. 
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7.7 Addenda numbers ___ to ___ , inclusive. 
 
7.8 CONTRACTOR'S Bid and all attachments    
 
7.9      Documentation submitted by CONTRACTOR prior to Notice of Award 
   
7.10    Any Modification, including Change Orders, duly delivered after execution of agreement. 
 
There are no Contract Documents other than those listed above in this Article 7.  The Contract Documents 
may only be altered, amended or repealed by a Modification (as defined in Article 35 of the General 
Provisions).  
 
ARTICLE 8. MISCELLANEOUS 
 
8.1 Terms used in this Agreement which are defined in Article 1 of the General Provisions shall have the 

meanings indicated in the General Provisions. 
 
8.2 No assignment by a party hereto of any rights under or interests in the Contract Documents will be 

binding on another party hereto without the written consent of the party sought to be bound; and 
specifically but without limitation, moneys that may become due and moneys that are due may not be 
assigned without such consent (except to the extent that the effect of this restriction may be limited by 
law), and unless specifically stated to the contrary in any written consent to an assignment, no assignment 
will release or discharge the assignor from any duty or responsibility under the Contract Documents. 

 
8.3 The County and CONTRACTOR each binds himself, his partners, successors, assigns and legal 

representatives to the other party hereto, his partners, successors, assigns and legal representatives in 
respect to all covenants, agreements and obligations contained in the Contract Documents. 

 
ARTICLE 9. OTHER PROVISIONS 
 
9.1 Access to records.  In connection with this Contract the County shall have access to any books, 

documents, papers, and records of the CONTRACTOR, which are directly pertinent to this project for the 
purpose of making an audit, examination, excerpts, and transcriptions. 

 
9.2 Applicable Laws and Regulations.  The CONTRACTOR expressly agrees to comply with all applicable 

rules and regulations as set forth in the Contract Documents or as may be required by law, and further 
agrees to submit all certifications, notices, and affirmative action plans as may now or hereafter be 
required, and to place such conditions and provisions in any and all subcontracts as may be required. 

                          
9.3 Conflict of Interest.  The CONTRACTOR covenants that he or she presently has not interest of any kind 

and shall not acquire any type of interest, direct or indirect, in the program or any property therein, which 
would conflict in any manner or degree with the performance of his or her services and obligation 
hereunder.  The CONTRACTOR further covenants that in the performance of this contract, no person 
known to have any conflicting interest shall be knowingly employed in the performance of this Contract. 

 
ARTICLE 10. VENUE 
 
10.1 It is agreed by the parties that any action at law, suit in equity, or other judicial proceeding to enforce or 

construe this Agreement, or regarding its alleged breach, shall be instituted only in the Circuit Court of 
Jefferson County, Missouri. 
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IN WITNESS WHEREOF, the parties hereto have signed this agreement in quadruplicate. 
All portions of the Contract Documents have been signed or identified by OWNER and 
CONTRACTOR or by ENGINEER on their behalf. 
 
 

FOR: JEFFERSON COUNTY, MISSOURI 
 
 

BY: ____________________________ Date: ________________ 
                  COUNTY EXECUTIVE 
 
 
ATTEST: ____________________________           ________________________ 

                       COUNTY CLERK    DEPUTY CLERK 
 
 

FOR: __________________________ 
 

BY: __________________________ Date: _________________ 
                        CONTRACTOR 
 
ATTEST: ___________________________ 
 
I hereby certify under section 50.660 RSMo there is either: (1) a balance of funds, 

otherwise unencumbered, to the credit of the appropriation to which the obligation 
contained herein is chargeable, and a cash balance otherwise unencumbered, in the 
treasury, to the credit of the funds from which payment is to be made, each sufficient to 
meet the obligation contained herein; or (2) bonds or taxes have been authorized by vote of 
the people and there is a sufficient unencumbered amount of the bonds yet to be sold or of 
the taxes levied and yet to be collected to meet the obligation in case there is not a 
sufficient unencumbered cash balance in the treasury. 
 
 

______________________________________ 
                  COUNTY AUDITOR  

 
 
APPROVED AS TO FORM 

 
__________________________  
     COUNTY COUNSELOR 
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CONTRACT PERFORMANCE BOND 
 
KNOW ALL MEN BY THESE PRESENTS, that we, the Undersigned _________________ 
 
__________________________ of ______________________________________________________    
                                                             (firm) 
 
*a (corporation) duly authorized by law to do business as a construction contractor in the  
     (partnership) 
 
State of____________(hereinafter called the “Contractor”), and_________________________ 
 
_________________________________ (hereinafter called the "Surety"), a corporation 
 
duly authorized to do a Surety business under the laws of the State of Missouri, are held  
 
firmly bound unto Jefferson County, (hereinafter called the "County"), in the penal sum 
 
 of _____________ Dollars ($___________), lawful money of the United States, for the 
  
payment of which to be made unto said County; we bind ourselves, our heirs, executors,  
 
administrators, successors and assigns, jointly and severally, firmly by these presents as  
 
follows: 
 
     The conditions of this obligation are such that, whereas on the ____ day  
 
of ____________, 20___, the said Principal entered into a written Agreement, which 
 
 Agreement is hereby made a part hereof, with the said County for the construction of  
 
_____________________________________________. 
 
 
     NOW THEREFORE, if the said Principal shall faithfully and properly perform the  
 
foregoing Contract according to all the terms thereof, and shall, as soon as the work 
 
contemplated by said contract is completed, pay to the proper parties all amounts due for  
 
all labor and material required by this contract in the construction work, and all insurance  
 

premiums for both compensation and all other kinds of insurance on said work, and for 
 

all labor performed in such work whether by subcontractor or otherwise, then this obligation  
 
shall be void, otherwise it shall remain in full force and effect, and may be sued on for the  
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use and benefit by any person furnishing material or performing labor, either as an individual  
 
or as a subcontractor, for any contractor in the name of said County. 
 
     Every Surety on this bond shall be deemed held, any contract on the contrary 
 
notwithstanding, to consent without notice. 
 
a)  To the extension of time to the Contractor in which to perform the contract. 
 
b) To changes in the plans, specifications, amount of work or contract. 
 
 
 
 
 
IN TESTIMONY WHEREOF, the Parties hereunto have caused the execution hereof in ________ 
original counterparts as of the ______ day of ________, 20____. 
 
 
 

_______________________ 
(SEAL) 
 
Attest: 
 
________________________ By _______________________________ 
 
 
 

_______________________ 
(SEAL) 
 
Attest: 
 
________________________By ________________________________ 
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PAYMENT AND MATERIALS BOND 

 
KNOW ALL MEN BY THESE PRESENT, that we, ____________________________________ 
                                                                                      Principal and Address 
 
________________, as Principal, and_____________________________________________,  
                                                                                                         Surety and Address 
as Surety, are held and firmly bond unto The County of Jefferson, Missouri, hereinafter called Obligee,  
 
in the amount of $______________, for the payment of which we jointly and severally bind ourselves,  
 
our heirs, executors, administrators, successors, trustees, and assigns firmly by these presents. 
 
WHEREAS, the Principal has entered into a contract with Obligee for 
 
___________________________________________________________; and 
 describe briefly 
 

WHEREAS, the Obligee requires that the Principal enter into a surety bond satisfying the terms of 
 
Section 107.170 R.S.Mo. 
 
NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such, that if the Principal shall pay,  
 
or cause to be paid in full, the claims of all persons performing labor upon, or furnishing materials to 
 
be used in, or furnishing appliances, equipment or power contributing to such work under said 
 
contract, then this obligation shall be void; otherwise to remain in full force and effect. The total 
 

amount of surety’s liability under this bond shall in no event exceed the amount hereof, and in no 
 

event shall the undertaking hereby be construed to impose liability on the surety beyond that  
 
required by the terms of Section 107.170 R.S.Mo.   
 
Signed and sealed this _______ day of ___________________, 20___. 
 
                                                                                                PRINCIPAL 
 
        By ___________________________ 
 
                                                                                      SURETY 
 
                                                                                    By ____________________________ 
 
 (ACKNOWLEDGMENT FOR PRINCIPAL) 
 (ACKNOWLEDGMENT AND POWER OF ATTORNEY FOR SURETY) 
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GENERAL PROVISIONS 
 
1) DEFINITIONS: The following terms as used in these Contract Documents are respectively defined as follows: 

 
a) “Owner” - A person, firm, corporation, municipality or Government agency, by which the Contract will be 

awarded. Where ever the Owner is specified, it shall also be construed to mean his authorized representative.  
b) “Consultant” -  The Engineering firm responsible for the preparation of construction plans. 
c) “Contractor” -  The person, firm, or corporation to whom the contract is awarded. 
d) “Subcontractor” -  A person, firm, or corporation, performing any part of the Contractor’s obligations 

hereunder at the site of work excluding, however, the furnishing of standard materials, such as cement, 
lumber, and other materials not worked to a special design under the plans and specifications for the work. 

e) “Contract Documents” -  The agreement subscribed by the parties, the Invitation to Bidders, Information for 
Bidders, the Proposal, and the Plans and Specifications. 

f) “Work” -  The furnishing of all labor, materials, equipment and other incidentals necessary or convenient to 
the successful completion and carrying out of all duties and obligations of the Contractor under the Contract 
Documents. 

g) “Days” -  Except where otherwise specifically provided in the Contract Documents, calendar days including 
Sundays and Holidays. 

 
2) NOTICE: Unless otherwise specified herein, any notice required under the Contract Documents shall be deemed 

given if deposited in the United States mail, first class postage prepaid. Notice may also be given by hand delivery to 
the authorized representative 
 

3) INTENT OF THE CONTRACT DOCUMENTS: The intention of the Contract Documents is to include in the 
contract price the cost of all labor and materials, water, fuel, tools, plant, equipment, light, transportation and all other 
expense as may be necessary for the proper execution of the work. 

 
In interpreting the Contract Documents, words describing materials of work which have a well-known technical or 
trade meaning, unless otherwise specifically defined in the Contract Documents, shall be construed in accordance with 
such well-known meaning recognized by architects, engineers and the trade. 
 
The work shall be executed in strict conformity with the plans and specifications. 
 
The Contract Documents are complimentary and what is called for by any one shall be as binding as if called for by 
all. Anything stated in the specifications and not shown in the drawings, or shown in the drawings and not stated in the 
specifications, shall be of like effect as if shown or stated in both. 

 
4) PLANS / PROJECT SPECIFICATIONS: Unless otherwise provided in the Contract Documents, the Plans, Project 

Specifications and subsequent addendums are available; free of charge, as a downloadable file from the Jefferson 
County website (http://www.jeffcomo.org/PublicWorksProjects.aspx?nodelD=Purchasing). The Contractor will be 
responsible for reproducing the plans necessary to carry out all the work.  
 
In case of discrepancy in the plans, the matter shall be immediately submitted to the Consultant or Owner without 
whose decision said discrepancy shall not be adjusted by the Contractor, save only at his own risk and expense. 

 
5) SUPERVISION AND PERSONNEL: The Contractor shall have at the work site at all times a job supervisor. That 

individual shall be capable of reading and understanding the project plans and specifications, have authority to order 
materials and equipment, and have authority to execute work as directed by the Owner. The Contractor shall provide 
the name and phone numbers of the person appointed as job supervisor prior to issuance of notice to proceed. 

 
All workers shall have sufficient skill and experience to properly perform the work assigned to them.  The owner may 
demand the dismissal of any person employed by the contractor in, about or upon the work who engages in 
misconduct, is incompetent or negligent in the due and proper performance of assigned duties, or who neglects or 
refuses to comply with any proper directions given.  Such person shall not again be employed thereon without the 
written consent of the owner.  Should the contractor continue to employ or re-employ any such person, the owner may 
suspend the work until the contractor complies with such orders. 
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6) COMPLIANCE WITH LAWS: The Contractor shall comply with all laws, ordinances, rules and regulations bearing 
in the conduct of the work and shall obtain at his expense all permits and licenses necessary for the prosecution of the 
work. 

 
The Contractor shall be responsible for the payment of all Federal, State, municipal or local taxes, including but not 
limited to sales and use taxes, applicable to the performance of the contract and shall indemnify and hold harmless the 
Owner from the consequences of his failure to pay such taxes. 
 
A sales tax exemption for construction materials is allowed by RSMo Section 144.062 RSMo, which applies to 
contractors for the County. Jefferson County will issue an exemption certificate to the contractors, subcontractors and 
suppliers for the purchase of materials used in construction. 

 
7) USE OF JOB SITE: The Contractor shall confine his equipment, apparatus, the storage of materials and operations of 

his workmen to limits indicated by law, ordinance, permits, easements or plans and shall not encumber the premises 
with his materials. 

 
The Contractor shall not load or permit any part of any structure to be loaded to the extent that its safety may be 
endangered. 

 
8) SANITARY PROVISIONS: The Contractor shall provide and maintain in a neat, sanitary condition such 

accommodations for the use of his employees as may be necessary to comply with the sanitary requirements of law or 
ordinance. 

 
9) SURVEYS: The Contractor shall provide all surveys necessary to the performance of his work.  All work shall be 

done to the lines, grades and elevations shown on the plans.  Any work done without being properly located may be 
ordered removed and replaced at the Contractor’s expense. 

 
The Owner or Consultant may, in his sole discretion, check from time to time the reference marks, lines, grades and 
measurements established by the Contractor but his exercise or failure to exercise such right shall not relieve the 
Contractor of his obligation under the preceding paragraph. 

 
10) CONDITIONS AT THE SITE: The Contractor shall make such investigations of conditions above or below the 

surface of the ground, as he may deem necessary for the proper and timely performance of his work, including but not 
limited to the making of borings.  No oral representations by any persons respecting such conditions shall in any 
manner be binding upon the Owner or the Consultant. 

 
The Owner may have, for its own use, made borings at or near the site of the work.  The boring data, if collected, will 
be made available to the Contractor, for his own convenience, if he desires to examine it. 
 
Any interpretations or conclusions drawn by the Contractor from such data shall be his own and the Owner makes no 
representation or guaranty concerning the accuracy or completeness of such data. 

 
11) UTILITIES AND OTHER OBSTRUCTIONS: It shall be the sole responsibility of the Contractor in the 

performance of the contract to locate and avoid all utilities, other structures and obstructions whether located below or 
above the surface of the ground.  For that purpose he shall employ all necessary precautions and methods to prevent 
damage to utilities, other structures and obstructions.  In the event such damage does occur, the Contractor shall be 
solely liable therefore and he shall notify the affected utility and Owner immediately, make or have made all necessary 
repairs and bear the expense thereof and all damage caused thereby. 

 
If the Contractor finds he cannot safely work at a location designated in the plans and specifications, either because of 
utilities, other structures or obstructions that may be damaged, he shall notify the Owner immediately. 
 
Certain information relating to piping and underground utilities and structures, such as gas mains, water mains, and 
electric duct lines, has been gathered by the Consultant for its purposes and has been shown on the plans for the 
convenience of the Contractor and for such use as he may, at his own risk, desire to make of it.  Any interpretations or 
conclusions drawn by the Contractor from such data on the plans shall be his own and the Owner and the Consultant 
makes no representations or guaranty concerning the accuracy or completeness of such data. 
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12) STRUCTURES ENCOUNTERED AND PROTECTION OF LIFE AND PROPERTY: The Contractor shall, at 
his own expense, support and protect all buildings, bridges, conduits, wires, water pipes, sewers, pavements, curbing, 
sidewalks, equipment and fixtures of all kinds and all other public or private property that may be encountered or 
endangered in the execution of the work herein contemplated.  He shall replace, repair or to otherwise make good any 
damage caused to any such property to the satisfaction of the Owner thereof. 

 
In the event the Contractor does not perform his obligations under the preceding paragraph, the Owner reserves the 
right at its election to make good any damage to public or private property caused by the work of the Contractor and 
the cost thereof shall be borne by the Contractor.  
 
In the event the Contractor refuses or fails to pay bills therefore upon presentation, the Owner may pursue any 
remedies available to it or may deduct the amount thereof from any money that may be due the Contractor hereunder 
from time to time. 
 
Throughout the performance of the work, the Contractor shall construct and adequately maintain suitable and safe 
crossings over the trenches, and such detours as are necessary to care for the public and private traffic.  The material 
excavated from trenches shall be deposited in such manner as shall give as little inconvenience as possible to the 
traveling public, to adjoining property owners, to other contractors or to the Owner. 
 
The Contractor at his own expense shall provide the necessary watchmen and sufficient warning lights and 
barricades and take such other precautions as are necessary to protect life and property. 
 
The Contractor shall provide watchmen or additional watchmen at any point where they may be requested by the 
proper official of any municipality or governmental body affected.  
 
Nothing in this section shall be construed as requiring the Contractor to provide a road patrol. 

 
13) PROTECTION OF WORK: The Contractor shall provide proper facilities, take all necessary precautions and 

assume the entire cost for protecting the work against adverse weather conditions and for handling all storm and flood 
water, sewage, seepage, ice or snow that may be encountered during the performance of the contract and the manner 
for providing for such contingencies and for carrying on the work in freezing weather shall meet with the approval of 
the Owner.  If the Contractor shall fail to provide such protection or in the event of emergencies, the Owner may 
provide such protection at the Contractor’s expense. 
 
The contractor assumes all risk of damage to or destruction of the work covered by this contract until the work is 
completed and accepted by the Owner and shall repair or replace at his expense any work damaged or destroyed 
prior to such completion and acceptance regardless of cause. 

 
14) ACCIDENT PREVENTION: Precaution shall be exercised at all times for the protection of persons (including 

employees) and property.  The safety provisions of applicable laws and building and construction codes shall be 
observed. 

 
15) BLASTING: The Contractor shall comply with all Federal, State, County and municipal laws, rules and regulations 

applicable to the transportation, storage or use of explosives. 
 

The Contractor shall assume all responsibility for any injury or damage that may be done during the transportation, 
storage or use of any explosives. 

 
16) OTHER CONTRACTS: The Owner may award other contracts for additional work, and the Contractor shall fully 

cooperate with such other contractors, and carefully schedule and fit his own work to that work provided under the 
other contract.  The Contractor shall not commit or permit any act, which will interfere with the performance of work 
by any other contractor. 
 

17) CUTTING AND PATCHING: The Contractor shall do all cutting, fitting, or patching of his work that may be 
required to make its several parts connect with the work of other contractors shown upon, or reasonably implied by the 
plans and specifications. 

 

GC-5 GP-3 GP-3 

PW16259BRG Castle Ranch Road Bridge Rehabilitation Jefferson County, Missouri

33



The Contractor shall not endanger any work by cutting, digging, or otherwise, and shall not cut or alter the work of 
any other contractor. 

 
18) CLEANING UP: The Contractor shall at all times keep the premises free from accumulation of waste material of 

rubbish and at the completion of the work shall remove from and about the site all his rubbish, tools, equipment, 
scaffolding and surplus materials and shall leave his work clean and ready for use. 

 
19) SURVEILLANCE: The Contractor shall provide safe, sufficient and proper facilities at all times for the surveillance 

of work by the Consultant, the Owner, the Missouri Department of Transportation, the Federal Highway 
Administration, or any other governmental agency, it being agreed that these agencies have the right of entry. 

 
 The Contractor shall within 24 hours after receiving written notice from the Owner proceed to remove all materials 
rejected by the Owner, whether worked or unworked, and take down all portions of the work, which shall be 
considered as unsound or improper, or in any way failing to conform to the plans and specifications. 
 
Should it be considered necessary or advisable by the Owner at any time before acceptance of the entire work to make 
an examination of work already completed by removing or tearing out same, the Contractor shall, on written request, 
promptly furnish all necessary facilities, labor, and material for that purpose.  If such work is found to be defective or 
nonconforming in any material respect, due to the fault of the Contractor or his subcontractors, he shall defray all the 
expenses of such examination and of satisfactory reconstruction.  If, however, such work is found to meet the 
requirements of the contract, an equitable adjustment shall be made in the contract price to compensate the Contractor 
for the additional services involved in such examination and reconstruction and, if completion of the work has been 
delayed thereby, he shall, in addition, be granted a suitable extension of time. 
 
Unless otherwise provided in this contract, acceptance by the Owner shall be made as promptly as practicable after 
completion of all work required by this contract.  Acceptance shall be final and conclusive except as regards latent 
defects, fraud, or gross mistakes as may amount to fraud, or as regards the Owner’s rights under any warranty or 
guarantee. 

 
20) MATERIALS AND WORKMANSHIP: Unless otherwise stipulated in the specifications, all workmanship, 

equipment, materials and articles incorporated in the work covered by this contract are to be new and of the best grade 
of their respective kinds for the purpose.  When required by the plans and specifications, the Contractor shall furnish 
the Owner or Consultant, for approval, certified copies of test results made of the materials or articles, which he 
contemplates incorporating in the work.  Samples of materials shall be submitted for approval when so directed.  
Machinery, equipment, materials and articles installed or used without such approval shall be at the risk of subsequent 
rejection. 

 
If not otherwise provided, material or work called for in this contract shall be furnished and performed in accordance 
with established practice and standards recognized by architects, engineers and the trade. 

 
21) COOPERATION WITH UTILITIES: All utility facilities and appurtenances within the project limits shall be 

located or relocated by the utility owner, unless otherwise specified. Locations of these utilities will be provided by the 
utility owners and may not be exact, particularly with regard to underground installations. The contractor shall call for 
locates prior to the start of any work. 

 
The contractor shall lead the efforts to coordinate with utility owners and the engineer in the location and relocation of 
utility facilities to minimize effects upon the contractor's work, interruption to utility service and duplication of work 
by the utility owners. Facilities or appurtenances that are to remain in place during construction shall be accounted for 
and protected by the contractor's work procedures.  
 
In the event utility services are interrupted as a result of damage within the project limits, the contractor shall notify 
the appropriate utility authorities and cooperate with the utility owners until service has been restored. Work shall not 
begin around fire hydrants until provisions for continued service have been made and approved by the local fire 
authority. 
 
When the failure of the owners of utility facilities to cooperate and coordinate their work with that of the contractor 
results in actual delay to the contractor in the overall completion of the contractor's work, such delay will be 

GP-4 

PW16259BRG Castle Ranch Road Bridge Rehabilitation Jefferson County, Missouri

34



considered in the count of working days or date specified for completion as contractor's sole compensation from the 
County, provided the contractor notified the engineer in writing of the delay at the time the delay occurred. 
 
The contractor shall use every precaution to prevent damage to all public and private utilities. Repairs to damaged 
utilities caused by negligent or wrongful acts or omissions on the part of the contractor shall be corrected at the 
contractor's expense. Damaged facilities shall be restored to a condition similar or equal to that existing before the 
damage occurred. The utility will designate who shall repair the damaged facility and the contractor shall not make 
repairs without utility approval. 
 
Should there be located within the right of way any public or private utility facilities that are to remain in place and 
which will interfere with the contractor's proposed methods of operation, the contractor, in cooperation with the 
engineer, shall make all necessary arrangements with the owner for any temporary or permanent removal or relocation 
of such facilities desired for the contractor's convenience. Any cost involved shall be at the contractor’s expense. 
 
If utility facilities or appurtenances are found that are not noted in the contract documents and could not be discovered 
in accordance with Sec 102.5 of the Missouri Standard Specifications, the engineer shall be notified in writing as soon 
as possible of the conflict and will determine whether relocation of the utility is necessary to accommodate 
construction. If relocation is necessary, the contractor will make the necessary arrangements with the utility owner. 
Compensation for the relocation of utilities will be worked out between the County and the utility owner prior to the 
relocation of any utility. No additional compensation will be made to the contractor for coordinating the location 
and/or relocation of utilities. 
 

22) “OR EQUAL CLAUSE”: Whenever, in these specifications or in any of the Contract Documents, any article, 
appliance, device or material is designated by a manufacturer’s or vendor’s or proprietary or trade name and such 
words are not followed by the condition “or equal”, it shall be deemed that the words “or equal” do follow such 
designation unless the text clearly requires a contrary interpretation.  Any article or material equaling the standards 
fixed may be used in place of that specifically mentioned by the specifications, provided that the material proposed is 
first submitted to and approved by the Owner or Consultant. 

 
If by reason of the unavailability of material or equipment, a substitute item of material or equipment is approved by 
the Owner or Consultant, the Owner shall receive the benefit of any economy resulting from the substitution. 

 
23) SUBLETTING OR ASSIGNING THE CONTRACT:  The bidder is specifically advised that any person, firm or    

other party to whom it is proposed to award a subcontract under this contract must be acceptable to the County. 
 

Second tier subcontracting will not be permitted on this project. It will be the responsibility of the Contractor to insure 
that his subcontractors do not, in turn, subcontract any portion of the work. 
 
The Contractor shall furnish to the County a signed copy of all subcontracts at or before the pre-construction meeting.  
This applies to Federal and local projects. 
 
The Prime Contractor must be on MoDOT’s approved Contractor Listing unless otherwise stipulated in the contract.  
The Prime Contractor must also perform with it’s own organization, contract work amounting to not less than 30% of 
the total original contract price.  This applies to Federal and local projects. 

 
24) WARRANTIES AND GUARANTEES: Clauses that require the contractor to guarantee materials and workmanship 

and otherwise maintain the work for a specified period after satisfactory completion and final acceptance will not be 
approved.  This is not even permissible as a non-participating bid item. 

 
Routine warranties or guarantees provided by a manufacturer are valid.  Contractors’ warranties or guarantees 
providing for satisfactory in-service operation of mechanical and electrical equipment and relates components for a 
period not to exceed six (6) months following project acceptance are permissible 
 

25) INSPECTION BY JEFFERSON COUNTY: The Contractor shall assure that representatives of the County shall 
have the opportunity at any time to inspect and review the work done by the Contractor and his subcontractors on this 
project and shall grant them access to all parts of the work. 
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26) MATERIAL TESTING: All project sampling and testing of materials shall be performed by the County or by a 
consultant employed by the County. The Contractor shall assure that representatives of the County or consultants 
employed by the County has the opportunity to sample and test materials used on this project. Acceptance testing 
specified to be conducted by the County or Consultant hired by the County.  Inspector must be MoDOT Certified 
(EPG 136.11.17.1 and EPG 106.18).  Costs associated with providing the sample materials shall be incidental to the 
cost of the project. 

 
27) TRAFFIC CONTROL: The Traffic Control Plan for this overlay project must follow the Federal Highway 

Administration’s Manual On Uniform Traffic Control Devices (MUTCD 2009 including revision 1 and 2, May 2012) 
for all traffic control operations. 

 
28) STORM WATER POLLUTION PREVENTION PLAN (SWPPP): The County’s Storm Water Pollution 

Prevention Plan will be as stated in this General Provision and/or as shown on the plans. 
 

The primary purpose of this plan is to protect the public and waterways from the adverse effects of construction. 
 
For all of Jefferson County projects, the County’s “Erosion and Sediment Control/Storm Water Management Design 
Manual” shall be followed. A copy of that manual is available on the Jefferson County website at: 
 
http//www.jeffcomo.org/StormwaterErosion.aspx?nodeID=StormwaterDivision 
 
For projects without a drawing showing erosion and sediment control measures, the Engineer or his representative will 
direct what measures are to be used and where they will be placed. Pay items for these measures will be in the table of 
“ESTIMATED QUANTITIES”. Any measures not covered by a pay item or not specifically addressed on the Plans or 
Specifications will be by negotiated price. 
 
Maintenance of any item utilized, will be considered incidental to that pay item. Maintenance shall be considered as 
the repair or replacement of any measure paid for, but not properly functioning before final acceptance of the project. 
Maintenance shall take place at the time as directed by the Engineer. 
 
Concrete wash down pits shall be utilized for the washing of all concrete trucks. The pits shall be of adequate size to 
handle all wash down water. The pits shall be lined with a plastic liner (10 mil minimum) to prevent the seepage of the 
water into the adjoining ground. Berms may be necessary to prevent the migration of any splash water into the 
streams. The hardened waste from the wash down pits shall be removed and broken into pieces no larger than one 
cubic foot. The waste concrete pieces may be used as revetment, but will not be considered in measurement for 
payment. The cost of the wash down pits, berms and disposal shall be incidental to the cost of the concrete. 
 
Any spillage of hazardous waste shall be cleaned up by the Contractor at no additional cost to the Owner. Measures 
shall be taken to ensure that no hazardous waste reaches a stream or adjoining property.  
 
Any fines assessed for not following the SWPPP, will be the sole responsibility of the Contractor. If the Owner is 
fined by a State or Federal agency, liquidated damages in the amount of the fine will be charged to the Contractor by 
the Owner.  Contractor agrees that it shall remit payment for said liquidated damages immediately upon request by 
Owner.  Failure to do so may, at the Owner’s option, be considered a breach of contract thereby entitling Owner to 
such other damages as may result.  These damages shall be in addition to the liquidated damages described in this 
paragraph. 
 

29) SCHEDULE AND PROGRESS REPORTS:  The Contractor shall, within 15 calendar days after date of notice to 
proceed, submit to the Owner five copies of a diagram covering operations in the work for the County’s review and 
approval subject to update. The diagram will be used as a basis for review of monthly progress reports until the project 
is completed. At the request of the Owner, the diagram may be updated to demonstrate actual progress. 
 

30) TIME OF COMPLETION AND LIQUIDATED DAMAGES:  The parties recognize that time is of the essence of 
this contract and, after the Contractor receives notice to proceed from the Owner, the work to be performed hereunder 
shall be commenced and shall be completed within the respective number of days specified in the proposal. 

 
If the Contractor fails to complete the work within the time specified, or any extension thereof granted hereunder, the 
Contractor should pay the Owner the sum specified in the Contract for each day, as defined by Sec 108 of the 2011 
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Edition of the “Missouri Standard Specifications for Highway Construction”, the Contractor is in default.  It is agreed 
that said daily sum is to be paid, not as a penalty, but as compensation to the Owner as liquidated damages for loss 
which the Owner will suffer because of such default through increased administrative and engineering costs and other 
tangible and intangible costs.  Such damages may be at the Owner’s option, be deducted from any monies held by it 
which are payable to the Contractor. 
 
The completion of the work included under this Contract is defined for purposes of determining liquidated damages, as 
that time when all of the structures and appurtenances have been completed and tested and are, in the opinion of the 
Owner, ready for continuous permanent use and occupancy for the purposes intended, which includes all grading, 
cleaning up, or other minor work which is required to provide a completed project in accordance with the plans and 
specifications.  The date shall be the date of a letter from the Owner to the Contractor indicating substantial 
completion or final acceptance. 

 
31) EXTENSION OF TIME: The Contractor shall not be entitled to any extension of time for completion of the work as 

herein above specified unless the Contractor, within 10 days from the beginning of any delay, notifies the Owner in 
writing of such delay and the cause thereof and the Owner shall determine: 

 
a. That such delay arises from unforeseeable causes beyond the control and without the fault or negligence of 

the Contractor, including but not restricted to, acts of God, acts of public enemy, acts of Government in either 
its sovereign or contractual capacity, acts of another contractor in the performance of a contract with the 
Owner, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, unusually severe weather, 
or delays of subcontractors arising from such unforeseeable causes beyond the control and without the fault 
or negligence of both the Contractor and such subcontractors; and 

 
b. That the Contractor cannot complete the work within the time specified solely by reason of such causes. 

 
The Owner shall make a determination as soon as practicable after the Contractor’s notice is received and shall decide 
the amount of additional time, if any, for completion of the work which conditions justify.  Any time extensions will 
require approval of the Owner. 

 
32) FORFEITURE OF CONTRACT: Should the Contractor at any time refuse, neglect or fail to supply a sufficient 

number of properly skilled workmen or sufficient equipment or materials of the proper quality, or execute the work 
with diligence and in accordance with approved schedules, or fail in the performance of any of the covenants herein 
contained, the Owner may, after three days written notice to the Contractor and his bonding company, provide any 
such labor, equipment or materials and deduct the cost thereof from any money then due or thereafter to become due to 
the Contractor under this contract.   

 
Alternatively, the Owner, may after ten days written notice to the Contractor and his bonding company, terminate the 
employment of the Contractor for said works and enter upon the premises and take possession of all materials, tools 
and equipment thereon and finish or contract with others to finish the work.  The Owner and such others may use such 
materials, tools and equipment to finish the work.  The Contractor shall not be entitled to rental or other compensation 
for the use of his construction tools and equipment, but shall only be entitled to the return thereof in the condition 
existing when possession was taken, ordinary wear and tear excepted.  In case of such discontinuance of the 
employment of the Contractor, the Contractor shall not be entitled to receive any further payment under this Contract 
until the said work shall be wholly finished, at which time, if the unpaid balance of the amount to be paid under this 
contract shall exceed the expenses incurred by the Owner to the Contractor, but if such expenses shall exceed such 
unpaid balance, the Contractor shall pay the difference from money then due or thereafter to become due to the 
Contractor under this contact.  The expense incurred by the Owner as here provided for finishing the work and its cost 
incurred through such default shall be certified by the Consultant, whose certificate thereof shall be conclusive and 
binding upon the parties. The remedies of the Owner under this Article are exclusive of and in addition to any other 
contained in this contract, the Contractor’s bonds, or provided by law. 

 
33) PAYMENTS:  The Contractor shall receive as full compensation for all work hereunder a sum equal to the value of 

the work done based in his proposal, attached hereto and made a part of this contract. 
 

Payment shall be made to the Contractor monthly, based upon the approved pay request. The final payment shall be 
paid to the Contractor, subject to approval of the final change order, within 30 days after completion and acceptance of 
the entire work herein contracted for, and upon receipt by the County, and approval of, all final documentation. Final 
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documentation shall include proof of the meeting of DBE goals, and the release by materials suppliers and 
subcontractors of having received full payment. 
 
By the 15th of each month the Contractor shall submit to the Owner an invoice containing an estimate of the 
percentage of the total work under the contract accomplished to the end of such month.  The invoice shall be in such 
form and detail as required by the Owner. 
 
The requirements set forth in Section 109 of the Missouri Standard Specifications For Highway Construction for 
payments, retained percentage, release of retained percentage, prompt payment to subcontractors and suppliers and 
final payment shall apply to all contracts where the Federal Government is participating in the cost of construction. 

 
34) PAYMENTS NO EVIDENCE OF PERFORMANCE: No certificate for payment made under this contract except 

the final certificate of final payment, shall be evidence of the performance of this contract, either wholly or in part.  No 
Payment shall be construed to be an acceptance of defective work or improper materials. 

 
35) CHANGES: The Owner and/or the Consultant shall have the right to make changes within the scope of the work or 

change the quantities of the work to be performed.  No such change shall be valid unless made in writing by the Owner 
or Consultant, and for all Federal Aid Contracts such changes shall first be approved by both the Missouri Highway 
and Transportation Department and the Federal Highway Administration. 

 
In the event such changes cause an increase or decrease in the Contractor’s cost of or time required for performance of 
the contract, the contract price and/or period of performance shall be equitably adjusted; provided, the increase or 
decrease in the amount of the work for which unit prices apply under the specifications shall be computed by 
multiplying the change in quantities (measured as provided in the contract documents) of such work by such contract 
prices. 
 
In the absence of a bid price for a given item of work not provided for nor fairly included in the bid prices for other 
items of work, a written agreement may be made between the Owner and the Contractor to be included in the written 
order for such extra work. 
 
Whenever the Contractor and the Owner are unable to agree on prices for extra work and the Owner directly or acting 
through the Consultant orders the Contractor to proceed with the work by force account, the work will be paid for in 
the manner herein described and the compensation thus provided shall constitute full payment for said work.  Payment 
will be determined as follows: 
 
For all materials purchased by the Contractor and used in the force account work, he will be paid the actual cost of 
such materials, including sales taxes if required, and freight and delivery charges as shown by original receipted bills, 
to which will be added an amount equal to 15 percent of the sum thereof.  The Owner or Consultant, however, reserves 
the right to approve or to reject the materials to be used and the sources of supply of any materials furnished by the 
Contractor. 
 
For all equipment and machinery used in the force account work, the Contractor will be paid reasonable operated and 
maintained rental prices to which no percentages will be added. 
 
The Contractor will be paid the cost of wages for all labor while engaged in the force account plus the actual cost 
chargeable to the force account work of workmen’s compensation insurance, social security taxes, unemployment 
compensation insurance and such additional amounts as are paid by the Contractor by reason of an employment 
contract generally applicable to his employees, to which total sum will be added an amount equal to 15 percent of 
wages and other costs listed above.  In evidence of the costs of labor, equipment and materials for which payment is to 
be made under the force account order; the Contractor shall provide a certified statement of wages actually paid, 
together with copies of supporting payrolls, of equipment rental charges, and of bills for materials. 
 
Wage rates used in determining the amount of the payment will be the actual wage rates paid by the Contractor for 
work under this contract, except that no rate used shall exceed the rate of comparable labor currently employed on the 
project. 

 
Payment for services of foremen in direct charge of the specific operation will be made.  Payment for the services of 
superintendents, timekeepers or other overhead personnel will not be made nor will payment for services of watchmen 
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be made unless required specifically by the force account work.  The actual function performed by an employee rather 
than his payroll title will be the criterion used in determining the eligibility of an employee’s services for payment 
under this provision. 
The types and amounts of equipment and machinery used by the Contractor in carrying out his work under the force 
account order shall be in keeping with normal practice for work of a similar nature, except that the Owner or 
Consultant may, at his discretion, limit by specific instruction the type and amounts of equipment and machinery to be 
used. 
 
In computing the hourly rental of such equipment, less than 30 minutes shall be considered ½ hour, except when the 
minimum rental to be paid shall be one hour.  Rental time will not be allowed while equipment is inoperative due to 
breakdowns.  The rental time of equipment to be paid for shall the time the equipment is in operation on the force 
account work being performed, and, in addition, shall include the time required to move the equipment to the work and 
return it to its original location.  When approved in advance by the Owner or Consultant, towing or transporting costs 
will be allowed when the equipment is moved by means other than its own power.  No payment will be made for 
moving time, towing or transporting the equipment if it is used at the site of the work on other than force account 
work.  No payment will be allowed for the use of small tools and minor items of equipment, which, as used herein, are 
defined as individual tools or pieces of equipment having a replacement value of $50.00 each or less. 
 
For additional premiums paid on Performance and Labor and Materials Bonds by reason of increases in the account of 
work over and above that called for in the original contract due to the inclusion of the force account work, and for 
additional premiums paid on Public Liability and Property Damage Insurance by reason of extra hazard inherent in the 
force account work of the type called for in the original contract, the Contractor will, on presentation of substantiating 
evidence from his bonding and insurance carriers, be paid the actual costs of the increase in premium , to which no 
percentages will be added.  Payment for the cost of additional premiums paid on Workmen’s Compensation Insurance 
by reason of extra hazard introduced into the Contractor’s operations by the inclusion of force account work is covered 
by the provisions above, except that any claim for additional cost based on the application, by reason of extra hazard, 
of a higher insurance rate to any portion of the payroll over and above that chargeable to the force account work under 
the provisions above, must be substantiated by evidence from the Contractor’s insurance carrier. 
 
The Contractor and Owner shall compare records of the work performed on a force account basis at the end of each 
day.  These records shall be prepared in triplicate by the Contractor and shall be signed by both the Owner and the 
Contractor’s representative, one copy being retained by the Contractor and two copies retained by the Owner. Payment 
for force account work will be included in monthly progress payments. 

 
36) LIENS AND CLAIMS: In addition to other remedies available the Owner hereunder, in all cases of non-payment by 

the Contractor or a subcontractor of any sums of money due for labor, materials, supplies, equipment or other items in 
performing in this contract, or if at any time there should be evidence of a lien or claim chargeable to the Contractor or 
a subcontractor for which, if established, the Owner might become liable, the Owner is hereby authorized and 
empowered to retain out of any payment then due or thereafter to become due to the Contractor, an amount sufficient 
to indemnify the Owner against any such lien or claim. 

 
Alternatively, without limiting other remedies and rights of the Owner under the Contract, under the Contractor’s 
bonds or under the law, the Owner may withhold, in addition to the 10 percent retention, a sufficient amount of 
payments otherwise due to the Contractor to cover payments that may be past due and payable by the Contractor or his 
subcontractors or suppliers for just claims for labor or materials furnished in and about the performance of the work 
under this contract and for failure of the Contractor to make proper payments to his subcontractors.  The Owner shall 
disburse and shall have the right to act as agent for the Contractor in disbursing such funds as have been withheld 
pursuant to this paragraph to the party or parties who are entitled to payment there from.  The Owner will render the 
Contractor a proper accounting of all such funds disbursed in behalf of the Contractor. 
 
Final payment nor any part of the retained percentage shall become due until the Contractor shall deliver to the Owner 
a complete waiver or release by himself and his subcontractors and others of all liens and claims arising out of the 
work, or receipts in full lieu thereof, and if required, an affidavit that so far as he has knowledge or information the 
releases and receipts include all the labor and materials for which a lien could be filed. 

 
37) RESPONSIBILITY: Nothing in the Contract Documents shall be construed as placing the work under the specific 

direction or supervision of the Owner or the Consultant or relieving the Contractor from his liability as an independent 
contractor and, as such, he shall perform his work, including, but not limited to, supervision and control of his own 
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personnel and scheduling of the work as required to ensure its proper and timely performance, and he shall be solely 
responsible for the exercise of due care to prevent bodily injury and damage to property in the execution of the work. 

 
The Owner or Consultant shall have the right of entry to the site for the purpose of verifying compliance with the plans 
and specifications. 

 
38) INDEMNIFICATIONS AND INSURANCE:  

 
Responsibility for Claims for Damage or Injury: 

 
The Contractor and surety shall indemnify and save harmless the County, and its members, agents and employees from all 
claims or suits made or brought for personal injury, death or property damage, caused or contributed to be caused by: 

 
(a) The negligence of the contractor, subcontractors, suppliers or their respective officers, agents or employees; 
 
(b) The creation or maintenance of a dangerous condition of or on the County’s property or right of way, which 

condition occurred at least in part due to the acts or omissions of the contractor, subcontractors, suppliers or their 
respective officers, agents or employees; or 

 
(c) The failure of the contractor, subcontractors, suppliers of their respective officers, agents or employees, to 

perform the work in accordance with the plans and specifications. 
 

Neither the County nor the Contractor, by execution of a contract, shall intend to or create a new or enlarge an existing 
cause of action in any third party.  This provision shall not be interpreted to create any new liability which does not exist 
under the statutory limited waiver of sovereign immunity, or to waive or extinguish any defense which either party to this 
contract or their respective agents and employees may have to an action or suit by a third party. 

 
Contractor's Responsibility for Work: 

 
Until the County accepts the work, it shall be in the custody and under the charge and care of the Contractor.  The 
Contractor shall restore and replace, at the Contractor’s expense, any lost or stolen County-owned material in the 
Contractor’s custody or control.  Damages to any portion of the work before its completion and acceptance, caused by the 
action of the elements or from any other reason, shall be restored or replaced at the Contractor’s expense. Issuance of a 
payment estimate on any part of the work done will not be considered as final acceptance of any work completed up to 
that time. The County may, in its discretion, make such adjustments as it considers being proper for damage to the work 
due to unforeseeable causes beyond the control of, and without fault or negligence on the part of the Contractor. 

 
Liability Insurance Requirements 

 
The Contractor shall procure and maintain at its own expense, until acceptance of the project by the County, liability 
insurance for all damages and losses imposed by law and assumed under the contract, of the kinds and in the amounts 
specified in the relevant sections shown herein.  Before the Contractor commences the work, the Contractor shall require the 
insurance company or companies to furnish to the County evidence of such insurance showing compliance with these 
specifications.  All insurance required herein shall be occurrence policies in a form acceptable to the County, and shall 
remain in force until all work required to be performed under the terms of the contract is satisfactorily completed as 
evidenced by its formal acceptance by the County. 
 
Each policy or its declaration pages shall provide that the policy shall not be materially changed or canceled until the 
County has been given at least 30 days advance notice in writing.  If any policy is canceled before the contract work is 
complete, a satisfactory replacement policy must be in force, with notice and evidence of insurance submitted to the County, 
prior to the effective date of cancellation of the former policy.  All evidence of insurance and notices shall be submitted to: 
Director of Public Works, Jefferson County Public Works Department, 725 Maple Street, PO Box 100, Hillsboro, Missouri 
63050.  The Contractor shall furnish the County with a complete copy of the policy prior to the time the Contractor 
commences work on the site of the project.  Failure to furnish evidence of proper insurance, or complete insurance 
policies will result in temporary suspension of work and may result in other claims or actions for breach of contract or 
otherwise, as may be recognized at law or in equity. 
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Workers' Compensation Liability Insurance 
 
The Contractor shall furnish evidence to the County that, with respect to the operations it performs, it carries workers’ 
compensation insurance, or is qualified as self-insured, sufficient to comply with all its obligations under state laws relating 
to worker’s compensation.  The Contractor shall also require each subcontractor on the project to furnish the same evidence 
to the County.  This evidence shall be furnished to and approved by the County prior to the time the Contractor or the 
subcontractor commences work on the site of the project. 
  

Commercial General Liability Insurance 
 
The Contractor shall obtain one or more occurrence-based policies of commercial general liability insurance (Form CG 00 
01 or equivalent), which provide coverage for the contract work.  The minimum limits of liability for commercial general 
liability insurance shall be: $1,000,000 each bodily injury or property damage occurrence, combined single limit, 
$2,000,000 general aggregate with a per project endorsement and $1,000,000 products/completed operations aggregate. 
Each such policy shall be endorsed so as to cover liability arising from blasting if applicable, other inherently dangerous 
activities and underground property damage.  Each such policy shall be endorsed to include broad form general liability, 
contractual liability and completed operations coverage.  
 

Commercial Auto Liability Insurance 
 
The Contractor shall obtain one or more occurrence-based policies of auto liability insurance, which provide for its owned, 
non-owned and hired vehicles of every type and description, which are used in the contract work.  The minimum limits of 
liability for such insurance shall be $1,000,000 combined single limit. 
 

Additional Insureds 
 
Each such policy of commercial general liability insurance shall name the County of Jefferson and its employees as 
additional insureds. Each commercial general liability insurance policy shall also contain a separation of insureds 
condition. The insurance afforded by the Contractor shall be primary insurance.  
 

Subcontractor's Coverage 
 
If any part of the contract is subcontracted, each subcontractor, or the Contractor on behalf of the subcontractor, shall obtain 
the same commercial general liability insurance and commercial automobile liability insurance coverage. The commercial 
general liability insurance shall name the same entities specified above as additional insureds, and shall have the same 
separation of insureds conditions. 
 

Railroad Protective Liability Insurance 
 
In addition to other required liability insurance, the Contractor shall provide railroad protective liability insurance if 
applicable, for and in behalf of the railroad as outlined in provisions for each project. The insurance policy shall be 
submitted to the County in original and duplicate for approval. No work will be permitted on the railroad right of way until 
such approval is granted. 

 
Insurance with Other Than Missouri Companies 

 
Any insurance policy required as specified above, if written by an insurance company organized in a state other than 
Missouri, shall be signed by an agent or broker licensed by the State of Missouri. In the case of policies written by 
companies organized in a state other than Missouri, the evidence of insurance submitted as authorized in the contract shall 
be signed by an agent or broker licensed by the State of Missouri.  Nothing in this provision limits or waives the 
requirement that each insurance policy must be issued by a company authorized to issue such insurance in Missouri. 
 

Third Party Liability 
 
Neither the State of Missouri, the County of Jefferson nor the Contractor, by execution of the contract including these 
specifications, intend to create a right of action in a third party beneficiary except as specifically set out in these 
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specifications and the contract.  It is not intended by any required contractual liability in the contract or in these 
specifications that any third party beneficiary has a cause of action arising out of the condition of the project when 
completed in accordance with the plans and accepted by the County. 

 
Personal Liability of Public Officials 

 
There shall be no personal liability upon the County, or any member, employee or agent of the County in carrying out any 
of the provisions of the contract or in exercising any power or authority granted to them, it being understood that in such 
matters they act as agents and representatives of the County, with official and public duty doctrine immunity.  If any 
provision of the contract appears to impose a duty on such an individual, the duty remains exclusively that of the County 
and is not a personal duty or obligation of the individual.   

 
39) BOND: The Contractor at his expense shall, before commencing work hereunder, procure and deliver to the Owner a 

Performance Bond and a Labor and Materials Payment Bond in the amount of 100% of the contract as awarded, as 
security for the faithful performance of the contract and the payment of all obligations thereunder by the Contractor 
and his subcontractors.  The Bonds shall be written in such form as may be satisfactory to the Owner and provided by 
a guaranty or surety company listed in the latest issue of U.S. Treasury Circular 570 and the penal sum shall be within 
the maximum specified for such company in said Circular 570.  In substance, the condition of the obligation under said 
bond or bonds shall be as follows:  
 
“The condition of this obligation is such that if the above bound Principal shall in all respects comply with the terms 
and conditions of said contract and his obligations thereunder, including the specifications and plans referred to 
therein, and such changes and alterations as may be made in said contract, specifications and plans and shall indemnify 
and save harmless the Owner against or from all costs, expenses, damages, injuries or losses to which the said Owner 
may be subjected by reason of any wrongdoing, misconduct, want of care or skill, negligence of default on the part of 
said Principal, his subcontractors, officers, agents or employees, in the execution of performance of said contract and 
shall promptly pay all just claims for damages for injury to property and for labor, equipment, materials and supplies 
incorporated in the work or consumed in the performance thereof incurred by said Principal, his subcontractors, 
officers, agents or employees, in or about the construction or improvement contracted for, then this obligation shall be 
void; otherwise, to remain in full force and virtue in law.  The Surety hereby waives notice of any changes, alterations 
or modifications, including any extensions of the period of performance, in the contract, specifications and plans.” 
 
If any surety upon any bond furnished in connection with this contract becomes unacceptable to the Owner, or if any 
such surety fails to furnish reports as to his financial condition from time to time as requested by the Owner, the 
Contractor shall promptly furnish such additional security as may be required from time to time to protect the interests 
of the Owner and of persons supplying labor or materials in the prosecution of the work contemplated by this contract. 

 
40) ROYALTIES AND PATENTS: The Contractor shall indemnify, defend and save harmless the Owner and the 

Consultant from all liabilities, decrees, judgments, claims or disbursements, including attorney fees and/or damages 
and expenses which may come against or be incurred by the Owner or the Consultant by reason of the use of any 
patented material, machinery, devices, equipment or processes furnished or used in the performance of the work under 
this contract or the use by the Owner of the completed structure or by reason of the use of patented designs furnished 
by the Contractor and accepted by the Owner.  In the event any claim, action at law or suit in equity of any kind 
whatsoever is made or brought against the Owner, the Owner shall have the right, without impairment of the foregoing 
indemnification, to retain from the money due and to become due said Contractor a sufficient amount of money to 
protect itself against loss. 

 
41) SPECIFICATION CONFLICTS: Where any provision of specifications referred to or incorporated into the Contract 

Documents is inconsistent or in conflict with the provisions of the Contract Documents, the provisions of the Contract 
Documents shall govern. 

 
42) STANDARDS: Where materials and methods are indicated in the specifications as being in conformance with a 

standard specification, reference in all cases shall be to the latest edition of the specification and shall include all 
interim revisions, unless specifically stated otherwise. 

 
43) FEDERAL EMPLOYMENT AUTHORIZATION: The Contractor shall comply with the requirements of the 

revised Statutes of the State of Missouri Chapter sections 285.525 to 285.555. If any part of the contract is 
subcontracted, each subcontractor shall comply with the same requirements of this specification. 
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No Contractor shall knowingly employ, hire for employment, or continue to employ an unauthorized alien to perform 
work within the state of Missouri. 
 
As a condition for the award of the contract the Contractor shall, by sworn affidavit and provision of documentation, 
affirm its enrollment and participation in a federal work authorization program with respect to the employees working 
in connection with the contracted services. Every such Contractor shall also sign an affidavit affirming that it does not 
knowingly employ any person who is an unauthorized alien in connection with the contracted services. 
 
A Contractor may enroll and participate in a federal work authorization program and shall verify the employment 
eligibility of every employee in the Contractor’s hire whose employment commences after the Contractor enrolls in a 
federal work authorization program.  
 
A general contractor or subcontractor of any tier shall not be liable under sections 285.525 to 285.550 when such 
general contractor or subcontractor contracts with its direct subcontractor who violates subsection 1 of this section, if 
the contract binding the contractor and subcontractor affirmatively states that the direct subcontractor is not knowingly 
in violation of subsection 1 of this section and shall not henceforth be in such violation and the contractor or 
subcontractor receives a sworn affidavit under the penalty of perjury attesting to the fact that the direct subcontractor’s 
employees are lawfully present in the United States. 
 

44) OSHA TRAINING: The Contractor shall comply with the requirements of the revised Statutes of the State of 
Missouri Chapter sections 292.675. If any part of the contract is subcontracted, each subcontractor shall comply with 
the same requirements of this specification. 

 
Any Contractor signing a contract to work on the construction of public works for the Owner shall provide a ten-hour 
Occupational Safety and Health Administration (OSHA) construction safety program for their on-site employees 
which includes a course in construction safety and health approved by OSHA or a similar program approved by the 
department which is at least as stringent as an approved OS11A program. All employees are required to complete the 
program within sixty (60) days of beginning work on such construction project. 
 
Any employee found on a worksite subject to this section without documentation of the successful completion of the 
course required under this section shall be afforded twenty (20) days to produce such documentation before being 
subject to removal from the project.  The contractor shall forfeit as a penalty to the Owner two thousand five hundred 
dollars ($2,500) plus one hundred dollars ($100) for each employee employed by the contractor or subcontractor, for 
each calendar day, or portion thereof, such employee is employed without the required training. The penalty shall not 
begin to accrue until the time period in this section has elapsed.  
 
The Owner shall withhold and retain all sums and amounts due and owing as a result of any violation of this section 
when making payments to the contractor under the contract. The contractor may withhold from any subcontractor, 
sufficient sums to cover any penalties the Owner has withheld from the contractor resulting from the subcontractor’s 
failure to comply with the terms of this section. If the payment has been made to the subcontractor without 
withholding, the contractor may recover the amount of the penalty resulting from the fault of the subcontractor in an 
action maintained in the circuit court in the county in which the public works project is located from the subcontractor. 
 
In determining whether a violation of this section has occurred, and whether the penalty of this section shall be 
imposed, the Department of Labor and Industrial Relations shall investigate any claim of violation. Upon completing 
such investigation, the Department shall notify the Owner and any party found to be in violation of this section of its 
findings and whether a penalty shall be assessed. Determinations under this section may be appealed in the circuit 
court in the county in which the public works project is located.  The Department may establish rules and regulations 
for the purpose of implementing the provisions of this section.  
 
This section shall take effect on August 28, 2009. 
 

 
END OF GENERAL PROVISIONS 
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A. CONSTRUCTION REQUIREMENTS  
 
1.0  Description.  This provision contains general construction requirements for this project. 
 
2.0  Construction Requirements. 
 
2.1  Construction Specifications.  Construction shall be in accordance with the 2011 
Edition and Supplemental revisions of the “Missouri Standard Specifications for Highway 
Construction” and these special provisions. 
 
2.1.1  All references to “Section” or “Sec.” refer to the standard specifications. 
 
2.2  The bridge shall remain closed to traffic during construction. 
 
2.3  Provisions shall be made to prevent any debris and materials from falling into the 
stream.  Any debris and materials that falls below the bridge outside the limits mentioned 
previously and if determined necessary by the engineer, the debris shall be removed as 
approved by the engineer at the contractor's expense.   
 
2.4 Bridge Removal.  Removal of the existing bridge to the limits shown on the plans 
shall be in accordance with Section 216. 
 
2.5 Utilities.  Provisions shall be made to prevent damage to any existing utilities. Any 
damage sustained to the utilities as a result of the contractor's operations shall be the 
responsibility of the contractor.  All costs of repair and disruption of service shall be as 
determined by the utility owners and as approved by the engineer. 
 
2.6 Piles.  Piles shall be set in pre-bored holes as shown on the plans.  Driving of piles is 
not required. 
 
2.6.1 Bituminous coating shall be applied to the piles in accordance with Section 702 except 
that the coating shall extend for a length of 6 feet below the bottom of the concrete cap. 
 
2.7 Pre-Bore for Piling.  The cost of the concrete and sand backfill for 2’-0” diameter pre-
bore as shown on the plans shall be completely covered under the contract unit price for Pre-
Bore for Piling. 
 
2.8  Flowable Backfill.  Flowable backfill shall be placed around the exposed piles under 
End Bent No. 1 prior to placement of any new fill at the abutment.  The flowable backfill shall 
extend the full thickness and width of the existing beam to remain in place.  
 
2.9 Cleaning-Up.  The Contractor shall at all times keep the premises free from 
accumulation of waste material and rubbish and at the completion of the work shall remove 
from the site all his rubbish, tools, equipment, scaffolding, and surplus materials and shall 
present a neat, clean, and finished appearance of the work site. 
 
2.10 Hazardous Materials.  The Contractor shall be responsible for proper security, 
storage and handling of hazardous materials on the job site to insure the safety of the 
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general public as far as practicable.  Requirements shall be in conjunction with MoDOT 
Standard Specifications and comply with all federal, state, and local laws. 
 
3.0  Method of Measurement.  No measurement will be made. 
 
4.0  Basis of Payment.  Payment for the above described work will be considered 
completely covered by the contract unit price for other items included in the contract. 
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B. PROJECT CONTACT FOR CONTRACTOR/BIDDER QUESTIONS 
 
All questions concerning this project during the bidding process shall be forwarded to the 
project contact listed below: 
 
Jason Jonas, P.E. 
Public Works Director 
PO Box 100 
Hillsboro, MO  63050 
(636) 797-5369 
JJonas@Jeffcomo.org 
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C. EXISTING UTILITIES 
 
 

1. For informational purposes only, the following is a list of names, addresses, 
and telephone numbers of the known utility companies in the area of the 
construction work for this project: 
 
TELEPHONE – AT&T 
RICH L. ALLEN 
222 WEST MAIN ST 
PARK HILLS, MO 63601 
PHONE:  573-431-9850 
 
ELECTRIC – AMEREN UE 
DONALD W. KNOTTS 
6450 HIGHWAY MM 
HOUSE SPRINGS, MO 63051 
PHONE:  636-671-6112 
 
CABLE – CHARTER 
LISA M. WARD 
941 CHARTER COMMONS 
TOWN AND COUNTRY, MO 63017 
PHONE:   636-387-6633 
 
 
The existence and approximate location of utility facilities known to exist, as 
shown on the plans, are based upon the best information available to the 
County at this time. This information is provided by the County "as-is" and 
the County expressly disclaims any representation or warranty as to the 
completeness, accuracy, or suitability of the information for any use. 
Reliance upon this information is done at the risk and peril of the user, and 
the County shall not be liable for any damages that may arise from any error 
in the information. It is, therefore, the responsibility of the contractor to verify 
the above listing information indicating existence, location and status of any 
facility. Such verification includes direct contact with the listed utilities.  Utility 
locate service is 1-800-DIG-RITE. 

 
2. The County does not warrant that the above listing or the depiction of utility 

lines or facilities on other bidding documents are complete or accurately 
reflect either all utilities or their precise locations within or adjacent to the 
project limits or the status of any relocation work. 
 

3. See other JSPs for other specific utility related work and information. 
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D. REMOVAL OF IMPROVEMENTS 
  

1.0 Description.  This work shall be in accordance with Section 202 of the Missouri 
Standard Specifications for Highway Construction, 2011 edition, except as herein 
modified.   

 
This Bid Item shall also include all labor, material and equipment necessary to remove 
the asphalt and aggregate pavement on roads and private driveways, within the scope 
of the project. The asphalt pavement shall not be used for rock blanket or rock ditch 
lining. Any excess pavement, not used for fill, shall be disposed of in accordance with 
all Federal, State and local laws as applicable. 
 
This Bid Item shall also include all labor, material and equipment necessary to 
complete all required vertical sawcuts within the project limits. 
 
This Bid Item shall also include all labor, material and equipment necessary to pick up 
and properly dispose of all trash, tires, and miscellaneous debris within the project 
limits, as directed by the Engineer. 
 
This work shall consist of the removal and disposal of all existing improvements, 
except those designated or permitted to be left in place or to be removed under other 
items of work, within the right-of-way and within the limits of the construction area 
outside the right-of-way. Improvements, to be left in place within construction limits, 
must be adequately protected and remain in operating condition. 

 
The work to be performed under this section shall include, but not be limited to, the 
removal of the following items: 
 
Removal of pipe culverts; remove and relocate existing street signs; removal of 
signs; removal of guardrail; removal of driveway pavement and any other items 
necessary to construct the improvements as shown on the plans or as directed by 
the Engineer. 
 

2.0 Execution.  The plans and specifications do not show or list each of the items requiring 
removal. The Contractor shall determine the quantity of items to be removed under this 
item and base his bid accordingly. Removal of improvements shall be accomplished as 
indicated in MoDOT Standard Specifications, Section 202.30, except as hereinafter 
modified. 

 
Salvaged materials will be considered the property of the Contractor, unless 
otherwise indicated. County-owned items such as traffic signs, etc., will remain the 
property of the County, and the Contractor shall deliver those items to the County at 
a specified location. 
 
Any damage resulting from construction will be repaired to its original state at the 
Contractor’s expense.  If the Contractor finds that existing conditions vary from the 
information shown on the plans, it is the intent of these drawings to have the 
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conflicting items removed (with approval from the engineer) to the extent required to 
facilitate new construction. 
 

3.0 Method of Measurement.   Removal of Improvements will not be measured for 
payment, but will be considered a lump sum. 

 
4.0 Basis of Payment.  Payment for all work, including all labor, materials and equipment 

required, specified herein including incidental removals will be made at the contract 
lump sum bid for “Removal of Improvements.” 
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E. SLAB BOULDER WALL AND SPECIAL ROCK BLANKET 
 
1.0 Description.  This work shall consist of providing and installing a Slab Boulder Wall 
and Special Rock Blanket where shown on the Plans and as described in this provision. 

 
2.0 Material. 

 
2.1  Slab Boulder Wall.  The material for the Slab Boulder Wall shall be durable stone 
pieces between 2-ft and 2.5-ft tall, between 3-ft and 3.5-ft wide, and between 5-ft and 6-ft 
long.  Boulders shall be generally rectangular and shaped to allow stacking.  Acceptance of 
quality and size of material will be made by visual inspection at the job site.   
 
2.2  Special Rock Blanket.   The material for the Special Rock Blanket shall be durable 
stone containing a large percentage of pieces as large as the thickness of the blanket will 
permit, with enough smaller pieces of various sizes to fill the larger voids.  For Special Rock 
Blanket, the following gradation is required: (equivalent of IDOT Gradation No. RR 7) 
 

Weight Percent Passing 
1000#1 100% 
300# 50±20% 
12# 8±8% 

 
1A maximum of 15 percent of the total test sample by weight may be oversize material.  Each 
oversize piece shall not exceed the maximum size of the gradation by more than 20 percent. 
  
2.2.1  Bedding Material.  The bedding material shall have the following gradation: 
(equivalent of IDOT Gradation RR 2) 
 

Sieve Size Percent Passing 
4 in. 100% 
2 in. 53±23% 
No. 4 8±8% 

 
3.0 Construction Requirements.   

 
3.1 Slab Boulder Wall.  A 6-in. deep keyway shall be excavated from the creek bottom 
bedrock and be wide enough to accommodate the first layer of stones for the Slab Boulder 
Wall.  The Boulder Wall stones shall be stacked three layers high and transitioned into 
smaller stone sizes for the Special Rock Blanket.  Slab boulders shall be stacked with a set-
back equal to about one third of the stone width.   
 
3.2 Special Rock Blanket.  The Special Rock Blanket shall be placed between the 
Boulder Wall and end bents in a wedge shape at least 2.5-ft thick.   

 
3.2.1  Bed Preparation. A 12 inch thick bed shall be placed prior to placement of the Special 
Rock Blanket.  The bed for the riprap shall be excavated to allow the finished surface to 
conform to the lines specified. At the toe of the slope, the riprap shall commence on a 
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continuation of the slope after excavation to accommodate the full depth of bedding lift and 
riprap specified.  
 
3.2.1.1 Bedding material shall be spread uniformly on the filter fabric to the lines specified. 
Placing of material by methods which will tend to segregate particle sizes within the bedding 
will not be permitted. Any damage to the surface of the bedding material or the filter fabric 
during placing of the bedding shall be repaired before proceeding with the work. 
 
3.2.1.2 Compaction of the bedding material will not be required; but it shall be finished to 
present a reasonably even surface, free from mounds, windrows, or depressions. 
 
3.3 Placing riprap. Riprap shall be placed after placement of the flowable backfill and 
other fill needed to restore the shape of the bank. Riprap shall not be placed until the 
preparation has been approved by the Engineer.  The placement of material shall begin at 
the lower elevations, progressing up the slope.   

 
3.3.1 Top and bottom slopes of the Special Rock Blanket shall match that shown on the 
Plans.  Graded soil slopes shall be compacted to a uniform density as required for adjacent 
material.  The rock shall be placed on the slope, to the specified thickness, elevation, and 
extent, and manipulated such that most of the flat sides are in contact, thereby eliminating 
large voids.  The finished surface of the Special Rock Blanket shall present an appearance 
free from segregation and with a proportionate quantity of the larger pieces showing. 
 
3.3.2  The riprap shall be placed to its full course thickness in one operation and in such a 
manner as to avoid displacing the bedding material. The riprap shall not be placed or 
dropped from a height of more than 1 ft.  Placing riprap by dumping into chutes or by similar 
methods likely to cause segregation of the various sizes will not be permitted. 

 
4.0 Method of Measurement.  Measurement will be made to the nearest cubic yard of 
material in place in the completed Slab Boulder Wall and Special Rock Blanket. 

 
5.0  Basis of Payment.   

 
5.1 The contractor shall provide the material, and all costs of securing the source, quarrying, 
excavating, breaking, and hauling the material for the Slab Boulder Wall to the site.  Cost for 
creating keyway and placing stone material shall also be included in the contract unit price 
per cubic yard for Slab Boulder Wall. 

 
5.2 The contractor shall provide the material, and all costs of securing the source, quarrying, 
excavating, breaking, and hauling the material for the Special Rock Blanket to the site.  Cost 
for placing the stone material shall also be included in the contract unit price per cubic yard 
for Special Rock Blanket. 
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F. BRIDGE REINFORCING STEEL 
 
1.0  Description.  All reinforcing steel for the Castle Ranch Road bridge shall be tied 100%.  
Mechanical tying devices shall not be used. 
 
2.0  Method of Measurement and Payment. No separate measurement will be made for 
the work described above.  Payment shall be incidental to the cost for other items. 
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G. REMOVE AND RESET BRIDGE ANCHOR SECTION 
 
1.0  Description.  The existing bridge anchor section shall be removed to allow room for roadway 
and bridge construction and be reset in accordance with the requirements set forth in Section 606. 
 
1.0 Construction Requirements. 

 
2.1  The contractor shall remove the guardrail as follows.: 
 

Remove posts. The contractor shall remove the guardrail beam rail and block and then 
remove posts. 

 
2.2  Guardrail blocks and beam rails shall be reattached at completion of construction. Guardrail shall 
continue to meet the requirements of Section 606.  
 
2.3  Posts, beam rails, and hardware damaged due to contractors operations in raising the guardrail 
shall be replaced at the cost of the contractor. Beam rails, blocks and hardware damaged prior to 
contractors operations shall be replaced as directed by the engineer. 
 
3.0  Basis of Payment. Payment will be considered full compensation for all labor, equipment, and 
material necessary to remove and reset the bridge anchor section in accordance with this special 
provision. The accepted quantity of removing and resetting the bridge anchor section will be paid for 
at the contract unit price for Item 6069900, “Remove and Reset Bridge Anchor Section,” each. 
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H. REMOVE AND RESET TRANSITION SECTION 
 
1.0  Description.  The existing transition section shall be removed to allow room for roadway and 
bridge construction and be reset in accordance with the requirements set forth in Section 606. 
 
2.0 Construction Requirements. 

 
2.1  The contractor shall remove the guardrail as follows.: 
 

Remove posts. The contractor shall remove the guardrail beam rail and block and then 
remove posts. 

 
2.2  Guardrail blocks and beam rails shall be reattached at completion of construction. Guardrail shall 
continue to meet the requirements of Section 606.  
 
2.3  Posts, beam rails, and hardware damaged due to contractors operations in raising the guardrail 
shall be replaced at the cost of the contractor. Beam rails, blocks and hardware damaged prior to 
contractors operations shall be replaced as directed by the engineer. 
 
3.0  Basis of Payment. Payment will be considered full compensation for all labor, equipment, and 
material necessary to remove and reset the transition section in accordance with this special 
provision. The accepted quantity of removing and resetting the transition section will be paid for at the 
contract unit price for Item 6069901, “Remove and Reset Transition Section,” each. 
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REVISIONS TO MODOT STANDARD SPECIFICATIONS 
          Rev. 4/21/15  
Modifications to the 2011 Missouri Standard Specifications for Highway Construction shall be as listed herein. 
 
SECTION 102 
BIDDING REQUIREMENTS AND CONDITIONS 
 
All references to submitting electronic bids in Section 102 shall be deleted. Please refer to the “Bid Notice” for directions 
to submit bids on County projects.  
 
Delete Section 102.3  Bidding – in its entirety and replace it with the following:  
 
102.3 Bidding Documents. Upon request, the Commission will furnish the bidding documents to the prospective bidder. 
The documents will state the location, description and requirements of the contemplated construction and will show the 
estimate of the various quantities and kinds of work to be performed or material to be furnished, and will have a schedule 
of items for which unit bid prices are invited. The bidding documents will state the time in which the work shall be 
completed, the amount of the bid guaranty, and the date, time and place of the opening of bids. 
 
102.3.1 All papers bound with or attached to or referenced in the bidding documents are considered a part thereof and must 
not be detached or altered when the bid is submitted. 
 
102.3.2 The prospective bidder will be required to pay the Commission the sum stated in the notice of bid opening for each 
copy of a project's bidding documents. The Missouri Standard Specifications for Highway Construction, Missouri 
Standard Plans for Highway Construction, including all revisions of these documents, and other items referenced in the 
bidding documents, whether attached or not, will be considered a part of the bid. A prospective bidder will be expected to 
separately purchase the current edition of the Missouri Standard Specifications for Highway Construction and the Missouri 
Standard Plans for Highway Construction, including all revisions of these documents. 
 
102.3.3 It will be conclusively presumed that all of the bidding documents are in the bidder’s possession and that these 
documents have been reviewed and used by the bidder in the preparation of any bid submitted. The effective dates of the 
General Provision & Supplemental Specifications and the Supplemental Plans for Highway Construction will be specified 
in the contract documents. A copy of the latest version of these documents is available on MoDOT’s web site. 
 
Delete Section 102.7  Preparation of Bidding Documents – in its entirety and replace it with the following:  
 
102.7 Preparation of Bidding Documents.  All bids shall be properly signed, sealed and submitted in accordance with 
Sec 102.10. Each bidder shall specify in the bid, in figures, a unit price for each of the separate items listed in the bidding 
documents, except a unit price entry will not be necessary for those items having a quantity of one and only the amount for 
that item need be entered. Zero will be considered a valid bid. The bidder shall not enter zero in any "Unit Price" field 
unless zero is the intended bid for that item. A unit price left blank, with or without an extension, other than items having a 
quantity of one, will be considered as zero by the Commission. In case of alternate items, unit prices shall be entered for 
only one alternate, unless otherwise specified in the bidding documents. A unit price shall not exceed two decimal places. 
Bids shall not contain interlineations, alterations or erasures except as noted in Sec 102.7.1. The bidder shall show the 
products of the respective unit prices and quantities in the amount column provided for that purpose. The extension of each 
line item shall be rounded to the nearest second decimal place value, with half cents rounded up. These extensions shall be 
totaled and in case of errors or discrepancies in extensions, the unit prices shall govern. All entries in the bid shall be in ink 
or typewritten. If, in the sole discretion of the engineer, an obvious and apparent clerical error exists in the unit price listed 
for an item due to a misplaced decimal, but the extension appears to be correct and as intended in all respects, the engineer 
may correct the unit price bid in accordance with the extension listed. All errors in extensions or totals will be corrected by 
the engineer and such corrected extensions and totals will be used in comparing bids. 
 
102.7.1 A bidder may alter or correct a unit price, lump sum bid or extension entered on the paper bid form or the 
computer-generated itemized paper bid form by crossing out the figure with ink and entering a new unit price, lump sum 
bid or extension above or below in ink, with the bidder’s initials. 
 
102.7.2 A bidder may submit a separate bid on any or all projects, except that bids shall be submitted for all projects in a 
required combination. Bidders not having the ability to simultaneously execute all contracts for bids submitted during a bid 
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opening may state, in one of the bids, the maximum total value of contract awards the bidder is willing to accept for that 
bid opening. Only one statement of “Maximum Monetary Value of Awards Accepted this Bid Opening” shall be completed 
per bid opening. In the event a bidder submits multiple statements of maximum award, the lowest value stated will be used. 
The Commission reserves the right to select and award the combination of bids, not exceeding this maximum, that will be 
to the best interest of the State, provided these bids are in conformance with the requests for bids. Any corrected bid that 
exceeds the lowest specified maximum award may be declared non-responsive.  
 
102.7.3 The bid of an individual, including those doing business under a fictitious name, shall include the signature and 
address of the individual. The signature shall be exactly the same as that appearing on the contractor questionnaire. 
 
102.7.4 The bid by a partnership or joint venture, including individuals doing business under fictitious names or 
corporations, shall be executed by at least one of the partners followed by the title "Partner" or one of the joint venturers 
followed by the title "Joint Venturer" and the business address of the partnership or joint venturer shown. The true legal 
name and address of each partner and joint venturer shall also be shown and shall appear exactly the same as that shown on 
the contractor questionnaire. 
 
102.7.5 The bid by a corporation, whether acting alone or as a joint venturer, shall show the address and name of the 
corporation exactly as shown on the contractor questionnaire, and shall include the signature or digital ID and title of a 
person authorized by its board of directors to bind the corporation. 
 
102.7.6 Each bidder shall submit with each bid a sworn statement, executed by or on behalf of the bidder to whom a 
contract may be awarded, certifying that the bidder has not, either directly or indirectly, entered into any agreement, 
participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with the 
bid or any contract that may result from its acceptance. 
 
102.7.7 A bid will not be accepted or considered if the bid is the product of collusion among bidders, if the bidder is 
disqualified or determined not responsible or if the bid is irregular in accordance with Sec 102.8. 
 
SECTION 105 
CONTROL OF WORK 
 
Delete Section 105.1- Authority and Duties of Commission in Contract Administration -  items (a) through (h) that pertain 
exclusively to MoDOT and not to the County of Jefferson.  
 
Revise 105.4 - Coordination of Contract Documents. - such that the governing ranking will be as follows: 
 
(a) Job Special Provisions 
(b) Project Specific Drawings 
(c) General Provisions 
(d) Revisions to MoDOT Standard Specifications 
(e) General Special Provisions 
(f) Supplemental Specifications 
(g) Standard Specifications 
(h) Standard Drawings 
(i) Bid Items or Quantities  
 
SECTION 106 
CONTROL OF MATERIAL 
 
Delete Section 106.12 - Pre-Acceptance List of Material and Sources - in its entirety. 
 
SECTION 107 
LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 
If a Corps of Engineers 404 Permit has been issued specifically for this project, then the provisions of that permit shall be 
followed and shall hold precedence over Section 107.10. 
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SECTION 109 
MEASUREMENT AND PAYMENT 
Delete Section 109.9.1.2 of Division 109.9 - Retained Percentage - in its entirety. 
 
Delete Section 109.14 – Price Adjustment for Fuel - in its entirety. 
 
SECTION 203 
ROADWAY AND DRAINAGE EXCAVATION, 
EMBANKMENT AND COMPACTION 

 
Modify Section 203.3.1 of Section 203.3 – Borrow – as follows:  
 
Replace the first sentence with the following: Borrow will consist of approved material required for the construction of 
embankment or for other portions of the work, and shall be obtained from borrow areas shown on the plans, from areas 
designated by the engineer, or from other approved sources. 
 
Modify Section 203.4 as follows: 
 
Delete the reference in Section 203.4.1 that states, “Finishing by hand methods will not be required”: Replace with the 
following: 
 
Hand raking or fine grading by mechanical means of the disturbed areas shall be required to remove debris and stones. The 
soil shall be tilled to a depth of 4” and graded to a reasonably smooth surface.   
 
Replace Section 203.4.1.1 with the following: 
 
Field Stone. Before final project acceptance, the removal and disposal requirements of all loose field stones shall be 
guided by the following table: 
 

Location - limits Limits Maximum Stone Size 
Residential and business where lawns are maintained  All disturbed areas Relatively free of stones – ½” 

maximum 
Foreslopes, roadside ditches and backslopes outside of 
maintained lawn areas 

Right of way 1” maximum 

Rock cut sections All disturbed areas As directed by the Engineer 
 
SECTION 206 
EXCAVATION FOR STRUCTURES 

 
Replace Section 206.4.13 – Excavation Classification – with the following: “Unless otherwise shown on the plans, 
excavation for structures will be classified as Class 1 Excavation, Class 1 Excavation in Rock, Class 2 Excavation, Class 2 
Excavation in Rock, Class 3 Excavation, Class 3 Excavation in Rock, Class 4 Excavation and Class 4 Excavation in Rock. 
In general, Class 1 Excavation and Class 2 Excavation will apply to excavation for bridges and large retaining walls. Class 
3 Excavation will apply to excavation for pipe culvert installations, utilities, retrofit pipe culverts, drop inlets, and 
manholes. Class 4 Excavation will apply to excavation for box culverts, small retaining walls and other miscellaneous 
structures. Class 1 Excavation will include all excavation above a specified elevation indicated on the plans while Class 2 
Excavation will include all excavation below this specified elevation. The classification of excavation for all structures will 
be shown on the plans. 
 
Replace Section 206.5.2 – with the following: “Final measurement of Class 3 Excavation for pipe culverts, utilities, retrofit 
pipe culverts, drop inlets or manholes will be made to reflect the actual computed quantity established from field 
measurements. The plan quantities were estimated based on the random boring data and visual observations of the adjacent 
existing ditch lines. The revision or correction will be computed and added to or deducted from the contract quantity. 
Measurement of Class 3 Excavation will be made to the nearest cubic yard for each structure of that volume of material 
actually removed from within the area bounded by vertical planes of 12 inch minimum to 18 inches maximum outside of 
the outer walls of the structure. The upper limits of the volume measured, will be the existing ground line, or the lower 
limits of the roadway excavation, whichever is lower. The lower limits of the volume measured will include excavation 
necessary for pipe bedding. 
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SECTION 304 
BASES AND AGGREGATE SURFACES 

 
Delete Section 304.3.5 - Substitutions for Aggregate Base - in its entirety. 
 
Modify Section 304.5 – Method of Measurement – as follows: 
Final measurement of the completed aggregate base course will be based on actual field measurements to the nearest 
square yard.  
 
Replace Section 304.6 - Basis of Payment – with the following: “The accepted quantities of aggregate base course of the 
thickness and type specified will be paid for at the contract unit price for each of the pay items included in the contract. 
Payment will be considered full compensation for water used in performing this work.” 
 
SECTION 401 
PLANT MIX BITUMINOUS BASE AND PAVEMENT 
 
Section 401.4 Job Mix Formula – The County may waive submission of representative mixture samples. The Contractor, at 
the time he submits his job mix formula, shall request in writing whether samples are required. The County will respond in 
writing and if samples are required, they shall be submitted within ten working days of receipt of the County’s letter.  
 
Section 401.4.1 Mixture Design – Modify this paragraph as follows: 
 
The mix design shall be submitted to the County for approval at least seven (7) days prior to mixture production. A mix 
design shall be submitted for all County projects. The composition of the mixture shall conform to the following limits by 
weight: 
 
 Total Mineral Aggregate  94.0-96.5 % 
 Asphalt Binder   3.5-6.0 % 
 
Add the following item to Section 401.4.2 – Required Information: 
 
(q) Unit weight of combined mixture. 
 
Modify Section 401.4.3 Mixture Approval so that “the County” is substituted where it presently reads “Construction and 
Materials”. 
 
Delete Section 401.4.6 Time Limit – in its entirety. 
 
Delete Section 401.5.2 Substitutions - in its entirety. 
 
Delete Section 401.6 Field Laboratory – in its entirety. 
 
Delete Section 401.7.1 and replace with the following: 
 
401.7.1 Weather Limitations. Bituminous mixtures shall not be placed (1) when either the air temperature or the 
temperature of the surface on which the mixture is to placed is below 40 F (5 C), (2) on any wet or frozen surface, or (3) 
when weather conditions prevent the proper handling or finishing of the mixture. Temperatures are to be obtained in 
accordance with MoDOT Test Method TM20. 
 
If a rainfall event occurs (with rain duration lasting more than 5 min.) before 10am on any given workday, then paving 
operation shall be cancelled for the balance of that workday and the contractor is not charged for the workday. Once a 
rainfall event begins the contractor is to immediately shut down plant mix operation. No pavement materials will be 
accepted at the construction site until further notice from engineer. At the contractor’s request, the engineer may waive 
these requirements on an individual basis. 
  
401.7.5.1 Irregularities. Add a sentence preceding the sentence “The outside edge alignment shall be uniform” as follows: 
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The outside edges of the pavement shall be constructed to an angle of approximately 45 degrees with the surface of the 
roadbed and rolled with a hand roller for a smooth appearance. 
Replace Section 401.8 Quality Control with the following: 
 
The Contractor shall maintain equipment and qualified personnel or retain the services of a qualified testing laboratory to 
perform QC field inspection, sampling and testing in accordance with applicable portions of Section 403. The testing 
service shall be a firm different than the one retained by the County for testing services on that project. The Contractor 
shall notify the Engineer at the preconstruction meeting who he intends to use for testing services, the name of a contact 
person and his or her telephone number. A proposed third party testing service for dispute resolution shall be included with 
the mix design submittal.  
 
Replace the last sentence in Section 401.8.4 Pavement Testing with the following: 
 
The Contractor shall restore the surface from which samples have been taken immediately with the mixture under 
production or with a non-shrink concrete grout. A cold patch mixture will not be acceptable. 
 
Replace Section 401.13 Method of Measurement with the following: 
 
Measurement will be in accordance with Sec 403.22 and as modified by the job special provisions. 
 
SECTION 402 
PLANT MIX BITUMINOUS SURFACE LEVELING 
 
Delete Section 402.2.2 – in its entirety. 
 
Replace Section 402.3 Composition of Mixture with the following: 
 
Mixture shall meet the requirements of the asphalt type specified in the contract and/or bidding documents. The mixture 
shall be in accordance with Sec 401.3.  
 
Section 402.4 – Replace with the following: 
 
402.4 Job Mix Formula. The mixture shall be in accordance with Sec 401.4 and shall conform to the following limits by 
weight: 
 
 Total Mineral Aggregate  92.0-96.5 % 
 Asphalt Binder   3.5-8.0 % 
 
 
Delete Section 402.9 - in its entirety. 
 
SECTION 403 
ASPHALTIC CONCRETE PAVEMENT 

 
Delete Section 403.4.1 – in its entirety. 
 
Replace “Construction and Materials” in Section 403.4.3 with “the Engineer”. 
 
Section 403.6 – Delete the first sentence in its entirety. Revise the fourth sentence to read: “The gyratory compactor shall 
be one from MoDOT’s Construction and Materials approved list.” 
 
Delete Section 403.10.2 Substitutions – in its entirety. 
 
Section 403.11.1 Field Mix Redesign – Replace “Central Laboratory” with “Engineer”. 
 
Section 403.11.1.1 Approval – replace “Construction and Materials” with “the Engineer”. Delete the second sentence in 
this section. 
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Modify the first sentence of 403.17.1 Quality Control Operations – to read “The Contractor shall maintain or retain 
equipment and qualified personnel to perform all QC field inspection, sampling and testing as required by this 
specification.” Add the following sentence: “The personnel, if from an independent testing laboratory, shall be different 
than the company retained by the County for QC purposes.” 
 
Section 403.17.2 Bituminous Quality Control Plan – Change “Construction and Materials” to “the Engineer”. 
 
Revise the last sentence of 403.22.4.2 Surface Restoration to read: “If bituminous construction has been completed, the 
surface from which samples have been taken shall be restored within 48 hours with an approved commercial mixture or 
with an approved non-shrink concrete grout. Cold mix is not an acceptable patch. 
 
Delete Sections 403.23.5 through 403.23.7.3 inclusive. 
 
SECTION 407 
TACK COAT 
 
Revise the first sentence of Section 407.3 Equipment. - as follows: 
 
“The Contractor shall provide a system for heating and applying the bituminous material and for applying blotter material.” 
 
Add Section 407.4.1.1 Weather Limitations. Tack coat shall not be applied when either the air temperature or the 
temperature of the surface to be tacked is below 40 F. Temperatures are to be obtained in accordance with MoDOT Test 
Method TM20. 
 
SECTION 408 
PRIME COAT 
 
Add Section 408.4.1.1 Weather Limitations. Bituminous material shall not be applied (1) when either the air temperature or 
the temperature of the surface to be primed is below 60 F or (2) when weather conditions prevent the proper construction 
of the prime coat. Temperatures are to be obtained in accordance with MoDOT Test Method TM20. 
 
SECTION 413 
SURFACE TREATMENTS 

 
Replace “Construction and Materials” in Section 413.30.3 with “the Engineer”. 
 
Replace “Construction and Materials” in Section 413.30.3.1 with “the Engineer”. 
 
Revise Section 413.30.6.1 as follows: Quality Control Operations. Quality control shall be conducted in accordance with 
Sec 403.17 as modified herein by the “REVISIONS TO MODOT STANDARD SPECIFICATIONS”, except as 
follows. 
 
SECTION 501 
CONCRETE 
 
Delete Section 501.2.2 - in its entirety.  
 
Section 501.3 Mix Design. – Change the last sentence to read:  
 
“The Contractor may be required to submit representative samples of each ingredient to the Engineer for laboratory 
testing.” 
Revise Section 501.8.2 (e), the fifth sentence, “The Engineer may allow the use of the test concrete for appropriate 
incidental construction”, shall be deleted. In its place add the following sentence – “Test concrete shall not be used in 
construction”. 
 
Revise Section 501.8.10 to delete the Type 1 field laboratory at the proportioning plant. 
 
SECTION 502 
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PORTLAND CEMENT CONCRETE BASE AND PAVEMENT 
Delete Section 502.3.7 - in its entirety.  
Revise the first sentence in Section 502.11.1 to read, “Prior to approval of concrete mix designs by the engineer, the 
contractor shall submit a QCP to the County.” 
 
Delete Section 502.15.3 Smoothness Adjustment – in its entirety. 
 
Delete Section 502.15.3.1 Incentives – in its entirety. 
 
Table I shall be revised so that “Percent of Contract Price” does not exceed 100. 
 
Delete Sections 502.15.6 Width, 502.15.7 Pay Factors, and 502.15.11 PWL Determination Table in their entirety. 
 
SECTION 601 
FIELD LABORATORIES 
 
Delete this Section in its entirety. 
 
SECTION 603 
WATER LINE INSTALLATION 
 
Revise Section 603.2 - Material. To include the following sentence after the table: 
 
Materials other than those shown may be specified by the Engineer and shall meet 
AWWA, ASTM, ANSI and NSF specifications. 
 
Revise Section 603.3.4 - Abandoned Water Mains. To include the following at the end of this section: 
 
8” and larger abandoned water mains remaining under the completed road and or shoulder shall be abandoned by grout 
filling the line. Grout shall consist of Mortar for Grout as specified in Section 1066. The cost of the grout, plugs, labor, fuel 
and equipment shall be included in the lump sum unit cost for “Removal of Improvements”.  Smaller watermains shall be 
abandoned as noted above by capping and covering the cap with concrete. PVC watermains may be capped with caps made 
of the same material, glued in place.  
 
SECTION 605 
UNDERDRAINAGE 
 
Delete Sections 605.10.2.5 through 605.10.2.5.3 in their entirety. Video inspection of edge drains will not be required. 
 
SECTION 620 
PAVEMENT MARKING 
Replace the second through fourth sentences of Section 620.2.3.1, with “The engineer will visually inspect the pavement 
markings for reflectivity. The inspection will take place no sooner than seven days after application. The contractor may 
clean any pavement markings at the contractor’s expense prior to the visual reflectivity inspection. 
 
Replace Section 620.2.4.1 with the following: 
 
620.2.4.1 Retroreflectivity inspection will be performed visually. Spotty or lack of reflectivity when driven during a 
nighttime visual inspection will be cause for reapplying the pavement marking at no additional cost to the County. 
 
Revised Section 620.10.5.1 to read: 
 
Final measurements of pavement markings of the type specified will be based on actual field measurements to the nearest 
lineal foot. Revisions or corrections will be computed and added or deducted from the contract quantity. 
 
 
 
SECTION 622 
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PAVEMENT AND BRIDGE SURFACE REMOVAL AND TEXTURING 
Revised Section 622.10.4 to read: 
Final measurements of coldmilling of the type specified will be based on actual field measurements and computed the 
nearest square yard. Revisions or corrections will be computed and added or deducted from the contract quantity. 
SECTION 703 
CONCRETE MASONRY CONSTRUCTION 
 
Add a sentence to the end of Section 703.3.8 -Surface Sealing for Concrete – that reads: “Surface sealing shall not be 
applied until after all defects in the bridge deck surface have been patched per the Engineer’s requirements.” 
 
SECTION 706 
REINFORCING STEEL FOR CONCRETE STRUCTURES 
 
Delete the last sentence in Section 706.2.2 that allows flame cutting of uncoated reinforcement. Reinforcement shall be saw 
cut or sheared. 
 
Delete the sentence in Section 706.3.1 that reads: “At other locations, the bars shall be firmly tied at alternate crossings or 
closer.” Replace this sentence with: “All reinforcement, including superstructure and substructure, shall be tied at 100% of 
crossing locations.” 
 
SECTION 712 
STRUCTURAL STEEL CONSTRUCTION 
 
Delete the sentence in Section 712.3 that reads: “Any material that has become bent shall be straightened before being 
assembled or shall be replaced, if necessary.” Replace it with the following: “Any material that has become bent from the 
intended shape shall be replaced at no cost to the County.” 
 
The County will not issue qualification cards as stated in Section 712.6.3, but will require proof of the welder’s 
certification from an accredited AWS Certified Welder Program. Welding will not be allowed on County projects without a 
copy of the welder’s certification being delivered to the County prior to the beginning of welding. The welder shall not 
weld for any process and in the positions for which he is not certified. 
 
SECTION 720 
MECHANICALLY STABILIZED EARTH WALL SYSTEMS 
 
Delete Section 720.3.1 - in its entirety and replace with the following: 
 
The Contractor shall submit product information on the type of mechanically stabilized earth wall system he is proposing. 
The wall shall be in conformance with the Plans and Job Special Provisions. Shop drawings and design calculations shall 
be submitted and shall be signed and sealed by a Professional Engineer registered in the state of Missouri. 
 
SECTION 724 
PIPE CULVERTS 
Revise Section 724.1.1 to read as follows: 
 
The contract will specify the type of pipe to be used. Substitution of pipe types is not permissible. 
Replace Section 724.1.2 with the following: 
 
Metal pipe shall be constructed in accordance with Sec 725. Reinforced concrete pipe shall be constructed in accordance 
with Sec 726. 
 
Revise Section 724.3.1 to read: 
 
Inspection of pipe and pipe placement will be performed visually by the County during construction. 
 
Delete Sections 724.3.2, 724.3.3, 724.3.4, 724.3.4.1, 724.3.5, 724.3.5.1, 724.3.6, 724.3.7, and 724.3.8.  
 
Revise Section 724.4.1 to read: 
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Final measurements of pipe culverts of the type specified will be based on actual field measurements to the nearest lineal 
foot along the geometric center of the pipe. Revisions or corrections will be computed and added or deducted from the 
contract quantity. 
Delete Section 724.4.4. 
 
SECTION 725 
METAL PIPE AND PIPE ARCH CULVERTS 
 
Revise the first sentence of Section 725.1.2 to read: “If the contract specifies corrugated metallic-coated steel pipe or 
corrugated aluminum alloy pipe, the thickness of metal and size of corrugation for the respective pipe size shall be as 
shown on the plans unless otherwise specified. 
 
Revise Section 725.4 to read: 
 
Backfill material for metal culverts shall consist of crushed stone. 
 
Revise Section 725.4.1 to read: 
 
Crushed stone shall consist of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B. For all pipe 
culverts under roadways or sidewalks crushed stone backfill shall be used for full depth of the trench, and to the subgrade 
of the road, and to a point two feet on either side of the pavement width. For backfill under grass areas, the granular 
backfill shall be brought to one foot above the top of the pipe, then completed with earthen backfill to the required grade. 
Bedding material shall be the same as that specified above for backfill. 
 
SECTION 726 
RIGID PIPE CULVERTS 
 
Revise 726.1.1 to read: 
 
If the contract specifies reinforced concrete pipe, the type of installation and the class of pipe shall be in accordance with 
the plans for the applicable allowable overfill height. 
 
Delete Section 726.1.2. 
 
Modify the sixth sentence in Section 726.3.1 to read: 
 
All joints shall be sealed with an approved plastic compound, tubular joint seal, an external wrap, cement mortar or other 
approved methods to create a soil tight condition. 
 
Modify 726.3.2 to read: 
 
Bedding for reinforced concrete pipe shall consist of a mixture of stone in accordance with Section 1009, Grade 4, 
Gradation B.  
 
Section 726.3.4 - Insert the following after the second sentence: 
 
For all pipe culverts under roadways or sidewalks crushed stone backfill, meeting the requirements of Section 1009, Grade 
4, Gradation B, shall be used for full depth of the trench, and to the subgrade of the road, and to a point two feet on either 
side of the pavement width. For backfill under grass areas, the granular backfill shall be brought to one foot above the top 
of the pipe, then completed with earthen backfill to the required grade. 
 
SECTION 727 
STRUCTURAL PLATE PIPE AND STRUCTURAL PLATE PIPE-ARCH CULVERTS 
 
Delete 727.3.3 Bedding and Backfill material and replace with the following: 
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727.3.3 Bedding and Backfill Material. Bedding for structural plate pipe and structural plate pipe-arch culverts shall consist 
of a mixture of stone in accordance with Section 1009, Grade 4, Gradation B, except if rock is encountered, the trench shall 
be excavated to a minimum depth of 8 inches below the bottom of the culvert. 
 
Delete Section 727.3.4.1 and Section 727.3.4.2 and replace with the following: 
 
Backfill shall be with crushed stone consisting of a mixture of stone in accordance with Section 1009, Grade 4, Gradation 
B. Stone backfill shall be used for full depth of the trench, and to the subgrade of the road, and to a point two feet on either 
side of the pavement width. Layers of backfill shall be carefully tamped in place and shall be kept at approximately the 
same elevation on opposite sides of the structure at all times during the progress of work in order to equalize the loading. 
 
SECTION 731 
PRECAST REINFORCED CONCRETE MANHOLES AND DROP INLETS 
 
Revise Section 731.4.1 to read: 
 
Final measurements of precast concrete manholes and drop inlets will be based on actual field measurements to the nearest 
lineal foot along the geometric center of the manhole/drop inlet. Revisions or corrections will be computed and added or 
deducted from the contract quantity. The depth of the structure will be the vertical distance from the top of the uppermost 
precast section to the invert flowline. 
 
SECTION 732 
FLARED END SECTIONS 
 
Delete Section 732.1.2. 
 
Delete reference to HDPE and PVC in Section 732.1.3. 
 
Delete the second sentence in Section 732.5 that reads: 
 
When two different diameters of pipe are shown on the plans for a given location for Group B or Group C pipe, the 
contract unit price for the flared end section or safety slope end section that would be required for the larger diameter pipe 
will be used for payment purposes. 
 
SECTION 801 
LIME AND FERTILIZER 
 
Revise the third sentence in Section 801.4.1 to read: 
 
The soil shall be thoroughly broken up, worked, tilled and loosened to a minimum depth of 4 inches. 
Revise the second sentence of 801.4.2 to read: 
 
After application, the lime and fertilizer shall be thoroughly mixed into the soil to a minimum depth of 4 inches, except 
when applied hydraulically on slopes steeper than 2:1. 
 
SECTION 803 
SODDING 
 
Add the following to Section 803.3 Construction Requirements: 
 
Sodding placed at the downstream end of a flared end section or the downstream end of a pipe without a flared end section 
shall be securely fastened with metal clips. The sod shall be placed slightly lower than the flowline of the flared end section 
or the flowline of the culvert. Sod washed away by flows through the culvert shall be cleaned up, disposed of and replaced 
by the Contractor at no additional charge to the County. 
 
SECTION 804 
TOPSOIL 
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Add Section 804.3.3 The Contractor shall be responsible for obtaining all necessary permits for removal of topsoil from an 
area. This shall include but not be limited to land disturbance, stormwater discharge, endangered species, farmland 
protection, wetlands, hazardous waste and cultural resources. Contact agencies for most of these are listed on MoDOT’s 
website under Local Public Agency Manual. 
 
SECTION 805 
SEEDING 
 
Revise the third sentence of Section 805.4 to read: 
 
Permanent stabilization of an erodible seeded area shall be defined as a minimum uniform 70% perennial vegetative cover. 
 
Add section 805.3.4 Seeding application methods shall be as follows:  
Drop seeding shall only be allowed in small disturbed areas as approved by the engineer; Drill seeding shall be allowed for 
flat areas and slopes up to 3(H):1(V); and 
Hydro seeding shall be required on slopes 3(H):1(V) or steeper. 
 
SECTION 806 
POLLUTION, EROSION AND SEDIMENT CONTROL 
 
Revise 806.4.4 to read as follows: 
 
Erosion control features shall be in place prior to any clearing and grubbing of the construction site. Additional erosion 
control features may need to be installed as the project continues and problem areas become exposed. Until the site is 
stabilized, all erosion and sedimentation control BMPs must be maintained properly. Maintenance must include inspections 
of all erosion and sedimentation control BMPs after each rainfall event and on a weekly basis. A written inspection report 
by the contractor shall be submitted to the engineer after every inspection. The report shall state a summary of the site 
conditions, status of the erosion and sediment control BMPs, date, time and name of inspector. The Contractor shall 
maintain all erosion control features by removing silt buildup so that the erosion control feature is fully effective. Any 
erosion control features knocked down during construction shall be reinstalled at no additional cost to the County. 
 
Add a paragraph to 806.80.3 as follows: 
 
The Contractor shall maintain the temporary pipes throughout the length of the project. Pipes, backfill and road surface 
washed out shall be replaced at no additional cost to the County.  
 
Add the following sentence to 806.100.3.2: 
The Contractor shall maintain the temporary stream crossing throughout the length of the project. Pipes, backfill and road 
surface washed out shall be replaced at no additional cost to the County.  

 
 
 

END OF “REVISIONS TO MODOT STANDARD SPECIFICATIONS” 
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AFFIDAVIT 

COMPLIANCE WITH THE PREVAILING WAGE LAW 
 

Before me, the undersigned Notary Public, in and for the County of___________, State of 

______________, personally came and appeared_________________________________ 

         (Name)                                                                                                                  

_________________________of______________________________________________ 

  (Title)     (Company Name) 

(a corporation)(a partnership)(a proprietorship) and after being duly sworn did depose and say that all 

provisions and requirements set out in Chapter 290, Sections 290.210 through and including 290.340, 

Missouri Revised Statutes, pertaining to the payment of wages to workers employed on public works 

projects have been fully satisfied and there has been no exception to the full and complete 

compliance with said provisions and requirements with Wage Determination No.________ or Annual 

Wage Order No.______ issued by the Division of Labor Standards on 

project______________________, 

                (Job Number)  

________________________________________________________________________, 

   (Route or  location, if building construction) 

_____________ County, Missouri, and completed on the ____ day of ______________, 20___.  

_____________________________ 
Signature 

Subscribed and sworn to me this ____ day of ____________, 20____. 

My commission expires ______________________, 20_____. 

Notary Public 

(Revised 03-23-00) 
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GUIDELINES FOR OBTAINING ENVIRONMENTAL CLEARANCE FOR 

SUBCONTRACTOR FURNISHED BORROW SITES 
 

REQUIRED CLEARANCES FOR BORROW AREAS 
 
The necessary clearances for contractor furnished borrow areas shall be obtained prior to using the borrow area for the 
project. The Contractor is encouraged to consider using material from previously disturbed locations (substantial 
disturbance) or borrow areas that have been previously been cleared, precluding the need to address most, if not all, of the 
issues described below. The contractor should include the Federal Project Number on all correspondence. The following 
addresses the primary environmental issues related to clearance borrow areas: 
 

1. ENDANGERED SPECIES ACT 
 

Missouri Department of Conservation (MDC) 
Planning Division 
P.O. Box 180 
Jefferson City, MO  65102-0180 
Telephone Number (573) 751-4115 or Fax (573) 751-4495 
 
Request a search of the Heritage Database to determine if there are any endangered of sensitive species or 
communities at the proposed site.  All queries must be accompanied by a good quality map illustrating the 
location of the proposed site. 
 
Should MDC have no records for the proposed site and it is unlikely that sensitive species or important habitat 
will be damaged by this borrow activity, the contractor may proceed.  Further coordination with MDC shall be 
required in the presence of or the likelihood of Federally threatened or endangered species or critical habitat is 
indicated.  Should MDC indicate that only state-listed rare or endangered species will be impacted, the contractor 
should work to reduce the potential impact on those species.  However, state listed species are not protected by 
state regulations which require measures of protection. 
 
Any impact to habitats with known occurrences of species federally listed as threatened or endangered by the U.S. 
Fish and Wildlife Service (FWS) is not allowed by the Endangered Species Act without coordination with FWS. 
 
Columbia Field Office 
U.S. Fish and Wildlife Services (FWS) 
608 East Cherry Street 
Columbia, MO  65201 
Telephone Number (573) 876-1911 or Fax (573) 876-1914 
 
Should concerns be expressed regarding any species in this area, it may be advisable to locate another borrow 
area. 
 

2. FARMLAND PROTECTION POLICY ACT 
 

Compliance with the Farmland Protection Policy Act, which has the purpose of minimizing Federal programs’ 
contribution to the unnecessary and irreversible conversion of farmland caused by non-agricultural uses, is 
required. 
 
An aerial map showing the borrow site and Form AD-1006 need to be submitted to the Natural Resources 
Conservation Center (NRCS) serving the area.  Form AD-1006 may be obtained from the NRCS office.  Parts I 
and III of Form AD-1006 should be completed by the contractor.  The form should be sent to the NRCS for 
completion of Parts II, IV, and V.  The NRCS office should be instructed to return the form to: 
 
Missouri Department of Transportation 
Environmental Section 
Plan Scoping  
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P.O. Box 270 
Jefferson City, MO  65102 
 
Parts VI and VII will be completed by MoDOT and the completed form will be returned to the contractor for 
documentation of compliance.  A copy of the form will be retained by MoDOT. 
 

3. WETLANDS 
 

A Federal Executive Order has decreed a national policy of “no net loss of wetlands”.  Under this policy, any 
impact on wetlands must be avoided if at all practical.  When a borrow area has an impact on wetlands, the impact 
must be mitigated by construction or enhancement of a like quantity and quality of new wetlands.  Avoiding an 
impact to wetlands is a primary goal. 
 
To determine if a site occurs in a wetland, the United States Department of Agriculture should be contacted.  The 
NRCS has identified and mapped wetlands as a requirement under the Food Security Act Maps, a site visit may be 
needed to confirm the location of the wetlands.  If there is no impact to wetlands, no further action need be taken. 
 
If there are questions regarding the extent of wetlands that cannot be avoided, the U.S. Army Corps of Engineers 
(COE) should be contacted.  A COE 404 Permit must be processed through the Corps office that has jurisdiction 
over the project area. 
 

1. HAZARDOUS WASTE SITES 
 

Proposed borrow sites will probably be located in rural areas which have been used for agricultural or similar 
purposed.  Hazardous wastes are most typically associated with commercial or industrial properties, past or 
present. 
 
Hazardous wastes are unlikely in the proposed borrow area is basically farmland or pasture and has not been used 
for any commercial activity or dumping.  The contractor should document the historic land use of the parcel and 
explain how this assessment was obtained.  The contractor should provide the following documentation to 
Missouri Department of Transportation:  who was contacted and the results of the contact.  If potential problems 
are identified during the search for information, it would be wise to locate another borrow area. 
 

2. CULTURAL RESOURCES 
 

All projects requiring environmental clearance for cultural resources (archaeological sites and structures) must be 
reviewed and approved by the Missouri Department of Natural Resources’ (DNR) Historic Preservation Program 
(HPP).  To initiate the HPP review and clearance of a borrow site for Cultural Resources, a “Section 106 Project 
Information Form” must be completed and submitted to the HPP along with the necessary documents.  Copies of 
the “Section 106 Project Information Form”  may be obtained from MoDOT District Offices or the following: 
 
Historic Preservation Program 
Department of Natural Resources 
Attention: Review and Compliance 
P.O. Box 176 
Jefferson City, MO  65102 
Telephone Number (573) 751-7858 
 
Based on the information submitted, HPP may clear the project or request that the contractor acquire the services 
of an archaeological consultant to conduct a cultural resource survey of the proposed borrow site. 
 

After the contractor has obtained all of the above data clearances, it should be submitted to MoDOT district representative 
for the project. The transmittal letter must include the County, Route and Job Number of the project for which borrow will 
be used. A map indicating the location and limits of the borrow area must be included. 
 
No direct payment will be made for obtaining the required clearances for borrow areas.  An adjustment in the contract time 
will be considered for any delay caused by receiving the required clearances.  
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ENVIRONMENTAL/CULTURAL PERMITS, 
LAND DISTURBANCE PERMIT(s), 

APPROVAL LETTERS RAILROADS, ETC. 
The following permits have been acquired and are included herein: 

 
1. COE 404 Permit 
2. MODNR Land Disturbance Permit 
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U.S Army Corps  
Of Engineers 

St. Louis District 
 
 

No.  3, MAINTENANCE 

(NWP Final Notice, 77 FR 10270) 

 

 (a) The repair, rehabilitation, or replacement of any 

previously authorized, currently serviceable structure, or fill, or of any 

currently serviceable structure or fill authorized by 33 CFR 330.3, 

provided that the structure or fill is not to be put to uses differing from 

those uses specified or contemplated for it in the original permit or the 

most recently authorized modification. Minor deviations in the 

structure’s configuration or filled area, including those due to changes 

in materials, construction techniques, requirements of other regulatory 

agencies, or current construction codes or safety standards that are 

necessary to make the repair, rehabilitation, or replacement are 

authorized. Any stream channel modification is limited to the minimum 

necessary for the repair, rehabilitation, or replacement of the structure 

or fill; such modifications, including the removal of material from the 

stream channel, must be immediately adjacent to the project or within 

the boundaries of the structure or fill. This NWP also authorizes the 

repair, rehabilitation, or replacement of those structures or fills 

destroyed or damaged by storms, floods, fire or other discrete events, 

provided the repair, rehabilitation, or replacement is commenced, or is 

under contract to commence, within two years of the date of their 

destruction or damage. In cases of catastrophic events, such as 

hurricanes or tornadoes, this two-year limit may be waived by the 

district engineer, provided the permittee can demonstrate funding, 

contract, or other similar delays. 

(b) This NWP also authorizes the removal of accumulated 

sediments and debris in the vicinity of existing structures (e.g., 

bridges, culverted road crossings, water intake structures, etc.) and/or 

the placement of new or additional riprap to protect the structure. The 

removal of sediment is limited to the minimum necessary to restore 

the waterway in the vicinity of the structure to the approximate 

dimensions that existed when the structure was built, but cannot 

extend farther than 200 feet in any direction from the structure. This 

200 foot limit does not apply to maintenance dredging to remove 

accumulated sediments blocking or restricting outfall and intake 

structures or to maintenance dredging to remove accumulated 

sediments from canals associated with outfall and intake structures. 

All dredged or excavated materials must be deposited and retained in 

an area that has no waters of the United States unless otherwise 

specifically approved by the district engineer under separate 

authorization.  The placement of new or additional riprap must be the 

minimum necessary to protect the structure or to ensure the safety of 

the structure. Any bank stabilization measures not directly associated 

with the structure will require a separate authorization from the district 

engineer. 

(c) This NWP also authorizes temporary structures, fills, and 

work necessary to conduct the maintenance activity. Appropriate 

measures must be taken to maintain normal downstream flows and 

minimize flooding to the maximum extent practicable, when temporary 

structures, work, and discharges, including cofferdams, are necessary 

for construction activities, access fills, or dewatering of construction 

sites. Temporary fills must consist of materials, and be placed in a 

manner, that will not be eroded by expected high flows. Temporary fills 

the affected areas returned to preconstruction elevations. The areas 

affected by temporary fills must be revegetated, as appropriate. 

(d) This NWP does not authorize maintenance dredging for 

the primary purpose of navigation. This NWP does not authorize 

beach restoration. This NWP does not authorize new stream 

channelization or stream relocation projects. 

Notification: For activities authorized by paragraph (b) of this 

NWP, the permittee must submit a preconstruction notification to the 

district engineer prior to commencing the activity (see general 

condition 31). The pre-construction notification must include  

information regarding the original design capacities and configurations 

of the outfalls, intakes, small impoundments, and canals (Sections 10 

and 404) 

Note: This NWP authorizes the repair, rehabilitation, or 

replacement of any previously authorized structure or fill that does not 

qualify for the Clean Water Act Section 404(f) exemption for 

maintenance. 

 

 

NATIONWIDE PERMIT CONDITIONS 

 

Note: To qualify for NWP authorization, the prospective permittee 

must comply with the following general conditions, as applicable, in 

addition to any regional or case-specific conditions imposed by the 

division engineer or district engineer.  Prospective permittees should 

contact the appropriate Corps district office to determine if regional 

conditions have been imposed on an NWP.  Prospective permittees 

should also contact the appropriate Corps district office to determine 

the status of Clean Water Act Section 401 water quality certification 

and/ or Coastal Zone Management Act consistency for an NWP.  

Every person who may wish to obtain permit authorization under one 

or more NWPs, or who is currently relying on an existing or prior 

permit authorization under one or more NWPs, has been and is on 

notice that all of the provisions of 33 CFR 330.1 through 330.6 apply to 

every NWP authorization. Note especially 33 CFR 330.5 relating to the 

modification, suspension, or revocation of any NWP authorization. 

 

1. Navigation. (a) No activity may cause more than a minimal adverse 

effect on navigation. 

(b) Any safety lights and signals prescribed by the U.S. Coast 

Guard, through regulations or otherwise, must be installed and 

maintained at the permittee's expense on authorized facilities in 

navigable waters of the United States. 

(c) The permittee understands and agrees that, if future operations 

by the United States require the removal, relocation, or other 

alteration, of the structure or work herein authorized, or if, in the 

opinion of the Secretary of the Army or his authorized representative, 

said structure or work shall cause unreasonable obstruction to the free 

navigation of the navigable waters, the permittee will be required, upon 

due notice from the Corps of Engineers, to remove, relocate, or alter 

the structural work or obstructions caused thereby, without expense to 

the United States. No claim shall be made against the United States 

on account of any such removal or alteration. 

 

2. Aquatic Life Movements. No activity may substantially disrupt the 

necessary life cycle movements of those species of aquatic life 

indigenous to the waterbody, including those species that normally 

migrate through the area, unless the activity's primary purpose is to 

impound water.  All permanent and temporary crossings of 

waterbodies shall be suitably culverted, bridged, or otherwise designed 

and constructed to maintain low flows to sustain the movement of 

those aquatic species. 

 

Nationwide 
Permit Summary 
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 3. Spawning Areas. Activities in spawning areas during spawning 

seasons must be avoided to the maximum extent practicable.  

Activities that result in the physical destruction (e.g., through 

excavation, fill, or downstream smothering by substantial turbidity) of 

an important spawning area are not authorized. 

 

4. Migratory Bird Breeding Areas. Activities in waters of the United 

States that serve as breeding areas for migratory birds must be 

avoided to the maximum extent practicable. 

 

5. Shellfish Beds. No activity may occur in areas of concentrated 

shellfish populations, unless the activity is directly related to a shellfish 

harvesting activity authorized by NWPs 4 and 48, or is a shellfish 

seeding or habitat restoration activity authorized by NWP 27. 

 
6. Suitable Material. No activity may use unsuitable material (e.g., 

trash, debris, car bodies, asphalt, etc.). Material used for construction 

or discharged must be free from toxic pollutants in toxic amounts (see 

Section 307 of the Clean Water Act). 

 

7. Water Supply Intakes. No activity may occur in the proximity of a 

public water supply intake, except where the activity is for the repair or 

improvement of public water supply intake structures or adjacent bank 

stabilization. 

 

8. Adverse Effects From Impoundments. If the activity creates an 

impoundment of water, adverse effects to the aquatic system due to 

accelerating the passage of water, and/or restricting its flow must be 

minimized to the maximum extent practicable. 

 

9. Management of Water Flows. To the maximum extent practicable, 

the pre-construction course, condition, capacity, and location of open 

waters must be maintained for each activity, including stream 

channelization and storm water management activities, except as 

provided below. The activity must be constructed to withstand 

expected high flows. The activity must not restrict or impede the 

passage of normal or high flows, unless the primary purpose of the 

activity is to impound water or manage high flows. The activity may 

alter the pre-construction course, condition, capacity, and location of 

open waters if it benefits the aquatic environment (e.g., stream 

restoration or relocation activities). 

 

10. Fills Within 100-Year Floodplains. The activity must comply with 

applicable FEMA-approved state or local floodplain management 

requirements. 

 

11. Equipment. Heavy equipment working in wetlands or mudflats 

must be placed on mats, or other measures must be taken to minimize 

soil disturbance. 

 

12. Soil Erosion and Sediment Controls. Appropriate soil erosion 

and sediment controls must be used and maintained in effective 

operating condition during construction, and all exposed soil and other 

fills, as well as any work below the ordinary high water mark or high 

tide line, must be permanently stabilized at the earliest practicable 

date. Permittees are encouraged to perform work within waters of the 

United States during periods of low-flow or no-flow. 

      

13. Removal of Temporary Fills. Temporary fills must be removed in 

their entirety and the affected areas returned to pre-construction 

elevations. The affected areas must be revegetated, as appropriate. 

 

14. Proper Maintenance. Any authorized structure or fill shall be 

properly maintained, including maintenance to ensure public safety, 

and compliance with applicable NWP general conditions, as well as 

any activity-specific conditions added by the district engineer to an 

NWP authorization. 

 

15. Single and Complete Project. The activity must be a single and 

complete project. The same NWP cannot be used more than once for 

the same single and complete project. 

 

16. Wild and Scenic Rivers. No activity may occur in a component of 

the National Wild and Scenic River System, or in a river officially 

designated by Congress as a “study river” for possible inclusion in the 

system while the river is in an official study status, unless the 

appropriate Federal agency with direct management responsibility for 

such river, has determined in writing that the proposed activity will not 

adversely affect the Wild and Scenic River designation or study status. 

Information on Wild and Scenic Rivers may be obtained from the 

appropriate Federal land management agency responsible for the 

designated Wild and Scenic River or study river (e.g., National Park 

Service, U.S. Forest Service, Bureau of Land Management, U.S. Fish 

and Wildlife Service). 

 

17. Tribal Rights. No activity or its operation may impair reserved 

tribal rights, including, but not limited to, reserved water rights and 

treaty fishing and hunting rights. 

 

18. Endangered Species. (a) No activity is authorized under any 

NWP which is likely to directly or indirectly jeopardize the continued 

existence of a threatened or endangered species or a species 

proposed for such designation, as identified under the Federal 

Endangered Species Act (ESA), or which will directly or indirectly 

destroy or adversely modify the critical habitat of such species. No 

activity is authorized under any NWP which “may affect” a listed 

species or critical habitat, unless Section 7 consultation addressing 

the effects of the proposed activity has been completed. 

(b) Federal agencies should follow their own procedures for 

complying with the requirements of the ESA. Federal permittees must 

provide the district engineer with the appropriate documentation to 

demonstrate compliance with those requirements.  The district 

engineer will review the documentation and determine whether 

it is sufficient to address ESA compliance for the NWP activity, or 

whether additional ESA consultation is necessary.   
    (c) Non-federal permittees must submit a pre-construction 

notification to the district engineer if any listed species or designated 

critical habitat might be affected or is in the vicinity of the project, or if 

the project is located in designated critical habitat, and shall not begin 

work on the activity until notified by the district engineer that the 

requirements of the ESA have been satisfied and that the activity is 

authorized. For activities that might affect Federally-listed endangered 

or threatened species or designated critical habitat, the pre-

construction notification must include the name(s) of the endangered 

or threatened species that might be affected by the proposed work or 

that utilize the designated critical habitat that might be affected by the 

proposed work. The district engineer will determine whether the 

proposed activity “may affect” or will have “no effect” to listed species 

and designated critical habitat and will notify the non-Federal applicant 

of the Corps’ determination within 45 days of receipt of a complete 

pre-construction notification. In cases where the non-Federal applicant 

has identified listed species or critical habitat that might be affected or 

is in the vicinity of the project, and has so notified the Corps, the 

applicant shall not begin work until the Corps has provided notification 

the proposed activities will have “no effect” on listed species or critical 

habitat, or until Section 7 consultation has been completed. If the non-

Federal applicant has not heard back from the Corps within 45 days, 

the applicant must still wait for notification from the Corps. 

(d) As a result of formal or informal consultation with the FWS or 

NMFS the district engineer may add species-specific regional 

endangered species conditions to the NWPs. 

(e) Authorization of an activity by a NWP does not authorize the 

“take” of a threatened or endangered species as defined under the  

ESA. In the absence of separate authorization (e.g., an ESA Section 

10 Permit, a Biological Opinion with “incidental take” provisions, etc.) 

PW16259BRG Castle Ranch Road Bridge Rehabilitation Jefferson County, Missouri

77



 

 

 

3 

  

from the U.S. FWS or the NMFS, The Endangered Species Act 

prohibits any person subject to the jurisdiction of the United States to 

take a listed species, where ‘‘take’’ means to harass, harm, pursue, 

hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to 

engage in any such conduct. The word ‘‘harm’’ in the definition of 

‘‘take’’ means an act which actually kills or injures wildlife. Such an act 

may include significant habitat modification or degradation where it 

actually kills or injures wildlife by significantly impairing essential 

behavioral patterns, including breeding, feeding or sheltering. 

    (f) Information on the location of threatened and endangered 

species and their critical habitat can be obtained directly from the 

offices of the U.S. FWS and NMFS or their world web pages at 

http://www.fws.gov/ or http://www.fws.gov/ipac and 

http://www.noaa.gov/fisheries.html respectively. 

 

19. Migratory Birds and Bald and Golden Eagles. The permittee is 

responsible for obtaining any ‘‘take’’ permits required under the U.S. 

Fish and Wildlife Service’s regulations governing compliance with the 

Migratory Bird Treaty Act or the Bald and Golden Eagle Protection Act. 

The permittee should contact the appropriate local office of the U.S. 

Fish and Wildlife Service to determine if such ‘‘take’’ permits are 

required for a particular activity. 

 

20. Historic Properties. (a) In cases where the district engineer 

determines that the activity may affect properties listed, or eligible for 

 listing, in the National Register of Historic Places, the activity is not  

authorized, until the requirements of Section 106 of the National 

Historic Preservation Act (NHPA) have been satisfied. 

(b) Federal permittees should follow their own procedures for 

complying with the requirements of Section 106 of the National 

Historic Preservation Act. Federal permittees must provide the district 

engineer with the appropriate documentation to demonstrate 

compliance with those requirements. The district engineer will review 

the documentation and determine whether it is sufficient to address 

section 106 compliance for the NWP activity, or whether additional 

section 106 consultation is necessary. 

(c) Non-federal permittees must submit a pre-construction 

notification to the district engineer if the authorized activity may have 

the potential to cause effects to any historic properties listed on, 

determined to be eligible for listing on, or potentially eligible for listing 

on the National Register of Historic Places, including previously 

unidentified properties.  For such activities, the pre-construction 

notification must state which historic properties may be affected by the 

proposed work or include a vicinity map indicating the location of the 

historic properties or the potential for the presence of historic 

properties. Assistance regarding information on the location of or 

potential for the presence of historic resources can be sought from the 

State Historic Preservation Officer or Tribal Historic Preservation 

Officer, as appropriate, and the National Register of Historic Places 

(see 33 CFR 330.4(g)). When reviewing pre-construction notifications, 

district engineers will comply with the current procedures for 

addressing the requirements of Section 106 of the National Historic 

Preservation Act.  The district engineer shall make a reasonable and 

good faith effort to carry out appropriate identification efforts, which 

may include background research, consultation, oral history interviews, 

sample field investigation, and field survey.  Based on the information 

submitted and these efforts, the district engineer shall determine 

whether the proposed activity has the potential to cause an effect on 

the historic properties. Where the non-Federal applicant has identified 

historic properties on which the activity may have the potential to 

cause effects and so notified the Corps, the non-Federal applicant 

shall not begin the activity until notified by the district engineer either 

that the activity has no potential to cause effects or that consultation 

under Section 106 of the NHPA has been completed.  

    (d) The district engineer will notify the prospective permittee within 

45 days of receipt of a complete pre-construction notification whether 

NHPA Section 106 consultation is required.  Section 106 consultation 

is not required when the Corps determines that the activity does not 

have the potential to cause effects on historic properties (see  

36 CFR 800.3(a)). If NHPA section 106 consultation is required and 

will occur, the district engineer will notify the non-Federal applicant that 

he or she cannot begin work until Section 106 consultation is 

completed. If the non-Federal applicant has not heard back from the 

Corps within 45 days, the applicant must still wait for notification from 

the Corps. 

    (e) Prospective permittees should be aware that section 110k of the 

NHPA (16 U.S.C. 470h–2(k)) prevents the Corps from granting a 

permit or other assistance to an applicant who, with intent to avoid the 

requirements of Section 106 of the NHPA, has intentionally 

significantly adversely affected a historic property to which the permit 

would relate, or having legal power to prevent it, allowed such 

significant adverse effect to occur, unless the Corps, after consultation 

with the Advisory Council on Historic Preservation (ACHP), determines 

that circumstances justify granting such assistance despite the 

adverse effect created or permitted by the applicant.  If circumstances 

justify granting the assistance, the Corps is required to notify the 

ACHP and provide documentation specifying the circumstances, the 

degree of damage to the integrity of any historic properties affected, 

and proposed mitigation. This documentation must include any views 

obtained from the applicant, SHPO/THPO, appropriate Indian tribes if 

the undertaking occurs on or affects historic properties on tribal lands 

or affects properties of interest to those tribes, and other parties known 

to have a legitimate interest in the impacts to the permitted activity on 

historic properties. 

 

21. Discovery of Previously Unknown Remains and Artifacts. If 

you discover any previously unknown historic, cultural or archeological 

remains and artifacts while accomplishing the activity authorized by 

this permit, you must immediately notify the district engineer of what 

you have found, and to the maximum extent practicable, avoid 

construction activities that may affect the remains and artifacts until 

the required coordination has been completed. The district engineer 

will initiate the Federal, Tribal and state coordination required to 

determine if the items or remains warrant a recovery effort or if the site 

is eligible for listing in the National Register of Historic Places. 

 

22. Designated Critical Resource Waters. Critical resource waters 

include, NOAA-managed marine sanctuaries and marine monuments, 

and National Estuarine Research Reserves. The district engineer may 

designate, after notice and opportunity for public comment, additional 

waters officially designated by a state as having particular 

environmental or ecological significance, such as outstanding 

national resource waters or state natural heritage sites. The district 

engineer may also designate additional critical resource waters after 

notice and opportunity for public comment. 

(a) Discharges of dredged or fill material into waters of the United 

States are not authorized by NWPs 7, 12, 14, 16, 17, 21, 29, 31, 35, 

39, 40, 42, 43, 44, 49, 50, 51, and 52 for any activity within, or directly 

affecting, critical resource waters, including wetlands adjacent to such 

waters. 

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 

36, 37, and 38, notification is required in accordance with general 

condition 31, for any activity proposed in the designated critical 

resource waters including wetlands adjacent to those waters. The 

district engineer may authorize activities under these NWPs only after 

it is determined that the impacts to the critical resource waters will be 

no more than minimal. 

 

23. Mitigation. The district engineer will consider the following factors 

when determining appropriate and practicable mitigation necessary to 

ensure that adverse effects on the aquatic environment are minimal: 

(a) The activity must be designed and constructed to avoid and 

minimize adverse effects, both temporary and permanent, to waters of 

the United States to the maximum extent practicable at the project site  

(i.e., on site). 

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, 

reducing, or compensating for resource losses) will be required to the 
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extent necessary to ensure that the adverse effects to the aquatic 

environment are minimal. 

    (c) Compensatory mitigation at a minimum one-for-one ratio will be 

required for all wetland losses that exceed 1/10 acre and require pre-

construction notification, unless the district engineer determines in 

writing that either some other form of mitigation would be more 

environmentally appropriate or the adverse effects of the proposed 

activity are minimal, and provides a project-specific waiver of this 

requirement. For wetland losses of 1/10 acre or less that require pre-

construction notification, the district engineer may determine on a 

case-by-case basis that compensatory mitigation is required to ensure 

that the activity results in minimal adverse effects on the aquatic 

environment. Compensatory mitigation projects provided to offset 

losses of aquatic resources must comply with the applicable 

provisions of 33 CFR part 332. 

  (1) The prospective permittee is responsible for proposing 

an appropriate compensatory mitigation option if compensatory 

mitigation is necessary to ensure that the activity results in minimal 

adverse effects on the aquatic environment. 

  (2)  Since the likelihood of success is greater and the 

impacts to potentially valuable uplands are reduced, wetland 

restoration should be the first compensatory mitigation option 

considered. 

 (3) If permittee-responsible mitigation is the proposed 

option, the prospective permittee is responsible for submitting a 

mitigation plan. A conceptual or detailed mitigation plan may be used 

by the district engineer to make the decision on the NWP verification 

request, but a final mitigation plan that addresses the applicable 

requirements of 33 CFR 332.4(c)(2)–(14) must be approved by the 

district engineer before the permittee begins work in waters of the 

United States, unless the district engineer determines that prior 

approval of the final mitigation plan is not practicable or not necessary 

to ensure timely completion of the required compensatory mitigation 

(see 33 CFR 332.3(k)(3)). 

(4) If mitigation bank or in-lieu fee program credits are the 

proposed option, the mitigation plan only needs to address the 

baseline conditions at the impact site and the number of credits to 

be provided. 

(5) Compensatory mitigation requirements (e.g., resource 

type and amount to be provided as compensatory mitigation, site 

protection, ecological performance standards, monitoring 

requirements) may be addressed through conditions added to the 

NWP authorization, instead of components of a compensatory 

mitigation plan. 

(d) For losses of streams or other open waters that require pre-

construction notification, the district engineer may require 

compensatory mitigation, such as stream rehabilitation, enhancement, 

or preservation, to ensure that the activity results in minimal adverse 

effects on the aquatic environment.  

(e) Compensatory mitigation will not be used to increase the 

acreage losses allowed by the acreage limits of the NWPs. For 

example, if an NWP has an acreage limit of 1/2 acre, it cannot be used 

to authorize any project resulting in the loss of greater than1/2 acre of 

waters of the United States, even if compensatory mitigation is 

provided that replaces or restores some of the lost waters. However, 

compensatory mitigation can and should be used, as necessary, to 

ensure that a project already meeting the established acreage limits 

also satisfies the minimal impact requirement associated with the 

NWPs. 

    (f) Compensatory mitigation plans for projects in or near streams or 

other open waters will normally include a requirement for the 

restoration or establishment, maintenance, and legal protection (e.g., 

conservation easements) of riparian areas next to open waters. In 

some cases, riparian areas may be the only compensatory mitigation 

required. Riparian areas should consist of native species. The width of 

the required riparian area will address documented water quality or 

aquatic habitat loss concerns.  Normally, the riparian area will be 25 to 

50 feet wide on each side of the stream, but the district engineer 

may require slightly wider riparian areas to address documented water 

quality or habitat loss concerns. If it is not possible to establish a 

riparian area on both sides of a stream, or if the waterbody is a lake or 

coastal waters, then restoring or establishing a riparian area along a 

single bank or shoreline may be sufficient.  Where both wetlands and 

open waters exist on the project site, the district engineer will 

determine the appropriate compensatory mitigation (e.g., riparian 

areas and/or wetlands compensation) based on what is best for the 

aquatic environment on a watershed basis. In cases where riparian 

areas are determined to be the most appropriate form of 

compensatory mitigation, the district engineer may waive or reduce the 

requirement to provide wetland compensatory mitigation for wetland 

losses. 

    (g) Permittees may propose the use of mitigation banks, in-lieu fee 

programs, or separate permittee-responsible mitigation. For activities 

resulting in the loss of marine or estuarine resources, permittee-

responsible compensatory mitigation may be environmentally 

preferable if there are no mitigation banks or in-lieu fee programs in 

the area that have marine or estuarine credits available for sale or 

transfer to the permittee. For permittee-responsible mitigation, the 

special conditions of the NWP verification must clearly indicate 

the party or parties responsible for the implementation and 

performance of the compensatory mitigation project, and, if 

required, its long-term management. 

 

(h) Where certain functions and services of waters of the United 

States are permanently adversely affected, such as the conversion of 

a forested or scrub-shrub wetland to a herbaceous wetland in a 

permanently maintained utility line right-of-way, mitigation may 

be required to reduce the adverse effects of the project to the minimal 

level. 

 

24. Safety of Impoundment Structures. To ensure that all 

impoundment structures are safely designed, the district engineer may 

require non-Federal applicants to demonstrate that the structures 

comply with established state dam safety criteria or have been 

designed by qualified persons. The district engineer may also require 

documentation that the design has been independently reviewed by 

similarly qualified persons, and appropriate modifications made to 

ensure safety. 

 

25. Water Quality. Where States and authorized Tribes, or EPA 

where applicable, have not previously certified compliance of an NWP 

with CWA Section 401, individual 401 Water Quality Certification must  

be obtained or waived (see 33 CFR 330.4(c)). The district engineer or  

State or Tribe may require additional water quality management 

measures to ensure that the authorized activity does not result in more 

than minimal degradation of water quality. 

 

26. Coastal Zone Management. In coastal states where an NWP has 

not previously received a state coastal zone management consistency 

concurrence, an individual state coastal zone management 

consistency concurrence must be obtained, or a presumption of 

concurrence must occur (see 33 CFR 330.4(d)). The district engineer 

or a State may require additional measures to ensure that the 

authorized activity is consistent with state coastal zone management 

requirements. 

 

27. Regional and Case-By-Case Conditions. The activity must 

comply with any regional conditions that may have been added by the 

Division Engineer (see 33 CFR 330.4(e)) and with any case specific 

conditions added by the Corps or by the state, Indian Tribe, or U.S. 

EPA in its section 401 Water Quality Certification, or by the state in its 

Coastal Zone Management Act consistency determination. 

 

28. Use of Multiple Nationwide Permits. The use of more than one 

NWP for a single and complete project is prohibited, except when the 

acreage loss of waters of the United States authorized by the NWPs 

does not exceed the acreage limit of the NWP with the highest 
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specified acreage limit. For example, if a road crossing over tidal 

waters is constructed under NWP 14, with associated bank 

stabilization authorized by NWP 13, the maximum acreage loss of 

waters of the United States for the total project cannot exceed 1/3-

acre. 

 

29. Transfer of Nationwide Permit Verifications. If the permittee 

sells the property associated with a nationwide permit verification, the 

permittee may transfer the nationwide permit verification to the new 

owner by submitting a letter to the appropriate Corps district office to 

validate the transfer. A copy of the nationwide permit verification must 

be attached to the letter, and the letter must contain the following 

statement and signature: “When the structures or work authorized by 

this nationwide permit are still in existence at the time the property is 

transferred, the terms and conditions of this nationwide permit, 

including any special conditions, will continue to be binding on the new 

owner(s) of the property. To validate the transfer of this nationwide 

permit and the associated liabilities associated with compliance with 

its terms and conditions, have the transferee sign and date below.” 

 

_______________________________________________________ 

(Transferee) 

 

_______________________________________________________ 

(Date) 

 

30. Compliance Certification. Each permittee who receives an NWP 

verification letter from the Corps must provide a signed certification 

documenting completion of the authorized activity and any required 

compensatory mitigation. The success of any required permittee-

responsible mitigation, including the achievement of ecological 

performance standards, will be addressed separately by the district 

engineer. The Corps will provide the permittee the certification 

document with the NWP verification letter. The certification document 

will include: 

    (a) A statement that the authorized work was done in accordance 

with the NWP authorization, including any general, regional, or activity-

specific conditions; 

    (b) A statement that the implementation of any required 

compensatory mitigation was completed in accordance with the permit 

conditions. If credits from a mitigation bank or in-lieu fee program are 

used to satisfy the compensatory mitigation requirements, the 

certification must include the documentation required by 33 CFR 

332.3(l)(3) to confirm that the permittee secured the appropriate 

number and resource type of credits; and 

     (c) The signature of the permittee certifying the completion of the 

work and mitigation.. 

 
31. Pre-Construction Notification. (a) Timing. Where required by the 

terms of the NWP, the prospective permittee must notify the district 

engineer by submitting a pre-construction notification (PCN) as early 

as possible. The district engineer must determine if the PCN is 

complete within 30 calendar days of the date of receipt and, if the 

PCN is determined to be incomplete, notify the prospective permittee 

within that 30 day period to request the additional information 

necessary to make the PCN complete. The request must specify the 

information needed to make the PCN complete. As as a general rule, 

district engineers will request additional information necessary to make 

the PCN complete only once. However, if the prospective permittee 

does not provide all of the requested information, then the district 

engineer will notify the prospective permittee that the PCN is still 

incomplete and the PCN review process will not commence until all of 

the requested information has been received by the district engineer. 

The prospective permittee shall not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the 

activity may proceed under the NWP with any special conditions 

imposed by the district or division engineer; or 

(2) 45 calendar days have passed from the district engineer’s 

receipt of the complete PCN and the prospective permittee has not 

received written notice from the district or division engineer. However, 

if the permittee was required to notify the Corps pursuant to general 

condition 18 that listed species or critical habitat might be affected or 

in the vicinity of the project, or to notify the Corps pursuant to general 

condition 20 that the activity may have the potential to cause effects to 

historic properties, the permittee cannot begin the activity until 

receiving written notification from the Corps that there is “no effect” on 

listed species or “no potential to cause effects” on historic properties, 

or that any consultation required under Section 7 of the Endangered 

Species Act (see 33 CFR 330.4(f)) and/or Section 106 of the National 

Historic Preservation (see 33 CFR 330.4(g)) has been completed. 

Also, work cannot begin under NWPs 21, 49, or 50 until the permittee 

has received written approval from the Corps. If the proposed activity 

requires a written waiver to exceed specified limits of an NWP, the 

permittee may not begin the activity until the district engineer issues 

the waiver. If the district or division engineer notifies the permittee in 

writing that an individual permit is required within 45 calendar days of 

receipt of a complete PCN, the permittee cannot begin the activity until 

an individual permit has been obtained. Subsequently, the permittee’s 

right to proceed under the NWP may be modified, suspended, or 

revoked only in accordance with the procedure set forth in 33 CFR 

330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in 

writing and include the following information: 

(1) Name, address and telephone numbers of the prospective 

permittee; 

(2) Location of the proposed project; 

(3) A description of the proposed project; the project’s purpose; 

direct and indirect adverse environmental effects the project would 

cause, including the anticipated amount of loss of water of the United 

States expected to result from the NWP activity, in acres, linear feet, 

or other appropriate unit of measure; any other NWP(s), regional 

general permit(s), or individual permit(s) used or intended to be used 

to authorize any part of the proposed project or any related activity. 

The description should be sufficiently detailed to allow the district 

engineer to determine that the adverse effects of the project will be 

minimal and to determine the need for compensatory mitigation. 

Sketches should be provided when necessary to show that the activity 

complies with the terms of the NWP. (Sketches usually clarify the 

project and when provided results in a quicker decision. Sketches 

should contain sufficient detail to provide an illustrative description of 

the proposed activity (e.g., a conceptual plan), but do not need to be 

detailed engineering plans); 

        (4)The PCN must include a delineation of wetlands, other special 

aquatic sites, and other waters, such as lakes and ponds, and 

perennial, intermittent, and ephemeral streams, on the project site. 

Wetland delineations must be prepared in accordance with the current 

method required by the Corps. The permittee may ask the Corps 

to delineate the special aquatic sites and other waters on the project 

site, but there may be a delay if the Corps does the delineation, 

especially if the project site is large or contains many waters of 

the United States. Furthermore, the 45 day period will not start until 

the delineation has been submitted to or completed by the Corps, as 

appropriate;  

        (5) If the proposed activity will result in the loss of greater than 

1⁄10-acre of wetlands and a PCN is required, the prospective permittee 

must submit a statement describing how the mitigation requirement 

will be satisfied, or explaining why the adverse effects are minimal and 

why compensatory mitigation should not be required. As an 

alternative, the prospective permittee may submit a conceptual or 

detailed mitigation plan. 

(6) If any listed species or designated critical habitat might be 

affected or is in the vicinity of the project, or if the project is located in 

designated critical habitat, for non-Federal applicants the PCN must 

include the name(s) of those endangered or threatened species that  

might be affected by the proposed work or utilize the designated  

critical habitat that may be affected by the proposed work. Federal 

applicants must provide documentation demonstrating compliance 

with the Endangered Species Act; and 
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(7) For an activity that may affect a historic property listed on, 

determined to be eligible for listing on, or potentially eligible for listing 

on, the National Register of Historic Places, for non-Federal applicants 

the PCN must state which historic property may be affected by the 

proposed work or include a vicinity map indicating the location of the 

historic property. Federal applicants must provide documentation 

demonstrating compliance with Section 106 of the National Historic 

Preservation Act. 

(c) Form of Pre-Construction Notification: The standard individual 

permit application form (Form ENG 4345) may be used, but the 

completed application form must clearly indicate that it is a PCN and 

must include all of the information required in paragraphs (b)(1) 

through (7) of this general condition. A letter containing the required 

information may also be used. 

(d) Agency Coordination: (1) The district engineer will consider any 

comments from Federal and state agencies concerning the proposed 

activity’s compliance with the terms and conditions of the NWPs and 

the need for mitigation to reduce the project’s adverse environmental 

effects to a minimal level. 

(2) For all NWP activities that require pre-construction notification 

and result in the loss of greater than 1⁄2-acre of waters of the United 

States, for NWP 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 activities 

that require pre-construction notification and will result in the loss of 

greater than 300 linear feet of intermittent and ephemeral stream bed, 

and for all NWP 48 activities that require pre-construction notification, 

the district engineer will immediately provide (e.g., via email, facsimile 

transmission, overnight mail, or other expeditious manner) a copy of 

the complete PCN to the appropriate Federal or state offices (U.S. 

FWS, state natural resource or water quality agency, EPA, State 

Historic Preservation Officer (SHPO) or Tribal Historic Preservation 

Office (THPO), and, if appropriate, the NMFS). With the exception of 

NWP 37, these agencies will have 10 calendar days from the date the 

material is transmitted to telephone or fax the district engineer notice 

that they intend to provide substantive, site-specific comments. The 

comments must explain why the agency believes the adverse effects 

will be more than minimal. If so contacted by an agency, the district 

engineer will wait an additional 15 calendar days before making a 

decision on the preconstruction notification. The district engineer will 

fully consider agency comments received within the specified time 

frame, concerning the proposed activity’s compliance with the terms 

and conditions of the NWPs, including the need for mitigation to 

ensure the net adverse environmental effects to the aquatic 

environment of the proposed activity are minimal. The district engineer 

will provide no response to the resource agency, except as provided 

below. The district engineer will indicate in the administrative record 

associated with each pre-construction notification that the resource 

agencies’ concerns were considered. For NWP 37, the emergency 

watershed protection and rehabilitation activity may proceed 

immediately in cases where there is an unacceptable hazard to life or 

a significant loss of property or economic hardship will occur. The 

district engineer will consider any comments received to decide 

whether the NWP 37 authorization should be modified, suspended, or 

revoked in accordance with the procedures at 33 CFR 330.5. 

 (3) In cases of where the prospective permittee is not a Federal 

agency, the district engineer will provide a response to NMFS within 

30 calendar days of receipt of any Essential Fish Habitat conservation 

recommendations, as required by Section 305(b)(4)(B) of the 

Magnuson-Stevens Fishery Conservation and Management Act.  

(4) Applicants are encouraged to provide the Corps with either 

electronic files or multiple copies of pre-construction notifications to 

expedite agency coordination. 

 

D.  District Engineer’s Decision: 

 

1.  In reviewing the PCN for the proposed activity, the district 

engineer will determine whether the activity authorized by the NWP will 

result in more than minimal individual or cumulative adverse 

environmental effects or may be contrary to the public interest.  For a 

linear project, this determination will include an evaluation of the 

individual crossings to determine whether they individually satisfy the 

terms and conditions of the NWP(s), as well as the cumulative effects 

caused by all of the crossings authorized by NWP. If an applicant 

requests a waiver of the 300 linear foot limit on impacts to intermittent 

or ephemeral streams or of an otherwise applicable limit, as provided 

for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51 or 52, the district 

engineer will only grant the waiver upon a written determination that 

the NWP activity will result in minimal adverse effects.  When making 

minimal effects determinations the district engineer will consider the 

direct and indirect effects caused by the NWP activity. The district 

engineer will also consider site specific factors, such as the 

environmental setting in the vicinity of the NWP activity, the type of 

resource that will be affected by the NWP activity, the functions 

provided by the aquatic resources that will be affected by the 

NWP activity, the degree or magnitude to which the aquatic resources 

perform those functions, the extent that aquatic resource functions will 

be lost as a result of the NWP activity (e.g., partial or complete loss), 

the duration of the adverse effects (temporary or permanent), the 

importance of the aquatic resource functions to the region (e.g., 

watershed or ecoregion), and mitigation required by the district 

engineer. If an appropriate functional assessment method is available 

and practicable to use, that assessment method may be used by the 

district engineer to assist in the minimal adverse effects determination. 

The district engineer may add case-specific special conditions to the 

NWP authorization to address site-specific environmental concerns. 

2.  If the proposed activity requires a PCN and will result in a 

loss of greater than 1/10 acre of wetlands, the prospective permittee 

should submit a mitigation proposal with the PCN. Applicants may also 

propose compensatory mitigation for projects with smaller impacts. 

The district engineer will consider any proposed compensatory 

mitigation the applicant has included in the proposal in determining 

whether the net adverse environmental effects to the aquatic 

environment of the proposed activity are minimal. The compensatory 

mitigation proposal may be either conceptual or detailed. If the district 

engineer determines that the activity complies with the terms and 

conditions of the NWP and that the adverse effects on the aquatic 

environment are minimal, after considering mitigation, the district 

engineer will notify the permittee and include any activity-specific 

conditions in the NWP verification the district engineer deems 

necessary.  Conditions for compensatory mitigation requirements must 

comply with the appropriate provisions at 33 CFR 332.3(k). The district 

engineer must approve the final mitigation plan before the permittee 

commences work in waters of the United States, unless the district 

engineer determines that prior approval of the final mitigation plan is 

not practicable or not necessary to ensure timely completion of the 

required compensatory mitigation. If the prospective permittee elects 

to submit a compensatory mitigation plan with the PCN, the district 

engineer will expeditiously review the proposed compensatory 

mitigation plan. The district engineer must review the proposed 

compensatory mitigation plan within 45 calendar days of receiving a 

complete PCN and determine whether the proposed mitigation would 

ensure no more than minimal adverse effects on the aquatic 

environment. If the net adverse effects of the project on the aquatic 

environment (after consideration of the compensatory mitigation 

proposal) are determined by the district engineer to be minimal, the 

district engineer will provide a timely written response to the applicant. 

The response will state that the project can proceed under the terms 

and conditions of the NWP, including any activity specific conditions 

added to the NWP authorization by the district engineer.  

3.  If the district engineer determines that the adverse 

effects of the proposed work are more than minimal, then the district 

engineer will notify the applicant either: (a) That the project does not 

qualify for authorization under the NWP and instruct the applicant on 

the procedures to seek authorization under an individual permit; (b) 

that the project is authorized under the NWP subject to the applicant’s 

submission of a mitigation plan that would reduce the adverse effects 

on the aquatic environment to the minimal level; or (c) that the project 

is authorized under the NWP with specific modifications or conditions. 

Where the district engineer determines that mitigation is required to 
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ensure no more than minimal adverse effects occur to the aquatic 

environment, the activity will be authorized within the 45-day PCN 

period, with activity-specific conditions that state the mitigation 

requirements. The authorization will include the necessary conceptual 

or detailed mitigation or a requirement that the applicant submit a 

mitigation plan that would reduce the adverse effects on the aquatic 

environment to the minimal level. When mitigation is required, no work 

in waters of the United States may occur until the district engineer has 

approved a specific mitigation plan or has determined that prior 

approval of a final mitigation plan is not practicable or not necessary to 

ensure timely completion of the required compensatory mitigation.. 

 

E.  Further Information 

 

1. District Engineers have authority to determine if an activity 

complies with the terms and conditions of an NWP. 

2. NWPs do not obviate the need to obtain other federal, state, or 

local permits, approvals, or authorizations required by law. 

3. NWPs do not grant any property rights or exclusive privileges. 

4. NWPs do not authorize any injury to the property or rights of 

others. 

5. NWPs do not authorize interference with any existing or proposed 

Federal project. 

 

F.  Definitions 

 

Best management practices (BMPs): Policies, practices, 

procedures, or structures implemented to mitigate the adverse 

environmental effects on surface water quality resulting from 

development. BMPs are categorized as structural or non-structural. 

Compensatory mitigation: The restoration (re-establishment or 

rehabilitation), establishment (creation), enhancement, and/or in 

certain circumstances preservation of aquatic resources for the 

purposes of offsetting unavoidable adverse impacts which remain after 

all appropriate and practicable avoidance and minimization has been 

achieved. 

Currently serviceable: Useable as is or with some maintenance, 

but not so degraded as to essentially require reconstruction. 

    Direct effects: Effects that are caused by the activity and occur at 

the same time and place. 

Discharge:  The term “discharge” means any discharge of dredged 

or fill material.  

Enhancement: The manipulation of the physical, chemical, or 

biological characteristics of an aquatic resource to heighten, intensify, 

or improve a specific aquatic resource function(s). Enhancement 

results in the gain of selected aquatic resource function(s), but may 

also lead to a decline in other aquatic resource function(s). 

Enhancement does not result in a gain in aquatic resource area. 

Ephemeral stream: An ephemeral stream has flowing water only 

during, and for a short duration after, precipitation events in a typical 

year. Ephemeral stream beds are located above the water table year-

round. Groundwater is not a source of water for the stream. Runoff 

from rainfall is the primary source of water for stream flow. 

Establishment (creation): The manipulation of the physical, 

chemical, or biological characteristics present to develop an aquatic 

resource that did not previously exist at an upland site. Establishment 

results in a gain in aquatic resource area. 

    High Tide Line: The line of intersection of the land with the water’s 

surface at the maximum height reached by a rising tide. The high tide 

line may be determined, in the absence of actual data, by a line of oil 

or scum along shore objects, a more or less continuous deposit of fine 

shell or debris on the foreshore or berm, other physical markings or 

characteristics, vegetation lines, tidal gages, or other suitable means 

that delineate the general height reached by a rising tide. The line 

encompasses spring high tides and other high tides that occur with 

periodic frequency but does not include storm surges in which there is 

a departure from the normal or predicted reach of the tide due to the 

piling up of water against a coast by strong winds such as those 

accompanying a hurricane or other intense storm. 

Historic Property:  Any prehistoric or historic district, site (including 

archaeological site), building, structure, or other object included in, or 

eligible for inclusion in, the National Register of Historic Places 

maintained by the Secretary of the Interior.  This term includes 

artifacts, records, and remains that are related to and located within 

such properties.  The term includes properties of traditional religious 

and cultural importance to an Indian tribe or Native Hawaiian 

organization and that meet the National Register criteria (36 CFR part 

60).   

Independent utility: A test to determine what constitutes a single 

and complete non-linear project in the Corps regulatory program. A 

project is considered to have independent utility if it would be 

constructed absent the construction of other projects in the project 

area. Portions of a multi-phase project that depend upon other phases 

of the project do not have independent utility. Phases of a project that 

would be constructed even if the other phases were not built can be 

considered as separate single and complete projects with independent 

utility. 

    Indirect effects: Effects that are caused by the activity and are 

later in time or farther removed in distance, but are still reasonably 

foreseeable. 

Intermittent stream: An intermittent stream has flowing water 

during certain times of the year, when groundwater provides water for 

stream flow. During dry periods, intermittent streams may not have 

flowing water. Runoff from rainfall is a supplemental source of water 

for stream flow. 

Loss of waters of the United States: Waters of the United States 

that are permanently adversely affected by filling, flooding, excavation, 

or drainage because of the regulated activity. Permanent adverse 

effects include permanent discharges of dredged or fill material that 

change an aquatic area to dry land, increase the bottom elevation of a 

waterbody, or change the use of a waterbody. The acreage of loss of 

waters of the United States is a threshold measurement of the impact 

to jurisdictional waters for determining whether a project may qualify  

for an NWP; it is not a net threshold that is calculated after considering 

compensatory mitigation that may be used to offset losses of aquatic 

functions and services. The loss of stream bed includes the linear feet 

of stream bed that is filled or excavated. Waters of the United States 

temporarily filled, flooded, excavated, or drained, but restored to pre-

construction contours and elevations after construction, are not 

included in the measurement of loss of waters of the United States. 

Impacts resulting from activities eligible for exemptions under Section 

404(f) of the Clean Water Act are not considered when calculating the 

loss of waters of the United States. 

Non-tidal wetland: A non-tidal wetland is a wetland that is not 

subject to the ebb and flow of tidal waters. The definition of a wetland 

can be found at 33 CFR 328.3(b). Non-tidal wetlands contiguous to 

tidal waters are located landward of the high tide line (i.e., spring high 

tide line). 

Open water: For purposes of the NWPs, an open water is any area 

that in a year with normal patterns of precipitation has water flowing or 

standing above ground to the extent that an ordinary high water mark 

can be determined. Aquatic vegetation within the area of standing or 

flowing water is either non-emergent, sparse, or absent. Vegetated 

shallows are considered to be open waters. Examples of “open waters” 

include rivers, streams, lakes, and ponds. 

Ordinary High Water Mark: An ordinary high water mark is a line 

on the shore established by the fluctuations of water and indicated by 

physical characteristics, or by other appropriate means that consider 

the characteristics of the surrounding areas (see 33 CFR 328.3(e)).  

Perennial stream: A perennial stream has flowing water year-round 

during a typical year. The water table is located above the stream bed 

for most of the year. Groundwater is the primary source of water for 

stream flow. Runoff from rainfall is a supplemental source of water for 

stream flow. 
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Practicable: Available and capable of being done after taking into 

consideration cost, existing technology, and logistics in light of overall 

project purposes. 

Pre-construction notification: A request submitted by the project 

proponent to the Corps for confirmation that a particular activity is 

authorized by nationwide permit. The request may be a permit 

application, letter, or similar document that includes information about 

the proposed work and its anticipated environmental effects. Pre-

construction notification may be required by the terms and conditions 

of a nationwide permit, or by regional conditions. A pre-construction 

notification may be voluntarily submitted in cases where pre-

construction notification is not required and the project proponent 

wants confirmation that the activity is authorized by nationwide permit. 

Preservation: The removal of a threat to, or preventing the decline 

of, aquatic resources by an action in or near those aquatic resources. 

This term includes activities commonly associated with the protection 

and maintenance of aquatic resources through the implementation of 

appropriate legal and physical mechanisms. Preservation does not 

result in a gain of aquatic resource area or functions. 

Re-establishment: The manipulation of the physical, chemical, or 

biological characteristics of a site with the goal of returning 

natural/historic functions to a former aquatic resource. Re-

establishment results in rebuilding a former aquatic resource and 

results in a gain in aquatic resource area and functions. 

Rehabilitation: The manipulation of the physical, chemical, or 

biological characteristics of a site with the goal of repairing natural/ 

historic functions to a degraded aquatic resource. Rehabilitation 

results in a gain in aquatic resource function, but does not result in a 

gain in aquatic resource area. 

Restoration: The manipulation of the physical, chemical, or 

biological characteristics of a site with the goal of returning 

natural/historic functions to a former or degraded aquatic resource. For 

the purpose of tracking net gains in aquatic resource area, restoration 

is divided into two categories: re-establishment and rehabilitation. 

Riffle and pool complex: Riffle and pool complexes are special 

aquatic sites under the 404(b)(1) Guidelines. Riffle and pool 

complexes sometimes characterize steep gradient sections of  

streams. Such stream sections are recognizable by their hydraulic 

characteristics. The rapid movement of water over a course substrate 

in riffles results in a rough flow, a turbulent surface, and high dissolved 

oxygen levels in the water. Pools are deeper areas associated with 

riffles. A slower stream velocity, a streaming flow, a smooth surface, 

and a finer substrate characterize pools. 

Riparian areas: Riparian areas are lands adjacent to streams, 

lakes, and estuarine-marine shorelines. Riparian areas are transitional 

between terrestrial and aquatic ecosystems, through which surface 

and subsurface hydrology connects riverine, lacustrine, estuarine, 

and marine waters with their adjacent wetlands, non-wetland waters, 

or uplands. Riparian areas provide a variety of ecological functions 

and services and help improve or maintain local water quality. (See 

general condition 23.) 

Shellfish seeding: The placement of shellfish seed and/or suitable 

substrate to increase shellfish production. Shellfish seed consists of 

immature individual shellfish or  individual shellfish attached to shells 

or shell fragments (i.e., spat on shell). Suitable substrate may consist 

of shellfish shells, shell fragments, or other appropriate materials 

placed into waters for shellfish habitat.  

    Single and complete linear project: A linear project is a project 

constructed for the purpose of getting people, goods, or services from 

a point of origin to a terminal point, which often involves multiple 

crossings of one or more waterbodies at separate and distant 

locations. The term ‘‘single and complete project’’ is defined as that 

portion of the total linear project proposed or accomplished by one 

owner/developer or partnership or other association of  owners/ 

developers that includes all crossings of a single water of the United 

States (i.e., a single waterbody) at a specific location. For linear 

projects crossing a single or multiple waterbodies several times at 

separate and distant locations, each crossing is considered a single 

and complete project for purposes of NWP authorization. However, 

individual channels in a braided stream or river, or individual arms of a 

large, irregularly shaped wetland or lake, etc., are not separate  

waterbodies, and crossings of such features cannot be considered 

separately. 

Single and complete non-linear project: For non-linear projects, 

the term ‘‘single and complete project’’ is defined at 33 CFR 330.2(i) 

as the total project proposed or accomplished by one owner/ 

developer or partnership or other association of owners/developers. A 

single and complete non-linear project must have independent utility 

(see definition of ‘‘independent utility’’).  Single and complete non-

linear projects may not be ‘‘piecemealed’’ to avoid the limits in an 

NWP authorization. 

Stormwater management: Stormwater management is the 

mechanism for controlling stormwater runoff for the purposes of 

reducing downstream erosion, water quality degradation, and flooding 

and mitigating the adverse effects of changes in land use on the 

aquatic environment. 

Stormwater management facilities: Stormwater management 

facilities are those facilities, including but not limited to, stormwater 

retention and detention ponds and best management practices, which 

retain water for a period of time to control runoff and/or improve the 

quality (i.e., by reducing the concentration of nutrients, sediments, 

hazardous substances and other pollutants) of stormwater runoff. 

Stream bed: The substrate of the stream channel between the 

ordinary high water marks. The substrate may be bedrock or inorganic 

particles that range in size from clay to boulders. Wetlands contiguous 

to the stream bed, but outside of the ordinary high water marks, are 

not considered part of the stream bed. 

Stream channelization: The manipulation of a stream’s course, 

condition, capacity, or location that causes more than minimal 

interruption of normal stream processes. A channelized stream 

remains a water of the United States. 

Structure: An object that is arranged in a definite pattern of 

organization. Examples of structures include, without limitation, any 

pier, boat dock, boat ramp, wharf, dolphin, weir, boom, breakwater, 

bulkhead, revetment, riprap, jetty, artificial island, artificial reef, 

permanent mooring structure, power transmission line, permanently 

moored floating vessel, piling, aid to navigation, or any other 

manmade obstacle or obstruction. 

Tidal wetland: A tidal wetland is a wetland (i.e., water of the United 

States) that is inundated by tidal waters. The definitions of a wetland 

and tidal waters can be found at 33 CFR 328.3(b) and 33 CFR 

328.3(f), respectively. Tidal waters rise and fall in a predictable and 

measurable rhythm or cycle due to the gravitational pulls of the moon 

and sun. Tidal waters end where the rise and fall of the water surface 

can no longer be practically measured in a predictable rhythm due to 

masking by other waters, wind, or other effects. Tidal wetlands are 

located channelward of the high tide line, which is defined at 33 CFR 

328.3(d).  

Vegetated shallows: Vegetated shallows are special aquatic sites 

under the 404(b)(1) Guidelines. They are areas that are permanently 

inundated and under normal circumstances have rooted aquatic 

vegetation, such as seagrasses in marine and estuarine systems and 

a variety of vascular rooted plants in freshwater systems. 

    Waterbody: For purposes of the NWPs, a waterbody is a 

jurisdictional water of the United States. If a jurisdictional wetland is 

adjacent— meaning bordering, contiguous, or neighboring—to a 

waterbody determined to be a water of the United States under 

33 CFR 328.3(a)(1)–(6), that waterbody and its adjacent wetlands are 

considered together as a single aquatic unit (see 33 CFR 328.4(c)(2)). 

Examples of ‘‘waterbodies’’ include streams, rivers, lakes, ponds, and 

wetlands. 
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General Decision Number: MO150001 11/27/2015  MO1 

Superseded General Decision Number: MO20140001 

State: Missouri 

Construction Types: Heavy and Highway 

Counties: Missouri Statewide. 

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS 

Note: Executive Order (EO) 13658 establishes an hourly minimum 
wage of $10.10 for 2015 that applies to all contracts subject 
to the Davis-Bacon Act for which the solicitation is issued on 
or after January 1, 2015. If this contract is covered by the 
EO, the contractor must pay all workers in any classification 
listed on this wage determination at least $10.10 (or the 
applicable wage rate listed on this wage determination, if it 
is higher) for all hours spent performing on the contract. The 
EO minimum wage rate will be adjusted annually. Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0              01/02/2015 
          1              02/06/2015 
          2              02/20/2015 
          3              03/20/2015 
          4              03/27/2015 
          5              04/17/2015 
          6              04/24/2015 
          7              05/08/2015 
          8              05/22/2015 
          9              05/29/2015 
          10             06/12/2015 
          11             06/26/2015 
          12             07/17/2015 
          13             07/31/2015 
          14             08/28/2015 
          15             10/09/2015 
          16             11/13/2015 
          17             11/27/2015 

 CARP0002-002 05/03/2015 

ST. LOUIS COUNTY AND CITY 

                                  Rates          Fringes 

Carpenters.......................$ 36.34            15.55 
---------------------------------------------------------------- 
 CARP0005-006 05/03/2015 

CASS (Richards-Gebauer AFB ONLY), CLAY, JACKSON, PLATTE AND RAY 
COUNTIES 

Page 1 of 32
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                                  Rates          Fringes 

Carpenters:   
     CARPENTERS & LATHERS........$ 36.34            15.55 
     MILLWRIGHTS & PILEDRIVERS...$ 36.34            15.55 
---------------------------------------------------------------- 
 CARP0011-001 05/01/2015 

                                  Rates          Fringes 

Carpenter and Piledriver   
     ADAIR, AUDRAIN (West of  
     Hwy 19), BOONE, CALLAWAY,  
     CHARITON, COLE, COOPER,  
     HOWARD, KNOX,LINN, MACON,  
     MILLER, MONITEAU,MONROE,  
     OSAGE, PUTNAM, RANDOLPH,  
     SCHUYLER, SHELBY AND  
     SULLIVAN COUNTIES...........$ 30.41            15.55 
     ATCHISON, ANDREW, BATES,  
     CALDWELL, CARROLL,DAVIESS,  
     DEKALB,GENTRY,  GRUNDY,  
     HARRISON, HENRY, HOLT,  
     LIVINGSTON, MERCER,  
     NODAWAY,ST. CLAIR, SALINE  
     AND WORTH COUNTIES..........$ 29.01            15.55 
     AUDRAIN (East of Hwy.19),  
     RALLS, MARION, LEWIS,  
     CLARK AND SCOTLAND COUNTIES.$ 30.42            15.55 
     BARRY, BARTON, CAMDEN,  
     CEDAR, CHRISTIAN, DADE,  
     DALLAS, DOUGLAS, GREENE,  
     HICKORY,JASPER, LACLEDE,   
     LAWRENCE, MCDONALD,  
     NEWTON, OZARK, POLK,  
     STONE, TANEY, VERNON,  
     WEBSTER AND WRIGHT COUNTIES.$ 28.64            15.55 
     BENTON, MORGAN AND PETTIS...$ 29.06            15.55 
     BOLLINGER, BUTLER, CAPE  
     GIRARDEAU, DUNKLIN,  
     MISSISSIPPI, NEW MADRID,  
     PEMISCOT, PERRY,  STE.  
     GENEVIEVE, SCOTT, STODDARD  
     AND WAYNE COUNTIES..........$ 30.27            15.55 
     BUCHANAN, CLINTON, JOHNSON  
     AND LAFAYETTE COUNTIES......$ 29.68            15.55 
     CARTER, HOWELL, OREGON AND  
     RIPLEY COUNTIES.............$ 29.31            15.55 
     CRAWFORD, DENT, GASCONADE,  
     IRON, MADISON, MARIES,  
     MONTGOMERY, PHELPS,   
     PULASKI, REYNOLDS, SHANNON  
     AND TEXAS COUNTIES..........$ 30.26            15.55 
     FRANKLIN COUNTY.............$ 33.43            15.55 
     JEFFERSON AND ST. CHARLES  
     COUNTIES....................$ 35.68            15.55 
     LINCOLN COUNTY..............$ 31.99            15.55 
     PIKE, ST. FRANCOIS AND  
     WASHINGTON COUNTIES.........$ 31.00            15.55 
     WARREN COUNTY...............$ 32.39            15.55 
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---------------------------------------------------------------- 
 ELEC0001-002 05/31/2015 

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, FRANKLIN, 
IRON, JEFFERSON, LINCOLN, MADISON, MISSISSIPPI, NEW MADRID, 
PEMISCOT, PERRY,REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS, 
ST. LOUIS (City and County), STE. GENEVIEVE, SCOTT, STODDARD, 
WARREN, WASHINGTON AND WAYNE COUNTIES 

                                  Rates          Fringes 

Electricians.....................$ 34.20            17.44 
---------------------------------------------------------------- 
 ELEC0002-001 09/01/2014 

ADAIR, AUDRAIN, BOONE, CALLAWAY, CAMDEN, CARTER, CHARITON, 
CLARK, COLE, COOPER, CRAWFORD, DENT, FRANKLIN,  GASCONADE, 
HOWARD, HOWELL, IRON, JEFFERSON, KNOX, LEWIS, LINCON, LINN, 
MACON, MARIES, MARION, MILLER, MONITEAU, MONROE, MONTGOMERY, 
MORGAN, OREGON, OSAGE, PERRY, PHELPS, PIKE, PULASKI, PUTNAM, 
RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. CHARLES, ST. FRANCOIS, 
ST. LOUIS (City and County), STE. GENEVIEVE, SCHUYLER, 
SCOTLAND, SHANNON, SHELBY, SULLIVAN, TEXAS, WARREN  AND 
WASHINGTON COUNTIES 

                                  Rates          Fringes 

Line Construction:   
     Equipment Operator..........$ 35.46       36.5%+5.00 
     Groundman & Truck Driver....$ 27.42       36.5%+5.00 
     Lineman & Cable Splicer.....$ 41.08       36.5%+5.00 
---------------------------------------------------------------- 
 ELEC0053-004 08/30/2015 

                                  Rates          Fringes 

Line Construction: (ANDREW,    
ATCHINSON, BARRY, BARTON,    
BUCHANAN, CALDWELL, CEDAR,    
CHRISTIAN, CLINTON, DADE,    
DALLAS, DAVIES,, DEKALB,    
DOUGLAS, GENTRY, GREENE,    
GRUNDY, HARRISON, HICKORY,    
HOLT, JASPER, LACLEDE,    
LAWRENCE, LIVINGSTON,    
MCDONALD, MERCER, NEWTON,    
NODAWAY, OZARK, POLK, ST.    
CLAIR, STONE, TANEY, VERNON,    
WEBSTER, WORTH AND WRIGHT    
COUNTIES)   
     Groundman Powderman.........$ 27.84         33%+5.00 
     Groundman...................$ 26.67       29.5%+5.00 
     Lineman Operator............$ 38.37       29.5%+5.00 
     Lineman.....................$ 41.52       29.5%+5.00 
Line Construction; (BATES,    
BENTON, CARROLL, CASS, CLAY,    
HENRY, JACKSON, JOHNSON,    
LAFAYETTE, PETTIS, PLATTE,    
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RAY AND SALINE COUNTIES)   
     Groundman Powderman.........$ 27.84         33%+5.00 
     Groundman...................$ 26.76       29.5%+5.00 
     Lineman Operator............$ 38.37       29.5%+5.00 
     Lineman.....................$ 41.52       29.5%+5.00 
---------------------------------------------------------------- 
 ELEC0095-001 06/01/2015 

BARRY, BARTON, CEDAR, DADE, JASPER, LAWRENCE, MCDONALD, NEWTON, 
ST CLAIR, AND VERNON COUNTIES 

                                  Rates          Fringes 

Electricians:   
     Cable Splicers..............$ 25.40            12.19 
     Electricians................$ 26.46            14.12 
---------------------------------------------------------------- 
 ELEC0124-007 08/31/2015 

BATES, BENTON, CARROLL, CASS, CLAY, COOPER, HENRY, JACKSON, 
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY AND SALINE 
COUNTIES: 

                                  Rates          Fringes 

Electricians.....................$ 36.69            20.62 
---------------------------------------------------------------- 
 ELEC0257-003 03/01/2015 

AUDRAIN (Except Cuivre Township), BOONE, CALLAWAY, CAMDEN, 
CHARITON, COLE, CRAWFORD, DENT, GASCONADE, HOWARD, MARIES, 
MILLER, MONITEAU, OSAGE, PHELPS AND RANDOLPH COUNTIES 

                                  Rates          Fringes 

Electricians:   
     Cable Splicers..............$ 30.42           16.085 
     Electricians................$ 31.35       .94%+12.65 
---------------------------------------------------------------- 
 ELEC0350-002 12/01/2013 

ADAIR, AUDRAIN (East of Highway 19), CLARK, KNOX, LEWIS, LINN, 
MACON, MARION, MONROE, MONTGOMERY, PIKE, PUTNAM, RALLS, 
SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES 

                                  Rates          Fringes 

Electricians.....................$ 29.41         5.67+35% 
---------------------------------------------------------------- 
 ELEC0453-001 09/01/2013 

                                  Rates          Fringes 

Electricians:   
     CHRISITAN, DALLAS,  
     DOUGLAS, GREENE, HICKORY,  
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     HOWELL, LACLEDE, OREGON,  
     OZARK, POLK, SHANNON,  
     WEBSTER and WRIGHT COUNTIES.$ 24.15            14.14 
     PULASKI and TEXAS COUNTIES..$ 28.80            14.58 
     STONE and TANEY COUNTIES....$ 19.94            13.33 
---------------------------------------------------------------- 
 ELEC0545-003 06/01/2015 

ANDREW, BUCHANAN, CLINTON, DEKALB, ATCHISON, HOLT, MERCER, 
GENTRY, HARRISON, DAVIESS, GRUNDY, WORTH, LIVINGSTON, NODAWAY, 
AND CALDWELL COUNTIES 

                                  Rates          Fringes 

Electricians:....................$ 31.00            14.35 
---------------------------------------------------------------- 
 ELEC0702-004 06/29/2015 

BOLLINGER, BUTLER, CAPE GIRARDEAU, DUNKLIN, MADISON, 
MISSISSIPPI, NEW MADRID, PEMISCOT, SCOTT, STODDARD AND WAYNE 
COUNTIES 

                                  Rates          Fringes 

Line Construction:   
     Groundman - Class A.........$ 27.20         29%+6.11 
     Groundman-Equipment  
     Operator Class II (all  
     other equipment)............$ 34.38         29%+6.11 
     Heavy-Equipment Operator  
     Class I (all crawler type  
     equipment D-4 and larger)...$ 39.15         29%+6.11 
     Lineman.....................$ 47.60         29%+6.11 
---------------------------------------------------------------- 
 ENGI0101-001 05/01/2015 

ANDREW, ATCHISON, BATES, BENTON, BUCHANAN, CALDWELL, CARROLL, 
CHARITON, CLINTON, COOPER, DAVIESS, DEKALB, GENTRY, GRUNDY, 
HARRISON, HENRY, HOLT, HOWARD, JOHNSON, LAFAYETTE, LINN, 
LIVINGSTON, MERCER, NODAWAY, PETTIS, SALINE, SULLIVAN AND WORTH 
COUNITES 

                                  Rates          Fringes 

Power equipment operators:   
     GROUP 1.....................$ 32.79            15.46 
     GROUP 2.....................$ 32.39            15.46 
     GROUP 3.....................$ 30.39            15.46 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

  GROUP 1:  Asphalt roller operator, finish; asphalt paver and 
  spreader; asphalt plant operator; auto grader or trimmer or 
  sub-grader; backhoe; blade operator (all types); boilers - 
  2; booster pump on dredge; bulldozer operator; boring 
  machine (truck or crane mounted); clamshell operator; 
  concrete mixer paver; concrete plant operator; concrete 
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  pump operator; crane operator; derrick or derrick trucks; 
  ditching machine; dragline operator; dredge engineman; 
  dredge operator; drill cat with compressor mounted 
  (self-contained) or similar type self- propelled rotary 
  drill (not air tract); drilling or boring machine 
  (rotary-self-propelled); finishing machine operator; 
  greaser; high loader-fork lift-skid loader (all types); 
  hoisting engineer (2 active drums); locomotive operator 
  (standard guage); mechanics and welders (field and plants); 
  mucking machine operator; pile drive operator; pitman crane 
  or boom truck (all types); push cat; quad track; scraper 
  operators (all types); shovel operator; sideboom cats; side 
  discharge spreader; skimmer scoop operators; slip form 
  paver operator (CMI, Rex, Gomeco or equal); la tourneau 
  rooter (all tiller types); tow boat operator; truck crane; 
  wood and log chippers (all types). 

  GROUP 2:  A-frame truck operator; articulated dump truck; 
  back filler operator; boilers (1); chip spreader; churn 
  drill operator; compressor; concrete mixer operator, skip 
  loader; concrete saws (self-propelled); conveyor operator; 
  crusher operator; distributor operator; elevating grader 
  operator; farm tractor (all attachments); fireman rig; 
  float operator; form grade operator; hoisting engine (one 
  drum); maintenance operator; multiple compactor; pavement 
  breaker, self-propelled hydra-hammer (or similar type); 
  paymill operator; power shield; pumps; roller operator 
  (with or without blades); screening and washing plant; 
  self-propelled street broom or sweeper; siphons and jets; 
  straw blower; stump cutting machine; siphons and jets; tank 
  car heater operator (combination boiler and booster); 
  welding machine; vibrating machine operator (not hand 
  held); welding machine. 
GROUP 3: (a) Oiler; 
                 (b) Oiiler driver 
                 (c) Mechanic.  

HOURLY PREMIUMS:  
  THE FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .25) ABOVE 
  GROUP 1 RATE:  Dragline operator - 3 yds. & over; shovel 
  3 yds. & over; clamshell 3 yds. & over;  Crane, rigs or 
  piledrivers, 100' of boom or over (incl. jib.), hoist - 
  each   additional active drum over 2 drums 

  THE  FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .50) ABOVE 
  GROUP 1 RATE:  Tandem scoop operator; crane, rigs or 
  piledrivers 150' to 200' of boom (incl. jib.) 

  THE  FOLLOWING CLASSIFICATIONS SHALL RECEIVE ($ .75) ABOVE 
  GROUP 1 RATE:  Crane rigs, or piledrivers 200 ft. of boom 
  or   over (including jib.) 

---------------------------------------------------------------- 
 ENGI0101-005 05/01/2015 

CASS, CLAY, JACKSON,PLATTE AND RAY COUNTIES 

                                  Rates          Fringes 
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Power equipment operators:   
     GROUP 1.....................$ 35.23            15.53 
     GROUP 2.....................$ 34.19            15.53 
     GROUP 3.....................$ 29.72            15.53 
     GROUP 4.....................$ 33.07            15.53 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1:  Asphalt roller operator, finish; asphalt paver and 
  spreader; asphalt plant operator; auto grader or trimmer or 
  sub-grader; backhoe; blade operator (all types); boilers-2; 
  booster pump on dredge; boring machine (truck or crane 
  mounted);  bulldozer operator; clamshell operator; concrete 
  cleaning decontamination machine operator; concrete mixer 
  paver;  concrete plant operator; concrete pump operator; 
  crane operator; derrick or derrick trucks; ditching 
  machine; dragline operator;  dredge engineman; dredge 
  operator; drillcat with compressor mounted (self-contained) 
  or similar type self propelled rotary drill (not air 
  tract); drilling or boring machine (rotary - 
  self-propelled); finishing machine operator; greaser; heavy 
  equipment robotics operator/mechanic; horizontal 
  directional drill operator; horizontal directional drill 
  locator; loader-forklift - skid loader (all types); 
  hoisting engineer (2 active drums); locomotive operator 
  (standard guage);  master environmental maintenance 
  mechanic; mechanics and welders  (field and plants); 
  mucking machine operator; piledrive operator; pitman crane 
  or boom truck (all types); push cat; quad-track; scraper 
  operators (all types); shovel operator; side discharge 
  spreader; sideboom cats; skimmer scoop operator; slip-form 
  paver (CMI, REX, Gomaco or equal); la tourneau rooter (all 
  tiller types); tow boat operator; truck  crane; ultra high 
  perssure waterjet cutting tool system operator/mechanic; 
  vacuum blasting machine operator/mechanic; wood and log 
  chippers (all types) 

  GROUP 2:  "A" Frame truck operator; back filler operator; 
  boilers (1); chip spreader;churn drill operator; concrete 
  mixer operator, skip loader; concrete saws 
  (self-propelled); conveyor operator; crusher operator; 
  distributor operator; elevating grader operator; farm 
  tractor (all attachments); fireman rig; float operator; 
  form grader operator; hoisting engine (1 drum); maintenance 
  operator; multiple compactor; pavement breaker, 
  self-propelled hydra- hammer (or similar type); power 
  shield; paymill operator; pumps; siphons and jets; stump 
  cutting machine; tank car heater operator (combination 
  boiler and booster); compressor; roller operator (with or 
  without blades); screening and washing plant; 
  self-propelled street broom or sweeper; straw blower; tank 
  car heater operator (combination boiler and booster); 
  vibrating machine operator (not hand held) 

GROUP 3:  Oilers   

GROUP 4:  Oiler Driver (All Types)  

FOOTNOTE:  
  HOURLY PREMIUMS FOLLOWING CLASSIFICATIONS SHALL RECEIVE 
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  ($1.00) ABOVE GROUP 1 RATE: 
  Clamshells - 3 yd. capacity or over; Cranes or rigs, 80 ft. 
  of boom or over (including jib);  Draglines, 3 yd. capacity 
  or over; 
Piledrivers 80 ft. of boom or over (including jib); 
Shovels & backhoes, 3 yd. capacity or over. 

---------------------------------------------------------------- 
 ENGI0101-022 05/01/2015 

BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, 
GREENE, HICKORY, JASPER, LACLEDE, LAWRENCE,  MCDONALD, NEWTON, 
OZARK, POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER AND 
WRIGHT COUNTIES and CITY OF SPRINGFIELD 

                                  Rates          Fringes 

Power equipment operators:   
     GROUP 1.....................$ 30.23            12.84 
     GROUP 2.....................$ 29.88            12.84 
     GROUP 3.....................$ 29.68            12.84 
     GROUP 4.....................$ 27.63            12.84 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS   

  GROUP 1:  Asphalt finishing machine & trench widening 
  spreader; asphalt plant console operator; autograder; 
  automatic slipform paver; backhoe; blade operator - all 
  types; boat operator - tow; boilers-2; central mix concrete 
  plant operator; clamshell operator; concrete mixer paver; 
  crane operator; derrick or derrick trucks; ditching 
  machine; dozer operator; dragline operator; dredge booster 
  pump; dredge engineman; dredge operator; drill cat with 
  compressor mounted on cat; drilling or boring machine 
  rotary self-propelled; highloader; hoisting engine - 2 
  active drums; launch hammer wheel; locomotive operator; - 
  standard guage; mechanic and welders; mucking machine; 
  off-road trucks; piledriver operator; pitman crane 
  operator; push cat operator; quad trac; scoop operator - 
  all types; shovel operator; sideboom cats; skimmer scoop 
  operators; trenching machine operator; truck crane. 

  GROUP 2:  A-frame; asphalt hot-mix silo; asphalt plant 
  fireman (drum or boiler); asphalt plant man; asphalt plant 
  man; asphalt plant mixer operator; asphalt roller operator; 
  backfiller operator; barber-greene loader; boat operator 
  (bridges and dams); chip spreader; concrete mixer operator 
  - skip loader; concrete plant operator; concrete pump 
  operator; crusher operator; dredge oiler; elevating grader 
  operator; fork lift; greaser-fleet; hoisting engine - 1; 
  locomotive operator - narrow gauge; multiple compactor; 
  pavement breaker; powerbroom - self-propelled; power 
  shield; rooter; side discharge concrete spreader; slip form 
  finishing machine; stumpcutter machine; throttle man; 
  tractor operator (over 50 h.p.); winch truck. 

  GROUP 3:  Boilers - 1; chip spreader (front man); churn drill 
  operator; clef plane operator; concrete saw operator (self- 
  propelled); curb finishing machine; distributor operator; 
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  finishing machine operator; flex plane operator; float 
  operator; form grader operator; pugmill operator; roller 
  operator, other than high type asphalt; screening & washing 
  plant operator; siphons & jets; sub-grading machine 
  operator; spreader box operator, self-propelled (not 
  asphalt); tank car heater operator (combination boiler & 
  booster); tractor operator (50 h.p. or less); Ulmac, Ulric 
  or similar spreader; vibrating machine operator, not hand; 

GROUP 4: Grade checker; Oiler; Oiler-Driver   

HOURLY PREMIUMS: 

  The following classifications shall receive $ .25 above GROUP 
  1 rate: 
  Clamshells - 3 yds. or over; Cranes - Rigs or Piledrivers, 
  100 ft. of boom or over (including jib); 
  Draglines - 3 yds. or over; Hoists - each additional active 
  drum over 2 drums; Shovels - 3 yds. or over; 

  The following classifications shall receive $ .50 above GROUP 
  1 rate: 
  Tandem scoop operator; Cranes - Rigs or Piledrivers, 150 ft. 
  to 200 ft. of boom (including jib); Tandem scoop. 

  The following classifications shall receive $ .75 above GROUP 
  1 rate: 
  Cranes - Rigs or Piledrivers, 200 ft. of boom or over 
  (including jib.). 

---------------------------------------------------------------- 
 ENGI0513-004 05/05/2014 

FRANKLIN, JEFFERSON, LINCOLN, ST CHARLES, AND WARREN COUNTIES 

                                  Rates          Fringes 

Power equipment operators:   
     GROUP 1.....................$ 31.31            23.66 
     GROUP 2.....................$ 31.31            23.66 
     GROUP 3.....................$ 30.01            23.66 
     GROUP 4.....................$ 29.56            23.66 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS   

  GROUP 1:  Backhoe, Cable; Backhoe, Hydraulic (2 cu yds bucket 
  and under regardless of attachment, one oiler for 2 or 3, 
  two oilers for 4 through 6); Backhoe, Hydraulic over 2 cu 
  yds; Cableway; Crane, Crawler or Truck; Crane, Hydraulic - 
  Truck or Cruiser mounted, 16 tons and over; Crane, 
  Locomotive; crane with boom including jib over 100 ft from 
  pin to pin; Crane using rock socket tool; Derrick, Steam; 
  Derrick Car and Derrick Boat; Dragline, 7 cu yds and over; 
  Dredge; Gradall, Crawler or tire mounted; Locomotive, Gas, 
  Steam & other powers; Pile Driver, Land or Floating; Scoop, 
  Skimmer; Shovel, Power (Electric, Gas, Steam or other 
  powers); Shovel, Power (7 cu yds and over); Switch Boat; 
  Whirley; Air Tugger with air compressor; Anchor Placing 
  Barge; Asphalt Spreaker; Athey Force Feeder Loader, 
  self-propelled; Backfilling Machine; Boat Operator - Push 
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  Boat or Tow Boat (job site); Boiler, High Pressure Breaking 
  in Period; Boom Truck, Placing or Erecting; Boring Machine, 
  Footing Foundation; Bullfloat; Cherry Picker; Combination 
  Concrete Hoist and Mixer (such as Mixermobile); Compressor, 
  Two 125 CFM and under; Compressor, Two through Four over 
  125 CFM; Compressor when operator runs throttle; Concrete 
  Breaker (Truck or Tractor mounted); Concrete Pump (such as 
  Pumpcrete machine); Concrete Saw (self-propelled); Concrete 
  Spreader; Conveyor, Large (not selfpropelled) hoisting or 
  moving brick and concrete into, or into and on floor level, 
  one or both; Crane, Cimbing (such as Linden); Crane, 
  Hydraulic - Rough Terrain, self-propelled; Crane, Hydraulic 
  - Truck or Cruiser mounted - under 16 tons; Drilling 
  machine - Self-powered, used for earth or rock drilling or 
  boring (wagon drills and any hand drills obtaining power 
  from other souces including concrete breakers, jackhammers 
  and Barco equipmnet no engineer required); Elevating 
  Grader; Engine Man, Dredge; Excavator or Powerbelt Machine; 
  Finishing Machine, self- propelled oscillating screed; 
  Forklift; Generators, Two through Six 30 KW or over; 
  Grader, Road with power blade; Greaser; Highlift; Hoist, 
  Concrete and Brick (Brick cages or concrete skips operating 
  or on tower, Towermobile, or similar equipment); Hoist, 
  Three or more drums in use; Hoist, Stack; Hydro-Hammer; 
  Lad-A-Vator, hoisting brick or concrete; Loading Machine 
  such as Barber-Greene; Mechanic on job site 

  GROUP 2:  Air Tugger with plant air; Boiler (for power or 
  heating shell of building or temporary enclosures in 
  connection with construction work); Boiler, Temporary; 
  Compressor, One over 125 CFM; Compressor, truck mounted; 
  Conveyor, Large (not self- propelled); Conveyor, Large (not 
  self- propelled) moving brick and concrete (distributing) 
  on floor level; Curb Finishing Machine; Ditch Paving 
  Machine; Elevator (outside); Endless Chain Hoist; Fireman 
  (as required); Form Grader; Hoist, One Drum regardless of 
  size (except brick or concrete); Lad-A-Vator, other 
  hoisting; Manlift; Mixer, Asphalt, over 8 cu ft capacity; 
  Mixer, one bag capacity or less; Mixer, without side 
  loader, two bag capacity or more; Mixer, with side loader, 
  regardless of size, not Paver; Mud Jack (where mud jack is 
  used in conjenction with an air compressor, operator shall 
  be paid $ .55 per hour in addition to his basic hourly rate 
  for covering both operations); Pug Mill operator; Pump, 
  Sump - self powered, automatic controlled over 2"; Scissor 
  Lift (used for hoisting); Skid Steer Loader; Sweeper, 
  Street; Tractor, small wheel type 50 HP and under with 
  grader blade and similar equipment; Welding Machine, One 
  over 400 amp; Winch, operating from truck 

  GROUP 3:  Boat operator - outboard motor, job site; Conveyors 
  (such as Con-Vay-It) regardless of how used; Elevator 
  (inside); Heater operator, 2 through 6; Sweeper, Floor 

GROUP 4:  Crane type    

HOURLY PREMIUMS: 

Backhoe, Hydraulic 2 cu yds or less without oiler - $2.00; 
Crane,climbing (such as Linden) - $.50;  
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Crane, Pile Driving and Extracting - $ .50 
Crane with boom (including job) over  
 100 ft from pin to pin - add $.01 per foot  
 to maximum of $4.00);  
Crane, using rock socket tool - $ .50; 
Derrick, diesel, gas or electric hoisting material  
 and erecting steel (150 ft or more above ground) - $ .50; 
Dragline, 7 cu yds and over - $ .50;  
Hoist, Three or more drums in use - $ .50;  
Scoop, Tandem - $.50;  
Shovel, Power - 7 cu yds and over - $ .50;  
Tractor, Tandem Crawler - $ .50;  
Tunnel, man assigned to work in tunnel or  
 tunnel shaft - $ .50;  
Wrecking, when machines are working on  
 second floor or higher - $ .50 

---------------------------------------------------------------- 
 ENGI0513-006 05/01/2015 

ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY, CAPE 
GIRARDEAU, CARTER, CLARK, COLE, CRAWFORD, DENT, DUNKLIN, 
GASCONADE, HOWELL, IRON, KNOX, LEWIS, MACON, MADISON, MARIES, 
MARION, MILLER, MISSISSIPPI, MONITEAU, MONROE, MONTGOMERY, 
MORGAN, NEW MADRID, OREGON, OSAGE, PEMISCOT, PERRY, PHELPS, 
PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH, REYNOLDS, RIPLEY, ST. 
FRANCOIS, STE. GENEVIEVE, SCHUYLER, SCOTLAND, SCOTT, SHANNON, 
SHELBY, STODDARD, TEXAS, WASHINGTON, AND WAYNE COUNTIES 

                                  Rates          Fringes 

Power equipment operators:   
     GROUP 1.....................$ 27.74            23.91 
     GROUP 2.....................$ 27.39            23.91 
     GROUP 3.....................$ 27.19            23.91 
     GROUP 4.....................$ 23.54            23.91 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

  GROUP 1:  Asphalt finishing machine & trench widening 
  spreader, asphalt plant console operator; autograder; 
  automatic slipform paver; back hoe; blade operator - all 
  types; boat operator tow; boiler two; central mix concrete 
  plant operator; clam shell operator; concrete mixer paver; 
  crane operator; derrick or derrick trucks; ditching 
  machine; dozer operator; dragline operator; dredge booster 
  pump; dredge engineman; dredge operator; drill cat with 
  compressor mounted on cat; drilling or boring machine 
  rotary self-propelled; highloader; hoisting engine 2 active 
  drums; launchhammer wheel; locomotive operator standrad 
  guage; mechanics and welders; mucking machine; piledriver 
  operator; pitman crane operator; push cat operator; 
  guad-trac; scoop operator; sideboom cats; skimmer scoop 
  operator; trenching machine operator; truck crane, shovel 
  operator. 

  GROUP 2:  A-Frame; asphalt hot-mix silo; asphalt roller 
  operator asphalt plant fireman (drum or boiler); asphalt 
  plant man; asphalt plant mixer operator; backfiller 
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  operator; barber-greene loader; boat operator (bridge & 
  dams); chip spreader; concrete mixer operator skip loader; 
  concrete plant operator; concrete pump operator; dredge 
  oiler; elevating graded operator; fork lift; grease fleet; 
  hoisting engine one; locomotive operator narrow guage; 
  multiple compactor; pavement breaker; powerbroom 
  self-propelled; power shield; rooter; slip-form finishing 
  machine; stumpcutter machine; side discharge concrete 
  spreader; throttleman; tractor operator (over 50 hp); winch 
  truck; asphalt roller operator; crusher operator. 

  GROUP 3:  Spreader box operator, self-propelled not asphalt; 
  tractor operator (50 h.p. or less); boilers one; chip 
  spreader (front man); churn drill operator; compressor over 
  105 CFM 2-3 pumps 4" & over; 2-3 light plant 7.5 KWA or any 
  combination thereof; clef plane operator; compressor 
  maintenance operator 2 or 3; concrete saw operator 
  (self-propelled); curb finishing mancine; distributor 
  operator; finishing machine operator; flex plane operator; 
  float operator; form grader operator; pugmill operator; 
  riller operator other than high type asphalt; screening & 
  washing plant operator; siphons & jets; subgrading machine 
  operator; tank car heater (combination boiler & booster); 
  ulmac, ulric or similar spreader; vibrating machine 
  operator; hydrobroom. 

  GROUP 4:  Oiler; grout machine; oiler driver; compressor over 
  105 CFM one; conveyor operator one; maintenance operator; 
  pump 4" & over one. 

FOOTNOTE:  HOURLY PREMIUMS    

Backhoe hydraulic, 2 cu. yds. or under Without oiler - $2.00   
Certified Crane Operator - $1.50;  
Certified Hazardous Material Operator $1.50; 
Crane, climbing (such as Linden) - $0.50; 
Crane, pile driving and extracting - $0.50; 
  Crane, with boom (including jib) over 100' from pin to pin 
  add $0.01 per foot to maximum of $4.00; 
Crane, using rock socket tool - $0.50; 
  Derrick, diesel, gas or electric, hoisting material and 
  erecting steel (150' or more above the ground) - $0.50; 
Dragline, 7 cu. yds, and over - $0.50;  
  Hoist, three or more drums in use - $0.50; Scoop, Tandem - 
  $0.50; 
Shovel, power -  7 cu. yds. or more - $0.50;  
Tractor, tandem crawler - $0.50;   
  Tunnel, man assigned to work in tunnel or tunnel shaft - 
  $0.50; 
  Wrecking, when machine is working on second floor or higher - 
  $0.50; 

---------------------------------------------------------------- 
 ENGI0513-007 05/05/2014 

ST. LOUIS CITY AND COUNTY 

                                  Rates          Fringes 

Power equipment operators:   
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     GROUP 1.....................$ 31.31            23.66 
     GROUP 2.....................$ 31.31            23.66 
     GROUP 3.....................$ 30.01            23.66 
     GROUP 4.....................$ 29.56            23.66 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS   

  GROUP 1:  Backhoe, cable or hydraulic; cableway; crane 
  crawler or truck; crane, hydraulic-truck or cruiser mounted 
  16 tons & over; crane locomotive; derrick, steam; derrick 
  car & derrick boat; dragline; dredge;  gradall, crawler or 
  tire mounted; locomotive, gas, steam & other powers; pile 
  driver, land or floating; scoop, skimmer; shovel, power 
  (steam, gas, electric or other powers); switch boat; 
  whirley. 

  GROUP 2:  Air tugger w/air compressor; anchor-placing barge; 
  asphalt spreader; athey force feeder loader (self- 
  propelled); backfilling machine; backhoe-loader; boat 
  operator-push boat or tow boat (job site); boiler, high 
  pressure breaking in period; boom truck, placing or 
  erecting; boring machine, footing foundation; bull- float; 
  cherry picker; combination concrete hoist & mixer (such as 
  mixer mobile); compressor (when operator runs throttle); 
  concrete breaker (truck or tractor mounted); concrete pump, 
  such as pump-crete machine; concrete saw (self-propelled), 
  concrete spreader; conveyor, large (not self-propelled), 
  hoisting or moving brick and concrete into, or into and on 
  floor level, one or both; crane, hydraulic-rough terrain, 
  self-propelled; crane hydraulic-truck or cruiser 
  mounted-under 16 tons; drilling machines, self-powered use 
  for earth or rock drilling or boring (wagon drills nd any 
  hand drills obtaining power from other sources including 
  concrete breakers, jackhammers and barco  equipment-no 
  engineer required); elevating grader; engineman, dredge; 
  excavator or powerbelt machine; finishing machine, 
  self-propelled oscillating screed; forklift; grader, road 
  with power blade; highlift. greaser; hoist, stack, 
  hydro-hammer; loading machine (such as barber-greene); 
  machanic, on job site; mixer, pipe wrapping machines; plant 
  asphalt; plant, concrete producing or ready-mix job site; 
  plant heating-job site; plant mixing-job site; plant power, 
  generating-job site; pumps, two through six self-powered 
  over 2"; pumps, electric submersible, two through six, over 
  4"; quad-track; roller, asphalt, top or sub-grade; scoop, 
  tractor drawn; spreader box; sub-grader; tie tamper; 
  tractor-crawler, or wheel type with or without power unit, 
  power take-offs and attachments regardless of size; 
  trenching machine; tunnel boring machine; vibrating machine 
  automatic, automatic propelled; welding machines (gasoline 
  or diesel) two through six; well drilling machine 

  GROUP 3:  Conveyor, large (not self-propelled); conveyor, 
  large (not self-propelled) moving brick and concrete 
  distributing) on floor level; mixer two or more mixers of 
  one bag capacity or less; air tugger w/plant air; boiler, 
  for power or heating on construction projects; boiler, 
  temporary; compressor (mounted on truck; curb finishing 
  machine; ditch paving machine; elevator; endless chain 
  hoist; form grader; hoist, one drum regardless of size; 
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  lad-a-vator; manlift; mixer, asphalt, over 8 cu. ft. 
  capacity, without side loader, 2 bag capacity or more; 
  mixer, with side loader, regardless of size; pug mill 
  operator; pump, sump-self-powered, automatic controlled 
  over 2" during use in connection with construction work; 
  sweeper, street; welding machine, one over 400 amp.; winch 
  operating from truck; scissor lift (used for hoisting); 
  tractor, small wheel type 50 h.p. & under with grader blade 
  & similar equipment; Oiler on dredge and on truck crane. 

  GROUP 4:  Boat operator-outboard motor (job site); conveyor 
  (such as con-vay-it) regardless of how used; sweeper, floor 

HOURLY PREMIUMS: 
  Backhoe, hydraulic 
2 cu. yds. or under without oiler              $2.00 
  Certified Crane Operator                      1.50 
  Certified Hazardous Material Operator         1.50 
  Crane, climbing (such as Linden)               .50 
  Crane, pile driving and extracting             .50 
  Crane, with boom (including jib) over  
100' (from pin to pin) add $.01  
per foot to maximum of                          4.00  
  Crane, using rock socket tool                  .50   
  Derrick, diesel, gas or electric,  
hoisting material and erecting steel 
(150' or more above ground)                      .50  
  Dragline, 7 cu. yds. and over                  .50    
  Hoist, three (3) or more drums in use          .50  
  Scoop, Tandem                                  .50    
  Shovel, power - 7 cu. yds. or more             .50 
  Tractor, tandem crawler                        .50 
  Tunnel, man assigned to work in tunnel 
 or tunnel shaft                                 .50  
  Wrecking, when machine is working on 
 second floor or higher                          .50 

---------------------------------------------------------------- 
 IRON0010-012 04/01/2015 

                                  Rates          Fringes 

Ironworkers:   
     ANDREW, BARTON, BENTON,  
     CAMDEN, CEDAR,  CHARITON,  
     CHRISTIAN, COOPER, DADE,  
     DALLAS, DAVIESS, DE KALB,  
     GENTRY, GREENE, GRUNDY,  
     HARRISON, HICKORY, HOLT,  
     HOWARD, LACLEDE, LINN,  
     LIVINGSTON, MERCER,  
     MONITEAU, MORGAN, NODAWAY,  
     PETTIS, POLK, PUTNAM,  
     RANDLOPH, ST. CLAIR,  
     SULLIVAN, TANEY, VERNON,  
     WEBSTER, WRIGHT and WORTH  
     Counties and portions of  
     ADAIR, BOONE, MACON,  
     MILLER and RANDOLPH  
     Counties....................$ 28.25            27.60 
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     ATCHISON, BATES, BUCHANAN,  
     CALDWELL, CARROLL, CASS,  
     CLAY, CLINTON, HENRY,  
     JACKSON, JOHNSON,  
     LAFAYETTE, PETTIS, PLATTE,  
     SALINE, AND RAY COUNTIES....$ 31.25            27.60 
---------------------------------------------------------------- 
 IRON0321-002 08/01/2012 

DOUGLAS, HOWELL and OZARK COUNTIES 

                                  Rates          Fringes 

Ironworker.......................$ 18.40            14.68 
---------------------------------------------------------------- 
 IRON0396-004 08/05/2015 

ST. LOUIS (City and County), ST. CHARLES, JEFFERSON, IRON, 
FRANKLIN, LINCOLN, WARREN, WASHINGTON, ST. FRANCOIS, STE. 
GENEVIEVE, and REYNOLDS Counties; and portions of MADISON, 
PERRY, BOLLINGER, WAYNE, and CARTER Counties 

                                  Rates          Fringes 

Ironworker.......................$ 32.88            23.16 
---------------------------------------------------------------- 
 IRON0396-009 07/30/2014 

AUDRAIN, CALLAWAY, COLE, CRAWFORD, DENT, GASCONADE, MARIES, 
MONTGOMERY, OSAGE, PHELPS, PIKE, PULASKI, TEXAS and WRIGHT 
Counties; and portions of BOONE, CAMDEN, DOUGLAS, HOWELL, 
LACLEDE, MILLER, MONROE, OREGON, SHANNON and RALLS Counties 

                                  Rates          Fringes 

Ironworker.......................$ 28.01            22.36 
---------------------------------------------------------------- 
 IRON0577-005 08/01/2015 

ADAIR, CLARK, KNOX, LEWIS, MACON, MARION, MONROE, RALLS, 
SCHUYLER, SCOTLAND, AND SHELBY COUNTIES 

                                  Rates          Fringes 

Ironworker.......................$ 25.25            20.85 
---------------------------------------------------------------- 
 IRON0584-004 06/01/2015 

BARRY, JASPER, LAWRENCE, MCDONALD, NEWTON AND STONE Counties 

                                  Rates          Fringes 

Ironworkers:.....................$ 24.00            13.53 
---------------------------------------------------------------- 
 IRON0782-003 05/01/2015 

CAPE GIRARDEAU, MISSISSIPPI, NEW MADRID, SCOTT, & STODDARD 
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Counties; and portions of BOLLINGER, BUTLER, CARTER, DUNKLIN, 
MADISON, PEMISCOT, PERRY, RIPLEY, and WAYNE Counties 

                                  Rates          Fringes 

Ironworkers:   
     Locks, Dams, Bridges and  
     other major work on the  
     Mississippi and Ohio River  
     only........................$ 29.39            18.79 
     All Other Work..............$ 25.12            19.90 
---------------------------------------------------------------- 
 LABO0042-003 03/04/2015 

ST. LOUIS (City and County) 

                                  Rates          Fringes 

LABORER   
     Plumber Laborer.............$ 30.57            14.02 
---------------------------------------------------------------- 
 LABO0042-005 03/04/2015 

ST. LOUIS (City and County) 

                                  Rates          Fringes 

LABORER   
     Dynamiter, Powderman........$ 29.90            13.22 
     Laborers, Flaggers..........$ 30.57            14.02 
     Wrecking....................$ 29.40            13.22 
---------------------------------------------------------------- 
 LABO0424-002 05/01/2014 

                                  Rates          Fringes 

LABORER   
     ADAIR, AUDRAIN, BOONE,  
     CALLAWAY, CHARITON, CLARK,  
     COLE, COOPER, HOWARD,  
     IRON, KNOX, LEWIS, LINN,  
     MACON, MADISON, MARION,  
     MILLER, MONITEAU, MONROE,  
     PERRY, PIKE, PUTNAM,  
     RALLS, RANDOLPH, REYNOLDS,  
     ST. FRANCOIS, STE.  
     GENEVIEVE, SCHUYLER,  
     SCOTLAND, SHELBY AND  
     SULLIVAN COUNTIES 
      GROUP 1....................$ 26.81            12.47 
      GROUP 2....................$ 26.81            12.47 
     BOLLINGER, BUTLER, CAPE  
     GIRARDEAU, CARTER,  
     CRAWFORD, DENT, DUNKLIN,  
     GASCONADE, HOWELL, MARIES,  
     MISSISSIPPI, NEW MADRID,  
     OREGON, OSAGE, PEMISCOT,  
     PHELPS, PULASKI, RIPLEY,  
     SCOTT, SHANNON, STODDARD,  

Page 16 of 32

12/14/2015http://www.wdol.gov/wdol/scafiles/davisbacon/MO1.dvb?v=17

PW16259BRG Castle Ranch Road Bridge Rehabilitation Jefferson County, Missouri

130



     TEXAS, WASHINGTON AND  
     WAYNE COUNTIES 
      GROUP 1....................$ 26.81            12.47 
      GROUP 2....................$ 26.81            12.47 
     FRANKLIN COUNTY 
      GROUP 1....................$ 28.46            12.47 
      GROUP 2....................$ 29.06            12.47 
     JEFFERSON COUNTY 
      GROUP 1....................$ 28.51            12.47 
      GROUP 2....................$ 29.11            12.47 
     LINCOLN, MONTGOMERY AND  
     WARREN COUNTIES 
      GROUP 1....................$ 27.26            12.47 
      GROUP 2....................$ 27.86            12.47 
     ST.CHARLES COUNTY 
      GROUP 1....................$ 29.93            12.47 
      GROUP 2....................$ 29.93            12.47 

LABORERS CLASSIFICATIONS  

  GROUP 1 - General laborer-flagman, carpenter tenders; 
  salamander Tenders; Dump Man; Ticket Takers; loading trucks 
  under bins, hoppers, and conveyors; track man; cement 
  handler; dump man on earth fill; georgie buggie man; 
  material batch hopper man; spreader on asphalt machine; 
  material mixer man (except on manholes); coffer dams; 
  riprap pavers rock, block or brick; scaffolds over ten feet 
  not self-supported from ground up; skip man on concrete 
  paving; wire mesh setters on concrete paving; all work in 
  connection with sewer, water, gas, gasoling, oil, drainage 
  pipe, conduit pipe, tile and duct lines and all other pipe 
  lines; power tool operator; all work in connection with 
  hydraulic or general dredging operations; form setters, 
  puddlers (paving only); straw blower nozzleman; asphalt 
  plant platform man; chuck tender; crusher feeder; men 
  handling creosote ties or creosote materials; men working 
  with and handling epoxy material; topper of standing trees; 
  feeder man on wood pulverizers, board and willow mat 
  weavers and cabelee tiers on river work; deck hands; pile 
  dike and revetment work; all laborers working on 
  underground tunnels less than 25 ft. where compressed air 
  is not used; abutement and pier hole men working six (6) 
  ft. or more below ground; men working in coffer dams for 
  bridge piers and footing in the river; barco tamper; 
  jackson or any other similar tamp; cutting torch man; 
  liners, curb, gutters, ditch lines; hot mastic kettlemen; 
  hot tar applicator; hand blade operator; mortar men or 
  brick or block manholes; rubbing concrete, air tool 
  operator under 65 lbs.; caulker and lead man; chain or 
  concrete saw under 15 h.p.; signal Gan; Guard rail and sign 
  erectors. 

  GROUP 2 - Skilled laborers - Vibrator man; asphalt raker; 
  head pipe layer on sewer work; batterboard man on pipe and 
  ditch work; cliff scalers working from bosun's chairs; 
  scaffolds or platforms on dams or power plants over 10 ft. 
  high; air tool operator over 65 lbs.; stringline man on 
  concrete paving; sandblast man; laser beam man; wagon 
  drill; churn drill; air track drill and all other similar 
  type drills, gunite nozzle man; pressure grout man; screed 
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  man on asphalt; concrete saw 15 h.p. and over; grade 
  checker; strigline man on electronic grade control; manhole 
  builder; dynamite man; powder man; welder; tunnel man; 
  waterblaster - 1000 psi or over; asbestos and/or hazardous 
  waste removal and/or disposal 

---------------------------------------------------------------- 
 LABO0579-005 05/01/2015 

                                  Rates          Fringes 

LABORER (ANDREW, ATCHISON,    
BUCHANAN, CALDWELL, CLINTON,    
DAVIESS, DEKALB, GENTRY,    
GRUNDY, HARRISON, HOLT,    
LIVINGSTON, MERCER, NODAWAY    
and  WORTH COUNTIES.)   
     GROUP 1.....................$ 24.92            13.01 
     GROUP 2.....................$ 25.27            13.01 
LABORER (BARRY, BARTON,    
BATES, BENTON, CAMDEN,    
CARROLL, CEDAR, CHRISTIAN,    
DADE, DALLAS, DOUGLAS,    
GREENE, HENRY. HICKORY,    
JASPER, JOHNSON, LACLEDE,    
LAWRENCE, MCDONALD, MORGAN,    
NEWTON, OZARK, PETTIS, POLK,    
ST.CLAIR, SALINE, STONE,    
TANEY, VERNON, WEBSTER and    
WRIGHT COUNTIES)   
     GROUP 1.....................$ 23.82            12.31 
     GROUP 2.....................$ 24.37            12.31 
LABORER (LAFAYETTE COUNTY)   
     GROUP 1.....................$ 25.37            12.56 
     GROUP 2.....................$ 25.72            12.56 

LABORERS CLASSIFICATIONS   

  GROUP 1:  General Laborers - Carpenter tenders; salamander 
  tenders; loading trucks under bins; hoppers & conveyors; 
  track men & all other general laborers; air tool operator; 
  cement handler-bulk or sack; dump man on earth fill; 
  georgie buggie man; material batch hopper man; material 
  mixer man (except on manholes); coffer dams; riprap pavers 
  - rock, block or brick; signal man; scaffolds over ten feet 
  not self-supported from ground up; skipman on concrete 
  paving; wire mesh setters on concrete paving; all work in 
  connection with sewer, water, gas, gasoline, oil drainage 
  pipe, conduit pipe, tile and duct lines and all other pipe 
  lines; power tool operator, all work in connection with 
  hydraulic or general dredging operations; puddlers (paving 
  only); straw blower nozzleman; asphalt plant platform man; 
  chuck tender; crusher feeder; men handling creosote ties or 
  creosote materials; men working with and handling epoxy 
  material or materials (where special protection is 
  required); rubbing concrete; topper of standing trees; 
  batter board man on pipe and ditch work; feeder man on wood 
  pulverizers; board and willow mat weavers and cable tiers 
  on river work; deck hands; pile dike and revetment work; 
  all laborers working on underground tunnels less than 25 
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  feet where compressed air is not used; abutment and pier 
  hole men working six (6) feet or more below ground; men 
  working in coffer dams for bridge piers and footings in the 
  river; ditchliners; pressure groutmen; caulker; chain or 
  concrete saw; cliffscalers working from scaffolds, bosuns' 
  chairs or platforms on dams or power plants over (10) feet 
  above ground; mortarmen on brick or block manholes; toxic 
  and hazardous waste work. 

  GROUP 2:  Skilled Laborers - Head pipe layer on sewer work; 
  laser beam man; Jackson or any other similar tamp; cutting 
  torch man; form setters; liners and stringline men on 
  concrete paving, curb, gutters; hot mastic kettleman; hot 
  tar applicator; sandblasting and gunite nozzlemen; air tool 
  operator in tunnels; screed man on asphalt machine; asphalt 
  raker; barco tamper; churn drills; air track drills and all 
  similar drills; vibrator man; stringline man for electronic 
  grade control; manhole builders-brick or block; dynamite 
  and powder men; grade checker. 

---------------------------------------------------------------- 
 LABO0663-002 04/01/2015 

CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES 

                                  Rates          Fringes 

LABORER   
     GROUP 1.....................$ 28.57            14.57 
     GROUP 2.....................$ 29.75            14.57 

LABORERS CLASSIFICATIONS   

  GROUP 1:  General laborers, Carpenter tenders, salamander 
  tenders, loading trucks under bins, hoppers and conveyors, 
  track men and all other general laborers, air tool 
  operator, cement handler (bulk or sack), chain or concrete 
  saw, deck hands, dump man on earth fill, Georgie Buggies 
  man, material batch hopper man, scale man, material mixer 
  man (except on manholes), coffer dams, abutments and pier 
  hole men working below ground, riprap pavers rock, black or 
  brick, signal man, scaffolds over ten feet not 
  self-supported from ground up, skipman on concrete paving, 
  wire mesh setters on concrete paving, all work in 
  connection with sewer,water, gas, gasoling, oil, drainage 
  pipe, conduit pipe, tile and duct lines and all other 
  pipelines, power tool operator, all work in connection with 
  hydraulic or general dredging operations, straw blower 
  nozzleman,asphalt plant platform man, chuck tender, crusher 
  feeder, men handling creosote ties on creosote materials, 
  men working with and handling epoxy material or materials 
  (where special protection is required), topper of standing 
  trees, batter board man on pipe and ditch work, feeder man 
  on wood pulverizers, board and willow mat weavers and cable 
  tiers on river work, deck hands, pile dike and revetment 
  work, all laborers working on underground tunnels less than 
  25 feet where compressed air is not used, abutment and pier 
  hole men working six (6) feet or more below ground, men 
  working in coffer dams for bridge piers and footings in the 
  river, ditchliners, pressure groutmen, caulker and chain or 
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  concrete saw, cliffscalers working from scaffolds, bosuns' 
  chairs or platforms on dams or power plants over (10) feet 
  above ground, mortarmen on brick or block manholes, signal 
  man. 

  GROUP 2:  Skilled Laborer -  spreader or screed man on 
  asphalt machine, asphalt raker, grade checker, vibrator 
  man, concrete saw over 5 hp., laser beam man, barco tamper, 
  jackson or any other similar tamp, wagon driller, churn 
  drills, air track drills and other similar drills, cutting 
  torch man, form setters, liners and stringline men on 
  concrete paving, curb, gutters and etc., hot mastic 
  kettleman, hot tar applicator, hand blade operators, mortar 
  men on brick or block manholes, sand blasting and gunnite 
  nozzle men, rubbing concrete, air tool operator in tunnels, 
  head pipe layer on sewer work, manhole builder (brick or 
  block), dynamite and powder men. 

---------------------------------------------------------------- 
 PAIN0002-002 09/01/2007 

CLARK, FRANKLIN, JEFFERSON, LEWIS, LINCOLN, MARION, PIKE, 
RALLS, ST. CHARLES, ST. LOUIS (CITY & COUNTY), AND WARREN 
COUNTIES 

                                  Rates          Fringes 

Painters:   
     Brush and Roller; Taper.....$ 28.61            10.24 
     High work over 60 feet......$ 29.11            10.24 
     Lead Abatement..............$ 29.36            10.24 
     Pressure Roller; High work  
     under 60 ft.................$ 28.86            10.24 
     Spray & Abrasive Blasting;  
     Water Blasting (Over 5000  
     PSI)........................$ 30.61            10.24 
     Taper (Ames Tools &  
     Bazooka)....................$ 30.21            10.24 
---------------------------------------------------------------- 
 PAIN0002-006 04/01/2014 

ADAIR, AUDRAIN, BOONE, CALLAWAY, CHARITON, COLE, GASCONADE, 
HOWARD, KNOX, LINN, MACON, MONROE, MONTGOMERY, OSAGE, PUTNAM, 
RANDOLPH, SCHUYLER, SCOTLAND, SHELBY AND SULLIVAN COUNTIES and 
the City of Booneville. 

                                  Rates          Fringes 

Painters:   
     Bridges, Dams, Locks or  
     Powerhouses.................$ 24.00            11.72 
     Brush and Roll; Taping,  
     Paperhanging................$ 22.00            11.72 
     Epoxy or Any Two Part  
     Coating; Sandblasting;  
     Stage or other Aerial Work  
     - Platforms over 50 feet  
     high; Lead Abatement........$ 23.00            11.72 
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     Spray; Structural Steel  
     (over 50 feet)..............$ 23.50            11.72 
     Tapers using Ames or  
     Comparable Tools............$ 22.50            11.72 
---------------------------------------------------------------- 
 PAIN0003-004 04/01/2015 

CASS, CLAY, CLINTON, JACKSON, JOHNSON, LAFAYETTE, PLATTE & RAY 
COUNTIES 

                                  Rates          Fringes 

Painters:   
     Bridgeman; Lead Abatement;  
     Sandblast; Storage Bin &  
     Tanks.......................$ 30.33            15.94 
     Brush & Roller..............$ 27.71            15.94 
     Drywall.....................$ 27.93            15.94 
     Paper Hanger................$ 28.21            15.94 
     Stageman; Beltman;  
     Steelman; Elevator Shaft;  
     Bazooka, Boxes and Power  
     Sander; Sprayman; Dipping...$ 29.33            15.94 
     Steeplejack.................$ 33.90            15.94 
---------------------------------------------------------------- 
 PAIN0003-011 04/01/2011 

BATES, BENTON, CALDWELL, CARROLL, COOPER, DAVIESS, GRUNDY, 
HARRISON, HENRY, LIVINGSTON, MERCER, MONITEAU, MORGAN, PETTIS & 
SALINE COUNTIES 

                                  Rates          Fringes 

Painters:   
     Bridgeman; Lead Abatement;  
     Sandblast; Storage Bin &  
     Tanks.......................$ 24.06            14.04 
     Brush & Roller..............$ 22.67            14.04 
     Drywall.....................$ 22.84            14.04 
     Paper Hanger................$ 23.07            14.04 
     Stageman; Beltman;  
     Steelman; Elevator Shaft;  
     Bazooka, Boxes and Power  
     Sander; Sprayman; Dipping...$ 23.56            14.04 
     Steeplejack.................$ 26.82            14.04 
---------------------------------------------------------------- 
 PAIN0203-001 04/01/2012 

BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, 
HICKORY, HOWELL, JASPER, LAWRENCE, MCDONALD, NEWTON, OZARK, 
POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, and WRIGHT 
COUNTIES 

                                  Rates          Fringes 

Painters:   
     Finisher....................$ 20.18            11.33 

Page 21 of 32

12/14/2015http://www.wdol.gov/wdol/scafiles/davisbacon/MO1.dvb?v=17

PW16259BRG Castle Ranch Road Bridge Rehabilitation Jefferson County, Missouri

135



     Painter.....................$ 19.75            11.76 
     Sandblaster, High Man,  
     Spray Man, Vinyl Hanger,  
     Tool Operator...............$ 21.18            11.33 
---------------------------------------------------------------- 
 PAIN1265-003 07/01/2013 

CAMDEN, CRAWFORD, DENT, LACLEDE, MARIES, MILLER, PHELPS, 
PULASKI AND TEXAS COUNTIES 

                                  Rates          Fringes 

Painters:   
     Brush and Roller............$ 25.64            13.27 
     Floor Work..................$ 26.14            13.27 
     Lead Abatement..............$ 27.89            13.27 
     Spray.......................$ 27.14            13.27 
     Structural Steel,  
     Sandblasting and All Tank  
     Work........................$ 26.89            13.27 
     Taping, Paperhanging........$ 26.64            13.27 
---------------------------------------------------------------- 
* PAIN1292-002 09/01/2015 

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, 
MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, REYNOLDS, 
RIPLEY, SCOTT, SHANNON, STODDARD and WAYNE COUNTIES 

                                  Rates          Fringes 

Painters:   
     Bridges, Stacks & Tanks.....$ 30.45            12.30 
     Brush & Roller..............$ 24.95            12.30 
     Spray & Abrasive Blasting;  
     Waterblasting (over 5000  
     PSI)........................$ 26.95            12.30 

Height Rates (All Areas): 
Over 60 ft. $0.50 per hour.  
Under 60 ft. $0.25 per hour. 

---------------------------------------------------------------- 
* PAIN1292-003 09/01/2015 

IRON, MADISON, ST. FRANCOIS, STE. GENEVIEVE and WASHINGTON 
COUNTIES 

                                  Rates          Fringes 

Painters:   
     Bridges, Stacks & Tanks.....$ 30.45            12.35 
     Brush & Roller..............$ 26.10            12.35 
     Spray & Abrasive Blasting;  
     Waterblasting (Over 5000  
     PSI)........................$ 28.10            12.35 

Height Rates (All Areas): 
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0ver 60 ft. $0.50 per hour  
Under 60 ft. $0.25 per hour. 

---------------------------------------------------------------- 
 PAIN2012-001 05/01/2012 

ANDREW, ATCHISON, BUCHANAN, DE KALB, GENTRY, HOLT, NODAWAY & 
WORTH COUNTIES 

                                  Rates          Fringes 

Painters:   
     Brush & Roller..............$ 22.93            11.51 
     Sandblaster.................$ 23.93            11.51 
     Steeplejack.................$ 25.93            11.51 
---------------------------------------------------------------- 
 PLAS0518-006 04/01/2014 

BARRY, BARTON, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, 
HICKORY, JASPER, LACLEDE, LAWRENCE, MCDONALD, NEWTON, OZARK, 
POLK, ST. CLAIR, STONE, TANEY, VERNON, WEBSTER, AND WRIGHT 
COUNTIES 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 30.34            20.23 
---------------------------------------------------------------- 
 PLAS0518-007 04/01/2015 

CASS (Richards-Gebaur AFB only), CLAY, JACKSON, PLATTE AND RAY 
COUNTIES 

                                  Rates          Fringes 

Cement Masons:...................$ 30.57            16.20 
---------------------------------------------------------------- 
 PLAS0518-011 04/01/2015 

ANDREW, ATCHISON, BATES, BUCHANNAN, CLINTON, DEKALB, GENTRY, 
HENRY, HOLT, JOHNSON, LAFAYETTE, NODAWAY & WORTH COUNTIES 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 30.57            16.20 
---------------------------------------------------------------- 
 PLAS0527-001 04/01/2014 

                                  Rates          Fringes 

CEMENT MASON   
     FRANKLIN, LINCOLN AND  
     WARREN COUNTIES.............$ 29.03            16.43 
     JEFFERSON, ST. CHARLES  
     COUNTIES AND ST.LOUIS  
     (City and County)...........$ 30.20            16.51 
---------------------------------------------------------------- 
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 PLAS0527-004 06/01/2014 

CRAWFORD, DENT, IRON, MADISON, MARION, PHELPS, PIKE, PULASKI, 
RALLS, REYNOLDS, ST. FRANCOIS, STE. GENEVIEVE, SHANNON, TEXAS, 
WASHINGTON COUNTIES 

                                  Rates          Fringes 

CEMENT MASON.....................$ 27.04            16.43 
---------------------------------------------------------------- 
 PLAS0908-001 05/01/2012 

BOLLINGER, BUTLER, CAPE GIRARDEAU, CARTER, DUNKLIN, HOWELL, 
MISSISSIPPI, NEW MADRID, OREGON, PEMISCOT, PERRY, RIPLEY, 
SCOTT, STODDARD, AND WAYNE COUNTIES 

                                  Rates          Fringes 

CEMENT MASON.....................$ 25.25            12.55 
---------------------------------------------------------------- 
 PLAS0908-005 05/01/2012 

BENTON, CALDWELL, CALLAWAY, CAMDEN, CARROLL, COLE, DAVIESS, 
GASCONADE, GRUNDY, HARRISON, LIVINGSTON, MACON, MARIES, MERCER, 
MILLER, MONTGOMERY, MORGAN, OSAGE, PETTIS & SALINE COUNTIES 

                                  Rates          Fringes 

CEMENT MASON.....................$ 25.25            12.55 
---------------------------------------------------------------- 
 PLUM0008-003 06/01/2015 

CASS, CLAY, JACKSON, JOHNSON, AND PLATTE COUNTIES 

                                  Rates          Fringes 

Plumbers.........................$ 41.64            20.34 
---------------------------------------------------------------- 
 PLUM0008-017 06/01/2015 

BATES, BENTON, CARROLL, HENRY, LAFAYETTE, MORGAN, PETTIS, RAY, 
ST. CLAIR, SALINE AND VERNON  COUNTIES 

                                  Rates          Fringes 

Plumbers.........................$ 41.64            20.34 
---------------------------------------------------------------- 
* PLUM0045-003 09/01/2015 

ANDREW, ATCHISON, BUCHANAN, CALDWELL, CLINTON, DAVIESS, DEKALB, 
GENTRY, HARRISON, HOLT, NODAWAY AND WORTH COUNTIES 

                                  Rates          Fringes 

Plumbers and Pipefitters.........$ 35.50            19.40 
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---------------------------------------------------------------- 
 PLUM0178-003 11/01/2013 

BARRY, CEDAR, CHRISTIAN, DADE, DALLAS, DOUGLAS, GREENE, 
HICKORY, LACLEDE, LAWRENCE, POLK, STONE, TANEY, WEBSTER AND 
WRIGHT COUNTIES 

                                  Rates          Fringes 

Plumbers and Pipefitters.........$ 28.00            14.45 
---------------------------------------------------------------- 
 PLUM0178-006 11/01/2013 

BARTON, JASPER, MCDONALD AND NEWTON COUNTIES 

                                  Rates          Fringes 

Plumbers and Pipefitters   
     Projects $750,000 & under...$ 25.03            14.45 
     Projects over $750,000......$ 28.00            14.45 
---------------------------------------------------------------- 
 PLUM0533-004 06/01/2015 

BATES, BENTON, CARROLL, CASS, CLAY, HENRY, HICKORY, JACKSON, 
JOHNSON, LAFAYETTE, MORGAN, PETTIS, PLATTE, RAY, SALINE, ST. 
CLAIR AND VERNON COUNTIES 

                                  Rates          Fringes 

Pipefitters......................$ 43.33            19.32 
---------------------------------------------------------------- 
 PLUM0562-004 07/01/2014 

ADAIR, AUDRAIN, BOLLINGER, BOONE, BUTLER, CALLAWAY,CAMDEN, CAPE 
GIRARDEAU,CARTER, CHARITON, CLARK, COLE, COOPER, CRAWFORD, 
DENT, DUNKLIN, FRANKLIN, GASCONADE, GRUNDY, HOWARD, HOWELL, 
IRON, JEFFERSON, KNOX, LEWIS, LINCOLN, LINN, LIVINGSTON, MACON, 
MADISON, MARIES, MARION, MERCER, MILLER, MISSISSIPPI, MONITEAU, 
MONROE, MONTGOMERY, NEW MADRID,  OREGON, OSAGE, PEMISCOTT, 
PERRY, PHELPS, PIKE, PULASKI, PUTNAM, RALLS, RANDOLPH, 
REYNOLDS, RIPLEY, ST. CHARLES, ST.FRANCOIS, STE. GENEVIEVE, ST. 
LOUIS, SCHUYLER, SCOTLAND, SCOTT, SHANNON, SHELBY, STODDARD, 
SULLIVAN, TEXAS, WARREN, WASHINGTON,AND WAYNE COUNTIES. 

                                  Rates          Fringes 

Plumbers and Pipefitters   
     Mechanical Contracts  
     including all piping and  
     temperature control work  
     $7.0 million & under........$ 34.41            20.44 
     Mechanical Contracts  
     including all piping and  
     temperature control work  
     over $7.0 million...........$ 35.75            25.83 
---------------------------------------------------------------- 
 PLUM0562-016 07/01/2014 
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CAMDEN, COLE, CRAWFORD, FRANKLIN, JEFFERSON, MARIES, MILLER, 
MONITEAU, OSAGE, PHELPS, PULASKI, ST. CHARLES, ST. LOUIS (City 
and County), WARREN and WASHINGTON COUNTIES 

                                  Rates          Fringes 

Plumbers   
     Mechanical Contracts  
     including all piping and  
     temperature control work  
     $7.0 million & under........$ 34.41            20.44 
     Mechanical Contracts  
     including all piping and  
     temperature control work  
     over $7.0 million...........$ 35.75            25.83 
---------------------------------------------------------------- 
 TEAM0013-001 05/01/2015 

                                  Rates          Fringes 

Truck drivers (ADAIR, BUTLER,    
CLARK, DUNKIN, HOWELL, KNOX,    
LEWIS, OREGON, PUTNAM,    
RIPLEY, SCHUYLER AND SCOTLAND    
COUNTIES)   
     GROUP 1.....................$ 28.19            11.60 
     GROUP 2.....................$ 28.35            11.60 
     GROUP 3.....................$ 28.34            11.60 
     GROUP 4.....................$ 28.46            11.60 
Truck drivers (AUDRAIN,    
BOLLINGER, BOONE, CALLAWAY,    
CAPE GIRARDEAU, CARTER, COLE,    
CRAWFORD, DENT, GASCONADE,    
IRON, MACON, MADISON, MARIES,    
MARION, MILLER, MISSISSIPPI,    
MONROE, MONTGOMERY, NEW    
MADRID, OSAGE, PEMISCOT,    
PERRY, PHELPS, PIKE, PULASKI,    
RALLS, REYNOLDS, ST.    
FRANCOIS, STE. GENEVIEVE,    
SCOTT, SHANNON, SHELBY,    
STODDARD, TEXAS, WASHINGTON    
AND WAYNE COUNTIES)   
     GROUP 1.....................$ 28.92            11.60 
     GROUP 2.....................$ 29.08            11.60 
     GROUP 3.....................$ 29.07            11.60 
     GROUP 4.....................$ 29.19            11.60 
Truck drivers (FRANKLIN,    
JEFFERSON and ST. CHARLES    
COUNTIES)   
     GROUP 1.....................$ 31.28            11.60 
     GROUP 2.....................$ 31.39            11.60 
     GROUP 3.....................$ 30.63            11.60 
     GROUP 4.....................$ 31.50            11.60 
Truck drivers (LINCOLN and    
WARREN COUNTIES)   
     GROUP 1.....................$ 29.93            11.60 
     GROUP 2.....................$ 30.04            11.60 
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     GROUP 3.....................$ 31.08            11.60 
     GROUP 4.....................$ 30.15            11.60 

TRUCK DRIVERS CLASSIFICATIONS: 

  GROUP 1:  Flat Bed Trucks, Single Axle; Station Wagons; 
  Pickup Trucks; Material Trucks, Single Axle; Tank Wagon, 
  Single Axle 

GROUP 2:  Agitator and Transit Mix Trucks 

  GROUP 3:  Flat Bed Trucks, Tandem Axle; Articulated Dump 
  Trucks; Material Trucks, Tandem Axle; Tank Wagon, Tandem 
  Axle 

  GROUP 4:  Semi and/or Pole Trailers; Winch, Fork & Steel 
  Trucks; Distributor Drivers and Operators; Tank Wagon, 
  Semi-Trailer; Insley Wagons, Dumpsters, Half-Tracks, 
  Speedace, Euclids and other similar equipment; A-Frame and 
  Derrick Trucks; Float or Low Boy 

---------------------------------------------------------------- 
 TEAM0056-001 09/01/2014 

                                  Rates          Fringes 

Truck drivers (ANDREW,    
BARTON, BATES, BENTON,    
CALDWELL, CAMDEN, CARROLL,    
CEDAR, CHARITON, CHRISTIAN,    
CLINTON, COOPER, DADE,    
DALLAS, DAVIESS, DEKALB,    
DOUGLAS, GREENE, HENRY,    
HICHKORY, HOWARD, JASPER,    
LACLEDE, LAWRENCE, LINN,    
LIVINGSTON, MONITEAU, MORGAN,    
NEWTON, PETTIS, POLK,    
RANDOLPH, ST. CLAIR, SALINE,    
VERNON, WEBSTER AND WRIGHT    
COUNTIES)   
     GROUP 1.....................$ 28.22            11.75 
     GROUP 2.....................$ 28.38            11.75 
     GROUP 3.....................$ 28.37            11.75 
     GROUP 4.....................$ 28.49            11.75 
Truck drivers: (ATCHISON,    
BARRY, GENTRY, GRUNDY,    
HARRISON, HOLT, MCDONALD,    
MERCER, NODAWAY, OZARK,    
STONE, SULLIVAN, TANEY AND    
WORTH COUNTIES)   
     GROUP 1.....................$ 27.49            11.75 
     GROUP 2.....................$ 27.65            11.75 
     GROUP 3.....................$ 27.64            11.75 
     GROUP 4.....................$ 27.76            11.75 
Truck drivers; (BUCHANAN,    
JOHNSON AND LAFAYETTE    
COUNTIES)   
     GROUP 1.....................$ 29.43            11.75 
     GROUP 2.....................$ 29.54            11.75 
     GROUP 3.....................$ 29.58            11.75 
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     GROUP 4.....................$ 29.65            11.75 

TRUCK DRIVER CLASSIFICATIONS  

  GROUP 1:  Flat bed trucks single axle; station wagons; pickup 
  trucks; material trucks single axle; tank wagons single 
  axle. 

GROUP 2:  Agitator and transit mix-trucks. 

  GROUP 3:  Flat bed trucks tandem axle; articulated dump 
  trucks; material trucks tandem axle; tank wagons tandem 
  axle. 

  GROUP 4:  Semi and/or pole trailers; winch, fork & steel 
  trucks; distributor drivers & operators; tank wagons semi- 
  trailer; insley wagons, dumpsters, half-tracks, speedace, 
  euclids & other similar equipment; A-frames and derrick 
  trucks; float or low boy. 

---------------------------------------------------------------- 
 TEAM0245-001 03/26/2012 

BARRY, BARTON, CAMDEN, CEDAR, CHRISTIAN, DALLAS, DENT, DOUGLAS, 
GREENE, HICKORY, HOWELL, JASPER, LACLEDE, LAWRENCE, MCDONALD, 
MILLER, NEWTON, OZARK, PHELPS, POLK, PULASKI, SHANNON, STONE, 
TANEY, TEXAS, VERNON, WEBSTER AND WRIGHT COUNTIES 

                                  Rates          Fringes 

Truck drivers:   
     Traffic Control Service  
     Driver......................$ 20.45             0.00 

  PAID HOLIDAYS: New Year's Day, Decoration Day, July 4th, 
  Labor Day, Thanksgiving Day, Christmas Day, employee's 
  birthday and 2 personal days. 

---------------------------------------------------------------- 
 TEAM0541-001 04/01/2015 

CASS, CLAY, JACKSON, PLATTE AND RAY COUNTIES 

                                  Rates          Fringes 

Truck drivers:   
     GROUP 1.....................$ 31.06            13.60 
     GROUP 2.....................$ 30.49            13.60 
     GROUP 3.....................$ 29.97            13.60 

TRUCK DRIVERS CLASSIFICATIONS  

  GROUP 1:  Mechanics and Welders, Field; A-Frame Low Boy-Boom 
  ruck Driver. 

  GROUP 2:  Articulated Dump Truck; Insley Wagons: Dump Trucks, 
  Excavating, 5 cu yds and over; Dumpsters; Half-Tracks: 
  Speedace: Euclids & similar excavating equipment Material 
  trucks, Tandem Two teams; Semi-Trailers; Winch trucks-Fork 
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  trucks; Distributor Drivers and Operators; Agitator and 
  Transit Mix; Tank Wagon Drivers, Tandem or Semi; One Team; 
  Station Wagons; Pickup Trucks; Material Trucks, Single 
  Axle; Tank Wagon Drivers, Single Axle 

GROUP 3:  Oilers and Greasers - Field 

---------------------------------------------------------------- 
 TEAM0682-002 05/01/2015 

ST LOUIS CITY AND COUNTY 

                                  Rates          Fringes 

Truck drivers:   
     GROUP 1.....................$ 31.32    12.11+a+b+c+d 
     GROUP 2.....................$ 32.17    12.11+a+b+c+d 
     GROUP 3.....................$ 32.27    12.11+a+b+c+d 

a. PENSION: 5/1/2012 - $182.20 per week. 

  b. HAZMAT PREMIUM: If Hazmat certification on a job site is 
  required by a state or federal agency or requested by 
  project owner or by the employer, employees on that job 
  site shall receive $1.50 premium pay. 

              TRUCK DRIVERS CLASSIFICATIONS  

  GROUP 1 - Pick-up trucks; forklift, single axle; flatbed 
  trucks; job site ambulance, and trucks or trailers of a 
  water level capacity of 11.99 cu. yds. or less 

  GROUP 2 - Trucks or trailers of a water level capacity of 
  12.0 cu yds. up to 22.0 cu yds. including euclids, speedace 
  and similar equipment of same capacity and compressors 

  GROUP 3 - Trucks or trailers of a water level capacity of 
  22.0 cu. yds & over including euclids, speedace & all 
  floats, flatbed trailers, boom trucks, winch trucks, 
  including small trailers, farm wagons tilt-top trailers, 
  field offices, tool trailers, concrete pumps, concrete 
  conveyors & gasoline tank trailers and truck mounted mobile 
  concrete mixers 

FOOTNOTE FOR TRUCK DRIVERS:  

  c.  PAID HOLIDAYS:  Christmas Day, Independence Day, Labor 
  Day,  Memorial Day, Veterans Day, New Years Day, 
  Thanksgiving Day 

  d. PAID VACATION:  3 days paid vacation for 600 hours of 
  service in any one contract year; 4 days paid vacation for 
  800 hours of service in any one contract year; 5 days paid 
  vacation for 1,000 hours of service in any one contract 
  year. When such an employee has completed 3 years of 
  continuous employment with the same employer and then works 
  the above required number of hours, he shall receive double 
  the number of days of vacation specified above.  When such 
  an employee has completed 10 years of continuous employment 
  with the same employer and then works the above required 

Page 29 of 32

12/14/2015http://www.wdol.gov/wdol/scafiles/davisbacon/MO1.dvb?v=17

PW16259BRG Castle Ranch Road Bridge Rehabilitation Jefferson County, Missouri

143



  number of hours, he shall receive triple the number of days 
  of vacation specified above. When such an employee has 
  completed 15 years of continuous employment with the same 
  employer and then works the above required number of hours, 
  he shall receive 4 times the number of days of vacation 
  specified above. 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
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rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 

Page 31 of 32

12/14/2015http://www.wdol.gov/wdol/scafiles/davisbacon/MO1.dvb?v=17

PW16259BRG Castle Ranch Road Bridge Rehabilitation Jefferson County, Missouri

145



            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION 
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