

BID TABULATION - JAIL DORM RENOVATION

JAIL DORM RENOVATION BID OPENING 07-15-08	PREMIER FIRE PROTECTION, INC.	WDSI, INC.	DESOTO OZARK ELECTRIC CO INC.	TROJAHN PLUMBING CO.	ENGINEERED FIRE PROTECTION, INC.	CHARLES E. JARRELL CONTRACTING COMPANY, INC.	R.F. MEEH CO., INC.	MCDANIEL FIRE SYSTEMS
INSULATOR	N/A	N/A	N/A	N/A	N/A	N/A	\$70.00 HR	N/A
SHEET METAL FOREMAN	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
SHEET METAL JOURNEYMAN	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
PIPE FITTER FOREMAN	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
PIPE FITTER JOURNEYMAN	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
ELECTRICIAN FOREMAN	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
ELECTRICIAN JOURNEYMAN	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #8	N/A	N/A	N/A	N/A	N/A	N/A	ADD \$1,282.00	N/A
BID ALTERNATE #11	N/A	N/A	N/A	N/A	N/A	ADD \$109,819.00	ADD \$77,022.00	N/A
PACKAGE #3 - ELECTRICAL CONTRACTOR								
TOTAL	N/A	N/A	\$951,700.00	N/A	N/A	N/A	N/A	N/A
DIVISION 17 - NEW DORMITORY SECURITY SYSTEM	N/A	N/A	\$130,000.00 EQ ONLY	N/A	N/A	N/A	N/A	N/A
DIVISION 17 - UPGRADE TO EXISTING SECURITY SYSTEM	N/A	N/A	\$175,000.00 EQ ONLY	N/A	N/A	N/A	N/A	N/A
BID BOND AMOUNT	N/A	N/A	5%	N/A	N/A	N/A	N/A	N/A
ELECTRICAL	N/A	N/A	\$85.00 HR	N/A	N/A	N/A	N/A	N/A
CORING / DRILLING OF WALLS	N/A	N/A	\$200.00 HOLE	N/A	N/A	N/A	N/A	N/A
CORING / DRILLING OF FLOORS	N/A	N/A	\$150.00 HOLE	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #2	N/A	N/A	ADD \$60,000.00	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #8	N/A	N/A	ADD \$55,000.00	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #11	N/A	N/A	ADD \$13,800.00	N/A	N/A	N/A	N/A	N/A
PACKAGE #4 - PLUMBING CONTRACTOR								
TOTAL	N/A	N/A	N/A	\$260,460.00	N/A	N/A	N/A	N/A
BID BOND AMOUNT	N/A	N/A	N/A	\$13,023.00	N/A	N/A	N/A	N/A

BID TABULATION - JAIL DORM RENOVATION

JAIL DORM RENOVATION BID OPENING 07-15-08	PREMIER FIRE PROTECTION, INC.	WDSI, INC.	DESOTO OZARK ELECTRIC CO INC.	TROJAHN PLUMBING CO.	ENGINEERED FIRE PROTECTION, INC.	CHARLES E. JARRELL CONTRACTING COMPANY, INC.	R.F. MEEH CO., INC.	MCDANIEL FIRE SYSTEMS
PLUMBER	N/A	N/A	N/A	\$89.55 HR	N/A	N/A	N/A	N/A
LABORER	N/A	N/A	N/A	\$70.34 HR	N/A	N/A	N/A	N/A
PLUMBER SUPERINTENNENT	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
PLUMBER FOREMAN	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
PLUMBER JOURNEYMAN	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
PLUMBER DRAIN LAYER	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
LABOR JOURNEYMAN	N/A	N/A	N/A	N/A	N/A	N/A	N/A	N/A
CORING / DRILLING OF WALLS	N/A	N/A	N/A	\$250.00 EA HOLE	N/A	N/A	N/A	N/A
CORING / DRILLING OF FLOORS	N/A	N/A	N/A	\$225.00 EA HOLE	N/A	N/A	N/A	N/A
BID ALTERNATE #10	N/A	N/A	N/A	DEDUCT	N/A	N/A	N/A	N/A
PACKAGE #5 - FIRE PROTECTION CONTRACTOR								
TOTAL	\$455,950.00	N/A	N/A	N/A	\$954,825.00	N/A	N/A	\$573,500.00
BID BOND AMOUNT	5 % OF BID	N/A	N/A	N/A	\$7,560.00	N/A	N/A	5%
SPRINKLER FITTER	\$95.00 HR	N/A	N/A	N/A	\$80.43 HR	N/A	N/A	N/A
FIRE PROTECTION	N/A	N/A	N/A	N/A	N/A	N/A	N/A	\$101.00
CORING / DRILLING OF WALLS	N/A	N/A	N/A	N/A	N/A	N/A	N/A	\$105.00 HOLE
CORING / DRILLING OF FLOORS	N/A	N/A	N/A	N/A	N/A	N/A	N/A	\$95.00 HOLE
BID ALTERNATE #7	ADD \$57,000.00	N/A	N/A	N/A	ADD \$57,338.00	N/A	N/A	N/A
BID ALTERNATE #10	DEDUCT \$30,000.00	N/A	N/A	N/A	DEDUCT \$4,500.00	N/A	N/A	N/A
PACKAGE #6 - DETENTION EQUIPMENT CONTRACTOR								
TOTAL	N/A	\$877,500.00	N/A	N/A	N/A	N/A	N/A	N/A
BID BOND AMOUNT	N/A	\$43,875.00	N/A	N/A	N/A	N/A	N/A	N/A

BID TABULATION - JAIL DORM RENOVATION

JAIL DORM RENOVATION BID OPENING 07-15-08	PREMIER FIRE PROTECTION, INC.	WDSI, INC.	DESOTO OZARK ELECTRIC CO INC.	TROJAHN PLUMBING CO.	ENGINEERED FIRE PROTECTION, INC.	CHARLES E. JARRELL CONTRACTING COMPANY, INC.	R.F. MEEH CO., INC.	MCDANIEL FIRE SYSTEMS
IRONWORKER JRNYMN LOCAL 396	N/A	\$80.00 HR	N/A	N/A	N/A	N/A	N/A	N/A
IRONWORKER FM LOCAL 396	N/A	\$81.50 HR	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #1	N/A	ADD \$38,000.00	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #2	N/A	ADD \$2600.00	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #5	N/A	DEDUCT \$153,000.00	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #6	N/A	DEDUCT \$153,000.00	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #9	N/A	DEDUCT \$45,000.00	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #10	N/A	DEDUCT \$0.00	N/A	N/A	N/A	N/A	N/A	N/A
COMMENTS:								

BID TABULATION - JAIL DORM RENOVATION

JAIL DORM RENOVATION BID OPENING 07-15-08	AMERICAN ELECTRIC & DATA, INC.	BROCKMILLER CONSTRUCTION, INC.	PARKWAY CONSTRUCTIO N SERVICES INC	SHEET METAL CONTRACTORS, INC.	WM MAHN PLUMBING, INC.	LARRY A. BAST CONSTRUCTION , INC	BRIDWELL CONSTRUCTION & DESIGN, INC
PACKAGE #1 - GENERAL CONTRACTOR							
TOTAL	N/A	\$507,011.00	N/A	N/A	N/A	\$280,420.00	\$397,000.00
BID BOND AMOUNT	N/A	5%	N/A	N/A	N/A	5 % OF BID AMOUNT	5 % OF BID
SUPERINTENDANT	N/A	N/A	N/A	N/A	N/A	\$78.00 HR	N/A
CARPENTER FOREMAN	N/A	N/A	N/A	N/A	N/A	N/A	\$66.00 HR
CARPENTER	N/A	\$65.00 HR	N/A	N/A	N/A	\$65.00 HR	\$63.75 HR
LABORER	N/A	\$46.00 HR	N/A	N/A	N/A	\$52.00 HR	\$52.25 HR
TEAMSTER	N/A	N/A	N/A	N/A	N/A	N/A	N/A
CEMENT MASON	N/A	N/A	N/A	N/A	N/A	N/A	N/A
IRON WORKER	N/A	\$65.00 HR	N/A	N/A	N/A	N/A	N/A
CORING / DRILLING OF WALLS	N/A	\$750.00 HOLE	N/A	N/A	N/A	N/A	N/A
CORING / DRILLING OF FLOORS	N/A	\$500.00 HOLE	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #1	N/A	N/A	N/A	N/A	N/A	ADD \$4,480.00	\$3,000.00
BID ALTERNATE #2	N/A	ADD \$15,000.00	N/A	N/A	N/A	DEDUCT	\$3,000.00
BID ALTERNATE #3	N/A	ADD #207,913.00	N/A	N/A	N/A	ADD \$138,900.00	N/A
#3 - LABOR AND MATERIALS	N/A	\$5.00 SQ. FT.	N/A	N/A	N/A	\$2.50 SQ. FT.	N/A
BID ALTERNATE #4	N/A	ADD \$64,339.00	N/A	N/A	N/A	ADD \$114,930.00	N/A
BID ALTERNATE #5	N/A	ADD \$75,868.00	N/A	N/A	N/A	ADD \$45,920.00	\$61,000.00
BID ALTERNATE #6	N/A	ADD \$101,600.00	N/A	N/A	N/A	ADD \$73,315.00	\$71,000.00
BID ALTERNATE #7	N/A	N/A	N/A	N/A	N/A	N/A	\$2,000.00
BID ALTERNATE #9	N/A	DEDUCT \$25,000.00	N/A	N/A	N/A	ADD \$22,750.00	ADD \$27,000.00
BID ALTERNATE #10	N/A	N/A	N/A	N/A	N/A	DEDUCT \$945.00	N/A
PACKAGE #2 - MECHANICAL (HVAC) CONTRACTOR							
TOTAL	N/A	N/A	N/A	\$166,297.00	N/A	N/A	N/A
BID BOND AMOUNT	N/A	N/A	N/A	5%	N/A	N/A	N/A
SHEET METAL WORKER	N/A	N/A	N/A	N/A	N/A	N/A	N/A
PIPE FITTER	N/A	N/A	N/A	N/A	N/A	N/A	N/A
ELECTRICIAN	N/A	N/A	N/A	N/A	N/A	N/A	N/A

BID TABULATION - JAIL DORM RENOVATION

JAIL DORM RENOVATION BID OPENING 07-15-08	AMERICAN ELECTRIC & DATA, INC.	BROCKMILLER CONSTRUCTION, INC.	PARKWAY CONSTRUCTIO N SERVICES INC	SHEET METAL CONTRACTORS, INC.	WM MAHN PLUMBING, INC.	LARRY A. BAST CONSTRUCTION , INC	BRIDWELL CONSTRUCTION & DESIGN, INC
INSULATOR	N/A	N/A	N/A	N/A	N/A	N/A	N/A
SHEET METAL FOREMAN	N/A	N/A	N/A	\$92.00 HR	N/A	N/A	N/A
SHEET METAL JOURNEYMAN	N/A	N/A	N/A	\$89.50 HR	N/A	N/A	N/A
PIPE FITTER FOREMAN	N/A	N/A	N/A	\$93.25 HR	N/A	N/A	N/A
PIPE FITTER JOURNEYMAN	N/A	N/A	N/A	\$90.00 HR	N/A	N/A	N/A
ELECTRICIAN FOREMAN	N/A	N/A	N/A	\$92.00 HR	N/A	N/A	N/A
ELECTRICIAN JOURNEYMAN	N/A	N/A	N/A	\$89.75 HR	N/A	N/A	N/A
BID ALTERNATE #8	N/A	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #11	N/A	N/A	N/A	ADD \$81,140.00	N/A	N/A	N/A
PACKAGE #3 - ELECTRICAL CONTRACTOR							
TOTAL	\$1,552,155.00	N/A	N/A	N/A	N/A	N/A	N/A
DIVISION 17 - NEW DORMITORY SECURITY SYSTEM	\$1,093,465.00	N/A	N/A	N/A	N/A	N/A	N/A
DIVISION 17 - UPGRADE TO EXISTING SECURITY SYSTEM	\$132,149.00	N/A	N/A	N/A	N/A	N/A	N/A
BID BOND AMOUNT	\$76,084.00	N/A	N/A	N/A	N/A	N/A	N/A
ELECTRICIAN	\$88.00 HR	N/A	N/A	N/A	N/A	N/A	N/A
CORING / DRILLING OF WALLS	N/A	N/A	N/A	N/A	N/A	N/A	N/A
CORING / DRILLING OF FLOORS	N/A	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #2	ADD \$122,212.00	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #8	ADD \$180,787.00	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #11	ADD \$2,456.00	N/A	N/A	N/A	N/A	N/A	N/A
PACKAGE #4 - PLUMBING CONTRACTOR							
TOTAL	N/A	N/A	\$268,000.00	N/A	\$380,900.00	N/A	N/A
BID BOND AMOUNT	N/A	N/A	\$13,400.00	N/A	\$19,045.00	N/A	N/A

BID TABULATION - JAIL DORM RENOVATION

JAIL DORM RENOVATION BID OPENING 07-15-08	AMERICAN ELECTRIC & DATA, INC.	BROCKMILLER CONSTRUCTION, INC.	PARKWAY CONSTRUCTIO N SERVICES INC	SHEET METAL CONTRACTORS, INC.	WM MAHN PLUMBING, INC.	LARRY A. BAST CONSTRUCTION , INC	BRIDWELL CONSTRUCTION & DESIGN, INC
PLUMBER	N/A	N/A	N/A	N/A	\$85.00 HR	N/A	N/A
LABORER	N/A	N/A	N/A	N/A	\$65.00 HR	N/A	N/A
PLUMBER SUPERINTENNENT	N/A	N/A	\$97.00 HR	N/A	N/A	N/A	N/A
PLUMBER FOREMAN	N/A	N/A	\$82.28 HR	N/A	N/A	N/A	N/A
PLUMBER JOURNEYMAN	N/A	N/A	\$76.20 HR	N/A	N/A	N/A	N/A
PLUMBER DRAIN LAYER	N/A	N/A	\$85.00 HR	N/A	N/A	N/A	N/A
LABOR JOURNEYMAN	N/A	N/A	\$58.57 HR	N/A	N/A	N/A	N/A
CORING / DRILLING OF WALLS	N/A	N/A	\$125.00 HOLE	N/A	\$300.00 HOLE	N/A	N/A
CORING / DRILLING OF FLOORS	N/A	N/A	\$110.00 HOLE	N/A	\$300.00 HOLE	N/A	N/A
BID ALTERNATE #10	N/A	N/A	N/A	N/A	N/A	N/A	N/A
PACKAGE #5 - FIRE PROTECTION CONTRACTOR							
TOTAL	N/A	N/A	N/A	N/A	N/A	N/A	N/A
BID BOND AMOUNT	N/A	N/A	N/A	N/A	N/A	N/A	N/A
SPRINKLER FITTER	N/A	N/A	N/A	N/A	N/A	N/A	N/A
FIRE PROTECTION	N/A	N/A	N/A	N/A	N/A	N/A	N/A
CORING / DRILLING OF WALLS	N/A	N/A	N/A	N/A	N/A	N/A	N/A
CORING / DRILLING OF FLOORS	N/A	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #7	N/A	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #10	N/A	N/A	N/A	N/A	N/A	N/A	N/A
PACKAGE #6 - DETENTION EQUIPMENT CONTRACTOR							
TOTAL	N/A	N/A	N/A	N/A	N/A	N/A	N/A
BID BOND AMOUNT	N/A	N/A	N/A	N/A	N/A	N/A	N/A

BID TABULATION - JAIL DORM RENOVATION

JAIL DORM RENOVATION BID OPENING 07-15-08	AMERICAN ELECTRIC & DATA, INC.	BROCKMILLER CONSTRUCTION, INC.	PARKWAY CONSTRUCTIO N SERVICES INC	SHEET METAL CONTRACTORS, INC.	WM MAHN PLUMBING, INC.	LARRY A. BAST CONSTRUCTION , INC	BRIDWELL CONSTRUCTION & DESIGN, INC
IRONWORKER JRNYMN LOCAL 396	N/A	N/A	N/A	N/A	N/A	N/A	N/A
IRONWORKER FM LOCAL 396	N/A	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #1	N/A	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #2	N/A	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #5	N/A	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #6	N/A	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #9	N/A	N/A	N/A	N/A	N/A	N/A	N/A
BID ALTERNATE #10	N/A	N/A	N/A	N/A	N/A	N/A	N/A
COMMENTS:							

BID TABULATION - JAIL DORM RENOVATION

JAIL DORM RENOVATION BID OPENING 07-15-08	C. RALLO CONTRACTING CO., INC.	FIRE PROTECTION SYSTEMS LLC	DELUCA PLUMBING LLC
PACKAGE #1 - GENERAL CONTRACTOR			
TOTAL	\$427,000.00	N/A	N/A
BID BOND AMOUNT	5% OF BASE BID	N/A	N/A
SUPERINTENDANT	N/A	N/A	N/A
CARPENTER FOREMAN	N/A	N/A	N/A
CARPENTER	\$58.13 HR	N/A	N/A
LABORER	\$50.56 HR	N/A	N/A
TEAMSTER	\$44.42 HR	N/A	N/A
CEMENT MASON	\$56.25 HR	N/A	N/A
IRON WORKER	N/A	N/A	N/A
CORING / DRILLING OF WALLS	N/A	N/A	N/A
CORING / DRILLING OF FLOORS	N/A	N/A	N/A
BID ALTERNATE #1	N/A	N/A	N/A
BID ALTERNATE #2	N/A	N/A	N/A
BID ALTERNATE #3	\$142,000.00	N/A	N/A
#3 - LABOR AND MATERIALS	\$2.20 SQ. FT.	N/A	N/A
BID ALTERNATE #4	N/A	N/A	N/A
BID ALTERNATE #5	N/A	N/A	N/A
BID ALTERNATE #6	N/A	N/A	N/A
BID ALTERNATE #7	N/A	N/A	N/A
BID ALTERNATE #9	N/A	N/A	N/A
BID ALTERNATE #10	N/A	N/A	N/A
PACKAGE #2 - MECHANICAL (HVAC) CONTRACTOR			
TOTAL	N/A	N/A	N/A
BID BOND AMOUNT	N/A	N/A	N/A
SHEET METAL WORKER	N/A	N/A	N/A
PIPE FITTER	N/A	N/A	N/A
ELECTRICIAN	N/A	N/A	N/A

BID TABULATION - JAIL DORM RENOVATION

JAIL DORM RENOVATION BID OPENING 07-15-08	C. RALLO CONTRACTING CO., INC.	FIRE PROTECTION SYSTEMS LLC	DELUCA PLUMBING LLC
INSULATOR	N/A	N/A	N/A
SHEET METAL FOREMAN	N/A	N/A	N/A
SHEET METAL JOURNEYMAN	N/A	N/A	N/A
PIPE FITTER FOREMAN	N/A	N/A	N/A
PIPE FITTER JOURNEYMAN	N/A	N/A	N/A
ELECTRICIAN FOREMAN	N/A	N/A	N/A
ELECTRICIAN JOURNEYMAN	N/A	N/A	N/A
BID ALTERNATE #8	N/A	N/A	N/A
BID ALTERNATE #11	N/A	N/A	N/A
PACKAGE #3 - ELECTRICAL CONTRACTOR			
TOTAL	N/A	N/A	N/A
DIVISION 17 - NEW DORMITORY SECURITY SYSTEM	N/A	N/A	N/A
DIVISION 17 - UPGRADE TO EXISTING SECURITY SYSTEM	N/A	N/A	N/A
BID BOND AMOUNT	N/A	N/A	N/A
ELECTRICIAN	N/A	N/A	N/A
CORING / DRILLING OF WALLS	N/A	N/A	N/A
CORING / DRILLING OF FLOORS	N/A	N/A	N/A
BID ALTERNATE #2	N/A	N/A	N/A
BID ALTERNATE #8	N/A	N/A	N/A
BID ALTERNATE #11	N/A	N/A	N/A
PACKAGE #4 - PLUMBING CONTRACTOR			
TOTAL	N/A	N/A	\$275,735.00
BID BOND AMOUNT	N/A	N/A	5% OF BID

BID TABULATION - JAIL DORM RENOVATION

JAIL DORM RENOVATION BID OPENING 07-15-08	C. RALLO CONTRACTING CO., INC.	FIRE PROTECTION SYSTEMS LLC	DELUCA PLUMBING LLC
PLUMBER	N/A	N/A	\$85.00 HR
LABORER	N/A	N/A	\$65.00 HR
PLUMBER SUPERINTENNENT	N/A	N/A	N/A
PLUMBER FOREMAN	N/A	N/A	\$92.00 HR
PLUMBER JOURNEYMAN	N/A	N/A	N/A
PLUMBER DRAIN LAYER	N/A	N/A	N/A
LABOR JOURNEYMAN	N/A	N/A	N/A
CORING / DRILLING OF WALLS	N/A	N/A	\$500.00 HOLE
CORING / DRILLING OF FLOORS	N/A	N/A	\$500.00 HOLE
BID ALTERNATE #10	N/A	N/A	N/A
PACKAGE #5 - FIRE PROTECTION CONTRACTOR			
TOTAL	N/A	\$549,510.00	N/A
BID BOND AMOUNT	N/A	N/A	N/A
SPRINKLER FITTER	N/A	\$95.00 HR (STRAIGHT TIME) \$150.00 HR (OVERTIME)	N/A
FIRE PROTECTION	N/A	N/A	N/A
CORING / DRILLING OF WALLS	N/A	N/A	N/A
CORING / DRILLING OF FLOORS	N/A	N/A	N/A
BID ALTERNATE #7	N/A	\$46,600.00	N/A
BID ALTERNATE #10	N/A	N/A	N/A
PACKAGE #6 - DETENTION EQUIPMENT CONTRACTOR			
TOTAL	N/A	N/A	N/A
BID BOND AMOUNT	N/A	N/A	N/A

BID TABULATION - JAIL DORM RENOVATION

JAIL DORM RENOVATION BID OPENING 07-15-08	C. RALLO CONTRACTING CO., INC.	FIRE PROTECTION SYSTEMS LLC	DELUCA PLUMBING LLC
IRONWORKER JRNYMN LOCAL 396	N/A	N/A	N/A
IRONWORKER FM LOCAL 396	N/A	N/A	N/A
BID ALTERNATE #1	N/A	N/A	N/A
BID ALTERNATE #2	N/A	N/A	N/A
BID ALTERNATE #5	N/A	N/A	N/A
BID ALTERNATE #6	N/A	N/A	N/A
BID ALTERNATE #9	N/A	N/A	N/A
BID ALTERNATE #10	N/A	N/A	N/A
COMMENTS:			